2015
COST DATA
January - December

COLORADO
Department of Transportation

Compiled By

Engineering Estimates and Market Analysis Unit

of the

Contracts and Market Analysis Branch

February 16, 2016

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2015 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome. A copy of this book is also available on CD-ROM upon request.

Copies of publications may be obtained on hard copy:

Colorado Department of Transportation
Bid Plans
4201 E. Arkansas Avenue
Denver, Colorado 80222
Phone: 303-757-9313

2015 COST DATA

CONSTRUCTION

TABLE OF CONTENTS

	# OF PAGES
LIST OF 2015 BID PROJECTS	9
BRIDGE COST PER SQUARE FEET	4
ITEM UNIT COSTS BY PROJECTS	646

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150108	MCATEE CONSTRUCTION CO.				3	$1,673,270.85	98.43
	STA071A-016	R4 Chips SH 71 and 59	4	P			
20150108	OLDCASTLE SW GROUP, INC.				3	$2,099,628.35	103.79
	STAR300-213	Chip Seal SH 125 mp 66.6 to 75	3	M			
20150108	G.A. WESTERN CONSTRUCTION CO.				3	$1,330,090.30	66.45
	STAR500-160	R5 FY 15 RAMP Bridge Preventat	5	R			
20150108	ARROW ELECTRIC SERVICE, INC.				5	$663,975.60	94.85
	MP0251-347	FY 15 Signing I-25 mp 59.0 to	2	P			
20150115	KRAEMER NORTH AMERICA, LLC				4	$1,308,577.65	118.94
	FSA086A-053	US 85/SH 86 FACTORY SHOPS TO A	1	R			
20150115	KIEWIT INFRASTRUCTURE CO.				5	$886,197.00	89.07
	STM012A-046	Critical Culverts SH 12 Near C	2	R			
20150122	ELAM CONSTRUCTION, INC.				4	$7,634,452.82	85.05
	NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	3	M			
20150129	AMERICAN WEST CONSTRUCTION, LLC				1	$2,541,837.00	98.54
	NHPP0702-336	I-70 Eagle County	3	M			
20150129	ROCK SOLID SOLUTIONS CORPORATION				3	$1,895,254.40	105.37
	NHPP 5502-077	US 550 NORTH OF RIDGWAY AT APP	5	R			
20150205	OLDCASTLE SW GROUP, INC.				5	$7,105,490.51	88.64
	NH0502-069	US50 MP 166.9 - 181.6 GUNNISON	3	M			
20150205	PRECISION EXCAVATING, INC.				5	$1,654,384.81	119.44
	BR0402-086	US 40 Sage Creek Bridge (C-08-	3	P			
20150205	APC SOUTHERN CONSTRUCTION COMPANY, LLC				3	$5,220,211.87	94.91
	IM0251-343	I-25 North of Trinidad HMA Ove	2	R			
20150205	OLDCASTLE SW GROUP, INC.				4	$5,219,692.68	91.01
	NHPP1602-143	US 160 Bayfield to Yellow Jack	5	M			
20150205	K.E.C.I. COLORADO, INC.				3	$217,955.00	84.23
	NHPP0703-412	I-70/US 40 at Grapevine Rd Int	1	M			
20150205	ABCO CONTRACTING, INC.				1	$1,680,515.00	104.54
	NHPP 0702-347	I-70 Eagle County Bridge Maint	3	M			
20150205	Myers and Sons Construction, LP				2	$2,523,736.75	85.00
	NHPP 2254-088	Ramp Bridge Preventative Maint	1	U			
20150205	KOLBE STRIPING INC.				3	$589,750.00	95.10
	MTCE070A-022	MTCE R3 FY 15 Centerline Skips	3	M			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150212	MARTIN MARIETTA MATERIALS				5	$6,492,856.48	99.89
	STA0471-100	SH 47 FROM DILLION DR TO PCCP	2	P			
20150219	CASTLE ROCK CONST. CO. OF COLO, LLC				6	$19,827,262.51	93.52
	IM0705-079	I-70 Siebert - East PCCP	4	P			
20150219	NEW DESIGN CONSTRUCTION CO.				5	$2,982,231.99	89.14
	STA0131-063	SH 13 Yampa River C-06-D Repai	3	R			
20150219	MARTIN MARIETTA MATERIALS				4	$475,609.45	93.81
	STA 0362-034	US 36: CABIN CREEK	1	R			
20150219	PAVEMENT MARKING, INC				4	$1,434,801.00	93.55
	MTCE R500-164	R5 FY 15 Epoxy Water Striping	5	M			
20150219	INNOVATIVE MARKING SYSTEMS, INC.				4	$1,436,242.00	90.80
	MTCE070A-023	MTCE R3 FY15/15 I-70 Epoxy Str	3	M			
20150305	APC SOUTHERN CONSTRUCTION COMPANY, LLC				2	$4,823,276.51	100.48
	FBR160A-024	WEST OF KIM OVER SMITH CANYON	2	P			
	STA160A-025	US 160, East and West of Kim	2	P			
20150305	APC CONSTRUCTION CO., LLC				4	$5,334,742.21	85.62
	STA0581-011	SH 58: US6/SH 93 to I-70	1	R			
20150305	MARTIN MARIETTA MATERIALS				5	$1,807,157.20	67.23
	NH 1281-014	SH 128 FROM ELDORADO TO WADSWO	1	R			
20150305	SEMA CONSTRUCTION, INC.				3	$2,455,009.70	81.83
	SHE0212-006	El Paso, SH-21 S. Carefree Cir	2	R			
20150305	A and S CONSTRUCTION CO.				3	$4,283,000.00	89.88
	NHPP0502-073	US 50 Top of Monarch to Maysvi	5	M			
20150305	OLDCASTLE SW GROUP, INC.				5	$5,043,655.92	100.22
	NHPP1601-070	US 160 Mancos Hill to Hesperus	5	M			
20150305	ABCO CONTRACTING, INC.				4	$2,187,723.00	101.52
	BR 157A-012	LARIMER AND BOULDER COUNTIES	4	R			
20150305	OLDCASTLE SW GROUP, INC.				2	$1,292,298.37	96.72
	MTCE184A-004	SH184 MP 3.51 TO MP 8.14	5	R			
20150305	ROADSAFE TRAFFIC SYSTEMS, INC				2	$5,396,252.85	94.72
	MTCE R100-222	Region 1	1				
20150305	RDP BARRICADE CO., LLC				4	$222,367.50	118.40
	MTCER300-220	R3 FY 15 Region Wide Roundabou	3	M			
20150305	GLASER ELECTRIC COMPANY, LLC				5	$634,265.25	90.61
	MPR200-214	FY 15 Region 2 Fiber Optic	2	U			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150309	MOUNTAIN CORRIDOR CONSTRUCTORS, LLC				1	$24,650,000.00	104.87
	FBR0703-410	I-70 PPSL East Idaho Springs B	1	M			
	NHPP0703-418	I-70 PPSL East Idaho Springs B	1	M			
20150312	APC SOUTHERN CONSTRUCTION COMPANY, LLC				4	$6,510,722.46	133.64
	NHPP0703-409	I-70 EB EJMT to Georgetown	1	M			
20150312	Myers and Sons Construction, LP				4	$2,913,730.50	100.47
	BR0252-437	I-25 FOUNTAIN, SH21, US 24 MAN	2	U			
20150312	ROCKY MOUNTAIN MATERIALS & ASPHALT, INC.				4	$6,264,268.91	78.30
	STA016A-042	SH 16 & SH 21 SYRACUSE TO BRAD	2	U			
20150312	W.L. CONTRACTORS, INC.				2	$585,191.50	117.82
	MTCER100-225	Signing Project: C-470 and I-2	1	R			
20150313	FLATIRON CONSTRUCTORS, INC.				1	$68,041,400.00	100.00
	FBR025A-019	I25A PUEBLO ILEX DB - BE	2	U			
	IM025A-024	I25A PUEBLO ILEX DB - NON-BE	2	U			
20150318	SEMA CONSTRUCTION, INC.				2	$2,462,000.25	120.86
	ER0253-239	Post Recovery Bridge Scour Rep	4	R			
20150319	CONNELL RESOURCES, INC.				5	$19,118,558.13	99.81
	STA 0853-070	SH85 AULT TO WYOMING	4	R			
20150319	A and S CONSTRUCTION CO.				2	$6,483,000.00	95.34
	FSA096A-043	SH 96 ARLINGTON EAST	2	P			
20150319	HAMON INFRASTRUCTURE, INC.				2	$2,138,000.00	104.26
	BR M320-084	SPEER BLVD/23RD AVE OVER I-25	1	U			
20150319	ELAM CONSTRUCTION, INC.				5	$3,531,424.78	105.53
	STA0131-066	SH13 MP 50.77-56.0 AND SH13 10	3	M			
20150326	KIEWIT INFRASTRUCTURE CO.				3	$4,121,948.07	98.14
	STA094A-033	SH 94A, Ellicott East to El Pa	2	M			
20150326	COULSON EXCAVATING COMPANY				2	$5,890,688.85	95.58
	STA3921-013	SH392 WINDSOR TO LUCERNE HMA P	4	R			
20150326	OLDCASTLE SW GROUP, INC.				3	$1,306,255.75	106.62
	NHPP 1602-146	US 160 S. Fork to Monte Vista	5	R			
20150326	CROSSFIRE, LLC				4	$5,360,587.02	120.81
	SHE1602-151	US 160 W. Wildlife Crossing at	5	M			
20150326	MOUNTAIN CONSTRUCTORS, INC.				4	$230,015.60	103.71
	FSA0341-085	US 34 AT 71ST AVENUE IN GREELE	4	R			
20150402	MOUNTAIN CONSTRUCTORS, INC.				1	$199,932.50	109.67
	MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 12	4	P			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150402	PAONIA, INC				5	$6,007,549.58	105.24
	ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	00	M			
20150402	MIDWEST ROCKFALL, INC.				3	$890,512.30	111.31
	IM025A-027	I-25A MP 0-8 Rockfall Mitigati	2	M			
20150402	KOLBE STRIPING INC.				2	$1,395,820.50	93.38
	MTCER400-335	R4FY15 Epoxy	4	P			
20150409	Myers and Sons Construction, LP				5	$3,114,670.00	106.80
	IM 0703-381	EISENHOWER JOHNSON TUNNEL ROOF	1	M			
20150409	TEZAK HEAVY EQUIPMENT CO., INC.				6	$6,609,175.27	121.07
	NH0242-054	US 24 Passing Lanes on Trout C	5	M			
20150409	INTERFACE COMMUNICATIONS COMPANY				4	$1,402,794.00	93.28
	ITSSW01-535	VMS Controller Upgrade	00	R			
20150416	BRANNAN SAND AND GRAVEL, LLC				2	$1,521,672.15	102.68
	STA006A-045	US 6: M.P. 257. TO M.P 260.0 C	1	M			
20150416	MARTIN MARIETTA MATERIALS				1	$8,918,908.95	140.05
	NH2873-176	US 287 Resurface Harmony - Mul	4	R			
20150416	STRUCTURES, INC.				1	$824,985.00	166.79
	BR 0252-440	I-25:UPPER LAKE GULCH RD BRIDG	1	R			
20150416	AGGREGATE INDUSTRIES - WCR, INC.				1	$5,812,800.00	106.38
	NH0853-096	US 85 FY 15 Overlay Brighton t	4	R			
20150416	K.E.C.I. COLORADO, INC.				1	$356,827.00	118.94
	STLR200-212	R2 Mass Transit Park n Ride	2	U			
20150423	A and S CONSTRUCTION CO.				4	$3,587,000.00	96.95
	STR0711-017	US 71 from M.P. 18.9 to M.P. 2	2	P			
20150430	SEMA CONSTRUCTION, INC.				3	$2,834,902.47	101.59
	CR600-409	US36 WETLAND MITIGATION PROJEC	1	R			
20150430	MARTIN MARIETTA MATERIALS				3	$3,977,855.47	99.45
	SHE0504-070	US 50 32nd Lane to 36th Inters	2	P			
20150430	Myers and Sons Construction, LP				5	$3,405,955.20	81.85
	BR 0253-238	LARIMER COUNTY AND WELD COUNTY	4	R			
20150430	OLDCASTLE SW GROUP, INC.				3	$1,625,867.00	96.72
	STAR300-218	VARIOUS CHIP SEALS FY16 MONTRO	3	R			
20150430	HARRISON WESTERN CONSTRUCTION CORP.				4	$979,104.50	72.15
	C0063-051	I-70 US 6 AVALANCHE MITIGATION	3	M			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150505	LAWRENCE CONSTRUCTION CO.				1	$24,975,352.00	100.00
	FBR0704-230	I-70 HAVANA BRIDGE REPLACEMENT	1	R			
	IM0704-222	I-70:HAVANA TO I-225 RESURFACI	1	P			
20150507	INTERSTATE HIGHWAY CONSTRUCTION				1	$12,225,693.06	108.92
	STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA/	4	R			
	STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23	4	R			
20150507	SIMON CONTRACTORS				3	$9,998,740.08	96.82
	IM0762-049	I76 BETWEEN ATWOOD AND HILLROS	4	R			
20150507	INTERMOUNTAIN SLURRY SEAL, INC.				2	$1,452,138.30	99.81
	NHPP 062A-018	SH 62 Chipseal Phase II	5	M			
20150514	ROADSAFE TRAFFIC SYSTEMS, INC				2	$468,221.45	110.87
	MTCER300-210	MTCE R3 FY 16 Fall Region Wide	3	M			
20150514	SCHMIDT CONSTRUCTION COMPANY				3	$4,950,268.61	123.76
	NH0851-008	SH 85, I-25 to B Street Overla	2	R			
20150514	A-1 CHIPSEAL COMPANY				3	$1,396,563.81	86.45
	NHPP1603-033	US 160 ALAMOSA EAST TO FT. GAR	5	R			
20150520	K.E.C.I. COLORADO, INC.				1	$499,772.00	129.01
	ER2254-087	I-225, Sixth Avenue to I-70	1	U			
20150521	MOUNTAIN VALLEY CONTRACTING, INC.				3	$718,814.00	91.51
	STA 340A-017	SH340 MP 1.55 TO MP 1.98	3	R			
20150521	TEZAK HEAVY EQUIPMENT CO., INC.				3	$377,985.62	63.00
	STRR200-205	Plan Set #1 Critical Culverts	22	R			
20150521	SIMON CONTRACTORS				2	$7,797,082.50	108.93
	STA023A-002	SH 23 Holyoke to the State Lin	4	P			
20150528	STRUCTURES, INC.				3	$3,906,986.23	112.16
	BRS0704-215	I-70 Deer Trail East	4	P			
20150528	ROCK and CO.				2	$4,632,800.70	107.17
	FSA5502-072	US 550 ON RED MOUNTAIN PASS	5	M			
20150528	OLDCASTLE SW GROUP, INC.				2	$1,087,000.00	103.05
	FSA145A-057	SH 145 at CR P Safety Improve	5	R			
20150528	JALISCO INTERNATIONAL, INC.				3	$1,796,626.08	101.04
	NHPP 076A-008	I-76 @ 88th Ave. Operation Imp	1	R			
20150528	INTERFACE COMMUNICATIONS COMPANY				2	$345,547.92	79.02
	FSA0703-413	I-70 Chain Stations Lighting P	1	R			
20150528	L & M ENTERPRISES, INC.				7	$1,120,745.62	93.19
	ER R400-325	PR SCOUR BRIDGE REPAIRS #5 - U	4	R			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150604	STURGEON ELECTRIC COMPANY, INC NH0341-081	FY14 US 34 Fiber Optic and Dev	4	P	4	$1,546,667.00	93.22
20150605	ANDERSON DRILLING, INC STR0131-067	ER SH 13 SLIDE REPAIR MILEPOST	3	M	3	$2,282,761.00	114.43
20150611	TONY J. BELTRAMO AND SONS, INC. SHE165A-012	SH 165A Safety Improvements	2	R	3	$713,621.85	95.15
20150611	ADB COMPANIES, INC. FSA 0703-411	E-J Tunnel CFM Replacement	1	M	2	$1,674,206.52	113.90
20150611	KOLBE STRIPING INC. NHPP050A-026	US 50 Pavement Markings in Sal	5	U	1	$181,393.00	102.75
20150618	ADB COMPANIES, INC. ITSSW01-536	Replacement of Variable Messag	00	M	4	$2,208,805.77	86.21
20150619	SEMA CONSTRUCTION, INC. ER030A-034	PR SH 30 Flood Damage Channel	1	U	3	$73,751.00	100.00
20150625	TRICON 2, LLC SHE172A-018	SH 172/CR307 Intersection Impr	5	R	3	$815,000.00	105.20
20150625	TRICON 2, LLC SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	5	M	3	$774,000.00	104.90
20150702	TECHNOLOGY CONSTRUCTORS, INC. SRP052A-032	SH 52, Main St. In Hudson	4	U	3	$171,641.00	86.43
20150708	K.E.C.I. COLORADO, INC. SHE R100-235	US 285/ S Elk Creek Rd	1	M	1	$658,381.00	139.26
20150709	MOUNTAIN VALLEY CONTRACTING, INC. C0501-061	SH 50 & San Juan Ave. Intersec	3	U	2	$915,600.70	86.99
20150709	M.A. CONCRETE CONSTRUCTION, INC. NHPP 0701-223	I-70 Exit 31 Horizon Drive Rou	3	U	2	$4,910,698.38	110.07
20150709	ZAK DIRT, INC. ER R400-326	SCOUR BRIDGE REPAIR #6 - US287	4	R	4	$1,912,583.50	68.80
20150709	TLM CONSTRUCTORS, INC. STRR500-166	R5 FY16 Bridge Preventative Ma	5	R	4	$1,552,848.00	103.90
20150709	KOLBE STRIPING INC. MPR200-227	FY 2016 R2 Pavement Marking	2	R	4	$1,491,015.00	99.40
20150716	SEMA CONSTRUCTION, INC. ER0703-424	PR I-70 MP 241.6 Flood Repair	1	M	2	$1,697,000.00	122.98

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150716	INTERFACE COMMUNICATIONS COMPANY				4	$1,032,663.00	95.47
	ITSSW01-582	Replacement of Variable Messag	00	R			
20150716	MCATEE CONSTRUCTION CO.				1	$750,884.00	101.68
	STA0343-039	INTERSECTIONS OF US 34 AND YCR	4	P			
20150723	MARTIN MARIETTA MATERIALS				5	$5,067,917.93	92.14
	STA0451-010	SH 45 from Junction of I-25 to	2	R			
20150723	AMERICAN WEST CONSTRUCTION, LLC				2	$957,430.00	96.53
	NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTLY	1	U			
20150723	INNOVATIVE MARKING SYSTEMS, INC.				3	$1,589,551.00	97.83
	MTCER400-342	R4 FY 16 Epoxy 1	4	P			
20150730	HAMILTON CONSTRUCTION CO.				7	$2,456,274.80	109.62
	TAP 0703-382	ADJACENT TO I-70 MP 251-254 NE	1	M			
20150730	TONY J. BELTRAMO AND SONS, INC.				3	$2,177,101.30	83.73
	STMR200-198	R2 FY15 Concrete PM Project	2	U			
20150730	STURGEON ELECTRIC COMPANY, INC				2	$794,968.00	102.24
	STA0341-080	Adaptive Signal 34 and 85 Bypa	4	U			
20150806	BRANNAN SAND AND GRAVEL, LLC				1	$3,276,402.65	106.83
	STA391A-013	Kipling St.: Jewell Ave. to 6t	1	U			
20150813	AMERICAN WEST CONSTRUCTION, LLC				2	$1,948,999.50	102.02
	STR141A-038	FY 15 Priority Culverts, SH 14	5	R			
20150813	GLASER ELECTRIC COMPANY, LLC				1	$689,904.14	109.16
	NHPP5502-086	US 550 Highway Lighting	5	M			
20150820	APC SOUTHERN CONSTRUCTION COMPANY, LLC				3	$3,816,842.96	114.79
	STA 0703-426	I-70:WB EJMT TO MM 218	1	M			
20150826	KRAEMER NORTH AMERICA, LLC				1	$1,162,108.09	100.00
	STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 CA	3	M			
20150827	ASPHALT SPECIALTIES CO., INC.				4	$1,844,717.10	89.72
	STA056A-005	SH56- BERTHOUD EAST	4	R			
20150827	GONZALES CONSTRUCTION COMPANY, INC.				2	$458,670.00	133.34
	MTCE R500-176	R5 FY 16 Guardrail Improvement	5	M			
20150917	HAMON INFRASTRUCTURE, INC.				5	$3,700,000.00	128.30
	C0252-434	I-25 & I-225 CORRIDORS IN DENV	1	U			
20150917	ROADSAFE TRAFFIC SYSTEMS, INC				2	$980,158.30	95.26
	MTCER400-344	R4 FY 16 Stencils NE	4	P			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20150924	W.L. CONTRACTORS, INC.				4	$480,651.50	105.31
	MTCE R100-236	MTCE R1 FY16 Sign Structure Re	1	U			
20151001	NEW DESIGN CONSTRUCTION CO.				3	$442,645.00	156.61
	STA 0252-441	I-25 SB OVER I-225 RAMP	1	U			
20151022	SEMA CONSTRUCTION, INC.				2	$4,815,437.65	97.42
	NHPP0702-337	I-70 Vail Chain Station Improv	3	M			
20151022	MOUNTAIN VALLEY CONTRACTING, INC.				5	$992,574.90	88.04
	NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	3	M			
20151022	STRUCTURES, INC.				3	$2,613,092.95	114.87
	NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP)	1	R			
20151022	ACM CONSTRUCTION, LLC				5	$212,256.00	76.28
	MTCE R500-177	R5 FY16 SIGN REPLACEMENT	5	M			
20151029	HAMILTON CONSTRUCTION CO.				6	$2,480,090.00	91.47
	BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	3	M			
20151029	MUELLER CONSTRUCTION SERVICES				6	$971,779.90	75.82
	NHPP5502-079	US 550 SKYROCKET BOX CULVERT	5	M			
20151105	LAWSON CONSTRUCTION COMPANY				4	$21,324,377.30	97.11
	STA2873-100	ON SH 287 FROM SH 1 TO LAPORTE	4	R			
20151105	OLDCASTLE SW GROUP, INC.				5	$5,638,127.40	101.13
	STA0131-065	SH 13 NORTH OF PICEANCE CREEK	3	M			
20151105	ELAM CONSTRUCTION, INC.				6	$3,056,534.70	82.48
	NHPP0402-089	US 40 Rabbit Ears East	3	M			
20151112	SEMA CONSTRUCTION, INC.				4	$4,784,364.50	99.67
	STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE)	2	U			
20151112	SEMA CONSTRUCTION, INC.				5	$10,723,550.00	109.19
	STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	1	R			
20151119	TECHNOLOGY CONSTRUCTORS, INC.				3	$742,036.00	77.71
	FSA 172A-019	SH 172/151 Signalization	5	R			
20151201	RALPH L. WADSWORTH CONSTRUCTION CO., LLC				1	$63,377,492.21	103.47
	FBR 0821-094	SH 82 Grand Avenue Bridge (F-0	3	M			
	FBR 0821-105	SH 82 Grand Avenue Pedestrian	3	M			
	NHPP 0821-104	SH 82 Grand Ave. Bridge Safety	3	M			
	NHPP0063-050	US 6 West of Glenwood	3	U			
20151210	ABCO CONTRACTING, INC.				5	$3,492,615.70	94.51
	BR0705-081	I-70 Bridge Rehab Kit Carson C	4	P			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20151210	INTERFACE COMMUNICATIONS COMPANY				4	$995,472.50	82.96
	MPR200-229	FY 16 R2 Region wide VMS Proje	2	R			
20151211	KRAEMER NORTH AMERICA, LLC				1	$17,001,880.95	102.80
	STA 0702-327	I-70 VAIL UNDERPASS	3	M			
20151217	WILDCAT CONSTRUCTION CO., INC.				2	$1,851,017.00	217.77
	BRM850-024	US 24 Fountain Creek, STR. I-1	2	M			
20151217	AMERICAN WEST CONSTRUCTION, LLC				2	$783,835.00	88.23
	NHPP0703-425	I-70 CULVERT MM 211.68 SILVERT	3	M			
20151217	CASTLE ROCK CONST. CO. OF COLO, LLC				9	$5,338,308.82	85.63
	STA0132-019 (HMA ALT)	SH13 North of Craig	3	R			
	STA0132-019 (PCCP ALT)	SH13 North of Craig	3	R			
20151217	CRUZ CONSTRUCTION, INC.				1	$1,193,350.96	78.84
	SHE 0703-428	I-70: C470 to 32nd Cable Rail	1	R			
20151217	WORK ZONE TRAFFIC CONTROL				3	$656,971.55	82.12
	MP 0251-349	FY 16 R2 Signing Project	2	U			
				TOTALS	454	$611,451,263.20	100.17

2015 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/15 THROUGH 12/31/15)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		BRIDGE REPAIR					
150205	NH0502-069	M					
	US50 MP 166.9 - 181.6 GUNNISON	K-10-A	62.0000	30.0000	1860.0	$141,987	$76.34
150205	IM0251-343	R					
	I-25 North of Trinidad HMA Ove	0301 - O-18-BX	232.0000	24.0000	5568.0	$49,179	$8.83
		0302 - O-18-CC	154.0000	38.0000	5852.0	$18,241	$3.12
		0303 - O-18-BZ	154.5000	34.0000	5253.0	$39,193	$7.46
150212	STA0471-100	P					
	SH 47 FROM DILLION DR TO PCCP	0300	208.0000	57.1000	11876.8	$139,563	$11.75
		0301	210.0000	45.3000	9513.0	$31,849	$3.35
		0302	523.0000	48.0000	25104.0	$147,136	$5.86
		0303	523.0000	58.0000	30334.0	$35,945	$1.18
		0304	222.0000	60.0000	13320.0	$35,477	$2.66
		0305	186.0000	50.0000	9300.0	$1,163,035	$125.06
		0306	168.0000	42.0000	7056.0	$23,850	$3.38
		0307	168.0000	38.0000	6384.0	$21,592	$3.38
150219	STA0131-063	R					
	SH 13 Yampa River C-06-D Repai	0300	378.4000	46.4000	17557.8	$1,716,825	$97.78
150305	STA0581-011	R					
	SH 58: US6/SH 93 to I-70	E-16-HQ	205.0000	82.0000	16810.0	$75,271	$4.48
150305	NHPP0502-073	M					
	US 50 Top of Monarch to Maysvi	J-12-AA	30.0000	30.0000	900.0	$100,425	$111.58
150312	NHPP0703-409	M					
	I-70 EB EJMT to Georgetown	F-13-O	278.1000	44.4000	12347.6	$288,675	$23.38
		F-13-P	278.1000	44.4000	12347.6	$403,505	$32.68
		F-13-S	180.1000	91.5000	16479.2	$26,515	$1.61
		F-14-AN	128.3000	90.0000	11547.0	$55,417	$4.80
150312	BR0252-437	U					
	I-25 FOUNTAIN, SH21, US 24 MAN	0300	195.0000	94.5000	18427.5	$323,696	$17.57
		0301	220.8000	124.0000	27379.2	$267,923	$9.79
		0302	370.8000	134.0000	49687.2	$442,368	$8.90
		0303	217.8000	41.0000	8929.8	$91,900	$10.29
		0304	343.1000	74.5000	25561.0	$827,907	$32.39
		0305	152.8000	43.0000	6570.4	$73,777	$11.23
		0306	457.5000	73.0000	33397.5	$317,918	$9.52
150319	FSA096A-043	P					
	SH 96 ARLINGTON EAST	K-23-A	154.0000	30.0000	4620.0	$163,241	$35.33
		K-23-E	92.0000	32.0000	2944.0	$111,798	$37.97

2015 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/15 THROUGH 12/31/15)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
150319	BR M320-084	U					
	SPEER BLVD/23RD AVE OVER I-25	0300	256.0000	35.8000	9164.8	$159,541	$17.41
		0301	259.0000	40.0000	10360.0	$233,642	$22.55
		0302	259.0000	40.0000	10360.0	$246,414	$23.79
150416	BR 0252-440	R					
	I-25:UPPER LAKE GULCH RD BRIDG	0300	93.5000	42.0000	3927.0	$336,640	$85.72
		0301	93.5000	42.0000	3927.0	$50,104	$12.76
150505	IM0704-222	P					
	I-70:HAVANA TO I-225 RESURFACI	0300	156.0000	130.0000	20280.0	$61,900	$3.05
150514	NH0851-008	R					
	SH 85, I-25 to B Street Overla	0300	569.0000	36.7500	20910.8	$575,365	$27.52
150528	BRS0704-215	P					
	I-70 Deer Trail East	F-20-BE	135.0000	39.5000	5332.5	$183,960	$34.50
		F-20-BF	135.0000	39.5000	5332.5	$320,125	$60.03
		F-20-BQ	140.0000	39.5000	5530.0	$295,190	$53.38
		F-20-BR	140.0000	39.5000	5530.0	$313,567	$56.70
		F-21-S	97.0000	39.5000	3831.5	$214,699	$56.04
		F-21-T	97.0000	39.5000	3831.5	$212,697	$55.51
		G-21-Y	230.0000	24.0000	5520.0	$66,749	$12.09
		G-21-AM	124.0000	38.0000	4712.0	$219,344	$46.55
		G-21-R	124.0000	38.0000	4712.0	$247,576	$52.54
150723	NHPP R100-231	U					
	REGION 1 - 5 STRUCTURES MOSTLY	0300	765.0000	47.5000	36337.5	$238,520	$6.56
		0301	206.0000	47.5000	9785.0	$75,096	$7.67
		0303	284.4000	51.0000	14504.4	$133,512	$9.20
		0304	301.4000	54.0000	16275.6	$140,016	$8.60
151217	BRM850-024	M					
	US 24 Fountain Creek, STR. I-1	I-17-AI	210.0000	36.0000	7560.0	$1,599,885	$211.63
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		604650.6	$13,058,748	$21.60
		CONCRETE SLAB AND GIRDER					
150319	STA 0853-070	R					
	SH85 AULT TO WYOMING	B-17-DD	87.0000	43.0000	3741.0	$48,392	$12.94
		A-17-B	94.0000	34.0000	3196.0	$65,380	$20.46
		A-17-C	70.0000	34.0000	2380.0	$26,321	$11.06
150430	BR 0253-238	R					
	LARIMER COUNTY AND WELD COUNTY	C-17-A	174.0000	37.0000	6438.0	$182,345	$28.32

2015 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/15 THROUGH 12/31/15)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		C-17-N	173.0000	37.0000	6401.0	$181,681	$28.38
		C-17-BQ	109.0000	38.0000	4142.0	$91,947	$22.20
		C-17-BR	109.0000	38.0000	4142.0	$121,041	$29.22
		C-17-DD	132.0000	38.0000	5016.0	$236,450	$47.14
		C-17-DG	130.0000	38.0000	4940.0	$236,415	$47.86
		C-17-DY	100.0000	38.0000	3800.0	$116,503	$30.66
		C-17-DH	100.0000	38.0000	3800.0	$87,409	$23.00
		C-17-EE	100.0000	38.0000	3800.0	$225,286	$59.29
		C-17-EI	100.0000	38.0000	3800.0	$225,286	$59.29
		D-17-CY	94.0000	38.0000	3572.0	$87,810	$24.58
		D-17-CZ	94.0000	38.0000	3572.0	$90,447	$25.32
		B-16-EW	238.0000	42.0000	9996.0	$144,199	$14.43
		B-16-EX	238.0000	42.0000	9996.0	$77,790	$7.78
		C-17-BM	172.0000	37.0000	6364.0	$259,867	$40.83
		C-17-BL	172.0000	37.0000	6364.0	$256,129	$40.25
150507	IM0762-049	R					
	I76 BETWEEN ATWOOD AND HILLROS	C-23-AT	115.0000	42.0000	4830.0	$373,446	$77.32
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		100290.0	$3,134,139	$31.25
		PRESTRES GIRDER (BOX SECTION)					
150305	BR 157A-012	R					
	LARIMER AND BOULDER COUNTIES	B-16-FX	76.0000	50.0000	3800.0	$100,130	$26.35
		D-16-DJ	132.0000	38.0000	5016.0	$279,076	$55.64
		D-16-DK	132.0000	46.0000	6072.0	$338,985	$55.83
151211	STA 0702-327	M					
	I-70 VAIL UNDERPASS	0300	112.0000	43.0000	4816.0	$831,208	$172.59
		0301	123.5000	43.0000	5310.5	$860,844	$162.10
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		25014.5	$2,410,244	$96.35
		MAJOR STRUCTURE CBC OR PIPES					
150205	BR0402-086	P					
	US 40 Sage Creek Bridge (C-08-	300	20.0000	40.0000	800.0	$405,039	$506.30
150319	STA 0853-070	R					
	SH85 AULT TO WYOMING	B-17-AZ	85.0000	100.0000	8500.0	$41,369	$4.87
150409	NH0242-054	M					
	US 24 Passing Lanes on Trout C	0300	50.0000	10.0000	500.0	$113,550	$227.10
		0301	50.0000	10.0000	500.0	$113,059	$226.12
		0302	50.0000	10.0000	500.0	$285,184	$570.37

2015 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/15 THROUGH 12/31/15)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		0303	50.0000	10.0000	500.0	$257,451	$514.90
151217	STA0132-019 (PCCP ALT)	R					
	SH13 North of Craig	B-07-S	83.0000	116.0000	9628.0	$52,531	$5.46
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		20928.0	$1,268,184	$60.60
		STEEL BOX GIRDER					
150205	NHPP 2254-088	U					
	Ramp Bridge Preventative Maint	F-17-GX	336.0000	59.5000	19992.0	$195,415	$9.77
		F-17-GZ	336.0000	59.0000	19824.0	$195,415	$9.86
		F-17-KJ	666.0000	26.5000	17649.0	$164,173	$9.30
151201	FBR 0821-094	M					
	SH 82 Grand Avenue Bridge (F-0	F-07-A	670.0000	37.5000	25125.0	$13,352,280	$531.43
151201	FBR 0821-105	M					
	SH 82 Grand Avenue Pedestrian	F-07-AY	574.0000	9.8000	5625.2	$4,681,077	$832.16
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		88215.2	$18,588,360	$210.72
		PEDESTRIAN OR BIKEWAY BRIDGE					
151022	NHPP030A-032	R					
	BDG REPLACEMENT: SH30(F-17-GP)	F-17-GP	345.0000	5.8000	2001.0	$1,931,918	$965.48
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		2001.0	$1,931,918	$965.48
		PRESTRES/POST-TENSION CONC I GIR					
150205	NHPP 2254-088	U					
	Ramp Bridge Preventative Maint	F-17-HV	0.0310	143.0000	4.4	$158,683	$35,795.85
		H-17-HZ	0.0310	143.0000	4.4	$158,683	$35,795.85
		F-17-IL	0.0270	216.0000	5.8	$130,652	$22,402.61
		F-17-KB	82.0000	59.0000	4838.0	$200,141	$41.37
		F-17-KU	82.0000	63.0000	5166.0	$215,117	$41.64
		F-17-KW	223.0000	92.0000	20516.0	$403,249	$19.66
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		30534.7	$1,266,526	$41.48
		MISCELLANEOUS					
150416	STA006A-045	M					
	US 6: M.P. 257. TO M.P 260.0 C	F-15-CY	97.0000	40.0000	3880.0	$7,888	$2.03
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		3880.0	$7,888	$2.03

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	201-00000	Clear and Grub		LUMP SUM			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	10000.00	15487.00	20000.00
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	75000.00	235000.00	235000.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	10000.00	9946.67	5000.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	15000.00	29942.64	24863.18
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	9000.00	12833.33	8500.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	32000.00	76885.63	48000.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	69000.00	66756.63	110000.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	5000.00	7551.45	10482.89
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1.00	10000.00	33646.12	3100.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	19938.00	12500.00	12500.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	30000.00	24622.47	14620.43
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	1.00	15000.00	319500.00	395000.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	20000.00	37225.71	16131.72
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	24610.62	51102.61	69476.79
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	1.00	20000.00	159561.39	41149.40
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	10000.00	14700.00	14700.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	1.00	20000.00	140333.33	150000.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	1.00	5000.00	43367.93	43103.79
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	5000.00	10476.67	6430.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	30000.00	40900.00	16800.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	2500.00	18000.00	7000.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	1.00	9000.00	11775.19	6050.37
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.00	7200.00	18933.33	11800.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	11000.00	11766.20	27500.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	5000.00	7767.89	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	11336.36	57167.34	30866.69
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	1.00	5000.00	8666.67	2000.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	10000.00	18660.00	22000.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	5000.00	1350.00	1500.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	10000.00	77544.06	45000.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	15000.00	75000.00	75000.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	10000.00	20114.64	5272.27
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	10000.00	104530.15	31000.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	6268.69	6268.69	6268.69
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	8908.59	52490.35	23505.12

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
201-00000	Clear and Grub		LUMP SUM			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	10000.00	90000.00	150000.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	10000.00	11759.60	6598.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	10000.00	13725.89	1290.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	35000.00	54666.67	6500.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	50000.00	314496.17	225000.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	20000.00	73230.00	25000.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	10000.00	77496.57	158895.16
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	30000.00	44835.30	85000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	15652.98	15498.00	15498.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	4000.00	17912.18	23304.06
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	10000.00	28419.17	30000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	17139.92	60875.57	58313.94
WEIGHTED AVERAGE FOR THE YEAR			43.00	16431.86	55895.86	48641.20
201-00001	Clear and Grub		Acre			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	8.60	2200.00	4375.46	7126.37
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.60	2200.00	4375.46	7126.37
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	0.12	3000.00	52428.00	46284.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	26939.14	26939.14	26939.14
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.12	24374.23	33686.19	29011.80
WEIGHTED AVERAGE FOR THE YEAR			9.72	4755.06	5843.15	9648.15
202-00000	Rem Str and Obstructions		LUMP SUM			
IM 0703-381	EISENHOWER JOHNSON TUNNEL ROO	04/09/15	1.00	5000.00	77787.40	100000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.00	77787.40	100000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00000	Rem Str and Obstructions		LUMP SUM			
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	7500.00	9150.00	5350.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	15000.00	3100.00	2500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	11250.00	6730.00	3925.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	150.00	5235.53	3100.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	10000.00	40121.36	12400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5075.00	30153.98	7750.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	7530.00	37274.40	24670.00
202-00001	Rem Structure		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	6.00	500.00	223.33	250.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	169.00	350.00	432.07	410.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	1500.00	1173.30	1173.30
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	1000.00	631.67	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		178.00	371.63	427.50	412.22
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	38.00	1000.00	3125.90	3800.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	1888.98	22210.00	5000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	3545.10	2700.00	2700.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	1202.96	3714.29	3750.00
	WEIGHTED AVERAGE FOR THE YEAR		220.00	530.34	1190.76	1052.34
202-00002	Rem of Structure (Spec)		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	111.00	349.06	422.67	422.67

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00002	Rem of Structure (Spec)		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			111.00	349.06	422.67	422.67
	WEIGHTED AVERAGE FOR THE YEAR			111.00	349.06	422.67	422.67
==========	202-00003	Rem of Structure (Spec)		LUMP SUM			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	40000.00	33553.82	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	40000.00	33553.82	25000.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	4100.00	20050.00	18150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4100.00	20050.00	18150.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	22050.00	29695.59	21575.00
==========	202-00008	Tree Trimming		Hour			
NHPP0702-336		I-70 Eagle County	01/29/15	10.00	500.00	430.00	430.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	500.00	430.00	430.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	500.00	430.00	430.00
==========	202-00010	Rem Tree		Each			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	5.00	100.00	572.50	100.00
NHPP0702-336		I-70 Eagle County	01/29/15	10.00	625.00	410.00	410.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	15.00	250.00	1008.53	727.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	5.00	500.00	439.35	545.75
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	46.00	368.00	713.00	713.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	5.00	600.00	1855.15	3500.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	28.00	550.00	486.46	788.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			114.00	423.93	675.56	794.79

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00010	Rem Tree		Each			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	4.00	680.00	879.76	1089.27
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	400.00	300.00	120.00	50.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6.00	500.00	271.03	271.03
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	20.00	200.00	414.15	252.45
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	10.00	400.00	478.33	520.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	16.00	1000.00	627.00	754.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		456.00	328.33	160.53	104.82
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	500.00	500.00	500.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	5.00	300.00	369.50	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	333.33	381.36	458.33
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	10.00	500.00	585.23	200.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	257.00	325.00	471.49	475.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	170.00	350.00	432.35	260.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	500.00	297.87	250.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	145.00	790.83	783.00	783.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	44.00	394.49	394.50	394.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		634.00	448.03	476.02	475.03
	WEIGHTED AVERAGE FOR THE YEAR		1,210.00	400.08	380.13	366.20
========== 202-00011	Tree Trimming		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	150.00	200.00	198.33	200.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	12.00	500.00	147.84	147.84
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		162.00	222.22	197.67	197.99
	WEIGHTED AVERAGE FOR THE YEAR		162.00	222.22	197.67	197.99

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00012	Rem Tree Stump		Each			
STA 0142-051 - HMA Alt STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23 Alt HMA SH 14, I-25 TO WCR 23	05/07/15	2.00	500.00	197.12	197.12
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	197.12	197.12
FSA 172A-019	SH 172/151 Signalization	11/19/15	4.00	1000.00	538.50	500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	538.50	500.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	833.33	512.24	439.42
========== 202-00015	Rem Headwall		Each			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	11.00	550.00	675.52	1102.10
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	3.00	500.00	2494.13	1380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	539.29	1243.83	1161.65
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	7.00	600.00	1236.19	455.15
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	600.00	1236.19	455.15
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	725.00	774.50	1134.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	725.00	774.50	1134.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	351.26	351.26	351.26
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	351.26	351.26	351.26
	WEIGHTED AVERAGE FOR THE YEAR		24.00	564.64	1211.30	919.52
========== 202-00019	Rem Inlet		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	800.00	3044.37	2302.98

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00019	Rem Inlet		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	1400.00	1500.00	1500.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	1.00	400.00	615.63	460.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	16.00	1000.00	715.92	992.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	469.00	1166.00	1166.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	4.00	425.00	1210.38	944.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	800.00	1996.00	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	868.07	997.23	1101.59
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	1500.00	1250.00	1250.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2.00	690.00	1624.16	2372.48
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	960.00	1570.71	1998.32
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	8.00	650.00	357.50	360.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	5.00	595.00	665.00	350.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	2000.00	2100.00	2100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	726.79	535.93	480.71
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	2.00	1000.00	794.00	220.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	600.00	793.14	800.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	11.00	800.00	744.20	590.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	1199.88	1188.00	1188.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	7.00	810.61	810.61	810.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	954.54	827.10	863.80
	WEIGHTED AVERAGE FOR THE YEAR		82.00	887.38	880.71	918.20
========== 202-00020	Rem CBC		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	20000.00	64290.61	43000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00020	Rem CBC		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	5000.00	48525.83	37100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	12500.00	55532.40	40050.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	12500.00	55532.40	40050.00
==========	202-00021	Rem Manhole		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	3476.00	3273.00	3273.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3476.00	3273.00	3273.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	725.00	551.00	702.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	650.00	825.00	650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	687.50	688.00	676.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	900.00	968.33	1100.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5.00	850.00	969.70	610.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	9.00	1363.50	1350.00	1350.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	1161.43	1059.63	1086.67
		WEIGHTED AVERAGE FOR THE YEAR		19.00	1355.18	1126.45	1273.58
==========	202-00022	Rem Headgate		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	300.00	661.85	855.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	300.00	661.85	855.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	300.00	661.85	855.00
==========	202-00023	Rem Emb Prot Ty 3		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	400.00	1666.67	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	400.00	1666.67	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	400.00	1666.67	1400.00

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00024	Rem Emb Prot Ty 5		Each			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	210.00	694.27	1100.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	210.00	694.27	1100.00
WEIGHTED AVERAGE FOR THE YEAR			1.00	210.00	694.27	1100.00
========== 202-00025	Rem Ditch Lining		Lin Foot			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	370.00	12.00	18.29	6.95
WEIGHTED AVERAGE FOR THE FIRST QUARTER			370.00	12.00	18.29	6.95
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	95.00	15.00	49.65	12.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			95.00	15.00	49.65	12.00
WEIGHTED AVERAGE FOR THE YEAR			465.00	12.61	23.64	7.98
========== 202-00026	Rem S and D Pave		Sq Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	635.00	650.00	650.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	12.50	30.00	100.19	91.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	4.00	50.00	238.67	47.93
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	20.00	750.00	500.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.50	91.95	161.16	177.04
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	415.00	20.00	4.65	5.50
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	14.00	18.00	60.65	34.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			429.00	19.93	8.19	6.43
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	552.00	25.00	66.35	70.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			552.00	25.00	66.35	70.00
WEIGHTED AVERAGE FOR THE YEAR			1,001.50	24.20	55.04	44.96

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00027	Rem Riprap		Sq Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	249.00	40.00	48.79	22.05
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	114.00	60.00	28.47	18.50
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1,231.00	8.00	11.93	12.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	36.00	30.00	59.22	39.24
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,630.00	17.01	24.01	14.59
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	555.00	17.00	43.44	32.96
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	54.00	15.00	42.31	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		609.00	16.82	43.39	31.37
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1,970.00	17.00	18.75	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,970.00	17.00	18.75	15.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	5.00	30.00	111.75	92.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	230.00	25.00	24.40	12.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	54.00	24.76	24.52	24.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	103.00	38.91	38.91	38.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		392.00	28.69	28.12	22.11
		WEIGHTED AVERAGE FOR THE YEAR		4,601.00	17.98	26.20	17.63
==========	202-00029	Rem Gabion		Cubic Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	218.00	50.00	36.67	29.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		218.00	50.00	36.67	29.95
		WEIGHTED AVERAGE FOR THE YEAR		218.00	50.00	36.67	29.95

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00030	Rem Water Service		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	1000.00	650.00	730.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	650.00	730.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	800.00	816.60	890.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	800.00	816.60	890.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	900.00	769.00	810.00
==========	202-00031	Rem of Fire Hydrant		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	750.00	1000.50	1144.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	750.00	1000.50	1144.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	1000.50	1144.00
==========	202-00032	Rem Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	250.00	520.50	756.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	250.00	520.50	756.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	250.00	520.50	756.00
==========	202-00033	Rem Pipe		Each			
STA071A-016		R4 Chips SH 71 and 59	01/08/15	2.00	1000.00	1533.33	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	1533.33	1500.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	3.00	3000.00	3545.89	4687.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	3000.00	3545.89	4687.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00033	Rem Pipe		Each			
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	16.00	1500.00	1572.00	900.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	1000.00	1380.00	1380.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1470.59	1569.63	928.24
	WEIGHTED AVERAGE FOR THE YEAR		22.00	1636.36	1752.64	1492.84
========== 202-00035	Rem Pipe		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	135.00	65.00	68.00	68.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	62.00	25.00	39.04	68.80
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1,089.00	13.04	18.00	18.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	54.00	210.00	88.09	120.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1,772.00	17.00	21.50	8.25
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	521.00	16.00	43.03	27.58
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	622.00	25.00	43.95	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,255.00	21.12	27.91	17.86
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	14.00	50.00	128.00	85.27
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	35.00	60.00	41.54	49.62
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2,370.00	25.00	20.31	20.31
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	150.00	25.00	97.50	95.00
BRS0704-215	I-70 Deer Trail East	05/28/15	60.00	25.00	48.33	15.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	67.40	20.00	20.82	6.15
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	43.00	45.00	90.02	130.03
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,739.40	25.77	39.26	30.98
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	455.00	20.00	20.00	14.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	925.00	20.00	10.25	5.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	52.00	50.00	41.09	30.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	10.00	40.00	210.00	210.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	90.00	250.00	205.50	300.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00035	Rem Pipe		Lin Foot			
STA056A-005	SH56- BERTHOUD EAST	08/27/15	310.00	20.00	31.54	15.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,842.00	32.19	28.62	25.14
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	2,124.00	25.00	13.40	3.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	141.00	100.00	95.97	105.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3,058.00	20.00	22.39	18.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,444.00	20.00	26.60	28.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	113.00	25.00	30.87	25.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5,041.00	58.14	57.56	57.56
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,528.00	12.97	12.97	12.97
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13,449.00	35.17	26.71	32.05
WEIGHTED AVERAGE FOR THE YEAR			22,285.40	31.08	27.66	28.50
========== 202-00037	Rem of End Section		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	3.00	570.00	600.00	600.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	7.00	150.00	297.45	356.85
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	3.00	110.00	472.21	294.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	372.00	583.00	583.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	255.60	363.58	423.06
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	2.00	850.00	869.32	125.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	2.00	1250.00	1053.47	375.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1050.00	961.40	250.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	275.00	237.00	164.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	250.00	1024.61	1008.01
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	266.67	674.56	445.34

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00037 Rem of End Section		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	23.00	250.00	224.06	225.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	6.00	200.00	294.18	200.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	993.72	983.88	983.88
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	7.00	608.50	608.50	608.50
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	500.00	542.34	800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	334.30	269.86	326.80
	WEIGHTED AVERAGE FOR THE YEAR		60.00	358.95	354.79	351.67
==========	202-00040 Rem Elec Conduit		Lin Foot			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	190.00	10.00	2.06	2.10
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	275.00	3.00	15.23	15.50
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,690.00	2.68	9.79	9.79
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,155.00	3.37	10.75	9.84
	WEIGHTED AVERAGE FOR THE YEAR		2,155.00	3.37	10.75	9.84
==========	202-00045 Rem Elec Equip		Lin Foot			
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,340.00	4.25	2.69	2.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,340.00	4.25	2.69	2.50
	WEIGHTED AVERAGE FOR THE YEAR		2,340.00	4.25	2.69	2.50
==========	202-00055 Rem of FO Cable		Lin Foot			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	284,293.00	1.00	1.11	1.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		284,293.00	1.00	1.11	1.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	190.00	10.00	1.01	1.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		190.00	10.00	1.01	1.00
	WEIGHTED AVERAGE FOR THE YEAR		284,483.00	1.01	1.11	1.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00080	Rem Guard Post		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	30.00	20.00	132.43	220.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	147.26	274.44	274.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	62.42	148.21	238.15
	WEIGHTED AVERAGE FOR THE YEAR		45.00	62.42	148.21	238.15
202-00090	Rem Delineator		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	20.00	15.00	51.79	7.06
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	20.00	10.00	12.95	10.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	338.00	5.00	4.09	4.16
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	346.00	8.00	6.86	7.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	9.00	7.00	8.29	10.88
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	294.00	4.61	9.25	3.58
IM0705-079	I-70 Siebert - East PCCP	02/19/15	328.00	5.00	7.57	5.25
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2.00	10.00	25.92	12.50
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	644.00	7.00	5.39	5.51
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	380.00	4.60	5.54	5.30
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	190.00	3.00	7.15	7.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	67.00	14.00	5.25	5.25
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	240.00	7.00	4.33	3.24
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	131.00	9.00	6.75	9.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	296.00	4.00	15.95	15.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	28.00	5.00	8.17	4.88
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	582.00	5.45	3.84	4.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	35.00	10.00	6.63	6.50
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	454.00	4.61	3.63	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,404.00	5.81	7.23	5.83
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	60.00	5.00	12.62	13.80
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	200.00	9.00	14.30	15.10
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	76.00	5.00	11.50	11.50
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	385.00	5.00	2.30	2.30
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	167.00	4.61	6.57	5.78

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00090	Rem Delineator		Each			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	80.00	18.00	6.88	7.14
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	716.00	5.15	2.99	2.99
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	200.00	4.60	8.23	9.35
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	20.00	5.00	6.35	8.50
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	14.00	15.00	20.00	30.00
BRS0704-215	I-70 Deer Trail East	05/28/15	20.00	8.00	14.33	24.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	10.00	17.00	46.40	44.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	27.00	9.50	16.17	5.80
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	15.00	10.00	11.76	7.78
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	6.00	10.00	9.86	7.78
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,996.00	6.18	8.53	7.27
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	35.00	10.00	34.00	34.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	9.00	10.00	10.25	10.50
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	4.00	40.00	10.50	11.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	100.00	20.00	15.00	15.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	15.00	35.00	4.93	4.93
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	40.00	15.00	11.55	5.35
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	4.00	10.98	10.98	10.98
STA056A-005	SH56- BERTHOUD EAST	08/27/15	120.00	5.00	7.84	5.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	50.00	3.00	47.00	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		377.00	11.99	14.69	10.90
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	10.00	21.00	5.27	5.50
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	5.00	10.00	14.97	5.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	139.00	10.00	6.45	7.75
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	75.00	7.00	8.76	5.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	320.00	2.30	5.66	5.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	12.00	15.00	5.52	5.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	24.00	5.50	17.60	35.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	19.00	14.46	10.91	10.91
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	8.00	15.00	10.00	10.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	260.00	15.00	9.69	6.87
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		872.00	8.62	7.57	7.03
	WEIGHTED AVERAGE FOR THE YEAR		7,649.00	6.53	7.75	6.55
========== 202-00150	Rem Wall		Each			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	12.00	1500.00	2044.29	620.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	1500.00	2044.29	620.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00150 Rem Wall		Each			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2.00	800.00	3780.02	5340.05
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	3.00	31000.00	26450.00	38000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	18920.00	15115.01	24936.02
	WEIGHTED AVERAGE FOR THE YEAR		17.00	6623.53	4222.74	7771.77
==========	202-00155 Rem Wall		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	12.00	45.00	413.16	474.62
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	45.00	413.16	474.62
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	65.00	30.00	93.52	26.12
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	30.00	93.52	26.12
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	120.00	28.00	17.00	32.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	28.00	17.00	32.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	320.00	35.00	36.03	50.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,284.00	49.29	53.95	53.95
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	25.00	80.00	93.03	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,629.00	48.25	48.54	54.20
	WEIGHTED AVERAGE FOR THE YEAR		3,826.00	47.29	53.43	54.34
==========	202-00160 Rem Wall		Sq Foot			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	54.00	45.00	80.00	60.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		54.00	45.00	80.00	60.00
	WEIGHTED AVERAGE FOR THE YEAR		54.00	45.00	80.00	60.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00170 Grinding And Texturing Conc Pvmt		Sq Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	535.00	30.42	25.00	25.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		535.00	30.42	25.00	25.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	12.10	20.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.10	20.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE YEAR		547.10	30.19	25.55	25.55
==========	202-00175 Rem Concrete		LUMP SUM			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	3000.00	51385.21	190336.28
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	51385.21	190336.28
	WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	51385.21	190336.28
==========	202-00190 Rem of Conc Median Cover Matl		Sq Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	51.00	20.00	17.11	24.93
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	461.00	9.00	11.32	10.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		512.00	10.10	11.89	12.07
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	93.00	11.00	17.35	17.35
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	16.00	16.00	65.00	65.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	50.00	12.00	30.00	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		159.00	11.82	26.12	26.12
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	55.00	12.00	7.20	10.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		55.00	12.00	7.20	10.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00190	Rem of Conc Median Cover Matl		Sq Yard			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	460.00	10.00	10.98	6.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	44.00	24.00	23.76	23.76
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		504.00	11.22	11.28	7.55
		WEIGHTED AVERAGE FOR THE YEAR		1,230.00	10.87	12.03	11.97
==========	202-00195	Rem of Median Cover		Sq Yard			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	212.00	5.00	26.08	17.96
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	646.00	7.00	10.99	10.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		858.00	6.51	15.38	12.23
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	338.00	15.00	4.75	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		338.00	15.00	4.75	7.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	206.00	10.00	12.38	21.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	293.00	23.45	23.22	23.22
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		499.00	17.90	14.78	22.30
		WEIGHTED AVERAGE FOR THE YEAR		1,695.00	11.55	13.97	14.15
==========	202-00200	Rem Sidewalk		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	327.00	10.00	9.94	9.35

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00200	Rem Sidewalk		Sq Yard			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	640.00	9.00	18.58	9.86
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	84.00	15.00	28.10	9.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,051.00	9.79	16.91	9.68
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	146.80	20.00	60.00	60.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,542.00	10.00	17.35	17.35
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	20.00	35.00	48.00	48.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	985.00	8.50	7.17	8.50
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	43.00	9.00	57.85	24.87
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,736.80	10.16	13.60	16.79
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	410.00	25.00	14.33	21.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1,868.00	10.00	6.05	5.70
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	202.00	11.00	6.73	4.45
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	2,101.00	15.00	15.35	12.41
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	35.00	60.00	97.33	42.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	520.00	10.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,136.00	13.62	13.40	10.60
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	349.00	10.00	15.30	22.39
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	215.00	10.00	19.15	12.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,416.00	10.00	9.97	9.50
FSA 172A-019		SH 172/151 Signalization	11/19/15	309.00	14.00	29.57	29.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3,520.00	17.29	17.12	17.12
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,139.00	9.73	9.73	9.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,948.00	13.83	13.85	15.01
		WEIGHTED AVERAGE FOR THE YEAR		15,871.80	12.86	14.00	13.54
==========	202-00201	Rem Curb		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	262.00	7.50	35.74	107.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00201	Rem Curb		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	85.00	24.00	22.81	22.40
IM0705-079		I-70 Siebert - East PCCP	02/19/15	222.00	2.00	13.66	19.30
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1,500.00	5.00	7.77	7.46
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	11,099.00	8.00	1.87	3.31
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	2,957.00	4.00	4.41	3.10
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	10.00	15.00	68.30	110.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	28.00	20.00	52.18	123.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16,163.00	7.01	4.35	5.93
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,244.00	5.00	8.65	8.65
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	2,914.00	24.00	4.25	8.70
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,158.00	18.32	4.80	8.69
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,467.00	7.50	3.30	4.60
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,467.00	7.50	3.30	4.60
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,962.00	7.00	6.27	5.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,962.00	7.00	6.27	5.00
		WEIGHTED AVERAGE FOR THE YEAR		24,750.00	8.96	4.57	6.19
==========	202-00202	Rem Gutter		Lin Foot			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	233.00	8.00	8.65	8.65
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	140.00	8.00	9.86	9.86
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		373.00	8.00	8.93	8.93
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	271.00	7.50	7.35	4.20

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00202	Rem Gutter		Lin Foot			
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	83.00	20.00	14.00	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		354.00	10.43	8.23	6.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	431.00	14.83	19.70	19.70
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		431.00	14.83	19.70	19.70
	WEIGHTED AVERAGE FOR THE YEAR		1,158.00	11.29	12.03	12.40
========== 202-00203	Rem Curb and Gutter		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	675.00	6.50	12.12	8.47
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1,262.00	5.00	13.15	9.05
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	83.00	10.00	11.65	12.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	75.00	12.00	11.20	7.46
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,326.00	6.00	6.41	5.01
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	301.00	5.25	12.00	4.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	27.00	10.00	23.45	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,749.00	5.93	10.60	7.30
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	403.00	15.00	20.00	20.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	11,366.00	6.50	8.65	8.65
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	103.00	15.00	17.00	17.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	180.00	22.00	11.55	11.55
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	158.00	8.00	9.86	9.86
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	705.00	3.00	13.02	9.95
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,915.00	6.88	9.72	9.19
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	135.00	17.00	8.67	10.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3,517.00	5.00	4.65	4.70

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00203	Rem Curb and Gutter		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	903.00	6.00	4.38	5.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	4,552.00	6.00	6.14	3.85
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	392.00	6.50	23.33	15.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	2,906.00	7.00	5.25	5.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,405.00	6.09	6.28	4.92
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	121.00	9.00	15.04	8.88
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,095.00	5.00	12.20	7.25
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4,789.00	6.50	5.42	5.50
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1,554.00	6.00	7.46	8.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	434.00	15.00	15.80	18.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	11,327.00	8.45	8.37	8.37
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	561.00	3.24	3.24	3.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22,881.00	7.26	8.30	7.60
		WEIGHTED AVERAGE FOR THE YEAR		51,950.00	6.79	8.16	7.33
==========	202-00204	Rem C, G and Sidewalk		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	276.00	9.00	6.40	6.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		276.00	9.00	6.40	6.50
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	32.00	14.00	38.61	19.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	14.00	38.61	19.84
		WEIGHTED AVERAGE FOR THE YEAR		308.00	9.52	11.17	7.89
==========	202-00205	Rem Wheel Stop		Each			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	19.00	100.00	39.15	39.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	100.00	39.15	39.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00205	Rem Wheel Stop		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	7.00	120.00	32.88	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	120.00	32.88	30.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	105.38	36.49	36.69
==========	202-00206	Rem Conc Curb Ramp		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	65.00	20.00	18.57	16.17
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	354.00	21.45	26.98	21.51
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	159.00	17.00	25.26	17.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		578.00	20.06	25.75	19.79
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	92.00	30.00	60.00	60.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	389.00	30.00	17.35	17.35
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	300.00	12.00	35.08	37.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		781.00	23.09	31.74	30.04
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	7.00	50.00	32.33	42.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	130.00	18.00	7.50	4.20
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	9.00	30.00	20.25	6.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	13.00	50.00	55.67	42.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	39.00	20.00	13.50	13.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		198.00	22.17	15.10	9.93
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	140.00	17.00	21.24	33.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	208.00	6.44	6.37	6.37
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		348.00	10.69	17.83	17.08
		WEIGHTED AVERAGE FOR THE YEAR		1,905.00	19.81	25.20	22.47

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00207	Rem of Brick Pavers		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,119.00	16.80	16.63	16.63
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,119.00	16.80	16.63	16.63
	WEIGHTED AVERAGE FOR THE YEAR		2,119.00	16.80	16.63	16.63
202-00210	Rem Conc Pavement		Sq Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	420.00	9.00	22.06	22.44
IM0705-079	I-70 Siebert - East PCCP	02/19/15	67,418.00	7.00	7.92	7.85
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	267.00	53.75	62.00	62.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1,879.00	17.00	18.13	19.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		69,984.00	7.46	8.20	8.44
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1,191.00	30.00	17.35	17.35
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2,607.00	30.00	46.02	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,798.00	30.00	42.23	36.33
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	634.00	20.00	9.50	9.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	443.00	7.00	15.23	11.55
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	7,150.00	25.00	59.00	42.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,227.00	23.65	52.59	37.82
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	10,688.00	10.00	12.33	15.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3,441.00	9.00	12.99	14.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,244.00	13.00	16.97	15.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	171.00	32.00	77.12	42.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6,581.00	15.27	15.12	15.12

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00210	Rem Conc Pavement		Sq Yard			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,125.00	11.80	13.71	15.09
	WEIGHTED AVERAGE FOR THE YEAR			105,134.00	10.50	11.70	13.21
==========	202-00215	Rem Conc Pvmt (Planing)		Sq Yard			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	119.00	5.00	20.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			119.00	5.00	20.00	12.00
	WEIGHTED AVERAGE FOR THE YEAR			119.00	5.00	20.00	12.00
==========	202-00217	Rem Conc Pvmt (Planing) (Spec)		Sq Yard			
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	3,731.00	17.00	25.00	27.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,293.00	50.00	20.67	8.15
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	1,960.00	35.00	38.00	30.00
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	3,550.00	14.00	33.50	40.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,534.00	23.39	30.07	29.63
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	2,506.00	30.00	29.40	36.00
BRS0704-215		I-70 Deer Trail East	05/28/15	2,866.00	17.00	24.83	21.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,372.00	23.06	27.54	28.26
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	200.00	20.00	68.75	90.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			200.00	20.00	68.75	90.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	2,810.00	17.00	30.76	20.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,810.00	17.00	30.76	20.50
	WEIGHTED AVERAGE FOR THE YEAR			18,916.00	22.31	29.90	28.52

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00220	Rem Asphalt Mat		Sq Yard			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	247.00	10.00	13.75	16.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	337.00	7.00	12.38	12.00
NHPP0702-336		I-70 Eagle County	01/29/15	36.00	90.00	92.00	92.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	119.00	2.50	26.76	26.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	838.00	10.00	15.90	12.11
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	5,913.00	6.00	4.65	1.88
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	160.00	22.00	32.33	25.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	400.00	3.21	17.62	5.26
STA 0362-034		US 36: CABIN CREEK	02/19/15	50.00	7.00	62.05	29.20
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,543.00	35.00	7.68	6.90
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	5,477.00	12.00	7.68	7.50
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	600.00	15.00	10.28	8.31
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	2,507.00	10.00	10.93	11.45
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	15,824.00	10.70	9.00	9.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,640.00	12.50	9.45	4.55
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1,654.00	20.00	5.63	8.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1,098.00	12.00	14.72	27.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	24,544.00	4.50	5.90	5.30
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	161.00	7.00	46.00	40.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	2,343.00	3.50	8.97	7.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	1,040.00	5.00	14.75	12.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	65.00	20.00	28.40	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66,596.00	8.61	7.37	7.34
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	5,238.00	7.00	5.62	2.74
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,256.00	4.00	17.45	17.45
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	83.00	15.00	84.00	84.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	6,990.00	4.00	10.30	10.30
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	25,240.00	3.60	4.81	3.93
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1,269.00	4.00	5.80	2.90
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	4,648.00	10.00	30.00	46.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	374.00	7.00	22.08	17.25
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	100.00	12.00	11.95	13.89
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	65.00	30.00	46.00	33.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	540.00	13.00	23.67	10.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	367.00	8.00	12.65	15.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	265.00	15.00	18.56	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,435.00	5.02	7.81	9.81
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	77.00	30.00	20.00	28.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00220	Rem Asphalt Mat		Sq Yard			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	580.00	15.00	23.00	23.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	5,008.00	4.50	4.70	2.90
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	2,150.00	6.00	3.20	3.80
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1,348.00	8.50	9.75	9.50
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	1,795.00	5.00	3.40	3.40
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1,049.00	4.00	15.87	16.55
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	615.00	9.00	40.00	40.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	2,885.00	6.00	7.82	7.82
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1,263.00	17.29	17.29	17.29
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,770.00	6.90	8.89	8.55
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	734.00	20.00	18.00	16.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	38.00	30.00	46.62	37.35
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	411.00	10.00	53.46	45.30
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	436.00	15.00	25.48	56.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,730.00	11.00	9.91	8.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	57,784.00	5.00	6.82	5.25
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	2,335.00	10.00	11.90	12.25
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	28,622.00	6.00	5.48	5.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	14,288.00	3.50	4.28	3.20
FSA 172A-019	SH 172/151 Signalization	11/19/15	351.00	18.00	32.81	28.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	30,780.00	11.34	11.23	11.23
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	21,579.00	6.48	6.48	6.48
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	332.00	15.00	26.26	52.90
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		159,420.00	6.77	7.05	6.88
	WEIGHTED AVERAGE FOR THE YEAR		289,221.00	6.92	7.30	7.55
========== 202-00226	Rem of Asph Mat (Special)		Sq Yard			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1,994.00	7.50	9.01	10.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,994.00	7.50	9.01	10.40
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	9,166.00	7.00	45.00	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,166.00	7.00	45.00	45.00
	WEIGHTED AVERAGE FOR THE YEAR		11,160.00	7.09	26.25	38.82

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00240	Rem Asphalt Mat (Planing)		Sq Yard	==========	==========	==========
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	8,086.00	20.00	10.00	12.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	445.00	3.00	10.98	12.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	393,352.00	2.25	1.49	1.18
NHPP0702-336	I-70 Eagle County	01/29/15	223.00	30.00	29.00	29.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	750.00	3.75	12.24	12.10
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	286,933.00	2.00	1.76	1.48
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	7,060.00	4.00	3.34	2.95
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	2,106.00	2.00	6.55	4.15
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	247,387.00	2.00	2.05	1.49
IM0705-079	I-70 Siebert - East PCCP	02/19/15	98,586.00	2.00	1.70	1.40
STA 0362-034	US 36: CABIN CREEK	02/19/15	34,245.00	2.00	2.08	1.50
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	1,851.00	7.00	11.82	8.90
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	252,380.00	2.20	2.07	1.65
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	3,489.00	4.00	3.89	5.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1,322.00	7.50	10.94	13.87
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	2,810.00	3.00	4.02	4.03
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	2,626.00	4.00	6.34	5.75
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	216,250.00	1.55	1.65	1.65
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	233,628.00	2.75	4.30	2.56
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	162,714.00	2.00	1.70	1.42
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	143,683.00	1.20	1.95	1.43
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	5,238.00	2.20	5.02	5.75
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	24,674.00	2.75	2.58	1.65
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	600.00	2.00	9.34	8.05
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	924.00	6.00	19.36	20.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	15,936.00	2.00	3.90	3.85
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,147,298.00	2.16	2.19	1.69
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	21,511.00	3.00	3.31	2.26
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	171,735.00	2.15	2.75	2.75
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	56,064.00	2.50	3.29	2.65
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1,690.00	4.00	9.00	9.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	25,999.00	2.00	4.37	4.37
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	36,737.00	3.00	2.22	1.84
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1,298.00	5.00	21.72	16.10
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	27,170.00	2.80	1.22	1.66
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1,000.00	5.00	11.32	9.50
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	9,160.00	4.75	3.74	2.75
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	74,179.00	2.22	4.06	4.06
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	151,069.00	2.00	2.79	2.80
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	756.00	2.00	6.10	5.80
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	614.00	16.00	31.50	49.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	356.00	5.00	14.33	17.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1,822.00	15.00	5.74	5.50
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1,333.00	6.00	9.00	12.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	10,455.00	2.80	2.90	4.20
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	705.00	13.00	16.53	15.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1,285.00	7.00	10.07	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		594,938.00	2.41	3.05	3.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	23,272.00	3.25	2.53	2.75
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	1,680.00	12.00	30.50	20.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	154.00	100.00	26.50	18.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	197,113.00	2.00	3.26	2.30
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	122,846.00	1.75	2.65	2.65
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	78,873.00	3.20	3.29	2.71
STA056A-005	SH56- BERTHOUD EAST	08/27/15	56,098.00	3.00	2.12	1.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		480,036.00	2.38	3.16	2.48
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	329.00	2.50	42.99	49.80
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,465.00	2.50	7.28	5.25
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6,552.00	5.00	8.29	15.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	700.00	10.00	12.24	9.50
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	221,528.00	1.50	1.50	1.06
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1,059.00	3.00	5.71	2.60
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	39,940.00	2.10	2.69	2.69
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,659.00	5.40	5.40	5.40
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	15,358.00	5.00	5.73	3.89
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		290,590.00	1.93	1.97	1.85
	WEIGHTED AVERAGE FOR THE YEAR		3,512,862.00	2.21	2.38	2.02
========== 202-00246	Rem Asphalt Mat (Planing)(Special)		Sq Yard			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	3,409.00	30.00	23.00	16.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00246	Rem Asphalt Mat (Planing)(Special)		Sq Yard			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	584.00	7.00	15.79	20.71
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	9,915.00	20.00	15.00	15.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	206.00	2.00	39.01	58.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3,744.00	10.00	10.03	3.90
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	83,060.00	5.00	2.58	1.65
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	128.00	7.50	75.11	91.74
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1,063.00	10.00	14.59	13.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	951.00	7.50	22.32	20.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	802.00	7.00	19.05	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		103,862.00	7.53	4.07	4.14
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	625.00	7.05	19.30	19.30
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	790.00	15.00	21.00	21.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	367.00	10.00	18.38	18.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	3,007.00	7.50	23.64	16.20
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2,068.00	18.00	7.47	10.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	3,939.00	6.50	9.84	5.57
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,796.00	9.75	15.96	11.73
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	649.00	16.00	37.50	30.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		649.00	16.00	37.50	30.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	573.00	21.95	34.45	34.45
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	842.00	2.00	18.50	19.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,415.00	10.08	22.55	25.26
	WEIGHTED AVERAGE FOR THE YEAR		116,722.00	7.81	5.16	5.24
202-00250	Rem Pavement Marking		Sq Foot			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	3,955.00	2.20	4.33	3.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00250	Rem Pavement Marking		Sq Foot			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	1,000.00	3.00	2.23	3.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	3,000.00	2.00	2.76	2.27
NHPP0702-336	I-70 Eagle County	01/29/15	1,200.00	2.50	4.00	4.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	3,000.00	2.00	2.55	2.10
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1,919.00	2.00	4.01	4.35
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1,000.00	3.00	3.98	3.50
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1,000.00	2.00	3.82	3.60
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	15,000.00	1.00	1.76	1.48
IM0705-079	I-70 Siebert - East PCCP	02/19/15	62,253.00	1.00	1.08	0.90
MTCE070A-023	MTCE R3 FY15/15 I-70 Epoxy St	02/19/15	1,000,570.00	0.75	0.73	0.60
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	1,108.00	5.00	4.08	4.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	188.00	2.50	4.90	5.00
MTCER300-220	R3 FY 15 Region Wide Roundabo	03/05/15	19,922.00	0.50	2.13	2.25
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	6,400.00	1.75	1.02	0.96
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4,000.00	2.00	2.06	2.25
MTCE R100-222	Region 1	03/05/15	2,212,000.00	0.65	0.59	0.55
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	100,320.00	0.82	0.80	0.80
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	2,000.00	0.75	3.43	3.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	13,175.00	2.00	2.07	2.25
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	4,308.00	1.60	2.13	1.25
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1,208.00	2.50	3.08	2.25
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	110.00	9.00	5.03	5.10
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	344.00	6.00	5.43	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,458,980.00	0.71	0.73	0.62
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	240.00	5.00	7.00	7.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	9,724.00	2.00	2.41	1.84
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	500.00	1.00	4.50	4.50
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	20,865.00	3.00	1.63	1.58
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	240.00	10.00	3.00	3.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	140,104.00	2.25	1.24	1.24
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	39,866.00	0.90	1.58	1.40
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	2,094.00	2.50	2.75	2.25
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	100.00	2.00	7.00	7.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	144.00	5.00	13.00	11.00
BRS0704-215	I-70 Deer Trail East	05/28/15	60,829.00	1.00	1.46	1.12
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	7,100.00	1.50	2.28	2.25
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3,360.00	2.50	2.39	1.16
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	14,100.00	3.00	2.00	2.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		299,266.00	1.89	1.67	1.40
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	44.00	20.00	8.00	7.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00250 Rem Pavement Marking		Sq Foot			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	3,000.00	3.50	2.00	2.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	958.00	2.00	3.35	3.40
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	40.00	15.00	8.38	6.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	2,700.00	5.00	4.75	3.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	5,624.00	2.25	2.75	2.75
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	630.00	1.00	3.56	3.22
MTCER400-342	R4 FY 16 Epoxy 1	07/23/15	1,365,500.00	0.55	0.58	0.45
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	100.00	3.00	15.25	7.50
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	3,540.00	2.00	2.55	2.55
NHPP5502-086	US 550 Highway Lighting	08/13/15	18,300.00	2.20	1.22	1.22
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	1,000.00	4.00	3.39	2.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,401,436.00	0.60	0.61	0.49
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1,000.00	3.00	4.92	7.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,910.00	3.00	2.34	1.90
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	533.00	6.00	3.96	3.80
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2,250.00	3.00	2.92	2.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	372.00	3.00	2.75	3.60
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	13,028.00	1.50	2.25	1.90
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	9,066.00	2.00	2.11	2.10
FSA 172A-019	SH 172/151 Signalization	11/19/15	899.00	16.00	5.74	6.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,605.00	3.00	2.97	2.97
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	45,901.00	1.20	1.99	2.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	16,102.00	2.97	3.18	3.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		93,666.00	1.95	2.21	2.33
	WEIGHTED AVERAGE FOR THE YEAR		5,253,348.00	0.77	0.77	0.65
==========	202-00300 Rem Bldg(s)		LUMP SUM			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	18161.82	17982.00	17982.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	18161.82	17982.00	17982.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	18161.82	17982.00	17982.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00400 Rem Bridge		Each			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	20000.00	47148.98	81124.36
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	11000.00	22157.69	21215.38
STA160A-025	US 160, East and West of Kim					
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	145915.00	148000.00	148000.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	58971.67	53507.54	83446.58
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	100000.00	120982.67	77948.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	80000.00	109493.97	81000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	736306.20	709322.43	709322.43
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	413153.10	221686.97	394398.22
	WEIGHTED AVERAGE FOR THE YEAR		7.00	261361.06	150874.58	261133.23
==========	202-00420 Rem Ped Rail		Lin Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	101.00	5.72	13.50	13.50
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		101.00	5.72	13.50	13.50
	WEIGHTED AVERAGE FOR THE YEAR		101.00	5.72	13.50	13.50
==========	202-00425 Rem Bridge Railing		Lin Foot			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	533.00	15.00	31.22	25.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	23.00	10.00	22.29	21.50
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	124.00	7.00	17.99	13.25
IM0705-079	I-70 Siebert - East PCCP	02/19/15	132.00	10.00	32.72	19.10
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	817.00	20.00	17.40	12.60
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	494.00	15.00	49.25	52.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	67.00	15.00	160.34	164.21

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00425	Rem Bridge Railing		Lin Foot			
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	76.00	15.00	104.92	31.95
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	538.00	7.00	8.56	11.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	206.00	18.00	21.96	18.40
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	304.00	7.50	56.38	50.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	440.00	20.00	39.75	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,754.00	14.61	32.41	27.52
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	135.00	15.00	20.64	19.23
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	690.00	6.50	6.98	6.50
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	46.00	6.50	174.06	171.43
BRS0704-215		I-70 Deer Trail East	05/28/15	461.00	20.00	38.67	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,332.00	12.03	24.96	18.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	16.00	32.35	312.03	312.03
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	421.00	17.00	147.50	92.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		437.00	17.56	150.57	100.06
		WEIGHTED AVERAGE FOR THE YEAR		5,523.00	14.23	36.22	31.08
==========	202-00450	Rem Port Present Str (1)		Sq Yard			
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	72.00	121.00	119.00	100.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	234.00	125.00	142.19	153.30
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	20.00	150.00	472.50	150.00
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	140.00	100.00	122.50	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		466.00	117.94	147.70	140.93
BRS0704-215		I-70 Deer Trail East	05/28/15	350.00	170.00	157.83	108.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		350.00	170.00	157.83	108.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00450	Rem Port Present Str (1)		Sq Yard			
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	212.00	170.00	111.61	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		212.00	170.00	111.61	125.00
		WEIGHTED AVERAGE FOR THE YEAR		1,028.00	146.40	141.28	126.60
==========	202-00453	Rem Port Present Str (2)		Sq Yard			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	361.00	220.00	219.33	150.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	14.00	200.00	477.38	487.50
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	62.00	210.00	372.51	348.37
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	362.00	300.00	215.00	215.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	70.00	200.00	288.18	287.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	614.00	250.00	250.40	341.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	582.00	280.00	410.67	168.20
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	77.00	250.00	933.54	790.37
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	193.00	200.00	385.00	210.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	12.00	250.00	466.95	478.31
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	85.00	250.00	232.50	315.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	41.00	325.00	336.97	320.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	178.00	250.00	327.50	225.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	336.00	199.70	295.05	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,987.00	248.18	325.33	254.05
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	94.00	225.00	545.00	545.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	158.00	300.00	926.00	926.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	1,560.00	250.00	195.80	240.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	92.00	200.00	331.55	330.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	531.00	220.00	322.20	317.51
BRS0704-215		I-70 Deer Trail East	05/28/15	344.00	210.00	262.00	198.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,779.00	239.66	237.37	301.91
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	146.00	800.00	379.25	325.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		146.00	800.00	379.25	325.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00453	Rem Port Present Str (2)		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	29.00	293.11	169.63	169.63
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	553.00	225.00	233.12	181.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	158.00	200.00	267.50	290.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		740.00	222.33	236.02	203.83
	WEIGHTED AVERAGE FOR THE YEAR		6,652.00	253.86	279.12	270.01
202-00457	Rem of Portions of Pres Str(2) Hydrodemo		Sq Yard			
BRS0704-215	I-70 Deer Trail East	05/28/15	2,672.00	75.00	190.00	161.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,672.00	75.00	190.00	161.00
	WEIGHTED AVERAGE FOR THE YEAR		2,672.00	75.00	190.00	161.00
202-00460	Rem Port Present Str (3)		Sq Yard			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	36.00	300.00	481.67	595.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	6.00	250.00	624.27	545.95
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	79.00	450.00	375.00	375.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	77.00	225.00	373.50	348.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	49.00	500.00	401.42	371.20
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	155.00	450.00	489.09	294.30
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	250.00	922.12	944.50
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	30.00	400.00	370.00	550.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	41.00	375.00	480.31	455.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	131.00	300.00	472.50	200.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	38.00	217.70	557.26	800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		644.00	364.71	450.46	370.44
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	19.00	300.00	730.00	730.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	16.00	350.00	900.00	900.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00460	Rem Port Present Str (3)		Sq Yard			
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	10.00	500.00	753.00	580.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	5.00	225.00	651.43	625.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	35.00	385.00	487.14	482.90
BRS0704-215		I-70 Deer Trail East	05/28/15	385.00	320.00	402.67	208.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		470.00	327.87	435.24	285.48
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	22.00	400.00	708.50	650.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		22.00	400.00	708.50	650.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	38.00	320.00	397.71	300.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	24.00	350.00	725.00	1100.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		62.00	331.61	463.72	609.68
		WEIGHTED AVERAGE FOR THE YEAR		1,198.00	349.19	451.77	354.63
==========	202-00480	Rem Port Present Str (Special)		Sq Yard			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1,884.00	35.00	25.50	35.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,884.00	35.00	25.50	35.00
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	9,903.00	100.00	112.90	80.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		9,903.00	100.00	112.90	80.00
		WEIGHTED AVERAGE FOR THE YEAR		11,787.00	89.61	106.72	72.81
==========	202-00495	Rem Port Present Str		LUMP SUM			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	60000.00	480815.89	468316.98
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.00	500.00	13208.54	4500.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	250000.00	184617.43	120000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00495	Rem Port Present Str		LUMP SUM			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	35000.00	40488.00	39000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	86375.00	193744.10	157954.25
	WEIGHTED AVERAGE FOR THE YEAR		4.00	86375.00	193744.10	157954.25
202-00500	Rem Port Present Str		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	4350.00	5000.00	5000.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	5000.00	13668.37	16000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4675.00	11501.28	10500.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	2750.00	1151.01	1151.01
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2750.00	1151.01	1151.01
	WEIGHTED AVERAGE FOR THE YEAR		6.00	3391.67	8051.19	5825.51
202-00502	Rem Port Present Str		Cubic Yard			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	5.20	500.00	4066.67	1400.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	1200.00	2271.84	2321.02
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	35.00	1000.00	3153.94	2742.36
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	3.00	5000.00	1871.45	1040.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		45.20	1216.81	3095.66	2456.30
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	12.30	4000.00	6202.50	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.30	4000.00	6202.50	5000.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	140.00	170.00	2887.50	880.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	170.00	2887.50	880.00
	WEIGHTED AVERAGE FOR THE YEAR		197.50	648.10	3282.64	1497.34

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00503 Rem Port Present Str		Sq Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	7.00	250.00	870.32	452.79
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	2.00	200.00	699.37	820.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	26.00	160.00	852.17	795.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	180.29	847.87	727.99
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	31.00	225.00	4250.00	4250.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	26.00	400.00	1726.00	1726.00
BRS0704-215	I-70 Deer Trail East	05/28/15	0.30	400.00	6731.67	1395.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		57.30	305.32	3155.17	3089.78
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	984.00	200.00	133.85	175.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	308.00	250.00	255.50	310.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,292.00	211.92	147.39	207.18
	WEIGHTED AVERAGE FOR THE YEAR		1,384.30	214.99	197.81	339.67
==========	202-00504 Rem Exp Device		Lin Foot			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	61.00	300.00	213.33	230.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	223.00	200.00	312.09	314.36
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	277.00	200.00	85.00	85.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	524.00	200.00	216.00	300.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	218.00	150.00	163.27	146.35
IM0705-079	I-70 Siebert - East PCCP	02/19/15	110.00	200.00	232.60	89.75
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	108.00	250.00	220.64	86.10
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	418.00	300.00	288.75	160.00
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	390.00	400.00	250.75	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,329.00	251.70	238.82	202.05
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	215.00	145.00	213.00	213.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	778.00	400.00	197.20	215.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		993.00	344.79	198.03	214.57

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00504	Rem Exp Device		Lin Foot			
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	123.00	215.00	863.50	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		123.00	215.00	863.50	200.00
		WEIGHTED AVERAGE FOR THE YEAR		3,445.00	277.22	249.99	205.59
==========	202-00520	Rem of Exp Joint Matl		Lin Foot			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	66.00	55.00	55.59	55.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66.00	55.00	55.59	55.00
		WEIGHTED AVERAGE FOR THE YEAR		66.00	55.00	55.59	55.00
==========	202-00700	Rem Light Standard		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	17.00	347.00	347.00	347.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	100.00	850.00	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	321.00	442.81	384.16
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	15.00	500.00	207.50	210.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	500.00	207.50	210.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	15.00	500.00	599.74	610.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	10.00	425.00	278.28	390.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	20.00	638.12	633.00	633.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	7.00	556.40	761.12	761.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	546.29	485.68	596.88
		WEIGHTED AVERAGE FOR THE YEAR		86.00	488.44	423.21	482.41

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00705 Rem Light Standard Foundation		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	6.00	500.00	863.17	201.68
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	17.00	583.00	583.00	583.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	561.35	747.00	483.53
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	3.00	700.00	600.00	600.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	425.00	558.23	594.69
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	631.25	579.12	598.67
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	15.00	300.00	207.50	210.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	400.00	592.50	610.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	306.25	231.56	235.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	15.00	300.00	740.28	750.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6.00	90.00	551.80	520.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	13.00	320.00	390.37	370.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	270.59	527.33	564.12
	WEIGHTED AVERAGE FOR THE YEAR		77.00	383.58	526.56	473.45
==========	202-00715 Rem CCTV Pole		Each			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	14.00	480.00	1075.81	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	480.00	1075.81	500.00
	WEIGHTED AVERAGE FOR THE YEAR		14.00	480.00	1075.81	500.00
==========	202-00720 Rem CCTV Camera		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	6.00	525.00	525.00	525.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00720 Rem CCTV Camera		Each			
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	525.00	525.00	525.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	37.00	560.00	567.26	700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	560.00	567.26	700.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2.00	600.00	175.65	180.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	600.00	175.65	180.00
	WEIGHTED AVERAGE FOR THE YEAR		45.00	557.11	557.93	653.56
==========	202-00750 Rem Luminaire		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3.00	436.00	436.00	436.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
MTCER100-225	Signing Project: C-470 and I-	03/12/15	67.00	50.00	230.11	255.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	66.54	234.62	262.76
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	53.00	222.63	237.88
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	53.00	222.63	237.88
	WEIGHTED AVERAGE FOR THE YEAR		71.00	66.35	234.36	262.41
==========	202-00800 Rem Overpass Mtd Sign Brkt		Each			
MTCER100-225	Signing Project: C-470 and I-	03/12/15	1.00	1200.00	3523.32	4755.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	3523.32	4755.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	4500.00	1766.81	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4500.00	1766.81	450.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	2850.00	2352.31	2602.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00805	Rem Overhead Sign Str		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	6000.00	5724.04	7278.16
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	4.00	6510.00	7324.00	7324.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	6408.00	6524.02	7314.83
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	6000.00	1801.67	1680.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	2.00	3500.00	4051.50	1100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4333.33	3437.91	1293.33
ITSSW01-582	Replacement of Variable Messa	07/16/15	5.00	2000.00	4143.25	3603.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	3.00	7500.00	6258.47	1700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	4062.50	4936.46	2889.38
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	4300.00	5948.50	5800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4300.00	5948.50	5800.00
	WEIGHTED AVERAGE FOR THE YEAR		17.00	4814.12	4941.27	4080.54
202-00810	Rem Ground Sign		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	392.00	52.00	84.51	50.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	125.00	240.84	403.37
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	6.00	200.00	119.52	100.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	150.00	160.25	155.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	79.00	69.00	68.08	59.68
IM0705-079	I-70 Siebert - East PCCP	02/19/15	70.00	50.00	67.57	78.75
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	6.00	50.00	202.42	210.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	6.00	175.00	143.98	137.76
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	78.00	80.00	132.95	127.29
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	200.00	175.81	155.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00810	Rem Ground Sign		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	77.00	431.00	455.00	455.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	6.00	85.00	169.67	217.26
MTCER100-225	Signing Project: C-470 and I-	.	24.00	70.00	.	.
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	28.00	54.00	72.04	54.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	13.00	50.00	95.26	95.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	152.00	62.50	76.12	108.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	81.00	179.61	207.95
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	107.00	64.00	65.12	70.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	6.00	70.00	68.75	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,055.00	88.22	88.32	103.74
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	34.00	150.00	98.33	34.50
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	60.00	75.00	96.56	75.08
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	85.00	87.50	54.82	59.47
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	260.00	57.50	49.77	49.77
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	25.00	63.00	106.79	124.69
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	4.00	120.00	46.40	44.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	5.00	100.00	330.96	52.20
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	150.00	530.00	275.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	10.00	1900.00	2094.83	275.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	230.00	404.91	172.22
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	6.00	200.00	211.41	172.22
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		492.00	112.34	168.00	69.79
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	200.00	130.00	190.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	30.00	85.00	77.50	78.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	2.00	75.00	150.00	50.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	11.00	75.00	78.50	82.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	4.00	150.00	120.00	120.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	1.00	1000.00	2019.50	4623.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	111.00	90.00	47.53	52.65
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	7.00	80.00	117.54	110.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	15.00	1000.00	101.00	101.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	6.00	35.00	86.33	86.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		188.00	165.35	69.38	91.93
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	3.00	90.00	105.39	110.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-00810	Rem Ground Sign		Each			
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	24.00	200.00	131.72	140.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	9.00	90.00	83.67	75.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	85.00	63.00	97.95	77.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	21.00	120.00	93.70	100.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	29.00	75.00	55.38	52.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	6.00	75.00	142.17	125.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	37.00	49.07	48.60	48.60
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	8.00	100.00	143.80	290.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	137.36	272.96	272.96
MP 0251-349	FY 16 R2 Signing Project	12/17/15	530.00	52.00	54.69	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		753.00	62.01	69.16	61.30
	WEIGHTED AVERAGE FOR THE YEAR		2,488.00	90.88	90.53	83.83
========== 202-00815	Rem of Sign (Special)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	200.00	62.00	38.09	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	62.00	38.09	50.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2.00	500.00	232.00	289.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	232.00	289.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	7.00	800.00	207.50	210.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	1000.00	615.00	615.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	825.00	234.67	260.63
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	8.00	500.00	618.72	260.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	10033.40	11219.26	11219.26
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00815	Rem of Sign (Special)		Each			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	3100.02	2292.49	3248.89
		WEIGHTED AVERAGE FOR THE YEAR		221.00	244.80	82.95	219.01
==========	202-00821	Rem Sign Panel		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	5.00	90.00	188.92	201.68
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	41.00	30.00	40.05	32.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	30.00	106.43	108.82
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	14.00	32.00	39.45	35.81
IM0705-079		I-70 Siebert - East PCCP	02/19/15	3.00	100.00	173.46	210.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	32.00	50.00	37.67	33.06
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	20.00	38.78	37.13
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	33.00	35.00	36.40	32.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	14.00	38.00	38.00	38.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
MTCER100-225		Signing Project: C-470 and I-	03/12/15	240.00	14.00	75.25	55.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	8.00	75.00	47.50	35.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	1.00	16.50	63.46	65.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	18.00	91.25	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		397.00	24.73	60.83	50.29
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	4.00	50.00	85.00	85.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	20.00	213.64	173.25
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	6.00	100.00	56.49	59.47
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	6.00	15.50	66.99	77.93
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	30.00	65.00	38.50	36.50
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	3.00	40.00	180.37	40.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	59.66	56.89	51.09
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	24.00	30.00	51.25	52.50
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	22.00	80.00	31.01	52.65
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	11.00	85.00	80.00	80.00
STA056A-005		SH56- BERTHOUD EAST	08/27/15	65.00	20.00	93.13	86.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		122.00	38.65	72.18	72.85

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00821 Rem Sign Panel		Each			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	8.00	40.00	87.39	107.16
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	192.00	40.00	45.42	40.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	25.00	154.01	128.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	8.00	75.00	103.60	100.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	12.00	20.00	55.38	52.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	64.00	67.63	66.96	66.96
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MP 0251-349	FY 16 R2 Signing Project	12/17/15	23.00	62.00	47.47	50.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	2.00	16.52	835.00	670.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		312.00	47.12	53.44	54.87
	WEIGHTED AVERAGE FOR THE YEAR		881.00	36.57	59.18	55.08
==========	202-00823 Rem Dynamic Message Sign		Each			
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	850.00	3123.00	3123.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	850.00	3123.00	3123.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	850.00	3123.00	3123.00
==========	202-00825 Rem Flashing Beacon		Each			
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	400.00	347.50	390.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	400.00	347.50	390.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	200.00	222.63	237.88
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	200.00	497.72	497.72
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	200.00	291.40	367.80
	WEIGHTED AVERAGE FOR THE YEAR		4.00	250.00	319.45	375.20

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-00827	Rem of Pull Box		Each			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	15.00	150.00	37.60	52.16
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	20.00	263.00	262.00	262.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	214.57	84.84	172.07
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	51.00	170.00	428.90	700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		51.00	170.00	428.90	700.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	23.00	200.00	111.00	172.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	5.00	140.00	137.50	60.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	24.00	200.00	44.13	40.67
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	5.00	200.00	165.00	165.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		57.00	194.74	69.62	106.26
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	9.00	225.00	463.25	730.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	12.00	175.00	77.11	85.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	21.00	196.34	194.77	194.77
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3.00	187.25	271.82	271.82
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	195.78	188.28	277.68
	WEIGHTED AVERAGE FOR THE YEAR		188.00	191.97	236.68	320.61
202-00828	Rem Traf Sig Equipment		LUMP SUM			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	9500.00	1701.78	1210.10
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	7000.00	5357.28	4430.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8250.00	3529.53	2820.43

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00828	Rem Traf Sig Equipment		LUMP SUM			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	10000.00	10500.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	10500.00	10000.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	3500.00	2475.00	3450.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	10000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6750.00	3316.67	4225.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	10000.00	5827.13	6200.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	20000.00	9817.32	9300.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	7245.09	7187.02	7187.02
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	12415.03	7559.20	7562.34
		WEIGHTED AVERAGE FOR THE YEAR		8.00	9655.64	6053.26	5847.24
==========	202-00831	Rem Traf Sig Head		Each			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	26.00	200.00	97.33	70.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	200.00	97.33	70.30
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	1.00	160.00	222.63	237.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	160.00	222.63	237.88
		WEIGHTED AVERAGE FOR THE YEAR		27.00	198.52	100.84	76.51
==========	202-00840	Rem Traf Sig Pole		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	12.00	650.00	937.50	1260.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	650.00	937.50	1260.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00840	Rem Traf Sig Pole		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	10.00	650.00	613.40	725.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	818.10	811.54	811.54
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	678.02	622.84	739.42
		WEIGHTED AVERAGE FOR THE YEAR		24.00	664.01	737.26	999.71
==========	202-00848	Rem Traf Sig Control+Cab		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	750.00	311.00	315.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	2.00	1000.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	875.00	290.67	282.50
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	500.00	524.93	610.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	500.00	524.93	610.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	750.00	424.53	391.67
==========	202-00858	Rem Pedestal Pole		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	1392.00	1391.00	1391.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1392.00	1391.00	1391.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	2.00	250.00	193.41	174.29
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	193.41	174.29
		WEIGHTED AVERAGE FOR THE YEAR		4.00	821.00	393.01	782.65

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00888 Rem Video Detect Sys		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	3.00	200.00	95.00	115.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	33.00	250.00	137.50	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	245.83	133.96	82.92
	WEIGHTED AVERAGE FOR THE YEAR		36.00	245.83	133.96	82.92
==========	202-00895 Rem of Impact Attenuator		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1700.00	2617.76	2470.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1700.00	2617.76	2470.53
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	1.00	2500.00	2315.00	1650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2500.00	2315.00	1650.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1090.80	1620.00	1620.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1090.80	1620.00	1620.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1763.60	2388.72	1913.51
==========	202-00900 Rem Conc Footing		Each			
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	1.00	180.00	2500.00	2500.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	2.00	200.00	906.16	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	193.33	1340.84	1166.67
	WEIGHTED AVERAGE FOR THE YEAR		3.00	193.33	1340.84	1166.67
==========	202-01000 Rem Fence		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	140.00	10.00	12.00	12.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-01000	Rem Fence		Lin Foot			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	249.00	5.00	4.43	2.78
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	395.00	4.00	5.38	4.90
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	217.00	3.00	2.22	2.12
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	22,119.00	1.50	0.59	0.45
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	110.00	3.43	6.00	6.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1,828.00	1.50	0.80	0.80
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	7,074.00	2.00	0.70	0.62
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	7,080.00	0.75	1.12	1.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,212.00	1.55	0.80	0.76
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	9,732.00	1.30	1.00	1.12
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	43.00	2.00	44.00	44.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	18.00	1.25	40.13	25.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1,372.00	3.00	3.10	2.30
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	600.00	2.00	2.20	2.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,765.00	1.54	1.24	1.50
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	594.00	2.50	2.33	2.25
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	21.00	10.00	10.13	5.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	100.00	1.50	7.27	8.50
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	384.00	6.00	7.63	4.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,099.00	3.78	6.16	3.66
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	20.00	4.00	54.00	12.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	861.00	3.00	3.77	4.10
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	145.00	2.00	8.44	8.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	9,626.00	2.00	4.58	4.60
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	21,999.00	0.58	0.90	1.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	576.00	5.00	2.34	1.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	850.00	8.89	8.80	8.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	230.00	7.28	7.28	7.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34,307.00	1.37	2.02	2.36
	WEIGHTED AVERAGE FOR THE YEAR		86,383.00	1.50	1.39	1.53

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01030	Rem of Road Closure Gate		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	2.00	500.00	1064.03	525.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2.00	600.00	1058.64	1060.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	550.00	1061.58	792.50
		WEIGHTED AVERAGE FOR THE YEAR		4.00	550.00	1061.58	792.50
==========	202-01035	Rem of Gate		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	200.00	516.38	350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	200.00	516.38	350.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	500.00	412.35	385.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	17.00	300.00	221.20	76.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	311.11	233.80	93.17
		WEIGHTED AVERAGE FOR THE YEAR		19.00	305.26	253.99	106.68
==========	202-01130	Rem Gdrail Ty 3		Lin Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	613.00	2.00	5.22	5.70
NHPP0702-336		I-70 Eagle County	01/29/15	64.00	30.00	27.00	27.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	3,333.00	3.61	2.14	1.85
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	11,782.00	3.00	1.98	2.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	188.00	10.00	12.83	14.15
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	475.00	6.00	5.67	5.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	415.00	20.00	5.46	5.10
IM0705-079		I-70 Siebert - East PCCP	02/19/15	6,240.00	3.00	5.64	4.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	137.00	8.00	7.28	9.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1,163.00	6.00	5.31	1.30
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	4,900.00	3.00	2.92	1.33
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	58.00	15.00	4.71	1.32
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	11,988.00	2.00	1.96	1.80
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2,950.00	3.26	4.00	4.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2,176.00	3.60	3.04	6.31

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01130 Rem Gdrail Ty 3		Lin Foot			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1,348.00	5.50	3.99	4.30
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	828.00	9.00	4.07	3.30
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2,806.00	3.00	3.88	3.75
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	418.00	5.00	10.75	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		51,882.00	3.33	3.20	2.79
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	651.00	5.00	4.31	4.18
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	592.00	7.00	4.60	4.60
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	444.00	2.20	3.78	3.70
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	329.00	4.38	5.05	2.15
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	8,253.00	2.00	2.73	2.65
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2,219.00	2.00	2.60	2.41
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	931.00	3.00	3.80	4.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	686.00	3.00	3.83	3.60
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	300.00	5.50	11.00	8.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	440.00	6.00	23.14	16.28
ITSSW01-536	Replacement of Variable Messa	06/18/15	430.00	8.00	9.01	9.90
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,275.00	2.84	3.84	3.60
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	60.00	10.00	19.50	18.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	36.00	8.00	35.00	35.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	66.50	2.50	12.29	4.60
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	379.00	10.00	13.32	15.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,001.00	4.50	5.00	5.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	337.50	5.00	11.50	11.50
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	9,086.50	6.00	7.34	3.36
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	459.00	5.00	14.10	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,425.50	5.94	8.15	4.46
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,587.50	4.00	4.92	5.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	275.00	10.00	8.41	6.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	569.00	2.00	8.39	8.30
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	110.00	5.00	7.45	6.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	3,417.00	3.00	3.76	3.30
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	134.00	3.50	6.52	5.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,963.00	3.16	3.13	3.13

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
202-01130	Rem Gdrail Ty 3		Lin Foot			
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	580.00	15.00	4.75	4.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	440.00	5.70	5.70	5.70
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	8,400.00	3.50	4.30	3.94
STA0132-019 (PCCP ALT)	SH13 North of Craig					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	50.00	3.03	19.00	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,525.50	3.83	4.42	4.03
	WEIGHTED AVERAGE FOR THE YEAR		98,108.00	3.66	3.96	3.33
202-01135	Rem Gdrail Thrie Beam		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	21.00	30.00	27.00	27.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	30.00	27.00	27.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	300.00	20.00	8.05	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	20.00	8.05	6.00
	WEIGHTED AVERAGE FOR THE YEAR		321.00	20.65	8.31	7.37
202-01140	Rem Gdrail Ty 4		Lin Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	40,885.00	15.00	21.35	8.50
NHPP0702-336	I-70 Eagle County	01/29/15	40.00	40.00	41.00	41.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		40,925.00	15.02	21.35	8.53
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	863.00	15.00	21.45	13.34
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		863.00	15.00	21.45	13.34
	WEIGHTED AVERAGE FOR THE YEAR		41,788.00	15.02	21.36	8.63
202-01170	Rem Gdrail Ty 7		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	246.00	9.00	35.79	25.84

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01170	Rem Gdrail Ty 7		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	260.00	20.00	24.77	18.15
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	270.00	48.48	76.00	76.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	367.00	15.00	67.81	82.27
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	743.00	9.00	18.00	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,886.00	17.34	38.26	35.52
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	263.00	10.00	36.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		263.00	10.00	36.00	20.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	353.00	19.00	17.50	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		353.00	19.00	17.50	25.00
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	15.00	15.00	96.00	38.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	60.00	15.00	79.18	18.75
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	326.00	7.00	52.01	48.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3,281.00	15.27	12.28	12.28
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	612.00	12.00	13.75	8.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,294.00	14.17	27.00	14.63
		WEIGHTED AVERAGE FOR THE YEAR		6,796.00	15.14	31.67	21.18
==========	202-01175	Rem of Guardrail (Spec)		Lin Foot			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	183.00	30.00	26.70	26.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		183.00	30.00	26.70	26.70
		WEIGHTED AVERAGE FOR THE YEAR		183.00	30.00	26.70	26.70
==========	202-01180	Rem Median Barrier		Lin Foot			
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	104.00	30.00	92.63	80.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		104.00	30.00	92.63	80.83
		WEIGHTED AVERAGE FOR THE YEAR		104.00	30.00	92.63	80.83

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-01200	Rem Tensioned Cable Barrier		Lin Foot			
ITSSW01-536	Replacement of Variable Messa	06/18/15	300.00	5.00	23.94	27.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	5.00	23.94	27.50
WEIGHTED AVERAGE FOR THE YEAR			300.00	5.00	23.94	27.50
========== 202-01300	Rem End Anchorage		Each			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	3.00	250.00	323.33	300.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	19.00	150.00	234.35	192.65
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	1575.00	1600.00	1600.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	28.00	222.00	130.60	105.55
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	38.00	170.00	200.17	220.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1.00	200.00	230.00	215.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	40.00	200.00	152.23	178.25
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2.00	750.00	322.31	305.50
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	3.00	300.00	285.62	150.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	300.00	175.32	159.78
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	200.00	165.80	158.34
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	34.00	115.50	183.10	215.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	9.00	170.00	186.76	371.07
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	12.00	280.00	265.49	300.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	10.00	175.00	294.82	275.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	200.00	577.84	670.78
WEIGHTED AVERAGE FOR THE FIRST QUARTER			206.00	195.72	193.23	215.27
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	2.00	300.00	187.84	155.82
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	3.00	200.00	685.00	1200.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	2.00	250.00	335.00	335.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	4.00	200.00	327.35	329.18
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	4.00	250.00	193.04	179.11
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	300.00	276.45	276.45
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	10.00	225.00	135.02	132.80
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	4.00	175.00	362.04	400.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	3.00	200.00	216.33	200.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	220.00	548.33	500.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	7.00	400.00	749.39	825.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			42.00	254.05	365.15	407.18

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01300	Rem End Anchorage		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	200.00	1070.50	541.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	2.00	200.00	430.53	229.86
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	4.00	200.00	344.76	500.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	6.00	250.00	200.00	200.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	4.00	350.00	575.00	575.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	23.00	200.00	385.86	198.23
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	4.00	230.00	523.00	325.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	223.18	396.91	280.91
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	275.00	340.42	225.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	200.00	396.00	330.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	14.00	150.00	290.34	330.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	230.00	522.80	500.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	212.71	210.60	210.60
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	6.00	550.00	225.80	191.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	211.83	211.83	211.83
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	2.00	500.00	125.00	125.00
STA0132-019 (HMA ALT)		SH13 North of Craig	12/17/15	28.00	500.00	229.77	173.25
STA0132-019 (PCCP ALT)		SH13 North of Craig					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		62.00	374.56	266.73	244.29
		WEIGHTED AVERAGE FOR THE YEAR		354.00	237.37	241.93	251.11
==========	202-01400	Removal of Cattle Guard		Each			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	2500.00	2985.00	1725.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.00	2985.00	1725.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	2985.00	1725.00
==========	202-04001	Plug Culvert		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	3.00	650.00	640.00	640.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-04001	Plug Culvert		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	614.00	784.00	784.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	641.00	676.00	676.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	2000.00	2168.19	1716.12
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	1650.00	5976.50	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1930.00	2461.13	2472.90
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	346.87	343.44	343.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3.00	1367.22	1367.22	1367.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	686.99	684.70	684.70
	WEIGHTED AVERAGE FOR THE YEAR		18.00	1022.05	1868.10	1179.49
========== 202-04002	Clean Culvert		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	6.00	1600.00	1600.00	1600.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	3000.00	3161.81	5000.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	2000.00	2097.80	1494.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	11.00	1500.00	2389.99	779.98
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	18.00	2000.00	1114.77	465.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	2.00	3400.00	3397.94	3900.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	15.00	1500.00	725.00	700.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	9.00	1495.00	1300.75	1500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		63.00	1743.73	1355.28	1029.27
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	2000.00	2631.69	1625.12
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	13.00	2500.00	2290.00	1205.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	1250.00	2183.33	1300.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 202-04002	Clean Culvert		Each			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	38.00	1200.00	1478.37	1478.37
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	8.00	1500.00	4525.37	2576.12
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	2.00	1500.00	3293.33	1780.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	4.00	2000.00	1950.00	2000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	1576.43	2711.48	1641.64
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	2.00	2000.00	1442.65	1000.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	4.00	2000.00	2062.50	1700.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2000.00	1773.24	1466.67
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	5.00	1600.00	1552.12	2500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	785.38	777.60	777.60
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	25.00	1500.00	2000.00	2000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	1493.08	1778.69	2041.21
WEIGHTED AVERAGE FOR THE YEAR			170.00	1638.18	1862.40	1461.22
========== 202-04003	Clean Culvert (Spec)		Each			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	35.00	1000.00	1107.32	1098.06
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	28.00	2200.00	2002.80	1055.41
WEIGHTED AVERAGE FOR THE FIRST QUARTER			63.00	1533.33	1505.31	1079.10
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	57.00	1500.00	650.00	650.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	3.00	1200.00	3944.53	2099.99
WEIGHTED AVERAGE FOR THE THIRD QUARTER			60.00	1485.00	1099.25	722.50
WEIGHTED AVERAGE FOR THE YEAR			123.00	1509.76	1421.03	905.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04005	Clean Valve Box		Each			
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	350.00	391.40	332.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	350.00	391.40	332.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	6.00	300.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	300.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	307.14	505.18	561.71
==========	202-04010	Clean Inlet		Each			
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	9.00	1000.00	527.77	465.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	15.00	775.00	599.00	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	859.38	556.26	611.88
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	26.00	1000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	1000.00	1000.00	1000.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	5.00	650.00	1243.71	996.13
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	393.78	389.88	389.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	22.00	1000.00	700.00	700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	881.04	880.63	718.34
		WEIGHTED AVERAGE FOR THE YEAR		80.00	913.20	730.11	777.94
==========	202-04041	Clean Box Girder (F & D)		Sq Foot			
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	165,407.00	4.00	4.00	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		165,407.00	4.00	4.00	4.00
		WEIGHTED AVERAGE FOR THE YEAR		165,407.00	4.00	4.00	4.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04100	Abandon Well		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	350.00	592.50	840.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	350.00	592.50	840.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	350.00	592.50	840.00
==========	202-05004	Sawing Concrete (4 In)		Lin Foot			
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	75.00	12.00	2.00	2.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		75.00	12.00	2.00	2.00
		WEIGHTED AVERAGE FOR THE YEAR		75.00	12.00	2.00	2.00
==========	202-05006	Sawing Concrete (6 In)		Lin Foot			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	200.00	10.00	6.00	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	10.00	6.00	5.00
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	20.00	40.00	32.49	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	40.00	32.49	40.00
		WEIGHTED AVERAGE FOR THE YEAR		220.00	12.73	9.78	8.18
==========	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	2,458.00	2.25	3.33	3.18
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	762.00	4.33	8.00	8.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	3,767.00	1.50	2.49	1.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,987.00	2.07	2.98	2.80
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	2,500.00	3.00	3.50	3.13
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,500.00	3.00	3.50	3.13

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-05026 Sawing Asphalt Mat (6 In)		Lin Foot			
NHPP5502-086	US 550 Highway Lighting	08/13/15	4,083.00	2.00	2.21	2.21
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,083.00	2.00	2.21	2.21
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,600.00	2.50	2.56	2.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,600.00	2.50	2.56	2.10
	WEIGHTED AVERAGE FOR THE YEAR		15,170.00	2.25	2.96	2.62
==========	202-05030 Sawing Asphalt Mat (10 In)		Lin Foot			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	3,756.00	4.02	7.20	7.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,756.00	4.02	7.20	7.20
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	10,046.00	1.50	3.05	2.30
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	2,158.00	2.50	2.10	2.10
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	16,209.00	2.00	2.30	3.06
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1,084.00	4.80	7.50	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		29,497.00	1.97	2.79	2.99
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1,640.00	2.00	5.70	2.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,640.00	2.00	5.70	2.00
FBR 0821-094 NHPP0063-050	SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood	12/01/15	168.00	2.73	1.94	1.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-05030	Sawing Asphalt Mat (10 In)		Lin Foot			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	2.73	1.94	1.94
		WEIGHTED AVERAGE FOR THE YEAR		35,061.00	2.19	3.18	3.39
==========	202-05100	Sandblasting Reinf Steel		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	159.00	32.00	24.65	18.98
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	147.00	20.00	12.45	7.15
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	60.00	20.00	69.39	60.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	25.21	25.75	21.01
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	29.00	23.43	28.02	28.02
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29.00	23.43	28.02	28.02
		WEIGHTED AVERAGE FOR THE YEAR		395.00	25.08	25.79	21.52
==========	202-05150	Sandblasting		Sq Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	67,300.00	0.25	0.94	0.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67,300.00	0.25	0.94	0.60
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	6,500.00	0.80	0.88	0.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,500.00	0.80	0.88	0.35
		WEIGHTED AVERAGE FOR THE YEAR		73,800.00	0.30	0.93	0.58
==========	202-06000	Rem Detour		LUMP SUM			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	25000.00	17339.94	6295.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	17339.94	6295.08
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	17339.94	6295.08

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00000 Uncl Excav		Cubic Yard			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	290.00	10.00	40.60	55.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	250.00	25.00	49.28	29.90
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	179.00	3.00	45.20	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		719.00	13.47	44.71	48.76
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1,500.00	30.00	34.87	40.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	3.40	75.00	100.00	100.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	206.00	40.00	100.00	65.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1,359.00	10.00	39.15	39.15
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	81,126.00	12.00	16.50	16.00
BRS0704-215	I-70 Deer Trail East	05/28/15	450.00	10.00	24.83	43.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		84,644.40	12.35	17.13	17.07
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	980.00	35.00	57.33	37.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	478.00	19.00	30.00	30.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,458.00	29.75	53.51	34.71
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	485.00	15.00	14.75	14.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		485.00	15.00	14.75	14.75
	WEIGHTED AVERAGE FOR THE YEAR		87,306.40	12.66	17.96	17.61
==========	203-00010 Uncl Excav (CIP)		Cubic Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2,610.00	13.00	43.83	30.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	4,031.00	18.00	20.95	18.73
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	200.00	10.00	45.87	52.18
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	16,011.00	25.00	24.87	20.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	294.00	30.00	40.61	41.98
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	791.00	9.50	37.20	37.39
STA160A-025	US 160, East and West of Kim					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00010	Uncl Excav (CIP)		Cubic Yard			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	13,317.00	20.00	17.36	13.07
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	8,810.00	11.00	33.00	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,064.00	19.29	24.35	20.94
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	38,662.00	8.00	12.80	10.57
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	21,746.00	10.30	13.98	9.45
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	3,446.00	10.00	17.55	16.15
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	2,128.00	30.00	39.07	34.39
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	20.00	50.00	1256.50	1925.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	1,871.00	20.00	38.45	28.35
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1,396.00	35.00	40.18	42.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1,428.00	23.00	31.67	42.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70,697.00	10.63	14.73	13.50
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	120.00	45.00	64.00	112.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	10,526.00	15.00	21.00	25.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	740.00	25.00	13.75	16.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2,542.00	30.00	15.77	18.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	385.00	20.00	52.00	69.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	726.00	7.00	117.50	195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,039.00	18.01	24.27	33.40
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	337.00	75.00	54.87	78.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	267.00	40.00	47.32	37.95
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	6,315.00	30.00	32.45	10.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	138,227.00	10.50	15.63	9.85
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	35,344.00	15.00	16.81	9.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	781.00	35.00	48.92	60.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	19,709.00	15.00	22.77	25.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	76.00	30.00	103.26	125.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	29,547.00	28.85	29.80	29.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	70,257.00	22.70	22.69	22.69
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	160.00	50.00	72.64	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		301,020.00	16.57	18.41	16.00
		WEIGHTED AVERAGE FOR THE YEAR		432,820.00	15.94	18.36	16.72

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
203-00012	Uncl Excav (CIP) (Spec)		Cubic Yard			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,676.00	10.00	24.61	26.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,676.00	10.00	24.61	26.00
WEIGHTED AVERAGE FOR THE YEAR			1,676.00	10.00	24.61	26.00
203-00040	Uncl Excav (Spec)		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	6.00	400.00	410.00	410.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	7,409.00	25.00	16.85	14.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,415.00	25.30	17.01	14.32
WEIGHTED AVERAGE FOR THE YEAR			7,415.00	25.30	17.01	14.32
203-00060	Emb Matl (CIP)		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	118.00	40.00	40.00	40.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1,155.00	8.00	32.40	18.70
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1,900.00	35.00	47.72	56.87
IM0705-079	I-70 Siebert - East PCCP	02/19/15	71,154.00	11.50	16.86	8.75
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2,609.00	50.00	37.67	49.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	172.80	10.00	43.59	36.37
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	505.00	25.00	39.89	38.19
STA160A-025	US 160, East and West of Kim					
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	25,807.00	24.72	24.00	24.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	50,388.00	15.00	20.91	18.81
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	71,989.00	11.00	15.05	16.40
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	290.00	150.00	115.00	150.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	46,007.00	6.00	19.63	18.97
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1,116.00	12.00	32.50	35.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			273,210.80	13.04	17.88	16.89
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	454.00	25.00	16.75	16.75
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	285.00	30.00	34.33	59.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	560.00	30.00	52.90	27.41

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-00060	Emb Matl (CIP)		Cubic Yard			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	425.00	12.00	59.67	31.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,724.00	24.25	50.44	32.83
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	551.00	30.00	20.61	16.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	92.00	15.00	46.51	31.07
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	21,110.00	16.00	26.12	17.80
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	747.00	12.00	30.00	30.00
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	3,658.00	66.99	66.99	66.99
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		26,158.00	23.31	27.09	25.04
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	279.00	15.00	25.90	28.50
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	19,060.00	22.00	18.24	12.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	28,305.00	15.16	15.01	15.01
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	24.00	50.00	134.00	160.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,340.00	40.00	56.64	20.44
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49,008.00	18.52	19.71	14.25
	WEIGHTED AVERAGE FOR THE YEAR		350,100.80	14.63	19.19	17.20
========== 203-00061	Emb Matl (CIP)		Ton			
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1,015.00	32.00	48.00	37.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,015.00	32.00	48.00	37.00
	WEIGHTED AVERAGE FOR THE YEAR		1,015.00	32.00	48.00	37.00
========== 203-00062	Emb Matl (CIP) (Spec)		Cubic Yard			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	6,050.00	20.00	24.20	23.83
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,050.00	20.00	24.20	23.83

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00062	Emb Matl (CIP) (Spec)		Cubic Yard			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,265.00	13.00	37.67	29.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,265.00	13.00	37.67	29.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	77,653.00	19.00	24.40	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		77,653.00	19.00	24.40	12.00
		WEIGHTED AVERAGE FOR THE YEAR		84,968.00	18.98	24.53	13.10
==========	203-00065	Emb Matl (CIP) (R20)		Cubic Yard			
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	2,249.00	17.00	31.00	31.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,249.00	17.00	31.00	31.00
		WEIGHTED AVERAGE FOR THE YEAR		2,249.00	17.00	31.00	31.00
==========	203-00100	Muck Excav		Cubic Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	100.00	20.00	39.04	20.17
NHPP0702-336		I-70 Eagle County	01/29/15	50.00	170.00	200.00	200.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1,117.00	30.00	27.19	15.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,000.00	10.00	16.52	16.55
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	400.00	36.09	45.00	45.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	732.00	20.00	38.12	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,399.00	24.44	26.95	28.32
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	400.00	20.00	23.63	10.81
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	8,782.00	20.00	16.67	10.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	10.00	20.00	73.33	33.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	687.00	37.00	63.72	67.43
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,879.00	21.18	19.42	14.05

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
203-00100	Muck Excav		Cubic Yard			
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	50.00	60.00	39.33	40.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	500.00	20.00	18.00	11.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	2,333.00	16.00	28.34	16.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	50.00	30.00	91.50	145.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,933.00	17.67	28.20	17.76
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	35.00	45.00	109.67	35.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	100.00	75.00	44.03	27.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	200.00	30.00	26.38	28.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	500.00	25.00	45.09	17.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1,500.00	15.00	14.75	17.50
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1,166.10	16.00	39.03	37.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,760.00	16.50	39.06	22.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	100.00	46.80	46.33	46.33
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	300.00	38.91	38.91	38.91
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	876.00	50.00	40.26	23.70
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,537.10	23.14	34.30	24.63
	WEIGHTED AVERAGE FOR THE YEAR		23,748.10	21.84	27.57	19.82
203-00400	Rock Excav		Cubic Yard			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	18,200.00	25.00	60.15	34.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	9,173.00	17.50	14.80	11.46
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		27,373.00	22.49	41.92	26.45
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	97,810.00	15.00	20.86	15.89
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	7,544.00	74.00	42.63	40.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		105,354.00	19.22	21.40	17.63

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00400	Rock Excav		Cubic Yard			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	300.00	50.00	68.63	75.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		300.00	50.00	68.63	75.00
		WEIGHTED AVERAGE FOR THE YEAR		133,027.00	19.97	24.24	19.58
==========	203-00440	Rock Excav (Spec)		Cubic Yard			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	3,811.00	40.00	97.45	69.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,811.00	40.00	97.45	69.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	730.00	100.00	158.50	117.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		730.00	100.00	158.50	117.00
		WEIGHTED AVERAGE FOR THE YEAR		4,541.00	49.65	104.36	76.72
==========	203-00450	Rem Rock		Each			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	30.00	200.00	61.07	40.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	200.00	61.07	40.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	200.00	61.07	40.00
==========	203-00510	Rock Fill (Spec)		Cubic Yard			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	13,512.00	50.63	55.63	55.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		13,512.00	50.63	55.63	55.63
		WEIGHTED AVERAGE FOR THE YEAR		13,512.00	50.63	55.63	55.63

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00598	Rock Scaling		Hour			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	40.00	100.80	220.00	220.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	100.80	220.00	220.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	100.80	220.00	220.00
==========	203-01030	Compaction (AASHTO T 180)		Cubic Yard			
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	1,677.00	5.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,677.00	5.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		1,677.00	5.00	10.00	10.00
==========	203-01100	Proof Rolling		Hour			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	4.00	100.00	123.69	90.76
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	10.00	110.00	126.84	145.25
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	40.00	100.00	103.00	150.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	50.00	100.00	107.72	75.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	40.00	110.00	130.01	106.94
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	10.00	107.00	111.85	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		154.00	103.70	114.67	112.62
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	40.00	100.00	118.61	121.65
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	10.00	110.00	175.00	175.00
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	20.00	110.00	146.00	152.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	10.00	90.00	131.67	150.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	20.00	115.00	169.54	239.08
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	180.00	188.50	87.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	10.00	200.00	159.06	87.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	119.17	136.22	147.40
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	90.00	120.00	104.60	75.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01100	Proof Rolling		Hour			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	100.00	117.92	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		190.00	109.47	111.61	88.16
		WEIGHTED AVERAGE FOR THE YEAR		464.00	110.06	117.90	111.60
==========	203-01140	Rolling		Hour			
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	20.00	110.00	110.00	110.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	60.00	100.00	105.62	75.00
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	10.00	180.00	92.73	95.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	111.11	104.84	85.05
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	20.00	110.00	112.88	92.26
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	150.00	169.26	87.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	10.00	175.00	164.86	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	136.25	130.94	93.01
NHPP5502-086		US 550 Highway Lighting	08/13/15	10.00	165.00	679.70	679.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	165.00	679.70	679.70
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	20.00	130.00	97.39	94.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	20.00	108.08	108.08	108.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	119.04	100.95	101.04
		WEIGHTED AVERAGE FOR THE YEAR		180.00	121.45	126.57	123.41
==========	203-01500	Blading		Hour			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	50.00	120.00	132.10	170.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	10.00	125.00	150.72	105.88

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01500	Blading		Hour			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	10.00	150.00	123.02	115.31
NHPP0702-336	I-70 Eagle County	01/29/15	10.00	175.00	180.00	180.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	10.00	160.00	127.42	127.08
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	30.00	130.00	275.00	275.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	8.00	150.00	195.00	160.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	95.00	144.80	119.04
IM0705-079	I-70 Siebert - East PCCP	02/19/15	120.00	120.00	151.96	180.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	138.83	150.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	10.00	200.00	184.09	178.97
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	2.00	150.00	201.80	154.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	60.00	105.00	120.75	100.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	24.00	130.00	140.50	181.00
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	10.00	200.00	114.60	111.20
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	80.00	150.00	132.87	152.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	40.00	146.60	173.00	173.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	60.00	110.00	167.48	139.56
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	100.00	100.00	117.26	75.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	8.00	115.00	121.24	120.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	70.00	120.00	220.46	159.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	80.00	120.00	173.75	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		892.00	118.78	153.54	146.82
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	60.00	140.00	157.35	199.10
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	40.00	140.00	164.25	150.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	20.00	140.00	180.00	180.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	20.00	130.00	176.20	115.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	30.00	120.00	145.00	130.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	300.00	110.00	130.54	125.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	40.00	120.00	81.00	81.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	100.00	130.00	177.88	175.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	32.00	130.00	145.07	145.22
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	10.00	130.00	111.17	131.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	8.00	130.00	191.33	190.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	8.00	150.00	143.50	127.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	10.00	125.00	115.00	45.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	200.00	211.76	112.50
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	10.00	210.00	200.20	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		698.00	124.43	147.15	141.13
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	100.00	160.00	117.50	110.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01500	Blading		Hour			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	20.00	175.00	120.00	140.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	30.00	140.00	140.00	180.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	60.00	130.00	105.00	105.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	50.00	120.00	153.18	118.02
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	25.00	125.00	169.29	160.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	5.00	150.00	140.00	140.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	10.00	195.00	349.60	349.60
STA056A-005	SH56- BERTHOUD EAST	08/27/15	30.00	150.00	145.25	170.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			330.00	144.92	144.07	135.45
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	30.00	155.00	158.06	170.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	20.00	200.00	160.66	157.30
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	20.00	150.00	144.62	145.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	500.00	111.00	182.50	180.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	190.00	125.00	128.00	85.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	125.00	142.52	140.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	60.00	130.00	144.91	155.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	116.00	167.98	166.32	166.32
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	20.00	281.01	281.01	281.01
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	40.00	150.00	175.00	175.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	56.00	120.00	154.29	210.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	160.00	168.66	175.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,172.00	129.89	160.68	158.99
WEIGHTED AVERAGE FOR THE YEAR			3,092.00	127.06	154.49	148.89
========== 203-01510	Backhoe		Hour			
NHPP0702-336	I-70 Eagle County	01/29/15	20.00	125.00	140.00	140.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	25.00	110.00	185.00	145.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	30.00	150.00	150.00	150.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	40.00	150.00	140.00	195.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	140.00	150.15	124.70
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	124.26	150.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	60.00	120.00	96.48	60.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	40.00	115.00	114.52	122.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	60.00	138.14	174.00	174.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01510	Backhoe		Hour			
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		345.00	119.24	131.57	138.08
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	150.00	125.00	127.00	127.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	20.00	125.00	165.00	165.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	30.00	75.00	138.33	170.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	20.00	100.00	105.00	105.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	32.00	120.00	137.36	112.07
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	20.00	110.00	197.50	145.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	20.00	183.33	156.67	171.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	10.00	130.00	95.00	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		302.00	120.88	139.49	133.07
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	20.00	140.00	182.50	190.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	20.00	115.00	157.14	130.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	20.00	125.00	155.00	155.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	10.00	220.00	74.75	140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	140.00	154.07	155.71
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	30.00	145.00	188.21	190.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	135.00	153.02	185.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	200.00	114.00	178.75	180.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	90.00	150.00	131.00	70.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	116.00	167.98	166.32	166.32
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	40.00	118.89	118.89	118.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		486.00	136.30	161.52	152.05
	WEIGHTED AVERAGE FOR THE YEAR		1,203.00	127.75	148.32	143.58
========== 203-01515	Backhoe (Landscaping)		Hour			
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	16.00	100.00	150.00	170.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	100.00	150.00	170.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01515 Backhoe (Landscaping)		Hour			
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	80.00	100.00	123.50	140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	100.00	123.50	140.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	6.00	135.00	139.35	185.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	135.00	139.35	185.00
	WEIGHTED AVERAGE FOR THE YEAR		102.00	102.06	127.15	147.35
==========	203-01550 Dozing		Hour			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	10.00	150.00	167.67	141.18
NHPP0702-336	I-70 Eagle County	01/29/15	10.00	250.00	230.00	230.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	30.00	140.00	300.00	300.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	200.00	199.56	249.40
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	20.00	147.13	141.00	141.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	26.00	150.00	222.50	160.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	20.00	140.00	249.83	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		136.00	160.61	219.71	200.59
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	30.00	100.00	185.00	150.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	10.00	130.00	137.17	104.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	30.00	150.00	149.37	85.43
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	20.00	183.33	261.67	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		90.00	138.52	173.93	145.59
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	30.00	150.00	155.04	175.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	10.00	150.00	212.86	295.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	150.00	176.34	205.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01550	Dozing		Hour			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	30.00	165.00	158.13	150.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	20.00	175.00	162.17	150.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	350.00	128.00	171.25	125.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	100.00	150.00	186.00	175.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	150.00	173.32	120.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	60.00	140.00	143.32	160.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	116.00	122.17	120.96	120.96
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	20.00	252.91	252.91	252.91
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	40.00	160.00	246.67	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		836.00	140.29	171.80	147.65
		WEIGHTED AVERAGE FOR THE YEAR		1,102.00	143.00	176.48	156.10
==========	203-01555	Dozing (Landscaping)		Hour			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	20.00	125.00	143.79	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	125.00	143.79	130.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	6.00	125.00	150.50	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	125.00	150.50	150.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	125.00	145.87	134.62
==========	203-01565	Hydraulic Excavator		Hour			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	20.00	200.00	203.85	218.20
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	40.00	200.00	193.04	139.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	200.00	197.20	165.47
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	40.00	110.00	173.53	133.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	110.00	173.53	133.18

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
203-01565	Hydraulic Excavator		Hour			
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	80.00	150.00	170.52	255.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	40.00	200.00	180.04	240.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	215.00	229.53	275.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	173.57	176.34	255.83
	WEIGHTED AVERAGE FOR THE YEAR		240.00	169.58	180.30	208.89
203-01582	Truck (Dump)		Hour			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	20.00	130.00	108.00	105.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	30.00	110.00	125.00	125.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	20.00	90.00	122.53	158.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	100.00	110.25	115.00	115.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	40.00	130.00	122.92	106.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	113.93	119.22	118.04
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	20.00	120.00	92.50	85.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	20.00	117.33	141.67	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	118.67	122.00	142.50
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	30.00	110.00	125.35	160.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	20.00	115.65	115.65	115.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	112.26	122.92	142.26
	WEIGHTED AVERAGE FOR THE YEAR		300.00	114.28	120.13	125.34
203-01590	Front End Loader (Rubber)		Hour			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	25.00	140.00	141.67	145.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01590	Front End Loader (Rubber)		Hour			
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	20.00	120.00	185.00	185.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	200.00	100.00	147.97	180.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	150.00	171.85	180.80
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	137.91	150.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	40.00	129.54	137.00	137.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		355.00	103.05	148.42	168.79
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	20.00	120.00	165.00	165.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	40.00	150.00	131.00	112.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	140.00	137.80	129.67
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	20.00	160.00	161.25	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	160.00	161.25	150.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	20.00	120.00	140.58	130.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	40.00	180.00	159.25	200.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	160.00	155.86	165.00
	WEIGHTED AVERAGE FOR THE YEAR		495.00	116.73	149.22	162.74
========== 203-01592	Front End Loader (Special)		Hour			
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	20.00	150.00	235.62	300.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	150.00	235.62	300.24
	WEIGHTED AVERAGE FOR THE YEAR		20.00	150.00	235.62	300.24
========== 203-01594	Combination Loader		Hour			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	10.00	100.00	108.40	110.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01594	Combination Loader		Hour			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	20.00	120.00	130.29	117.08
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	40.00	120.00	124.00	120.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	40.00	110.00	140.75	102.46
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	10.00	150.00	166.20	152.34
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	10.00	190.00	96.85	100.70
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	20.00	100.00	102.25	122.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	20.00	115.00	135.60	99.30
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	120.00	95.00	90.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	40.00	120.00	121.99	122.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	119.60	124.55	111.12
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	40.00	120.00	111.17	119.01
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	150.00	125.00	157.00	157.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	10.00	120.00	187.50	225.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	30.00	100.00	118.33	100.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	32.00	110.00	110.16	110.47
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	40.00	130.00	110.00	100.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	40.00	100.00	124.95	137.39
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	20.00	110.00	165.33	200.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	130.00	133.42	112.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	10.00	125.00	135.53	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		382.00	118.38	127.84	138.65
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	10.00	125.00	97.50	120.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	20.00	100.00	125.00	125.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	20.00	150.00	235.62	300.24
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	125.00	185.87	194.10
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	20.00	110.00	115.14	80.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	120.00	101.77	110.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	90.00	110.00	103.20	90.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	100.00	124.52	130.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	62.00	128.71	127.44	127.44
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		282.00	110.92	114.53	112.42
		WEIGHTED AVERAGE FOR THE YEAR		964.00	116.86	123.63	126.71

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01597	Potholing		Hour			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	40.00	150.00	272.00	116.00
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	30.00	250.00	175.00	150.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	30.00	195.00	281.90	252.10
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	10.00	250.00	250.23	159.96
NHPP0702-336	I-70 Eagle County	01/29/15	50.00	490.00	490.00	490.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	20.00	165.00	231.67	360.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	20.00	230.00	206.86	181.98
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	90.00	300.00	198.75	300.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	20.00	250.00	261.25	475.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	20.00	150.00	272.76	355.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	10.00	200.00	340.71	139.21
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	300.00	261.80	218.20
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	24.00	220.00	315.16	250.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	15.00	200.00	252.93	191.73
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	10.00	50.00	251.40	229.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	40.00	220.00	243.33	250.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	20.00	270.00	292.46	300.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	116.00	200.00	154.82	166.50
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	160.00	315.00	367.00	367.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	5.00	250.00	331.52	239.62
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	40.00	220.00	251.09	243.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	20.00	202.00	225.00	240.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	20.00	300.00	160.10	150.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	100.00	250.00	259.98	187.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	40.00	155.00	309.88	340.76
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	20.00	230.00	337.23	250.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	16.00	250.00	251.50	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,006.00	252.21	246.38	266.65
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	400.00	205.00	209.18	50.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	40.00	200.00	209.30	145.81
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	40.00	200.00	220.00	220.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	10.00	250.00	285.00	300.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	40.00	240.00	215.00	215.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	8.00	200.00	276.25	290.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	100.00	200.00	219.29	237.88
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	8.00	175.00	250.00	200.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	32.00	200.00	250.00	250.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	10.00	170.00	304.78	301.81
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	16.00	205.00	186.98	160.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01597	Potholing		Hour			
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	50.00	200.00	240.83	175.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	40.00	225.00	237.40	267.85
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	100.00	185.00	178.67	175.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	10.00	175.00	147.50	170.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	40.00	350.00	387.13	493.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	80.00	200.00	126.88	180.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	40.00	250.00	211.00	137.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	6.00	200.00	203.33	150.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	200.00	150.00	123.13	137.50
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	40.00	390.00	410.42	281.25
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	20.00	250.00	398.75	281.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,330.00	207.17	202.74	157.59
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	16.00	225.00	216.67	200.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	20.00	300.00	295.00	295.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	50.00	200.00	205.00	110.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	40.00	200.00	295.00	205.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	50.00	225.00	219.87	225.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	10.00	250.00	238.75	230.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	5.00	220.00	275.00	275.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	100.00	150.00	157.13	16.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	23.00	200.00	250.18	200.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	20.00	210.00	340.00	355.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	40.00	200.00	150.00	150.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	10.00	250.00	478.50	650.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	20.00	200.00	247.25	247.25
STA056A-005		SH56- BERTHOUD EAST	08/27/15	8.00	225.00	275.00	250.00
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	24.00	325.00	550.00	410.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	8.00	260.00	188.73	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			444.00	208.18	228.28	183.58
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	60.00	280.00	230.77	260.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	250.00	244.47	248.40
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	50.00	300.00	252.00	315.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	30.00	250.00	377.20	260.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	80.00	172.00	200.25	215.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	210.00	200.00	280.39	386.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	25.00	200.00	217.00	200.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	40.00	175.00	231.25	280.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,000.00	190.00	198.95	200.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-01597	Potholing		Hour			
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	100.00	200.00	229.58	250.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	300.00	348.90	250.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	194.00	242.16	239.76	239.76
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	200.00	253.99	253.99	253.99
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	80.00	195.00	175.00	175.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	40.00	200.00	279.38	310.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,169.00	209.51	220.96	237.81
	WEIGHTED AVERAGE FOR THE YEAR		4,949.00	217.44	221.20	217.36
========== 203-01620	Sweeping		Hour			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	40.00	140.00	158.32	138.21
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	50.00	102.00	138.50	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	118.89	148.73	144.76
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	40.00	75.00	62.00	62.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	75.00	62.00	62.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	50.00	167.00	168.08	125.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	167.00	168.08	125.00
	WEIGHTED AVERAGE FOR THE YEAR		180.00	122.50	155.19	128.24
========== 203-01622	Sweeping (With Pickup Broom)		Hour			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	40.00	172.00	198.92	311.97
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	145.76	178.11	144.90
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	169.59	160.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01622	Sweeping (With Pickup Broom)		Hour			
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	75.00	150.00	161.80	165.00
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	20.00	250.00	196.72	263.43
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	20.00	160.00	168.68	275.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	80.00	172.45	180.63	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		335.00	149.00	174.59	193.63
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	20.00	150.00	135.00	135.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	120.00	173.00	162.16	176.47
NHPP 062A-018		SH 62 Chipseal Phase II	05/07/15	20.00	130.00	296.20	250.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	20.00	80.00	167.50	135.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	20.00	120.00	191.90	283.79
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	100.00	100.00	150.00	150.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	220.00	226.18	87.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	10.00	250.00	219.43	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	140.81	175.26	169.15
NHPP5502-086		US 550 Highway Lighting	08/13/15	40.00	140.00	143.28	143.28
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	5.00	214.00	214.00	214.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	148.22	151.14	151.14
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	10.00	200.00	162.78	145.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	300.00	283.55	286.42	286.42
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	80.00	175.00	130.00	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	259.14	241.12	250.71
		WEIGHTED AVERAGE FOR THE YEAR		1,090.00	185.97	186.43	205.11
==========	203-02300	Rock Scaler		Hour			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	500.00	80.00	94.33	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	80.00	94.33	105.00
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	300.00	115.00	104.56	130.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-02300 Rock Scaler		Hour			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	50.00	140.00	245.00	90.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		350.00	118.57	118.60	124.29
	WEIGHTED AVERAGE FOR THE YEAR		850.00	95.88	104.04	112.94
==========	203-02330 Laborer		Hour			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	10.00	50.00	46.85	35.00
NHPP0702-336	I-70 Eagle County	01/29/15	20.00	50.00	46.00	46.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	40.00	45.00	39.47	47.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	20.00	40.00	50.98	50.28
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	40.00	45.00	125.00	125.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	40.00	50.00	43.51	30.80
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	50.00	50.99	43.60
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	16.00	47.00	93.76	105.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	80.00	40.00	53.55	45.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	40.00	50.00	43.55	57.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	100.00	35.27	32.90	32.90
NHPP0703-418	I-70 PPSL East Idaho Springs					
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	120.00	45.00	57.00	39.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	40.00	40.00	36.90	30.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	37.00	37.00	40.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	80.00	50.00	42.45	27.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		706.00	43.71	48.71	45.06
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	120.00	45.00	75.98	50.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	40.00	40.00	41.24	45.46
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	20.00	40.00	56.88	65.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	10.00	50.00	90.00	90.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	80.00	40.00	50.00	50.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	40.00	60.00	55.00	50.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	40.00	60.00	41.15	44.79
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	40.00	55.00	40.50	50.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	20.00	40.00	42.63	43.75
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	10.00	80.00	70.61	43.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	47.86	59.62	50.29
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	100.00	40.00	28.50	32.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 203-02330	Laborer		Hour			
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	120.00	45.00	34.42	30.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	20.00	55.00	83.25	40.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	10.00	50.00	52.00	54.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	80.00	40.00	84.83	120.24
STA056A-005	SH56- BERTHOUD EAST	08/27/15	8.00	45.00	57.50	55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		338.00	43.08	49.54	53.84
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	40.00	38.00	46.03	37.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	80.00	60.00	44.62	39.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	60.00	40.00	43.00	50.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	45.00	52.50	45.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	40.00	35.18	34.83	34.83
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	80.00	63.77	63.77	63.77
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	280.00	30.00	47.48	25.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	45.00	53.53	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		620.00	41.01	46.75	40.61
	WEIGHTED AVERAGE FOR THE YEAR		2,084.00	43.64	50.28	46.62
========== 206-00000	Str Excav		Cubic Yard			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	816.00	35.00	33.00	30.00
NHPP0702-336	I-70 Eagle County	01/29/15	263.00	75.00	130.00	130.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	5.00	18.00	325.95	116.23
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	790.00	25.00	17.70	16.49
IM0705-079	I-70 Siebert - East PCCP	02/19/15	41.00	50.00	50.40	145.75
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	646.00	18.00	19.94	19.09
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	534.00	30.00	32.88	29.45
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	5,766.00	21.66	25.70	25.70
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	191.00	16.00	198.48	82.27
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	25.00	55.00	55.59	55.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	874.00	10.00	14.69	18.80
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	53.00	500.00	272.50	500.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	202.00	13.00	26.09	8.71
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	33.00	17.00	141.75	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,239.00	25.94	32.61	30.99

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
206-00000	Str Excav		Cubic Yard			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	655.00	27.00	27.53	17.18
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	21.00	40.00	91.00	91.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	60.00	48.00	74.00	74.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	133.00	74.00	35.68	42.04
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	204.00	30.00	19.71	19.71
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	622.00	50.00	36.50	33.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	465.00	15.00	36.83	19.50
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	700.00	33.00	69.67	60.00
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	25.00	65.00	67.86	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,885.00	34.72	40.64	35.37
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	8.00	100.00	199.39	120.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1,370.00	30.00	170.50	66.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	177.00	12.00	52.50	55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,555.00	28.31	157.43	65.03
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	6,809.00	16.50	27.48	28.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	393.00	30.00	41.32	38.95
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	115.00	50.00	107.01	15.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,201.00	45.00	25.42	10.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	767.00	15.00	38.76	21.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	593.00	13.32	24.88	11.40
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	11,356.00	12.00	25.38	24.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	23.00	20.00	27.36	20.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	9,049.00	41.84	41.77	41.77
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	6,699.00	32.42	32.42	32.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37,005.00	25.29	28.72	30.02
	WEIGHTED AVERAGE FOR THE YEAR		51,684.00	26.04	33.12	31.55
206-00010	Str Excav (Spec)		Cubic Yard			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2,643.00	65.00	41.50	33.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,643.00	65.00	41.50	33.00
	WEIGHTED AVERAGE FOR THE YEAR		2,643.00	65.00	41.50	33.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00050	Str Bkfl (Spec)		Cubic Yard			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2,790.00	50.00	109.50	69.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,790.00	50.00	109.50	69.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	129.00	68.05	78.83	78.83
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		129.00	68.05	78.83	78.83
		WEIGHTED AVERAGE FOR THE YEAR		2,919.00	50.80	108.81	69.43
==========	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard			
NHPP0702-336		I-70 Eagle County	01/29/15	84.00	270.00	320.00	320.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	54.00	150.00	250.52	233.98
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	2.00	150.00	1566.04	1522.03
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	4.00	250.00	577.61	346.19
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	5.00	493.38	202.00	202.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	146.00	125.00	395.30	383.93
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	204.00	107.00	103.10	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		499.00	149.55	288.65	253.52
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	12.00	150.00	167.22	181.66
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	36.00	200.00	512.50	475.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	10.00	150.00	295.27	200.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	150.00	175.00	246.59	33.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		208.00	176.68	270.96	126.11
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	626.00	200.00	109.00	92.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	50.00	175.00	225.00	288.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
206-00065	Str Bkfl (Flow-Fill)		Cubic Yard			
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	10.00	125.00	266.50	275.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		686.00	197.08	126.90	108.95
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	550.00	160.00	110.00	160.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1,376.00	200.00	151.60	150.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	150.00	200.00	134.09	95.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	20.00	300.00	374.58	250.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,096.00	190.46	147.42	149.16
	WEIGHTED AVERAGE FOR THE YEAR		3,489.00	185.09	167.28	154.82
206-00066	Str Bkfl (FF Ash)		Cubic Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	182.00	223.61	221.40	221.40
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		182.00	223.61	221.40	221.40
	WEIGHTED AVERAGE FOR THE YEAR		182.00	223.61	221.40	221.40
206-00100	Str Bkfl (CL 1)		Cubic Yard			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	53.00	35.00	61.67	60.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	227.00	45.00	51.60	60.00
NHPP0702-336	I-70 Eagle County	01/29/15	46.00	100.00	96.00	96.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	5.00	25.00	353.13	124.94
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	324.00	50.00	38.25	36.27
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	333.00	25.00	87.53	83.80
STA160A-025	US 160, East and West of Kim					
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	12,926.00	31.29	32.33	32.33
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	75.00	75.00	79.64	75.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	170.00	20.00	57.37	68.30
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	20.00	390.00	180.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	59.00	39.00	57.01	41.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,219.00	32.15	38.91	35.11

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00100 Str Bkfl (CL 1)		Cubic Yard			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	612.00	30.00	48.40	56.56
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	212.00	60.00	59.50	69.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	543.00	27.00	56.33	36.50
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3.00	60.00	144.87	227.24
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1,400.00	36.67	57.33	52.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,770.00	35.11	54.01	51.46
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	10.00	50.00	185.18	120.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1,330.00	25.00	87.00	49.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,340.00	25.19	88.45	49.53
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	5,731.00	75.00	64.57	69.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	286.00	50.00	53.71	41.14
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	524.00	50.00	58.45	30.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	644.00	35.00	75.42	49.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5,944.00	28.00	30.13	25.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	7,429.00	64.40	65.14	65.14
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,802.00	45.39	45.39	45.39
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	15.00	75.00	233.66	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24,375.00	53.80	46.14	51.89
	WEIGHTED AVERAGE FOR THE YEAR		42,704.00	44.48	46.85	46.20
==========	206-00200 Str Bkfl (CL 2)		Cubic Yard			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	255.00	20.00	38.80	25.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	203.00	35.00	32.27	37.33
IM0705-079	I-70 Siebert - East PCCP	02/19/15	51.00	40.00	60.06	145.05
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1,153.00	29.11	20.62	20.62
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,662.00	28.77	33.18	27.15

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00200 Str Bkfl (CL 2)		Cubic Yard			
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	48.00	33.00	89.00	89.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	92.00	62.80	28.22	39.66
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	89.00	20.00	34.53	47.25
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	25.00	75.00	71.95	75.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		254.00	43.37	40.06	55.12
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	147.00	15.00	60.00	60.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	15.00	60.00	60.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	159.00	30.00	28.11	27.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	76.00	50.00	54.37	75.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	416.00	20.00	24.70	22.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	71.00	30.00	50.31	12.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,148.00	31.84	35.68	35.68
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	552.00	22.70	22.69	22.69
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,422.00	28.12	31.60	30.35
	WEIGHTED AVERAGE FOR THE YEAR		4,485.00	28.79	33.68	31.54
==========	206-00360 Mechanical Reinforcement of Soil		Cubic Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,000.00	21.14	25.50	25.50
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,000.00	21.14	25.50	25.50
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	124.00	90.00	109.00	68.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00360 Mechanical Reinforcement of Soil		Cubic Yard			
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	810.00	40.33	54.33	76.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		934.00	46.92	59.40	74.94
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	4,771.00	42.00	22.55	24.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	508.00	40.00	23.51	15.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,228.00	13.00	23.59	26.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,111.00	38.83	34.47	34.47
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,993.00	31.34	31.34	31.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,611.00	35.92	24.90	27.26
	WEIGHTED AVERAGE FOR THE YEAR		14,545.00	33.57	28.35	29.96
==========	206-00505 Filter Matl (Spec)		Cubic Yard			
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	183.00	54.00	105.11	65.44
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		183.00	54.00	105.11	65.44
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	547.00	130.00	108.27	93.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		547.00	130.00	108.27	93.00
	WEIGHTED AVERAGE FOR THE YEAR		730.00	110.95	107.00	86.09
==========	206-00510 Filter Matl (CL A)		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	7.00	315.00	320.00	320.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	40.00	117.95	210.00	210.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	39.00	41.00	94.46	49.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		86.00	99.09	125.00	146.10
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	148.00	54.00	79.45	61.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00510	Filter Matl (CL A)		Cubic Yard			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	12.00	127.54	127.53	127.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	59.52	80.41	65.99
		WEIGHTED AVERAGE FOR THE YEAR		246.00	73.35	91.62	93.99
==========	206-00520	Filter Matl (CL B)		Cubic Yard			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	15.00	40.00	99.97	126.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	40.00	99.97	126.97
		WEIGHTED AVERAGE FOR THE YEAR		15.00	40.00	99.97	126.97
==========	206-00530	Filter Matl (CL C)		Cubic Yard			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	81.00	40.00	114.21	49.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		81.00	40.00	114.21	49.34
		WEIGHTED AVERAGE FOR THE YEAR		81.00	40.00	114.21	49.34
==========	206-01750	Shoring		LUMP SUM			
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	15000.00	32678.49	11026.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	32678.49	11026.67
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	15000.00	17783.67	24000.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	50000.00	154400.00	220000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	32500.00	63322.45	122000.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	189000.00	217500.00	135000.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	35000.00	48374.07	24150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	112000.00	90655.55	79575.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	60800.00	63520.41	82835.33

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 206-01781	Shoring (A 1)		LUMP SUM			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	30000.00	21444.40	100.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	42000.00	42000.00	42000.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	8000.00	25485.73	16915.87
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	44205.14	55300.00	55300.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	25000.00	20185.73	6520.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	29841.03	25463.49	24167.17
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	15000.00	34543.33	2500.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	15000.00	71693.75	8500.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	25000.00	45760.00	109000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	52292.95	60647.79	60647.79
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	27236.42	30479.84	30479.84
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	26905.87	47880.15	42225.53
WEIGHTED AVERAGE FOR THE YEAR			10.00	28373.45	36671.82	33196.35
========== 206-01782	Shoring (A 2)		LUMP SUM			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	30000.00	23580.00	100.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	45000.00	34000.00	34000.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	8000.00	25729.33	16915.87
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	25000.00	29541.73	23300.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	27000.00	26765.96	18578.97
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	15000.00	34493.33	2500.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	15000.00	71693.75	8500.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	25000.00	51380.00	108300.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	224507.99	228548.80	228548.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01782	Shoring (A 2)		LUMP SUM			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	44393.20	52581.30	52581.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	64780.24	60692.06	80086.02
		WEIGHTED AVERAGE FOR THE YEAR		9.00	47989.02	44243.04	52749.55
==========	206-01783	Shoring (A 3)		LUMP SUM			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	21000.00	16000.00	16000.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1.00	25000.00	26449.45	9040.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	23000.00	24707.88	12520.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	25000.00	21340.00	30000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	189359.35	201988.08	201988.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	107179.68	51448.02	115994.04
		WEIGHTED AVERAGE FOR THE YEAR		4.00	65089.84	38077.95	64257.02
==========	206-01784	Shoring (A 4)		LUMP SUM			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	40000.00	27000.00	27000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	40000.00	27000.00	27000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	56075.68	52032.87	52032.87
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	56075.68	52032.87	52032.87
		WEIGHTED AVERAGE FOR THE YEAR		2.00	48037.84	39516.44	39516.44
==========	206-01785	Shoring (A 5)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	17060.11	25223.89	25223.89

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01785	Shoring (A 5)		LUMP SUM			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	17060.11	25223.89	25223.89
	WEIGHTED AVERAGE FOR THE YEAR			1.00	17060.11	25223.89	25223.89
==========	206-01786	Shoring (A 6)		LUMP SUM			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	44548.38	48150.00	48150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	44548.38	48150.00	48150.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	44548.38	48150.00	48150.00
==========	206-01790	Shoring (A 10)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	16041.30	15882.48	15882.48
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	16041.30	15882.48	15882.48
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16041.30	15882.48	15882.48
==========	206-01791	Shoring (A 11)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	142630.83	146507.45	146507.45
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	142630.83	146507.45	146507.45
	WEIGHTED AVERAGE FOR THE YEAR			1.00	142630.83	146507.45	146507.45
==========	206-01792	Shoring (A 12)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	26233.15	31447.00	31447.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01792	Shoring (A 12)		LUMP SUM			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	26233.15	31447.00	31447.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	26233.15	31447.00	31447.00
==========	206-01793	Shoring (A 13)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	40529.28	34982.02	34982.02
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	40529.28	34982.02	34982.02
	WEIGHTED AVERAGE FOR THE YEAR			1.00	40529.28	34982.02	34982.02
==========	206-01795	Shoring (A 15)		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	35123.76	18448.41	18448.41
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	35123.76	18448.41	18448.41
	WEIGHTED AVERAGE FOR THE YEAR			1.00	35123.76	18448.41	18448.41
==========	207-00205	Topsoil		Cubic Yard			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	83.00	10.00	44.10	30.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	484.00	12.00	36.57	22.08
NHPP0702-336		I-70 Eagle County	01/29/15	700.00	25.00	25.00	25.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	269.00	10.50	61.65	66.64
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	860.00	20.00	36.18	49.38
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	150.00	35.00	50.33	40.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,550.00	9.00	26.77	43.05
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	130.00	50.00	28.64	47.40
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	2,216.00	13.00	13.19	14.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	10.00	8.00	117.16	79.89

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00205	Topsoil		Cubic Yard			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	5.00	10.00	114.00	160.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	7,502.00	12.00	9.60	4.84
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	29,593.00	6.00	5.71	5.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	3,905.00	8.00	10.54	13.86
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	215.00	11.00	31.77	10.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	216.00	40.00	44.00	68.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,888.00	8.53	11.56	9.56
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	3,980.00	10.00	9.12	7.66
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	3,010.00	12.60	13.07	12.22
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	9,453.00	12.00	5.77	4.30
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	20.00	12.00	192.50	80.27
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2,311.00	20.00	25.00	40.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	660.00	15.00	33.52	29.75
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	158.00	25.00	13.16	11.31
SHE165A-012		SH 165A Safety Improvements	06/11/15	770.00	20.00	16.67	11.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	58.00	45.00	47.87	22.50
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	110.00	25.00	53.12	11.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,530.00	13.26	10.71	11.42
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	163.00	7.50	16.25	24.50
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	40.00	65.00	63.50	42.00
STA056A-005		SH56- BERTHOUD EAST	08/27/15	67.00	9.00	73.50	74.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	16.39	44.62	39.38
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	194.00	20.00	50.36	47.09
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	100.00	80.00	58.40	22.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	242.00	15.00	27.47	30.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2,370.00	10.50	30.88	13.75
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	6,538.00	11.00	15.16	13.75
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,529.00	12.00	19.48	11.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	14,800.00	6.00	7.29	8.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,300.00	80.68	80.46	80.46
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 207-00205	Topsoil		Cubic Yard			
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	700.00	15.00	56.98	33.11
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	40.00	15.00	43.45	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,813.00	12.06	15.33	14.49
	WEIGHTED AVERAGE FOR THE YEAR		97,501.00	10.59	12.86	11.48
========== 207-00210	Stockpile Topsoil		Cubic Yard			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	5.00	12.00	76.33	100.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	3,905.00	9.00	9.51	15.63
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,910.00	9.00	9.58	15.74
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	3,980.00	8.00	7.60	9.85
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	9,453.00	7.00	4.20	4.09
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2,311.00	9.00	35.50	63.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	158.00	15.00	10.29	10.57
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	120.00	25.00	29.54	18.75
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	110.00	25.00	24.63	11.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,132.00	7.87	8.41	14.17
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	163.00	12.00	10.25	12.50
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1,395.00	24.86	24.86	24.86
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,558.00	23.51	22.09	23.57
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,103.00	6.50	12.28	9.00
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	40.00	7.00	43.45	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,143.00	6.51	12.51	9.58
	WEIGHTED AVERAGE FOR THE YEAR		23,743.00	8.96	9.40	14.63
========== 207-00305	Wetland Topsoil		Cubic Yard			
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	75.00	60.00	18.26	10.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00305	Wetland Topsoil		Cubic Yard			
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	46.00	35.00	44.16	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		121.00	50.50	28.11	13.80
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	83.00	27.00	34.95	34.89
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	27.00	34.95	34.89
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	100.00	7.00	42.50	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	7.00	42.50	30.00
		WEIGHTED AVERAGE FOR THE YEAR		304.00	29.77	32.24	24.89
==========	207-00310	Stockpile Wetland Topsoil		Cubic Yard			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	75.00	60.00	15.91	12.50
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	46.00	25.00	33.33	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		121.00	46.69	22.53	15.35
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	14.00	50.00	108.21	159.63
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	800.00	22.00	31.35	27.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		814.00	22.48	33.31	29.96
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	100.00	2.75	23.50	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	2.75	23.50	30.00
		WEIGHTED AVERAGE FOR THE YEAR		1,035.00	23.41	29.84	28.26
==========	207-00405	Topsoil (Spec)		Cubic Yard			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2,093.00	45.39	45.39	45.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,093.00	45.39	45.39	45.39
		WEIGHTED AVERAGE FOR THE YEAR		2,093.00	45.39	45.39	45.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00001	Silt Dike		Lin Foot			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	380.00	8.50	8.72	11.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		380.00	8.50	8.72	11.16
		WEIGHTED AVERAGE FOR THE YEAR		380.00	8.50	8.72	11.16
==========	208-00002	Erosion Log (12 In)		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	500.00	5.00	6.33	4.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	160.00	10.00	6.50	5.50
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1,550.00	5.00	5.38	3.53
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	100.00	6.00	11.33	9.52
NHPP0702-336		I-70 Eagle County	01/29/15	1,910.00	4.00	5.00	5.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	250.00	6.50	4.91	4.90
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	200.00	5.00	3.89	4.10
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	3,200.00	4.00	5.79	5.95
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	750.00	5.00	5.50	5.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	600.00	3.84	5.80	6.33
IM0705-079		I-70 Siebert - East PCCP	02/19/15	18,540.00	5.00	4.57	2.70
STA 0362-034		US 36: CABIN CREEK	02/19/15	100.00	9.00	8.53	7.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2,780.00	20.00	4.92	4.50
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	6,888.00	7.00	5.25	3.40
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	200.00	6.00	18.28	7.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	600.00	8.00	4.45	4.35
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	285.00	7.00	12.45	14.16
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	50.00	5.00	4.44	4.48
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	800.00	4.00	4.05	3.95
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2,250.00	3.57	3.60	3.60
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	800.00	7.00	4.53	3.81
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2,900.00	4.50	4.60	3.35
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	1,620.00	6.00	4.50	3.50
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	150.00	5.00	4.75	5.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	300.00	5.00	10.35	7.60
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	3,000.00	6.00	4.86	4.70
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	889.00	4.00	5.36	3.02
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	100.00	5.50	4.81	4.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	20.00	4.00	21.67	30.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	85.00	6.00	7.34	5.35
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1,700.00	6.00	4.93	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53,277.00	6.04	4.95	3.79
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1,000.00	4.00	6.38	3.60

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00002	Erosion Log (12 In)		Lin Foot			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	320.00	4.00	5.48	5.57
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	600.00	6.00	7.00	8.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	200.00	4.00	6.00	6.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	800.00	8.00	9.25	9.25
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	400.00	4.00	4.64	3.96
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	640.00	5.00	6.80	12.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	100.00	15.00	36.50	16.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	3,100.00	4.00	5.17	4.20
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	3,000.00	3.00	3.79	3.80
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	50.00	1.00	14.75	25.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6,400.00	5.00	3.28	3.28
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	50.00	6.00	2.00	0.01
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	200.00	4.00	7.95	7.50
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	160.00	9.00	6.12	5.85
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1,118.00	4.00	6.35	5.25
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	340.00	5.50	5.25	4.50
BRS0704-215	I-70 Deer Trail East	05/28/15	140.00	6.00	7.17	7.50
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1,500.00	6.00	4.01	2.73
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2,426.00	5.00	4.19	4.37
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	450.00	5.00	7.29	4.57
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1,340.00	5.00	4.66	5.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	150.00	8.00	8.20	4.40
SHE165A-012	SH 165A Safety Improvements	06/11/15	120.00	7.00	5.33	5.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	200.00	10.00	6.57	4.40
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	200.00	35.00	19.70	35.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	50.00	18.00	21.76	12.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		25,054.00	5.09	5.37	5.03
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	252.00	4.50	6.65	6.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	300.00	5.00	3.88	3.50
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2,300.00	6.00	3.95	3.75
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	50.00	5.00	18.88	6.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	20.00	10.00	6.50	5.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	100.00	10.00	7.07	4.20
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1,650.00	6.00	4.86	5.29
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	100.00	4.50	16.98	5.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	7,000.00	3.50	4.55	3.48
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	1,000.00	10.00	5.03	4.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	1,700.00	6.00	7.50	5.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	400.00	7.00	4.85	5.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	200.00	10.00	9.77	8.40
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	962.00	5.30	5.30	5.30
STA056A-005	SH56- BERTHOUD EAST	08/27/15	560.00	4.00	6.21	6.30
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,594.00	5.13	4.84	4.24

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00002	Erosion Log (12 In)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	350.00	5.00	3.67	3.80
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	982.00	5.00	6.59	5.78
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	1,600.00	6.00	5.11	3.85
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	200.00	10.00	6.38	5.50
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2,440.00	4.00	5.01	4.50
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	4,000.00	5.00	4.65	3.40
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	2,000.00	6.50	7.09	9.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10,100.00	3.80	3.76	3.76
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	200.00	6.50	6.86	7.50
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10,000.00	4.02	4.55	4.55
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	2,310.00	4.50	6.00	6.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	200.00	4.59	5.75	5.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		34,382.00	4.43	5.14	4.56
		WEIGHTED AVERAGE FOR THE YEAR		129,307.00	5.31	5.03	4.27
==========	208-00003	Erosion Log (18 In)		Lin Foot			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	30.00	8.00	7.70	7.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		30.00	8.00	7.70	7.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,077.00	9.00	6.76	7.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,077.00	9.00	6.76	7.00
		WEIGHTED AVERAGE FOR THE YEAR		2,107.00	8.99	6.77	7.00
==========	208-00004	Silt Berm		Lin Foot			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	300.00	12.00	17.07	10.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		300.00	12.00	17.07	10.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00004	Silt Berm		Lin Foot			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	60.00	8.00	15.73	21.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	8.00	15.73	21.18
		WEIGHTED AVERAGE FOR THE YEAR		360.00	11.33	16.85	12.28
==========	208-00005	Erosion Log		Lin Foot			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	500.00	5.00	6.64	4.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	5.00	6.64	4.75
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	640.00	3.90	4.55	5.64
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	20.00	5.00	19.19	26.90
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	300.00	8.00	8.30	12.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		960.00	5.20	6.03	8.23
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3,300.00	2.50	3.34	4.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	312.00	4.00	4.52	4.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,612.00	2.63	3.44	4.02
		WEIGHTED AVERAGE FOR THE YEAR		5,072.00	3.35	4.22	4.89
==========	208-00007	Erosion Log (8 In)		Lin Foot			
MTCE R100-222		Region 1	03/05/15	300.00	7.00	8.20	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	7.00	8.20	6.00
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	200.00	10.00	9.25	5.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	10.00	9.25	5.75

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00007 Erosion Log (8 In)		Lin Foot			
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	150.00	10.00	6.67	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	10.00	6.67	5.00
	WEIGHTED AVERAGE FOR THE YEAR		650.00	8.62	8.16	5.69
==========	208-00008 Erosion Log (9 In)		Lin Foot			
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	100.00	5.00	14.29	12.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	5.00	14.29	12.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	900.00	7.00	4.83	4.90
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	850.00	12.00	5.00	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,750.00	9.43	4.88	4.95
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,200.00	8.00	5.57	3.75
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,200.00	8.00	5.57	3.75
	WEIGHTED AVERAGE FOR THE YEAR		3,050.00	8.72	5.67	4.94
==========	208-00009 Erosion Log (20 In)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	230.00	7.40	7.40	7.40
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		230.00	7.40	7.40	7.40
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	3,162.00	6.00	6.30	5.79
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,162.00	6.00	6.30	5.79

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00009	Erosion Log (20 In)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	230.00	8.00	7.75	6.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		230.00	8.00	7.75	6.50
		WEIGHTED AVERAGE FOR THE YEAR		3,622.00	6.22	6.35	5.94
==========	208-00011	Erosion Bales (Weed Free)		Each			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	8.00	20.00	24.39	16.75
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	24.00	24.00	23.49	15.46
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	40.00	19.89	21.87	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	21.27	22.82	20.90
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	83.00	25.00	23.00	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	25.00	23.00	24.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	48.00	27.82	27.82	27.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	27.82	27.82	27.82
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	10.00	20.00	30.76	31.50
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	150.00	17.47	22.19	22.19
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	17.63	24.64	22.77
		WEIGHTED AVERAGE FOR THE YEAR		363.00	21.38	23.79	23.35
==========	208-00020	Silt Fence		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	500.00	3.00	2.90	2.85

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00020	Silt Fence		Lin Foot			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1,257.00	2.00	3.40	3.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	2,800.00	1.90	1.78	1.75
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	600.00	1.50	1.85	1.44
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	5,370.00	2.00	2.13	1.20
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	100.00	2.00	3.25	2.14
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1,800.00	1.00	3.54	3.35
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	200.00	1.15	1.70	1.70
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	500.00	2.00	1.55	1.45
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,500.00	1.16	1.20	1.20
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	8,500.00	1.50	1.90	1.12
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1,400.00	2.00	1.07	1.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	3,400.00	1.10	2.53	1.55
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1,140.00	1.50	2.75	2.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	5,915.00	2.00	2.98	4.36
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	500.00	2.00	1.81	2.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	300.00	2.00	2.50	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,782.00	1.69	2.33	2.04
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	100.00	2.00	9.29	3.81
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	200.00	3.00	2.00	2.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	6,630.00	2.00	1.60	2.21
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	2,560.00	1.25	1.52	1.90
NHPP 062A-018		SH 62 Chipseal Phase II	05/07/15	1,000.00	2.00	2.13	2.50
NHPP1603-033		US 160 ALAMOSA EAST TO FT. GA	05/14/15	300.00	2.00	0.75	0.01
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	2,000.00	2.00	2.72	2.60
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	245.00	2.00	3.45	3.34
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,550.00	6.00	2.45	2.50
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,030.00	2.50	2.00	2.50
SHE165A-012		SH 165A Safety Improvements	06/11/15	3,876.00	2.00	2.00	2.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	2,800.00	4.00	3.55	6.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	3,000.00	3.00	3.38	5.63
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25,291.00	2.54	2.32	3.03
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	50.00	2.50	9.38	3.50
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1,800.00	3.00	2.00	2.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1,000.00	2.00	1.66	1.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,850.00	2.64	2.24	1.91

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00020 Silt Fence		Lin Foot			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	100.00	3.00	3.77	2.21
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1,000.00	10.00	2.58	2.35
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	300.00	2.00	2.88	2.50
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,500.00	1.50	1.40	1.75
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	500.00	1.79	1.83	1.83
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	200.00	2.06	6.75	5.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,600.00	4.02	2.25	2.21
	WEIGHTED AVERAGE FOR THE YEAR		67,523.00	2.17	2.32	2.42
==========	208-00021 Silt Fence (Reinf)		Lin Foot			
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	608.00	4.00	5.31	3.12
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		608.00	4.00	5.31	3.12
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	10,886.00	4.00	1.96	1.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,886.00	4.00	1.96	1.90
	WEIGHTED AVERAGE FOR THE YEAR		11,494.00	4.00	2.05	1.96
==========	208-00035 Aggregate Bag		Lin Foot			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	100.00	8.00	8.07	4.20
STA071A-016	R4 Chips SH 71 and 59	01/08/15	100.00	10.00	9.33	10.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	200.00	8.50	6.59	5.04
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	100.00	10.00	15.34	9.96
NHPP0702-336	I-70 Eagle County	01/29/15	100.00	10.00	8.00	8.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	140.00	7.00	5.25	4.65
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	100.00	10.00	20.00	20.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	50.00	8.00	8.33	7.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	350.00	7.67	6.26	5.68

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00035	Aggregate Bag		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	1,500.00	5.00	4.92	3.45
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	350.00	10.00	6.69	7.90
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	26.00	12.00	8.43	10.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1,004.00	8.00	9.78	10.65
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	100.00	10.00	25.81	6.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	60.00	9.00	16.64	10.70
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	200.00	8.00	4.87	4.10
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	200.00	7.00	10.21	9.67
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	80.00	7.00	4.05	3.75
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1,040.00	8.00	6.45	5.37
MTCER100-225	Signing Project: C-470 and I-	03/12/15	100.00	10.00	8.73	8.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	200.00	6.50	6.42	6.14
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	80.00	12.00	5.31	5.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	200.00	10.00	14.19	8.80
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	200.00	12.00	9.86	9.05
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	10.00	10.00	24.75	15.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	400.00	8.00	7.78	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,990.00	7.77	7.46	6.77
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	2,152.00	8.00	7.00	1.20
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	200.00	10.00	7.50	7.50
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1,081.00	8.00	8.00	8.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	100.00	8.00	13.25	15.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	100.00	8.00	8.50	8.50
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	450.00	6.00	9.50	9.50
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1,300.00	8.00	14.00	14.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	320.00	7.00	9.60	20.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	100.00	20.00	42.75	16.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	300.00	8.00	7.42	5.50
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	200.00	5.00	4.05	4.40
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	720.00	5.00	7.93	7.93
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	100.00	8.00	13.75	17.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	400.00	5.25	4.90	5.00
BRS0704-215	I-70 Deer Trail East	05/28/15	300.00	8.00	8.83	10.50
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	30.00	8.01	8.25	10.25
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	200.00	8.00	7.49	10.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	250.00	10.00	18.35	7.70
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	50.00	5.00	25.00	25.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	100.00	10.00	8.84	7.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,453.00	7.65	8.81	7.91
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	75.00	12.00	20.00	20.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00035	Aggregate Bag		Lin Foot			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	104.00	8.50	12.25	9.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	100.00	7.00	4.15	4.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	100.00	6.00	19.50	6.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	470.00	12.00	7.00	7.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	100.00	10.00	8.82	5.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1,450.00	7.50	5.08	6.53
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	80.00	9.50	39.83	7.30
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1,000.00	5.00	5.06	2.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	50.00	15.00	12.90	10.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	200.00	8.00	8.50	7.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	350.00	10.00	8.00	8.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	450.00	10.00	18.56	17.85
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	250.00	9.00	13.10	12.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	200.00	6.75	6.96	5.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,979.00	8.10	7.48	7.25
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	30.00	10.00	33.33	10.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	100.00	17.00	7.53	9.50
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	260.00	7.00	6.50	5.25
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	100.00	10.00	7.75	7.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,000.00	6.00	5.49	3.10
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	300.00	7.50	11.50	9.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	30.00	9.00	50.91	71.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	240.00	8.50	7.98	9.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,500.00	3.27	3.24	3.24
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	600.00	9.00	7.32	8.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	45.00	4.37	3.63	3.63
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	960.00	9.00	5.00	5.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,400.00	9.00	11.73	5.75
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,565.00	7.18	8.74	5.47
	WEIGHTED AVERAGE FOR THE YEAR		26,987.00	7.65	8.06	6.92
========== 208-00040	Check Dam		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	92.00	38.85	39.00	39.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	38.85	39.00	39.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00040 Check Dam		Each			
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	2.00	250.00	441.92	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	250.00	441.92	500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	40.00	106.90	105.84	105.84
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	2.00	902.63	2650.00	3700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	144.79	337.13	276.99
	WEIGHTED AVERAGE FOR THE YEAR		136.00	74.67	148.40	119.28
==========	208-00041 Rock Check Dam		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	3500.00	3600.00	3600.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	68.00	800.00	394.26	70.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	50.00	50.00	351.36	500.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	20.00	500.00	386.82	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		139.00	506.47	385.33	268.78
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	39.00	400.00	416.89	391.06
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	4.00	500.00	1660.00	1700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		43.00	409.30	477.52	512.82
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	14.00	800.00	574.59	350.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	450.00	805.68	730.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	140.00	265.00	724.26	490.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		158.00	317.09	707.77	483.67
	WEIGHTED AVERAGE FOR THE YEAR		340.00	406.18	566.77	399.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00045 Conc Washout Str		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	10.00	1500.00	1275.00	350.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	1500.00	1661.00	1000.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	900.00	1428.53	1210.10
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	500.00	2183.78	4199.00
NHPP0702-336	I-70 Eagle County	01/29/15	5.00	1000.00	1200.00	1200.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	2100.00	2670.00	1450.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	902.00	1428.89	1039.90
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	3.00	1125.00	1600.00	1600.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	2.00	850.00	862.50	1125.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	1000.00	1753.23	1666.13
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	3000.00	2740.99	1435.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	2.00	775.56	2117.41	851.32
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2.00	1500.00	1839.81	2912.30
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	2.00	1200.00	955.32	850.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	1000.00	1290.88	772.27
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	5.00	950.00	1537.50	650.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	800.00	1038.53	529.01
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	3.00	800.00	637.04	609.94
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	800.00	1442.79	500.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1657.49	1600.00	1600.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	4.00	800.00	2047.27	1597.49
MTCER100-225	Signing Project: C-470 and I-	03/12/15	2.00	1000.00	900.20	1530.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2.00	1000.00	1095.25	1296.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	1.00	1200.00	900.00	1200.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	4.00	950.00	966.07	1000.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	4.00	800.00	1191.10	1020.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	900.00	1400.00	1600.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	800.00	1841.58	2128.81
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	2.00	900.00	1808.59	2000.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	750.00	937.25	975.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		71.00	1087.93	1470.26	1143.99
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	5.00	800.00	1698.70	580.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1.00	800.00	596.22	500.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	1.00	1000.00	1100.00	1100.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	6.00	800.00	1056.80	785.78
IM 0703-381	EISENHOWER JOHNSON TUNNEL ROO	04/09/15	2.00	1000.00	5918.40	8000.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	4.00	1000.00	1900.00	1900.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	500.00	938.00	938.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	3.00	1150.00	625.00	625.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00045	Conc Washout Str		Each			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	4.00	800.00	1400.00	1400.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	15.00	725.00	835.00	1250.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	790.00	1431.36	1294.08
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	1.00	2000.00	3456.50	4650.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	2.00	800.00	1216.67	900.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	750.00	3768.08	3550.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	7.00	800.00	793.30	793.30
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	725.00	2104.29	2102.23
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	5.00	800.00	1127.43	457.29
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	3.00	1700.00	2750.00	4400.00
BRS0704-215	I-70 Deer Trail East	05/28/15	8.00	1000.00	1147.50	942.50
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	1200.00	1443.89	1156.63
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1000.00	1332.33	2420.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2.00	700.00	1157.50	315.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	7.00	800.00	688.00	1090.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	2200.00	2466.67	1500.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	1000.00	1926.00	902.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	12.00	250.00	677.71	902.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	1500.00	1583.33	1125.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	1500.00	1605.00	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	833.15	1276.57	1329.31
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	1.00	700.00	1500.00	1500.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	2500.00	1140.00	1260.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	1000.00	605.00	850.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2.00	1200.00	747.47	800.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	5.00	675.00	1237.50	1500.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	1500.00	3100.00	1200.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	2.00	250.00	864.40	545.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	5.00	800.00	1475.93	1143.56
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	4.00	750.00	1685.71	750.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	8.00	1000.00	966.67	1000.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	1.00	800.00	295.00	265.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	2.00	1250.00	1000.00	1000.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	4.00	750.00	1372.00	2100.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	1500.00	804.00	804.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	1200.00	1524.08	1155.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	2400.00	1149.25	1850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	1069.89	1282.45	1161.97
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	1500.00	2966.00	1398.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00045	Conc Washout Str		Each			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	1100.00	1492.66	970.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	1000.00	4027.65	2182.95
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	1000.00	2023.00	2715.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	2000.00	1878.75	1350.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	1300.00	1387.38	750.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	905.00	2391.03	5600.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	3.00	800.00	1302.00	500.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	1005.90	1617.69	2050.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	900.00	1774.00	1800.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	1000.00	1049.29	1000.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	1800.00	1396.33	845.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	7195.88	10265.64	10265.64
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	8.00	750.00	1095.35	1200.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	8.00	1014.90	2229.09	2229.09
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	3.00	1000.00	1020.00	1020.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	1400.00	2942.24	2500.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	2000.00	1328.27	1100.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	2.00	600.00	3850.00	5700.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			49.00	1783.99	1992.70	2948.93
WEIGHTED AVERAGE FOR THE YEAR			264.00	1117.61	1458.89	1553.04
========== 208-00050	Storm Drain Inlet Protection		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	7.00	335.00	335.00	335.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	9.00	110.00	170.57	100.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	208.44	204.42	202.81
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	25.00	200.00	220.00	220.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	200.00	220.00	220.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	4.00	250.00	300.00	300.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	250.00	300.00	300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00050	Storm Drain Inlet Protection		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	6.00	200.00	328.71	340.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	5.00	250.00	246.25	183.75
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	2.00	200.00	318.30	200.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	18.00	200.00	177.90	160.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	184.35	182.52	182.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	207.32	216.48	200.66
		WEIGHTED AVERAGE FOR THE YEAR		77.00	207.39	216.55	212.55
==========	208-00051	Storm Drain Inlet Protection (Type 1)		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	60.00	5.27	10.02	9.70
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	20.00	14.00	23.89	21.30
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	50.00	6.30	6.30	6.30
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	50.00	12.00	20.00	20.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	15.00	20.00	52.25	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		195.00	9.29	17.78	16.07
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	100.00	5.50	17.46	35.00
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	200.00	7.00	10.00	10.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	250.00	8.00	7.75	7.75
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	340.00	5.20	7.75	7.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	6.42	10.44	11.29
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	35.00	10.00	19.00	5.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	900.00	9.00	5.82	7.93
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	550.00	14.00	8.00	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,485.00	10.88	6.23	7.89

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00051 Storm Drain Inlet Protection (Type 1)		Lin Foot			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,162.00	10.00	5.60	5.25
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	468.00	12.00	8.88	8.50
FSA 172A-019	SH 172/151 Signalization	11/19/15	50.00	11.00	14.38	7.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,100.00	4.45	4.32	4.32
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	160.00	6.55	3.63	3.63
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,940.00	8.07	6.47	5.36
	WEIGHTED AVERAGE FOR THE YEAR		5,510.00	8.60	7.31	7.38
==========	208-00052 Storm Drain Inlet Protection (Type 2)		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	3.00	35.00	95.64	65.55
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	24.00	14.39	10.65
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	17.00	40.00	123.94	122.50
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	15.00	57.75	57.75	57.75
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	50.00	30.00	34.00	33.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		135.00	32.23	39.19	39.47
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	162.00	20.00	28.30	28.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		162.00	20.00	28.30	28.30
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	80.00	22.00	45.25	51.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	60.00	25.00	24.00	12.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	650.00	35.00	13.00	13.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		790.00	32.92	19.97	16.77
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	60.00	25.00	6.72	6.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00052	Storm Drain Inlet Protection (Type 2)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	500.00	4.36	4.32	4.32
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		560.00	6.57	5.10	4.53
		WEIGHTED AVERAGE FOR THE YEAR		1,647.00	22.64	19.48	15.60
==========	208-00060	Temporary Slope Drain		Lin Foot			
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	80.00	16.00	76.00	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		80.00	16.00	76.00	100.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	280.00	16.50	26.85	30.60
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		280.00	16.50	26.85	30.60
		WEIGHTED AVERAGE FOR THE YEAR		360.00	16.39	32.99	46.02
==========	208-00070	Vehicle Tracking Pad		Each			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	2.00	2000.00	2250.60	1500.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1850.00	2239.10	1663.89
NHPP0702-336		I-70 Eagle County	01/29/15	8.00	1830.00	1900.00	1900.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	1000.00	3250.00	2250.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	2.00	1490.00	1380.29	1559.85
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	1600.00	2861.40	4107.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	5.00	1624.99	1582.85	1637.62
IM0705-079		I-70 Siebert - East PCCP	02/19/15	10.00	1500.00	2744.17	3395.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2.00	2500.00	3144.35	3176.90
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	7.00	2300.00	3197.51	1600.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	2.00	1750.00	2261.00	1925.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	2.00	2010.00	1125.00	500.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	1500.00	1042.54	1485.08
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	1.00	1000.00	2350.00	1000.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	4.00	1000.00	1486.85	1000.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	6.00	3172.11	5977.00	5977.00
NHPP0703-418		I-70 PPSL East Idaho Springs					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00070	Vehicle Tracking Pad		Each			
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	4.00	2000.00	2665.82	2709.98
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	400.00	2393.05	2160.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	3.00	1600.00	2200.00	2000.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	4.00	700.00	1253.63	1000.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	12.00	1150.00	2029.50	2710.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	2400.00	2450.00	2400.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	2000.00	2195.11	1921.95
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	4.00	1500.00	2540.26	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		93.00	1652.12	2316.16	2379.88
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	2000.00	1914.99	1403.93
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	1625.00	2625.00	2625.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	2.00	1500.00	1973.14	500.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2.00	1530.00	1768.61	1805.83
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	6.00	1750.00	1816.67	1800.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1.00	100.00	1356.00	1000.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	1500.00	1685.76	1685.76
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	1400.00	4303.35	4297.21
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	1500.00	1375.00	650.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	8.00	1500.00	1549.34	1183.02
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	1700.00	1201.67	1005.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	2500.00	3700.00	3900.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	9.00	1500.00	2029.65	2322.21
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	1725.00	2335.03	2670.06
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1.00	2000.00	3037.50	3865.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	2.00	1530.00	1766.67	1500.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	2500.00	2898.58	2500.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	2700.00	2605.39	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	1630.63	2024.16	1871.14
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	2700.00	1950.00	2100.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	1625.00	2100.00	1800.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	8.00	2500.00	1690.35	1900.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	4.00	1800.00	2110.00	2600.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	2.00	2000.00	1000.00	1000.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	4.00	1800.00	2236.49	1500.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	4.00	2500.00	2116.67	1500.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	8.00	2100.00	2545.50	2400.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	2400.00	2401.04	2939.99
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	2227.70	2069.53	2023.78

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
208-00070	Vehicle Tracking Pad		Each			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2.00	1900.00	2709.57	2900.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	2.00	1700.00	1813.33	1890.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	1750.00	3523.75	1100.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	2200.00	2395.67	2400.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	5.00	1500.00	2027.05	2100.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	3.00	1500.00	2240.00	700.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	1750.00	2171.54	1900.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	1500.00	1600.91	1500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	2052.15	1063.80	1063.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	10.00	1432.07	1432.07	1432.07
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	2000.00	1734.04	1750.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	2.00	916.70	3150.00	3300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	1632.88	2066.68	1726.22
	WEIGHTED AVERAGE FOR THE YEAR		224.00	1738.64	2164.92	2079.67
208-00103	Removal and Disposal of Sediment (Labor)		Hour			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	4.00	40.00	54.00	65.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	40.00	50.00	56.60	30.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	40.00	45.00	49.91	40.34
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	105.00	50.00	51.83	77.32
NHPP0702-336	I-70 Eagle County	01/29/15	20.00	50.00	47.00	47.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	40.00	45.00	54.00	47.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	60.00	47.00	61.93	52.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	20.00	45.00	48.13	50.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	30.00	45.00	42.50	50.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	40.00	43.00	67.62	91.33
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	8.00	50.00	57.00	21.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	40.00	45.00	54.88	47.30
IM0705-079	I-70 Siebert - East PCCP	02/19/15	1,200.00	50.00	41.23	36.50
STA 0362-034	US 36: CABIN CREEK	02/19/15	2.00	50.00	90.00	85.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	40.00	50.00	62.23	98.80
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	101.00	30.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	40.00	70.00	66.74	58.59
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	25.00	45.00	103.75	30.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	52.00	92.00	105.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	40.00	40.00	71.59	45.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00103	Removal and Disposal of Sediment (Labor)		Hour			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	60.00	40.00	64.00	78.00
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	8.00	50.00	53.96	52.92
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	40.00	40.00	56.04	57.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	360.00	105.00	101.00	101.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	10.00	48.00	153.93	79.87
MTCER100-225	Signing Project: C-470 and I-	03/12/15	25.00	45.00	39.66	32.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	40.00	100.00	108.16	59.40
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	80.00	50.00	68.00	30.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	40.00	50.00	54.58	55.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	40.00	55.00	67.20	45.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	100.00	50.00	46.86	51.60
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	42.00	72.50	100.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	40.00	50.00	39.94	27.76
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	20.00	48.00	96.41	30.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	10.00	50.00	54.00	52.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	40.00	48.00	222.50	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,801.00	56.91	51.99	52.91
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	80.00	50.00	68.31	125.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	10.00	55.00	50.00	50.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	80.00	50.00	61.30	45.46
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	300.00	65.00	91.65	91.65
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	25.00	60.00	100.00	70.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	30.00	57.00	51.00	51.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	40.00	50.00	75.00	75.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	24.00	50.00	52.98	57.75
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	80.00	45.00	71.80	150.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	50.00	52.00	39.02	47.06
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	80.00	42.00	43.33	40.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	80.00	50.00	59.58	50.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	8.00	30.00	83.93	108.85
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	240.00	60.00	49.58	49.58
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	50.00	85.00	123.59	123.66
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	20.00	50.00	46.25	40.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	16.00	50.00	52.03	51.10
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	40.00	50.00	44.33	34.25
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	5.00	65.00	55.50	56.00
BRS0704-215	I-70 Deer Trail East	05/28/15	120.00	50.00	38.67	36.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	20.00	50.00	59.04	33.42
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	2.00	42.00	45.33	50.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	40.00	45.00	49.00	32.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00103	Removal and Disposal of Sediment (Labor)		Hour			
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	20.00	50.00	51.11	58.46
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	40.00	55.00	75.63	110.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	10.00	55.00	82.25	49.50
ITSSW01-536		Replacement of Variable Messa	06/18/15	40.00	50.00	45.58	49.50
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	5.00	50.00	52.75	43.75
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	5.00	60.00	53.25	43.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,560.00	55.27	62.43	70.81
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	50.00	40.00	39.50	54.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	30.00	45.00	29.75	35.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	100.00	50.00	38.17	45.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	40.00	75.00	64.50	54.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	20.00	50.00	90.00	90.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	40.00	50.00	46.28	35.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	100.00	50.00	68.40	45.97
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	50.00	42.00	52.57	35.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	10.00	50.00	62.50	75.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	20.00	45.00	68.00	68.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	40.00	50.00	74.50	60.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	4.00	75.00	63.25	63.25
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	80.00	80.00	117.90	183.75
STA056A-005		SH56- BERTHOUD EAST	08/27/15	24.00	50.00	56.25	75.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	525.00	60.00	61.08	45.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	15.00	55.00	47.46	31.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,148.00	56.69	60.99	56.89
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	10.00	45.00	129.00	47.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	24.00	98.00	46.83	37.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	50.00	62.50	57.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	20.00	60.00	45.88	39.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	80.00	45.00	48.73	55.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	350.00	75.00	46.31	47.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	80.00	50.00	43.90	27.50
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	20.00	100.00	65.71	45.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	488.00	42.00	45.43	30.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	40.00	60.00	42.88	40.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	20.00	220.00	54.95	55.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	520.00	36.95	37.08	37.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00103	Removal and Disposal of Sediment (Labor)		Hour			
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	40.00	50.00	41.59	63.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	100.00	63.77	63.77	63.77
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	32.00	45.00	50.00	50.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	200.00	42.00	71.35	50.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	40.00	130.77	132.50	190.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,104.00	53.14	50.51	43.96
	WEIGHTED AVERAGE FOR THE YEAR		7,613.00	55.50	54.64	54.59
========== 208-00105	Removal and Disposal of Sediment (Equip)		Hour			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	4.00	100.00	181.67	245.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	40.00	100.00	111.20	110.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	40.00	100.00	77.94	80.67
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	80.00	130.00	141.67	145.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	60.00	73.00	108.25	103.99
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	20.00	80.00	85.00	135.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	30.00	95.00	72.50	50.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	40.00	76.00	130.85	249.24
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	4.00	100.00	89.33	78.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	40.00	84.00	111.45	88.68
IM0705-079	I-70 Siebert - East PCCP	02/19/15	175.00	100.00	103.63	100.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	40.00	90.00	124.49	155.90
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	196.49	80.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	30.00	90.00	116.65	111.85
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	95.00	345.20	471.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	40.00	80.00	182.50	150.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	60.00	80.00	103.00	156.00
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	8.00	165.00	120.35	120.69
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	40.00	160.00	116.78	97.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	180.00	94.50	85.00	85.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	80.00	78.00	166.18	133.12
MTCER100-225	Signing Project: C-470 and I-	03/12/15	25.00	80.00	54.54	55.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	40.00	100.00	123.13	118.80
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	30.00	85.00	141.00	82.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	40.00	50.00	98.59	55.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	40.00	80.00	100.53	73.30
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	90.00	75.00	50.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	40.00	90.00	93.89	40.80
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	20.00	74.00	134.73	100.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	10.00	100.00	106.75	65.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00105	Removal and Disposal of Sediment (Equip)		Hour			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	12.00	90.00	196.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,362.00	91.48	117.82	106.32
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	80.00	90.00	91.90	75.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	5.00	110.00	75.00	75.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	80.00	110.00	93.18	101.27
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	150.00	100.00	87.75	87.75
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	25.00	90.00	182.50	130.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	12.00	80.00	145.00	145.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	24.00	90.00	172.29	103.95
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	20.00	108.00	113.41	88.23
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	40.00	87.00	105.67	100.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	40.00	110.00	88.33	60.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	8.00	25.00	87.50	25.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	24.00	100.00	89.25	89.25
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	50.00	50.00	260.36	259.69
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	20.00	100.00	82.50	60.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	16.00	90.00	241.78	130.34
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	20.00	90.00	146.75	189.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	5.00	150.00	135.00	150.00
BRS0704-215	I-70 Deer Trail East	05/28/15	20.00	91.00	93.33	90.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	10.00	80.00	106.30	119.05
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	10.00	85.00	85.50	91.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	20.00	120.00	127.49	154.98
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	10.00	100.00	135.88	190.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	10.00	110.00	164.25	93.50
ITSSW01-536	Replacement of Variable Messa	06/18/15	20.00	125.00	77.00	93.50
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	5.00	110.00	120.33	100.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	5.00	135.00	129.67	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		729.00	95.67	117.67	108.88
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	50.00	95.00	87.00	105.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	30.00	90.00	100.50	140.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	50.00	80.00	94.10	85.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	40.00	200.00	110.00	120.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	15.00	100.00	125.00	125.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	20.00	90.00	69.33	57.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	100.00	100.00	146.69	86.20
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	25.00	100.00	130.14	110.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00105	Removal and Disposal of Sediment (Equip)		Hour			
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	20.00	85.00	82.00	82.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	40.00	75.00	171.00	130.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	4.00	150.00	155.25	155.25
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	50.00	150.00	165.99	273.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	24.00	100.00	152.75	96.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		468.00	107.80	129.10	120.30
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	10.00	85.00	138.67	41.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	75.00	162.33	285.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	10.00	120.00	103.74	70.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	40.00	90.00	109.82	125.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	350.00	120.00	96.15	79.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	40.00	100.00	111.40	150.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	20.00	100.00	127.35	60.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	488.00	85.00	99.20	130.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	40.00	100.00	76.88	75.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	226.00	145.72	139.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	120.00	102.91	94.88	94.88
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	16.00	90.00	90.52	115.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	60.00	161.04	161.05	161.05
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	32.00	90.00	110.00	110.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	80.00	150.00	147.99	180.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,366.00	106.14	105.18	117.04
	WEIGHTED AVERAGE FOR THE YEAR		3,925.00	99.30	114.10	112.15
========== 208-00106	Sweeping (Sediment Removal)		Hour			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	40.00	100.00	142.65	130.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	40.00	145.00	156.22	226.89
NHPP0702-336	I-70 Eagle County	01/29/15	20.00	315.00	320.00	320.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	40.00	80.00	138.33	125.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	30.00	130.00	142.19	207.98
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	20.00	110.00	173.21	255.33
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	30.00	150.00	162.50	140.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	100.00	100.00	151.66	183.29
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	10.00	150.00	109.33	78.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00106	Sweeping (Sediment Removal)		Hour			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	40.00	118.00	176.46	144.90
IM0705-079	I-70 Siebert - East PCCP	02/19/15	360.00	125.00	164.50	100.00
STA 0362-034	US 36: CABIN CREEK	02/19/15	2.00	165.00	236.25	300.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	80.00	140.00	154.45	143.80
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	75.00	123.00	156.25	185.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	40.00	100.00	160.67	160.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	60.00	165.00	129.00	207.99
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	20.00	105.00	175.02	275.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	180.00	186.20	184.00	184.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	100.00	140.00	227.45	266.25
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	60.00	100.00	148.61	135.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	180.00	125.00	157.50	160.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	150.00	50.00	92.36	55.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	40.00	100.00	166.22	160.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	50.00	130.00	148.77	117.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	120.00	132.50	140.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	20.00	120.00	194.84	177.17
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	288.00	118.00	110.25	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,115.00	124.39	156.80	136.57
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	80.00	120.00	181.15	100.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	40.00	100.00	160.68	139.29
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	150.00	125.00	190.00	190.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	30.00	142.00	130.00	130.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	7.00	115.00	100.00	100.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	180.00	120.00	145.00	145.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	24.00	120.00	175.28	138.60
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	240.00	100.00	164.00	200.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	100.00	175.00	155.00	150.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	80.00	120.00	153.33	130.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	240.00	125.00	119.00	119.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	100.00	130.00	162.06	208.78
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	45.00	150.00	110.00	110.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	16.00	120.00	142.77	123.30
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	20.00	120.00	133.33	75.00
BRS0704-215	I-70 Deer Trail East	05/28/15	120.00	130.00	151.00	98.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	65.00	150.00	130.96	52.02
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	24.00	125.00	85.50	71.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	180.00	135.00	118.63	135.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	120.00	170.00	175.25	115.50
ITSSW01-536	Replacement of Variable Messa	06/18/15	48.00	125.00	78.63	115.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,909.00	128.92	149.23	141.77

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00106	Sweeping (Sediment Removal)		Hour			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	20.00	150.00	100.00	100.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	100.00	160.00	178.50	152.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	30.00	120.00	122.50	85.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	155.00	150.00	130.22	125.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	60.00	190.00	220.00	190.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	20.00	150.00	170.00	170.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	24.00	95.00	126.48	57.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	140.00	100.00	206.38	172.40
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	20.00	120.00	168.57	125.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	10.00	120.00	110.00	170.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	20.00	160.00	135.00	135.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	40.00	130.00	212.00	240.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	65.00	250.00	207.22	262.50
STA056A-005	SH56- BERTHOUD EAST	08/27/15	20.00	125.00	131.25	145.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		724.00	148.18	172.32	160.07
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	300.00	200.00	200.69	220.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	150.00	130.53	126.60
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	20.00	150.00	137.42	125.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	350.00	120.00	143.90	215.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	80.00	100.00	145.60	190.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	100.00	100.00	181.91	225.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	320.00	150.00	125.70	140.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	40.00	100.00	149.22	190.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	200.00	149.38	100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,020.00	152.17	150.78	150.78
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	240.00	120.00	123.92	145.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	80.00	160.00	140.69	75.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	200.00	158.84	185.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	40.00	150.00	127.50	95.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,670.00	146.75	144.98	167.30
	WEIGHTED AVERAGE FOR THE YEAR		7,418.00	135.92	152.59	151.33
========== 208-00107	Rem Trash		Hour			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	30.00	65.00	61.81	40.34

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00107	Rem Trash		Hour			
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	100.00	52.00	62.04	77.99
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	8.00	60.00	89.69	149.99
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	100.00	50.00	71.23	99.40
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	59.69	54.73	43.85
STA 0362-034		US 36: CABIN CREEK	02/19/15	1.00	62.00	90.00	85.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	50.00	158.88	50.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	33.00	45.00	80.49	58.59
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	140.00	40.00	56.20	62.40
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	60.00	230.03	368.00	368.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	40.00	55.00	174.98	106.50
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	80.00	42.00	76.94	54.00
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	10.00	60.00	80.50	55.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	50.00	52.00	68.19	51.60
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	20.00	60.00	47.50	50.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	50.00	53.00	111.56	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		822.00	62.86	86.97	91.71
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	50.00	60.00	93.65	100.00
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	50.00	60.00	119.11	50.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	16.00	60.00	59.67	70.00
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	20.00	300.00	1542.50	250.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	80.00	65.00	74.00	55.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	40.00	60.00	88.33	60.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	40.00	80.00	123.59	123.66
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	10.00	60.00	138.75	31.79
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	5.00	85.00	226.33	280.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	8.00	75.00	29.50	32.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	90.00	70.00	68.75	49.50
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	10.00	50.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		419.00	76.81	181.10	77.08
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	20.00	60.00	57.50	35.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	10.00	60.00	82.15	37.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	26.00	75.00	73.00	96.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	10.00	80.00	90.00	90.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	24.00	60.00	114.43	50.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	200.00	75.00	110.00	45.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	5.00	60.00	54.00	60.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00107	Rem Trash		Hour			
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	20.00	65.00	100.00	100.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	20.00	120.00	117.90	183.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		335.00	74.60	105.12	61.61
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	60.00	107.33	57.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	200.00	55.00	57.59	42.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	80.00	100.00	91.41	27.05
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	19.00	70.00	50.00	50.00
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	100.00	176.97	280.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	50.00	52.84	172.50	270.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		409.00	66.92	81.67	80.43
		WEIGHTED AVERAGE FOR THE YEAR		1,985.00	68.62	107.41	81.22
==========	208-00205	Erosion Control Supervisor		Hour			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	40.00	70.00	90.80	50.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	80.00	70.00	107.02	156.17
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	150.00	60.00	116.02	103.99
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	40.00	75.00	71.67	45.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	150.00	55.00	83.38	47.30
STA 0362-034		US 36: CABIN CREEK	02/19/15	8.00	65.00	180.00	100.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	195.00	80.00	106.99	101.19
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	30.00	200.00	164.80	154.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	300.00	52.00	73.10	31.20
STA160A-025		US 160, East and West of Kim					
MTCE R100-222		Region 1	03/05/15	80.00	75.00	50.50	20.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	90.00	85.00	106.50	74.55
MTCER100-225		Signing Project: C-470 and I-	03/12/15	30.00	180.00	67.04	80.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	300.00	55.00	68.43	43.20
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	100.00	75.00	85.01	100.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	180.00	150.00	75.00	50.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	200.00	60.00	91.19	50.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	20.00	60.00	160.00	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,993.00	75.07	89.94	64.51
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	80.00	60.00	159.03	75.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00205	Erosion Control Supervisor		Hour			
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	50.00	80.00	61.05	45.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	7.00	85.00	75.00	75.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	144.00	110.00	260.00	260.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	80.00	60.00	73.06	98.18
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	20.00	80.00	98.33	120.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	80.00	55.00	222.45	222.59
ER2254-087		I-225, Sixth Avenue to I-70	05/20/15	50.00	75.00	80.00	80.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	16.00	185.00	128.65	65.96
BRS0704-215		I-70 Deer Trail East	05/28/15	300.00	75.00	66.00	47.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	100.00	100.00	81.33	80.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	270.00	90.00	73.90	30.80
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	120.00	75.00	107.00	50.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	80.00	50.00	98.67	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,397.00	80.56	103.61	85.72
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	40.00	60.00	165.00	165.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	40.00	60.00	111.50	180.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	276.00	90.00	82.50	35.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	48.00	60.00	105.88	91.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	140.00	125.00	83.41	50.57
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	55.00	78.00	109.60	115.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	100.00	65.00	147.67	45.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	60.00	80.00	150.00	150.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	160.00	60.00	113.50	115.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	53.00	80.00	190.92	105.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	40.00	129.13	129.13	129.13
STA056A-005		SH56- BERTHOUD EAST	08/27/15	40.00	65.00	212.50	85.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	100.00	75.00	93.62	125.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	40.00	50.00	79.47	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,192.00	81.14	109.84	86.24
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	10.00	90.00	236.00	108.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	90.00	125.00	95.88	77.65
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	200.00	45.00	52.96	35.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	43.49	81.00	81.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	192.00	60.00	59.69	70.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	110.00	75.00	62.00	29.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		612.00	67.57	64.23	53.12
		WEIGHTED AVERAGE FOR THE YEAR		5,194.00	77.06	93.71	73.86

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00206	Erosion Control Supervisor		Day			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	150.00	200.00	328.89	275.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	90.00	170.00	141.64	129.50
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	60.00	165.00	625.00	625.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	170.00	40.00	139.12	38.09
IM0705-079	I-70 Siebert - East PCCP	02/19/15	240.00	150.00	392.10	175.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	233.00	200.00	207.44	210.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	80.00	280.00	241.36	70.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	69.00	200.00	215.00	125.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	120.00	90.00	112.80	104.25
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	180.00	777.00	777.00	777.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	68.00	220.00	112.50	70.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	260.00	100.00	212.32	220.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	180.00	134.00	107.15	42.93
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	95.00	182.40	272.50	250.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,995.00	207.45	239.46	224.49
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	230.00	150.00	105.39	119.07
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	120.00	175.00	190.00	190.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	20.00	250.00	390.00	405.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	120.00	240.00	42.35	47.06
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	200.00	110.00	133.33	35.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	30.00	150.00	286.67	500.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	100.00	180.00	197.12	197.12
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	60.00	150.00	405.00	600.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	60.00	185.00	133.17	112.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	150.00	260.00	257.50	315.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	65.00	200.00	254.34	513.90
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	8.00	180.00	128.50	97.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	65.00	130.00	201.92	216.33
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	14.00	200.00	364.38	325.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	70.00	220.00	246.67	250.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,312.00	178.35	165.76	202.89
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	205.00	180.00	190.00	210.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	115.00	220.00	95.49	155.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	30.00	150.00	400.00	400.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00206	Erosion Control Supervisor		Day			
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	65.00	120.00	188.57	125.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	10.00	120.00	228.60	228.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		425.00	178.12	162.57	195.97
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	39.00	115.00	122.83	44.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	60.00	200.00	507.00	165.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	60.00	200.00	311.81	375.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	165.00	200.00	168.64	100.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	633.00	170.00	232.35	450.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	200.00	150.00	106.00	100.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	244.00	150.00	84.94	43.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	75.00	335.00	164.69	124.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	670.00	327.24	324.00	324.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	412.00	177.44	218.72	218.72
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	78.00	125.00	150.00	150.00
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	15.00	300.00	499.98	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,651.00	214.04	203.90	262.30
	WEIGHTED AVERAGE FOR THE YEAR		6,383.00	202.25	207.09	234.10
========== 208-00300	Temporary Berms		Lin Foot			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	4,000.00	2.00	3.03	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,000.00	2.00	3.03	3.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	2,200.00	3.00	3.38	3.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,200.00	3.00	3.38	3.40
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,760.00	3.00	2.93	2.60
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	400.00	2.75	7.00	10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,160.00	2.95	3.68	3.97

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00300	Temporary Berms		Lin Foot			
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	100.00	3.00	17.95	8.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,000.00	2.51	2.56	2.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,100.00	2.53	6.11	2.82
		WEIGHTED AVERAGE FOR THE YEAR		10,460.00	2.51	3.64	3.25
==========	208-00301	Temporary Diversion		Lin Foot			
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	100.00	22.00	41.03	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	22.00	41.03	20.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	100.00	13.00	33.00	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	13.00	33.00	14.00
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	2,000.00	25.00	124.65	95.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,000.00	25.00	124.65	95.00
		WEIGHTED AVERAGE FOR THE YEAR		2,200.00	24.32	115.00	87.91
==========	208-00400	Water Control		LUMP SUM			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	45000.00	50000.00	50000.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	3000.00	36171.78	44701.89
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	50000.00	278290.00	300000.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	10000.00	27071.95	30228.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	27000.00	115373.11	106232.66

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
208-00400	Water Control		LUMP SUM			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	20000.00	62333.33	60000.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	5000.00	20772.13	6544.26
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	12500.00	45708.85	33272.13
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	100000.00	20892.32	8700.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	15000.00	27968.33	10000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1282766.10	1303028.01	1303028.01
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	6000.00	20573.64	7500.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	281953.22	80970.67	332307.00
WEIGHTED AVERAGE FOR THE YEAR			10.00	140251.46	89059.42	182070.29
209-00000	Water		M Gallon			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	130.00	150.00	45.40	20.80
STA160A-025	US 160, East and West of Kim					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	150.00	45.40	20.80
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	5.00	200.00	240.00	160.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	200.00	240.00	160.00
WEIGHTED AVERAGE FOR THE YEAR			135.00	151.85	56.01	25.96
209-00200	Time-Released Water Product		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	7,000.00	6.00	5.47	4.40
WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,000.00	6.00	5.47	4.40
WEIGHTED AVERAGE FOR THE YEAR			7,000.00	6.00	5.47	4.40

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
209-00600	Dust Palliative (Mg Cl)		Gallon			
FBR160A-024 STA160A-025	WEST OF KIM OVER SMITH CANYON US 160, East and West of Kim	03/05/15	29,334.00	2.00	0.53	1.04
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,334.00	2.00	0.53	1.04
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,500.00	3.50	3.68	5.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,500.00	3.50	3.68	5.25
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	15,000.00	1.00	1.75	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,000.00	1.00	1.75	2.00
	WEIGHTED AVERAGE FOR THE YEAR		45,834.00	1.72	1.27	1.49
210-00001	Res Structure		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	500.00	2022.88	2100.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	7600.00	1213.67	600.00
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105	SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	1.00	19541.11	26570.64	26570.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	7035.28	3866.22	7842.66
	WEIGHTED AVERAGE FOR THE YEAR		4.00	7035.28	3866.22	7842.66
210-00007	Res Wheel Stop		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105	SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	5.00	24.00	23.76	23.76
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	24.00	23.76	23.76
	WEIGHTED AVERAGE FOR THE YEAR		5.00	24.00	23.76	23.76

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
210-00010	Res Mailbox Str		Each			
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	2.00	300.00	375.00	225.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	300.00	375.00	225.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	47.00	250.00	239.06	225.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	3.00	300.00	440.00	375.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	390.68	436.73	436.73
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			51.00	255.70	254.81	237.98
WEIGHTED AVERAGE FOR THE YEAR			53.00	257.37	257.12	237.49
210-00011	Res Mailbox Str (Ty 1)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	26.00	300.00	258.97	475.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	11.00	500.00	529.38	400.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			37.00	359.46	352.51	452.70
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	300.00	290.00	290.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	6.00	300.00	415.66	404.25
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	32.00	325.00	179.18	179.18
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3.00	335.00	257.75	203.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	2.00	370.00	509.72	416.67
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	2.00	420.00	547.22	416.67
WEIGHTED AVERAGE FOR THE SECOND QUARTER			46.00	327.93	356.29	261.94
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	2.00	200.00	312.50	250.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	200.00	312.50	250.00
WEIGHTED AVERAGE FOR THE YEAR			85.00	338.65	352.79	363.88
210-00012	Res Mailbox Str (Ty 2)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	4.00	350.00	317.79	550.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	350.00	317.79	550.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00012 Res Mailbox Str (Ty 2)		Each			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	375.00	258.81	258.81
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	375.00	258.81	258.81
	WEIGHTED AVERAGE FOR THE YEAR		8.00	362.50	311.23	452.94
==========	210-00013 Res Mailbox Str (Ty 3)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	8.00	400.00	456.72	625.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	400.00	456.72	625.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6.00	400.00	398.17	398.17
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	400.00	398.17	398.17
	WEIGHTED AVERAGE FOR THE YEAR		14.00	400.00	451.70	563.14
==========	210-00014 Res Mailbox Str (Ty 4)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	13.00	325.00	311.54	525.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	325.00	311.54	525.00
	WEIGHTED AVERAGE FOR THE YEAR		13.00	325.00	311.54	525.00
==========	210-00030 Res Water Service		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	17.00	1500.00	2269.00	2200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1500.00	2269.00	2200.00
	WEIGHTED AVERAGE FOR THE YEAR		17.00	1500.00	2269.00	2200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00050	Res Fire Hydrant		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	3500.00	2715.00	2930.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	3500.00	2715.00	2930.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	9762.66	9666.00	9666.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	9762.66	9666.00	9666.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	7257.60	5694.00	6971.60
==========	210-00056	Res Util Sec Serv Ped		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	8153.25	8154.00	8154.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8153.25	8154.00	8154.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	5000.00	2843.09	2900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	2843.09	2900.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6576.63	4613.39	5527.00
==========	210-00060	Res Marker		Each			
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	100.00	293.35	276.77
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	100.00	293.35	276.77
	WEIGHTED AVERAGE FOR THE YEAR			1.00	100.00	293.35	276.77
==========	210-00065	Res Monument (Ty 3A)		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	750.00	961.00	230.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	750.00	961.00	230.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	750.00	961.00	230.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00066 Reset Monument Box		Each			
STA056A-005	SH56- BERTHOUD EAST	08/27/15	8.00	350.00	681.25	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	350.00	681.25	450.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	350.00	681.25	450.00
==========	210-00090 Res Delineator		Each			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	15.00	35.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	35.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE YEAR		15.00	35.00	125.00	125.00
==========	210-00200 Reset Flagpole		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4.00	500.00	1232.25	525.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	1232.25	525.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1232.25	525.00
==========	210-00425 Res Bridge Railing		Lin Foot			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	54.00	75.00	194.49	163.72
IM0705-079	I-70 Siebert - East PCCP	02/19/15	132.00	25.00	73.18	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.00	39.52	104.02	83.02
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	569.00	15.10	165.10	162.98
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		569.00	15.10	165.10	162.98
	WEIGHTED AVERAGE FOR THE YEAR		755.00	21.12	141.68	143.28
==========	210-00427 Res Pipe Handrailing		Lin Foot			
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	150.00	65.00	39.00	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	65.00	39.00	65.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00427	Res Pipe Handrailing		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	100.00	8.74	37.80	37.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	8.74	37.80	37.80
		WEIGHTED AVERAGE FOR THE YEAR		250.00	42.50	38.78	54.12
==========	210-00473	Res TV Cameras		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	4.00	475.00	1278.88	1500.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	3.00	1500.00	4531.30	1062.60
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	1000.00	1578.25	1063.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	925.00	1969.28	1281.35
		WEIGHTED AVERAGE FOR THE YEAR		8.00	925.00	1969.28	1281.35
==========	210-00476	Reset MVRD		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	2.00	1700.00	2737.97	9200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1700.00	2737.97	9200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1700.00	2737.97	9200.00
==========	210-00477	Reset Weather Station		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	500.00	29275.00	3850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	29275.00	3850.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	29275.00	3850.00
==========	210-00479	Res Radio Com Antenna		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	850.00	3957.50	3520.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	850.00	3957.50	3520.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00479	Res Radio Com Antenna		Each			
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	2500.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2500.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1400.00	3296.00	2563.33
==========	210-00500	Reb Port Present Str		Each			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	6.00	2000.00	8750.00	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2000.00	8750.00	2500.00
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	11.00	5500.00	4437.23	2100.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	10.00	2500.00	5381.11	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	4071.43	5092.70	2052.38
		WEIGHTED AVERAGE FOR THE YEAR		27.00	3611.11	5615.17	2151.85
==========	210-00510	Reb Port Present Str		LUMP SUM			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	5215.00	18800.00	18800.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1.00	8000.00	10830.00	10000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	6607.50	13486.67	14400.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6607.50	13486.67	14400.00
==========	210-00520	Reb Port Present Str		Sq Yard			
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	308.00	160.00	750.00	960.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		308.00	160.00	750.00	960.00
		WEIGHTED AVERAGE FOR THE YEAR		308.00	160.00	750.00	960.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 210-00530	Rebuild Port of Present Str		Sq Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	178.00	100.00	578.89	608.30
WEIGHTED AVERAGE FOR THE FIRST QUARTER			178.00	100.00	578.89	608.30
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	2.00	350.00	2850.00	2850.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	12.00	500.00	324.88	310.00
BRS0704-215	I-70 Deer Trail East	05/28/15	288.00	35.00	138.00	154.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			302.00	55.56	151.47	178.05
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	47.00	600.00	405.63	158.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	600.00	405.63	158.00
WEIGHTED AVERAGE FOR THE YEAR			527.00	119.13	385.58	321.59
========== 210-00750	Res Light Standard		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	6.00	1500.00	853.51	302.53
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3.00	1500.00	2500.34	2205.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	1500.00	2844.86	2769.23
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	1500.00	1671.08	1119.94
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	3.00	250.00	700.00	700.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	775.00	774.19	832.57
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	381.25	737.10	733.14
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	1400.00	1672.50	1680.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	900.00	1410.00	2070.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	5.00	1400.00	5795.89	6700.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	1358.33	4607.07	3804.17

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00750	Res Light Standard		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	1300.00	1009.53	1120.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	12.00	900.00	390.37	370.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	27.00	1701.65	1688.01	1688.01
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	1447.43	872.17	1274.54
		WEIGHTED AVERAGE FOR THE YEAR		67.00	1375.66	2062.11	1672.21
==========	210-00760	Res Luminaire		Each			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	12.00	300.00	306.01	290.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	300.00	306.01	290.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	300.00	306.01	290.00
==========	210-00804	Res Over Height Veh Warn Siren		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	500.00	6192.50	7205.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	6192.50	7205.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	6192.50	7205.00
==========	210-00807	Res Over Height Veh Blankout Sign		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	2000.00	14325.00	2750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	14325.00	2750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	14325.00	2750.00
==========	210-00809	Res Blank Sign (Fib Opt)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	1200.00	342.00	99.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1200.00	342.00	99.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	342.00	99.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 210-00810	Res Ground Sign		Each			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	6.00	200.00	291.53	200.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	5.00	250.00	445.13	217.65
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	2.00	475.00	413.33	465.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	12.00	310.00	399.47	230.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	4.00	441.00	577.00	577.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	250.00	410.73	356.40
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	510.00	480.90	400.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2.00	215.00	310.19	158.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	350.00	157.50	125.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	260.00	202.61	234.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	300.89	380.27	283.88
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2.00	200.00	250.00	250.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	260.00	340.00	340.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	2.00	150.00	205.00	205.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	39.00	300.00	119.97	26.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	7.00	300.00	269.26	280.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	300.00	94.00	89.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	2.00	400.00	356.67	450.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	8.00	230.00	328.98	444.44
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	4.00	230.00	236.48	194.44
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		66.00	282.12	181.36	144.64
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	6.00	300.00	243.33	115.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	1.00	350.00	4300.00	4300.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	8.00	275.00	339.50	341.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	1.00	300.00	550.00	550.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	300.00	204.38	185.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	500.00	3305.98	4780.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	302.78	623.76	735.17
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	6.00	300.00	391.46	400.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	6.00	250.00	246.07	148.20

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 210-00810	Res Ground Sign		Each			
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	2.00	300.00	245.84	255.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	8.00	250.00	328.00	250.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5.00	400.00	318.40	180.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	27.00	225.00	491.31	290.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	300.00	260.00	375.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	34.00	208.54	158.82	158.82
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	2.00	1250.00	2985.06	579.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3.00	329.92	409.44	409.44
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		94.00	264.42	446.79	241.39
	WEIGHTED AVERAGE FOR THE YEAR		216.00	279.44	366.78	260.45
========== 210-00815	Res Sign Panel		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	3.00	31.00	269.57	110.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	250.00	234.57	151.26
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	3.00	130.00	57.08	59.68
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	100.00	503.77	315.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3.00	125.00	69.54	54.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	4.00	200.00	195.75	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	131.75	214.18	140.77
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	300.00	108.70	115.00
BRS0704-215	I-70 Deer Trail East	05/28/15	4.00	300.00	189.33	78.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	3.00	119.01	57.00	54.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	4.00	300.00	700.00	550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	254.75	272.22	232.42
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	7.00	100.00	141.50	175.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	125.00	68.00	117.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	3.00	115.00	172.67	172.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	106.36	129.05	169.09
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	12.00	150.00	175.31	180.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00815	Res Sign Panel		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	145.00	103.20	180.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	10.00	200.00	57.38	60.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	136.35	217.54	217.54
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MP 0251-349		FY 16 R2 Signing Project	12/17/15	13.00	31.00	86.87	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	123.81	115.65	138.02
		WEIGHTED AVERAGE FOR THE YEAR		83.00	141.96	161.96	156.31
==========	210-00816	Res Sign Panel (Spec)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	2.00	250.00	351.00	333.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	250.00	351.00	333.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	2.00	53.00	687.50	740.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	53.00	687.50	740.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	151.50	485.60	536.50
==========	210-00820	Res Var Mesg Sign		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	8190.00	8191.00	8191.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	8190.00	8191.00	8191.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8190.00	8191.00	8191.00
==========	210-00825	Res Flashing Beacon		Each			
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	3000.00	1850.00	2600.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	1800.00	1227.02	2000.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1.00	1500.00	2197.28	2300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	2100.00	1837.95	2300.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00825 Res Flashing Beacon		Each			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	2000.00	1957.28	2000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	1957.28	2000.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	2075.00	1856.31	2225.00
==========	210-00827 Res Pull Box		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	650.00	624.06	806.73
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3.00	500.00	875.67	945.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	1.00	350.00	1070.58	1306.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	500.00	807.73	498.46
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	600.00	312.50	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	525.00	802.63	743.27
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	500.00	703.38	703.38
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	703.38	703.38
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	900.00	654.91	435.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	900.00	654.91	435.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	850.00	943.52	960.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	450.00	1752.33	989.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	8.00	169.07	167.72	167.72
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	265.26	652.75	329.08
	WEIGHTED AVERAGE FOR THE YEAR		21.00	416.79	747.60	518.77

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00831 Res Traf Sig Head		Each			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	250.00	439.36	276.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	250.00	439.36	276.95
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	6.00	320.00	2251.35	2337.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	320.00	2251.35	2337.60
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	450.00	389.43	520.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	450.00	389.43	520.00
	WEIGHTED AVERAGE FOR THE YEAR		9.00	341.11	1443.00	1704.73
==========	210-00840 Res Traf Sig Pole		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105	SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	7.00	2781.54	2759.24	2759.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	2781.54	2759.24	2759.24
	WEIGHTED AVERAGE FOR THE YEAR		7.00	2781.54	2759.24	2759.24
==========	210-00845 Res Traf Sig Cntrlr		Each			
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	1000.00	6795.00	1815.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	6795.00	1815.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	6795.00	1815.00
==========	210-00847 Res Trav Time Ind		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3.00	2169.00	2169.00	2169.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00847	Res Trav Time Ind		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	2169.00	2169.00	2169.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	3.00	850.00	1265.03	1500.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	1000.00	1374.00	1063.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	887.50	1287.97	1390.75
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1436.71	1408.11	1724.29
==========	210-00848	Res Traf Sig Control+Cab		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	4265.03	4230.84	4230.84
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	4265.03	4230.84	4230.84
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4265.03	4230.84	4230.84
==========	210-00855	Res Traf Sig Control Cab		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	7.00	500.00	2646.06	2500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	500.00	2646.06	2500.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	2500.00	3525.00	3700.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	2500.00	3525.00	3700.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	4265.03	4230.84	4230.84
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00855	Res Traf Sig Control Cab		Each			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4265.03	4230.84	4230.84
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1140.56	2734.02	2825.65
==========	210-00858	Res Pedestal Pole		Each			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	1.00	1000.00	2133.33	1700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.00	2133.33	1700.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	779.92	773.67	773.67
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	779.92	773.67	773.67
		WEIGHTED AVERAGE FOR THE YEAR		2.00	889.96	1793.42	1236.84
==========	210-00860	Res Ped Push Button		Each			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	21.00	389.00	176.90	144.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	389.00	176.90	144.90
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	41.00	150.00	323.04	325.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	150.00	323.04	325.35
		WEIGHTED AVERAGE FOR THE YEAR		62.00	230.95	273.54	264.23
==========	210-00865	Res Ped Sig Head		Each			
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	7.00	200.00	397.30	406.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	200.00	397.30	406.68
		WEIGHTED AVERAGE FOR THE YEAR		7.00	200.00	397.30	406.68

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00867 Res Fire Preempt Unit		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1000.00	901.53	1210.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	901.53	1210.10
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1000.00	301.67	285.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	301.67	285.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	644.44	747.55
==========	210-00890 Res Int Detect Sys (Camera)		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	500.00	885.00	920.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	500.00	885.00	920.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	885.00	920.00
==========	210-00891 Reset Photometer		Each			
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	1000.00	7010.00	3025.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	7010.00	3025.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	7010.00	3025.00
==========	210-01000 Res Fence		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	140.00	25.00	33.00	33.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	100.00	10.00	11.58	5.25
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	100.00	12.00	8.75	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		340.00	16.76	14.17	18.07
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	790.00	30.00	12.00	4.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01000 Res Fence		Lin Foot			
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	190.00	7.00	10.91	7.72
SHE165A-012	SH 165A Safety Improvements	06/11/15	1,044.00	2.50	4.75	2.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,024.00	13.66	8.16	3.32
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	100.00	7.00	13.43	4.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	7.00	13.43	4.50
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	913.00	6.00	9.93	9.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		913.00	6.00	9.93	9.85
	WEIGHTED AVERAGE FOR THE YEAR		3,377.00	11.70	9.44	6.60
==========	210-01011 Res Gate		Each			
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	15.00	1500.00	106.88	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1500.00	106.88	50.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	500.00	1760.16	723.45
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	300.00	4512.50	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	460.00	2153.35	778.76
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	5.00	500.00	246.00	260.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6.00	500.00	795.95	790.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	500.00	515.36	549.09
	WEIGHTED AVERAGE FOR THE YEAR		31.00	977.42	615.54	344.64
==========	210-01050 Res C L Fence		Lin Foot			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	365.00	20.00	13.17	12.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		365.00	20.00	13.17	12.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
210-01050	Res C L Fence		Lin Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	296.00	34.80	34.45	34.45
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		296.00	34.80	34.45	34.45
	WEIGHTED AVERAGE FOR THE YEAR		661.00	26.63	17.70	22.33
210-01130	Res Gdrail Ty 3		Lin Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	204.00	8.00	17.88	18.70
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	550.00	15.00	19.41	19.59
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	350.00	17.00	16.98	15.98
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	350.00	15.00	10.78	10.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,454.00	14.50	16.78	16.48
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	4,550.00	15.00	39.85	53.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	480.00	20.00	17.84	17.84
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	200.00	15.00	31.00	16.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	62.50	14.00	38.58	36.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,292.50	15.44	38.78	49.66
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	11,757.00	16.00	31.18	22.38
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,757.00	16.00	31.18	22.38
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5,646.00	10.78	10.68	10.68
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01130	Res Gdrail Ty 3		Lin Foot			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	50.00	50.00	23.00	23.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,696.00	11.13	10.79	10.79
		WEIGHTED AVERAGE FOR THE YEAR		24,199.50	14.64	28.91	25.02
==========	210-01136	Res Gdrail Ty 3 (Dbl)		Lin Foot			
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	764.50	21.00	58.69	42.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		764.50	21.00	58.69	42.63
		WEIGHTED AVERAGE FOR THE YEAR		764.50	21.00	58.69	42.63
==========	210-01170	Res Gdrail Ty 7		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,760.00	12.00	11.88	11.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	9,705.00	38.75	49.22	49.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,465.00	32.83	40.95	40.95
		WEIGHTED AVERAGE FOR THE YEAR		12,465.00	32.83	40.95	40.95
==========	210-01190	Reset Tensioned Cable Barrier		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	585.00	20.00	56.00	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		585.00	20.00	56.00	56.00
		WEIGHTED AVERAGE FOR THE YEAR		585.00	20.00	56.00	56.00
==========	210-01200	Res End Anchorage		Each			
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	3.00	1000.00	2356.61	1469.17
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	26.00	850.00	1231.62	1322.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	865.52	1413.07	1337.69

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01200 Res End Anchorage		Each			
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	3.00	1500.00	2337.50	2750.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2.00	1000.00	1610.97	1432.90
BRS0704-215	I-70 Deer Trail East	05/28/15	4.00	1200.00	2743.67	1731.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	1255.56	2358.95	2004.42
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	6.00	1500.00	2314.37	1385.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1500.00	2314.37	1385.47
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1227.15	1215.32	1215.32
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	6.00	1600.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1546.74	1202.19	1202.19
	WEIGHTED AVERAGE FOR THE YEAR		51.00	1102.49	1676.79	1442.37
==========	210-01300 Res Impact Attenuator		Each			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	1584.00	12177.26	18784.91
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1584.00	12177.26	18784.91
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1584.00	12177.26	18784.91
==========	210-02510 Relay Sprinkler System		LUMP SUM			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	2000.00	19800.00	26250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	19800.00	26250.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	19800.00	26250.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-02900 Relay Riprap		Cubic Yard			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	8.00	52.00	132.67	160.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	52.00	132.67	160.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	78.00	35.00	36.77	31.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	74.17	73.44	73.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81.00	36.45	37.12	32.57
	WEIGHTED AVERAGE FOR THE YEAR		89.00	37.85	43.89	44.03
==========	210-03100 Replace Conc Pvmt		Sq Yard			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	100.00	100.00	155.27	98.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	100.00	155.27	98.20
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	500.00	200.00	617.67	535.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	408.00	250.00	229.61	317.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		908.00	222.47	394.04	437.04
	WEIGHTED AVERAGE FOR THE YEAR		1,008.00	210.32	359.44	403.43
==========	210-04010 Adj Manhole		Each			
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	2.00	600.00	761.00	1080.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	600.00	761.00	1080.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	114.00	750.00	1000.00	1000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 210-04010	Adj Manhole		Each			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	3.00	500.00	1716.27	4098.80
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	600.00	448.44	448.44
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	48.00	745.00	1136.55	585.39
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	3.00	500.00	732.96	510.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		172.00	736.40	1081.31	922.48
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	11.00	700.00	767.50	785.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	6.00	500.00	425.00	550.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	52.00	550.00	830.13	602.51
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	26.00	550.00	700.00	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		95.00	564.21	800.06	647.01
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5.00	600.00	667.50	880.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	47.00	618.48	612.36	612.36
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	616.70	631.51	638.09
	WEIGHTED AVERAGE FOR THE YEAR		321.00	665.20	896.62	795.07
========== 210-04015	Modify Manhole		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	2000.00	1405.00	1365.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2000.00	1405.00	1365.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	1500.00	2570.50	1500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	9.00	314.15	311.04	311.04
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	432.74	1117.99	429.94
	WEIGHTED AVERAGE FOR THE YEAR		11.00	575.21	1153.87	514.94

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04020 Modify Inlet		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	2500.00	4600.00	4600.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	1500.00	2150.00	1800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2000.00	2966.67	3200.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	3000.00	4383.33	2850.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	1434.40	1420.20	1420.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	675.51	675.51	675.51
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1440.38	2160.20	1412.75
	WEIGHTED AVERAGE FOR THE YEAR		10.00	1552.30	2346.31	1770.20
==========	210-04027 Modify Str (Spec)		Each			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	3.00	2500.00	1549.96	2599.92
STA160A-025	US 160, East and West of Kim					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	2500.00	1549.96	2599.92
	WEIGHTED AVERAGE FOR THE YEAR		3.00	2500.00	1549.96	2599.92
==========	210-04030 Modify Guardrail		Lin Foot			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	200.00	45.00	27.88	25.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1,000.00	17.00	25.29	33.05
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	4,813.00	14.00	8.83	7.71
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	150.00	20.00	13.73	12.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,163.00	15.64	11.58	12.51
	WEIGHTED AVERAGE FOR THE YEAR		6,163.00	15.64	11.58	12.51
==========	210-04050 Adj Valve Box		Each			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	2.00	500.00	475.03	645.63

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 210-04050	Adj Valve Box		Each			
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	2.00	300.00	367.40	477.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	400.00	415.24	561.32
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	3.00	300.00	600.00	600.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	128.00	350.00	500.00	500.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	300.00	601.97	955.90
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6.00	300.00	320.31	320.31
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	18.00	500.00	373.12	312.21
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	3.00	500.00	175.00	50.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3.00	320.00	968.03	1186.06
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	3.00	500.00	780.26	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		165.00	368.24	479.63	484.84
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	154.00	300.00	505.89	330.97
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	10.00	350.00	600.00	600.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	5.00	350.00	671.25	345.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		169.00	304.44	511.20	347.30
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	240.00	316.50	250.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	50.00	381.78	378.00	378.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	376.33	366.10	373.08
	WEIGHTED AVERAGE FOR THE YEAR		390.00	342.00	495.21	410.55
========== 210-04051	Adj Valve Box (Spec)		Each			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6.00	350.00	123.20	123.20
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	350.00	123.20	123.20
	WEIGHTED AVERAGE FOR THE YEAR		6.00	350.00	123.20	123.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04060	Adj Water Meter		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	2.00	1200.00	665.17	600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	665.17	600.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.00	665.17	600.00
==========	210-04200	Adj Gdrail		Lin Foot			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	1,035.00	5.00	7.07	8.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	30,075.00	5.00	7.87	4.75
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	100.00	5.85	17.72	14.69
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,000.00	6.00	6.32	4.71
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	1,195.00	10.00	9.85	13.80
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	12,686.00	3.50	5.37	6.05
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	50.00	15.75	22.00	22.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	27,892.00	5.00	37.76	34.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74,033.00	4.85	19.28	16.24
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	6.00	10.00	75.00	75.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	1,875.00	6.00	16.40	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,881.00	6.01	16.49	23.17
		WEIGHTED AVERAGE FOR THE YEAR		75,914.00	4.87	19.24	16.41
==========	211-00100	Drilling Hole		Lin Foot			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2,541.00	30.00	56.73	19.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,541.00	30.00	56.73	19.30
		WEIGHTED AVERAGE FOR THE YEAR		2,541.00	30.00	56.73	19.30
==========	211-01111	Rock Reinf (Dowels)		Lin Foot			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	600.00	50.00	91.71	77.91
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		600.00	50.00	91.71	77.91
		WEIGHTED AVERAGE FOR THE YEAR		600.00	50.00	91.71	77.91

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	211-01115	Rock Reinf (No.10)		Lin Foot			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	500.00	80.00	85.07	61.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	80.00	85.07	61.00
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	250.00	100.00	169.88	130.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	450.00	110.00	112.50	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		700.00	106.43	138.58	107.50
		WEIGHTED AVERAGE FOR THE YEAR		1,200.00	95.42	113.10	88.13
==========	211-01200	Rock Anchor		Lin Foot			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,183.00	75.00	42.50	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,183.00	75.00	42.50	55.00
		WEIGHTED AVERAGE FOR THE YEAR		1,183.00	75.00	42.50	55.00
==========	211-01300	Rock Anchor		Each			
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	144.00	330.00	525.20	575.00
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	58.00	2400.00	3306.25	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202.00	924.36	1496.89	840.59
		WEIGHTED AVERAGE FOR THE YEAR		202.00	924.36	1496.89	840.59
==========	211-02116	Rock Dowel		Lin Foot			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1,440.00	50.00	43.47	28.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,440.00	50.00	43.47	28.80
		WEIGHTED AVERAGE FOR THE YEAR		1,440.00	50.00	43.47	28.80
==========	211-02230	Grout Conn		Each			
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	600.00	739.18	739.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	211-02230 Grout Conn		Each			
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.00	739.18	739.18
	WEIGHTED AVERAGE FOR THE YEAR		2.00	600.00	739.18	739.18
==========	211-02277 Cement Grout (Voids)		Cubic Yard			
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	46.00	500.00	119.09	101.17
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	500.00	119.09	101.17
	WEIGHTED AVERAGE FOR THE YEAR		46.00	500.00	119.09	101.17
==========	211-03005 Dewatering		LUMP SUM			
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	18000.00	17555.00	4416.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	18000.00	17555.00	4416.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	18000.00	17555.00	4416.00
==========	212-00005 Seeding (Native)		Pound			
ITSSW01-582	Replacement of Variable Messa	07/16/15	0.10	4000.00	9125.00	2500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.10	4000.00	9125.00	2500.00
	WEIGHTED AVERAGE FOR THE YEAR		0.10	4000.00	9125.00	2500.00
==========	212-00006 Seeding (Native)		Acre			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	0.50	2000.00	2615.00	2245.00
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	0.42	200.00	2846.00	630.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	0.47	1500.00	4438.42	5000.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	0.60	1850.00	3781.26	3517.03
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	0.10	3000.00	9186.54	10450.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.30	750.00	800.00	800.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.40	1900.00	1560.71	1425.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	0.50	550.00	3230.58	3119.70

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 212-00006	Seeding (Native)		Acre			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	0.50	1000.00	2074.28	1971.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.60	1000.00	3186.79	6252.97
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	0.30	3000.00	2133.33	2000.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.40	700.00	4539.84	4729.57
IM0705-079	I-70 Siebert - East PCCP	02/19/15	112.21	750.00	549.61	262.50
STA 0362-034	US 36: CABIN CREEK	02/19/15	0.50	1250.00	2362.50	2300.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	0.72	2500.00	1942.83	1814.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	5.50	2800.00	2845.28	2500.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	0.50	3000.00	1533.05	1597.79
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	0.50	1250.00	3574.54	1450.36
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.36	712.50	932.86	883.97
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	0.10	1200.00	5353.90	5207.79
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	6.19	800.00	749.19	692.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	0.32	500.00	5786.18	7221.88
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	12.14	778.67	828.00	828.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	14.00	1500.00	1084.14	614.27
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	0.90	1500.00	2050.00	1600.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	57.00	870.00	402.25	400.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	0.10	2000.00	11722.28	5600.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	117.00	600.00	506.93	493.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	7.30	700.00	1486.08	1752.09
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	0.40	550.00	2913.16	1800.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	0.50	800.00	2491.67	5925.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	0.40	2500.00	2396.00	1600.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	0.66	1250.00	2193.50	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		347.39	808.16	675.55	587.54
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	7.50	650.00	1259.67	850.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	0.50	700.00	5070.10	2600.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	7.40	800.00	953.65	734.58
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	0.28	2500.00	2500.00	2500.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	0.30	5000.00	3500.00	3500.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	0.10	3000.00	11560.00	11560.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	0.50	630.00	2944.20	924.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	5.80	1100.00	1249.99	1139.97
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	0.60	5000.00	4298.00	6100.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	37.96	1250.00	603.33	820.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	44.00	750.00	700.58	700.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	0.10	100.00	2900.00	1000.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.38	2000.00	631.39	631.39
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	0.50	1500.00	366.67	0.02

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00006	Seeding (Native)		Acre			
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	0.10	525.00	12351.39	12335.17
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	1.50	1000.00	2062.50	1500.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	0.80	1000.00	1261.00	918.00
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	2.00	800.00	1081.67	1085.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	3.00	1800.00	1490.00	1380.00
BRS0704-215		I-70 Deer Trail East	05/28/15	3.50	1000.00	1861.33	1384.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	5.00	1250.00	932.45	952.37
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	0.50	2000.00	5990.00	7970.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	2.40	1000.00	1120.00	940.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	0.70	1558.00	2082.53	2127.36
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.85	1100.00	1472.50	1575.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	0.70	1100.00	4500.00	2500.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.43	1200.00	2000.00	3000.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	0.25	4000.00	7582.00	4400.00
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	0.10	660.00	5561.50	660.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	1300.00	1261.57	972.22
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	0.40	1600.00	1687.78	1333.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		136.15	1068.90	999.08	979.58
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	0.50	2000.00	2706.67	2300.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	0.40	3000.00	2097.50	2835.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	0.08	5000.00	2500.00	3000.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	4.60	1250.00	944.43	800.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	0.50	2400.00	2545.00	2800.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	0.20	2000.00	6354.43	2708.85
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	6.80	1000.00	1050.00	1050.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	0.20	700.00	4276.49	2183.68
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	3.30	1500.00	1399.63	895.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	0.20	2000.00	4132.50	1665.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	0.40	1300.00	1850.00	1850.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1.60	5000.00	994.50	1000.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	0.26	2600.00	2188.46	2188.46
STA056A-005		SH56- BERTHOUD EAST	08/27/15	0.20	1300.00	5025.00	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.24	1647.40	1436.33	1159.98
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	0.50	2240.00	997.57	1000.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	0.30	1500.00	1583.33	1050.00
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	0.40	3000.00	2273.00	1540.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	0.30	4000.00	1757.70	2150.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	2000.00	1617.81	800.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 212-00006	Seeding (Native)		Acre			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.90	750.00	542.60	610.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	29.00	700.00	718.00	685.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	2000.00	1475.46	2400.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	28.00	700.00	565.83	520.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.37	1047.17	1036.80	1036.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	1.00	1500.00	3467.35	5600.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	0.20	1500.00	3263.20	2500.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	6.00	544.53	494.73	494.73
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.90	1850.00	920.00	920.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	1.00	200.00	1935.98	1800.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.40	5800.00	2394.72	1500.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	0.30	5000.00	4864.65	3100.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			89.57	944.18	815.33	815.73
WEIGHTED AVERAGE FOR THE YEAR			592.35	915.91	774.10	729.73
========== 212-00009	Seeding (Temporary)		Acre			
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	654.84	654.84	654.84
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	654.84	654.84	654.84
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	0.44	2000.00	2329.08	300.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	1550.41	188.36	188.36
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.44	1631.48	1406.36	208.49
WEIGHTED AVERAGE FOR THE YEAR			3.44	1347.58	1273.11	338.24
========== 212-00011	Seeding (Lawn)		Acre			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	0.80	2000.00	2349.50	3339.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			0.80	2000.00	2349.50	3339.00
WEIGHTED AVERAGE FOR THE YEAR			0.80	2000.00	2349.50	3339.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00022 Seeding (Riparian)		Acre			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	0.05	3885.00	5630.00	5630.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.05	3885.00	5630.00	5630.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	0.05	2500.00	11813.70	5469.60
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.50	1083.53	1609.20	1609.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.55	1129.22	3066.99	1733.73
	WEIGHTED AVERAGE FOR THE YEAR		1.60	1215.34	3138.18	1855.49
==========	212-00028 Seeding (Wetlands)		Acre			
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	0.14	6000.00	2401.39	1851.50
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	0.03	700.00	24428.58	8760.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.17	5064.71	5624.88	3070.71
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	4.86	1400.00	956.67	820.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	0.10	2000.00	5167.23	5278.46
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.96	1412.10	1013.64	909.89
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.30	1400.00	2042.38	2200.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	0.10	1500.00	4267.00	4300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.40	1407.14	2124.77	2350.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	0.01	5000.00	112236.50	20000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.01	5000.00	112236.50	20000.00
	WEIGHTED AVERAGE FOR THE YEAR		6.54	1511.47	1794.97	1303.53

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 212-00032	Soil Conditioning		Acre			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	0.50	4500.00	35015.00	33045.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	0.10	3000.00	9867.08	9370.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.30	800.00	870.00	870.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.40	21100.00	3740.24	2275.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	0.50	2000.00	9185.70	8741.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.60	1640.00	6707.52	5383.39
IM0705-079	I-70 Siebert - East PCCP	02/19/15	112.21	1850.00	605.11	286.65
STA 0362-034	US 36: CABIN CREEK	02/19/15	0.50	4000.00	3127.50	2850.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	0.24	3000.00	7924.17	7811.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	0.50	5000.00	3660.85	3728.18
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	0.50	2000.00	6187.01	6440.67
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.36	2200.00	6091.04	5771.83
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	6.19	1200.00	609.55	562.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	0.32	500.00	9155.48	14971.88
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	7.09	3034.38	2910.00	2910.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	14.00	2500.00	2544.50	1842.81
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	0.90	2500.00	2200.00	800.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	57.00	2500.00	1522.48	1500.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	0.10	5000.00	16102.46	6000.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	78.00	2200.00	481.68	504.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	7.30	1400.00	4032.53	975.32
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	0.40	1700.00	6414.20	8000.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	0.50	3000.00	2991.67	6475.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	0.40	3500.00	2086.25	2050.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	0.66	2000.00	3105.25	1000.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			293.57	2212.85	979.25	950.47
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	7.50	1650.00	3714.87	850.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	0.50	1700.00	8115.78	6000.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	7.40	1000.00	2909.17	3094.14
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	0.28	4000.00	5550.00	5550.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	0.10	5000.00	11560.00	11560.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	0.50	1700.00	4242.79	2310.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	5.80	2680.00	2399.98	2099.94
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	0.60	5000.00	4558.75	5650.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	23.84	2000.00	2058.33	2400.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	44.00	2500.00	1740.09	1300.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.38	3000.00	631.39	631.39
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	0.50	3000.00	533.34	0.02

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 212-00032	Soil Conditioning		Acre			
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	0.10	1800.00	16776.68	16756.04
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.50	2500.00	3212.60	2750.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	0.80	1700.00	8395.67	10017.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	2.00	2000.00	3174.67	2924.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	3.00	2000.00	5450.00	6900.00
BRS0704-215	I-70 Deer Trail East	05/28/15	2.00	2000.00	3712.00	2236.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	5.00	2000.00	968.74	1428.56
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2.40	2000.00	2734.00	2868.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	0.70	2119.00	7399.07	7558.34
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	2.85	2500.00	4856.88	4935.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	0.25	4000.00	14772.75	1100.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	3000.00	5307.41	7222.22
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	0.40	4000.00	5824.07	7222.22
WEIGHTED AVERAGE FOR THE SECOND QUARTER			117.40	2233.88	2492.87	2222.96
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2.70	2500.00	12605.00	12075.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	5.30	3000.00	4188.70	4000.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	0.50	32000.00	11687.50	18000.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	0.10	5000.00	14937.95	4875.90
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	6.80	2000.00	2625.00	2625.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	0.10	4000.00	9762.50	4300.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	0.20	2000.00	6069.49	4022.57
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	3.30	3000.00	2798.20	1586.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	0.40	4000.00	3500.00	3500.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	1.60	1200.00	742.00	745.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	0.20	3200.00	9187.50	3500.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.20	3189.15	4446.78	4287.75
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	0.50	3360.00	3743.00	3800.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	0.30	3000.00	6335.00	4305.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	0.40	3000.00	7702.00	1810.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	0.30	5000.00	10555.65	13000.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.04	3500.00	4818.33	5000.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.90	1650.00	1578.25	1200.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	29.00	2000.00	3687.00	2975.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	2500.00	6279.00	6200.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	28.00	2000.00	2479.12	2250.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6.30	2038.71	2018.52	2018.52
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 212-00032	Soil Conditioning		Acre			
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	0.20	3000.00	5642.20	5750.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	6.00	5169.21	5169.21	5169.21
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.90	3000.00	3600.00	3600.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.40	6000.00	2428.63	3900.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.24	2334.53	3249.11	2842.88
	WEIGHTED AVERAGE FOR THE YEAR		519.41	2277.89	1725.54	1688.33
========== 212-00047	Soil Preparation (Spec)		Acre			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	0.50	5250.00	8926.00	8926.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.50	5250.00	8926.00	8926.00
	WEIGHTED AVERAGE FOR THE YEAR		0.50	5250.00	8926.00	8926.00
========== 212-00048	Soil Preparation (Spec)		Cubic Yard			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	540.00	68.74	68.75	68.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		540.00	68.74	68.75	68.75
	WEIGHTED AVERAGE FOR THE YEAR		540.00	68.74	68.75	68.75
========== 212-00050	Sod		Sq Foot			
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	240.00	0.70	2.64	2.47
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.00	0.70	2.64	2.47
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	813.00	1.50	0.78	0.95
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		813.00	1.50	0.78	0.95
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	5,237.00	2.00	1.03	1.05

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00050	Sod		Sq Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5,750.00	0.86	0.86	0.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,987.00	1.40	0.99	0.95
		WEIGHTED AVERAGE FOR THE YEAR		12,040.00	1.40	1.02	0.98
==========	212-00100	Tree Retention and Protection		LUMP SUM			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	7490.00	7490.00	7490.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7490.00	7490.00	7490.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7490.00	7490.00	7490.00
==========	212-01200	Landscape Restoration		LUMP SUM			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	7500.00	27000.00	27000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7500.00	27000.00	27000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	27000.00	27000.00
==========	213-00002	Mulching (Weed Free Hay)		Acre			
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	0.42	400.00	2852.00	660.00
NHPP0702-336		I-70 Eagle County	01/29/15	0.90	1000.00	950.00	950.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.60	1300.00	2490.88	4053.07
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.40	750.00	1899.64	1856.36
STA 0362-034		US 36: CABIN CREEK	02/19/15	0.50	600.00	4937.50	5300.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	0.70	660.00	1701.10	1611.95
STA160A-025		US 160, East and West of Kim					
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	0.32	500.00	5230.53	11090.63
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.90	620.73	621.00	621.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	57.00	900.00	445.68	470.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	78.00	550.00	496.47	459.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	7.30	815.00	1253.88	1140.34
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	0.50	1000.00	3148.33	7920.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	0.40	2000.00	1511.25	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		151.94	713.24	623.76	624.33
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	7.50	660.00	1771.67	850.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00002 Mulching (Weed Free Hay)		Acre			
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	0.50	700.00	3149.12	1200.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	0.28	1500.00	3200.00	3200.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	0.50	660.00	1958.16	924.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	0.60	2500.00	6637.50	9300.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	0.10	360.00	28385.73	28348.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.50	900.00	4800.00	7500.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	2.00	1000.00	731.67	845.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2.40	1600.00	722.00	654.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.38	960.73	2123.14	2032.34
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	0.50	2000.00	4355.00	1265.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	0.08	5000.00	2442.50	3000.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	6.80	850.00	965.00	965.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	0.20	600.00	3610.17	1723.96
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	0.40	2500.00	1850.00	1850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.98	1040.10	1808.87	1067.58
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.90	610.00	542.88	650.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	25.80	750.00	677.52	620.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4.40	946.81	937.44	937.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.90	1000.00	700.00	700.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	1.00	400.00	1260.10	600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	743.93	664.97	662.76
	WEIGHTED AVERAGE FOR THE YEAR		217.30	748.69	757.99	747.69
==========	213-00003 Mulching (Weed Free)		Acre			
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	0.10	4000.00	2966.67	2800.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	0.02	1500.00	14345.42	12655.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	2800.00	531.74	500.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	6.19	830.00	999.45	923.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	11.00	1000.00	707.08	502.58
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	0.10	2000.00	28862.10	12155.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.41	1062.88	1019.60	732.77

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00003 Mulching (Weed Free)		Acre			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.80	800.00	793.08	678.93
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	0.30	3000.00	3900.00	3900.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	0.10	100.00	2650.00	1000.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	1400.00	1674.80	1318.89
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	0.40	1500.00	1554.89	1466.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.60	1022.73	938.24	974.91
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	2000.00	2009.55	2000.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	650.00	2176.00	2300.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	6.00	1742.92	1742.92	1742.92
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	1440.75	2042.77	1935.75
	WEIGHTED AVERAGE FOR THE YEAR		35.01	1163.25	1198.28	1122.03
==========	213-00004 Mulching (Weed Free Straw)		Acre			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	0.50	2000.00	2438.67	2116.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	0.10	2000.00	15907.91	19035.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	0.50	1500.00	1660.63	1578.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	177.21	1000.00	571.44	262.50
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	0.29	3000.00	14457.23	3247.90
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	0.50	1250.00	4705.48	3844.12
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	0.10	500.00	6916.91	6833.82
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	39.00	425.00	313.07	269.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		218.20	904.12	562.22	294.71
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	37.96	1000.00	3116.67	1500.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	0.50	2000.00	366.67	0.02
BRS0704-215	I-70 Deer Trail East	05/28/15	2.00	750.00	3041.00	2023.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	0.70	1765.00	1792.24	1830.82
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.16	1013.01	3064.27	1512.82
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	0.40	2000.00	1378.50	945.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00004	Mulching (Weed Free Straw)		Acre			
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	0.50	2200.00	2450.00	3000.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1.60	2000.00	1585.00	1590.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	0.26	3600.00	3765.38	3765.38
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.76	2186.96	1925.53	1956.88
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	0.30	2000.00	1945.00	1050.00
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	0.40	2000.00	2727.00	1810.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	0.30	4000.00	2440.84	2750.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	2600.00	2467.66	1864.00
		WEIGHTED AVERAGE FOR THE YEAR		263.12	941.06	794.30	508.66
==========	213-00005	Mulching (Decorative)		Cubic Foot			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	452.00	8.00	6.83	3.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		452.00	8.00	6.83	3.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	732.00	11.64	9.72	9.72
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,125.00	6.93	6.93	6.93
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,857.00	8.79	8.03	8.03
		WEIGHTED AVERAGE FOR THE YEAR		2,309.00	8.63	7.52	7.14
==========	213-00007	Mulching (Wood Strand)		Acre			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	4000.00	5571.77	4695.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	4000.00	5571.77	4695.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	5571.77	4695.00
==========	213-00008	Mulching (Wood Chip)		Cubic Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	800.00	3.00	2.35	2.35

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00008	Mulching (Wood Chip)		Cubic Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			800.00	3.00	2.35	2.35
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7,904.00	8.29	8.21	8.21
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	7,250.00	4.11	4.11	4.11
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15,154.00	6.29	6.25	6.25
	WEIGHTED AVERAGE FOR THE YEAR			15,954.00	6.13	6.05	6.05
==========	213-00009	Flexible Growth Medium		Acre			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.40	4600.00	4171.67	3465.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.40	4600.00	4171.67	3465.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	18.98	3500.00	3466.67	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.98	3500.00	3466.67	3500.00
	WEIGHTED AVERAGE FOR THE YEAR			20.38	3575.56	3515.10	3497.60
==========	213-00012	Spray-on Mulch Blanket		Acre			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	0.20	320.00	8231.14	7799.77
STA160A-025		US 160, East and West of Kim					
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	0.32	1500.00	8226.75	7768.75
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.80	3701.51	3702.00	3702.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	0.90	3500.00	5357.50	3615.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.22	3402.25	5285.05	4093.31
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	3.76	4000.00	4497.50	4995.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 213-00012	Spray-on Mulch Blanket		Acre			
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	5.00	3500.00	3355.67	3809.48
ITSSW01-536	Replacement of Variable Messa	06/18/15	0.25	4000.00	17070.50	1100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.01	3722.53	3868.11	4229.03
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	4.80	4000.00	5178.85	5500.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	0.20	5000.00	10692.18	5634.35
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	3000.00	2987.32	2450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	3866.67	4685.04	4996.15
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	4000.00	3039.75	3300.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	29.00	3000.00	3653.00	3200.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3.30	2999.70	2970.00	2970.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	1.00	1500.00	4723.60	8000.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.40	3500.00	4844.03	4200.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	0.30	6000.00	6220.25	4800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	3056.73	3689.88	3349.34
	WEIGHTED AVERAGE FOR THE YEAR		57.23	3277.98	3879.13	3733.04
========== 213-00013	Spray-on Mulch Blanket		Pound			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	2,400.00	3.00	3.15	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,400.00	3.00	3.15	3.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	10,067.00	1.50	1.35	1.74
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	2,400.00	1.50	2.54	2.62
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,467.00	1.50	1.58	1.91
ITSSW01-582	Replacement of Variable Messa	07/16/15	0.10	4000.00	10417.50	4300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.10	4000.00	10417.50	4300.00
	WEIGHTED AVERAGE FOR THE YEAR		14,867.10	1.77	2.04	2.11

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 213-00061	Mulch Tackifier		Pound			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	100.00	10.00	6.13	5.40
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	9.00	5.00	108.40	3.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	20.00	5.00	141.97	169.50
NHPP0702-336	I-70 Eagle County	01/29/15	180.00	4.00	4.00	4.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	100.00	4.00	4.71	4.47
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	320.00	3.00	9.14	15.87
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	150.00	5.00	4.00	3.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	150.00	2.50	9.41	3.78
IM0705-079	I-70 Siebert - East PCCP	02/19/15	35,442.00	2.00	2.54	1.95
STA 0362-034	US 36: CABIN CREEK	02/19/15	100.00	3.50	25.50	28.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	4.00	4.00	143.95	209.50
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	200.00	4.00	3.03	3.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	100.00	3.00	6.93	8.22
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	110.00	7.00	6.59	6.24
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	20.00	5.00	25.09	25.18
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1,238.00	3.00	3.46	3.15
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	575.00	3.31	3.30	3.30
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2,200.00	4.50	2.67	2.35
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	5,700.00	3.00	2.80	2.50
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	20.00	5.50	184.46	2.50
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	23,400.00	2.75	2.14	2.15
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	730.00	2.50	3.84	3.35
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	100.00	5.00	20.42	46.25
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	40.00	5.00	25.00	26.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		71,008.00	2.50	2.66	2.40
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	960.00	3.00	3.15	2.62
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	28.00	5.00	13.00	13.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	50.00	10.00	25.22	3.28
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	10.00	30.00	1540.50	500.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	8,800.00	2.50	2.28	2.40
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	20.00	5.00	22.00	25.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	100.00	6.00	2.75	0.01
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	110.00	2.00	24.72	24.73
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	300.00	5.00	7.13	3.75
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	400.00	2.75	3.13	3.40
BRS0704-215	I-70 Deer Trail East	05/28/15	400.00	10.00	3.08	4.25
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	480.00	6.00	3.23	3.45
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	100.00	4.00	5.89	6.01
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	200.00	4.00	5.18	4.06

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00061 Mulch Tackifier		Pound			
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	40.00	5.30	5.40	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,998.00	3.14	4.61	3.32
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	100.00	5.00	13.00	7.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	38.00	10.00	5.25	9.45
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	8.00	5.00	6.75	8.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	100.00	5.00	8.88	7.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	20.00	30.00	14.15	3.80
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	680.00	4.00	3.70	3.70
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	15.00	3.50	26.33	57.47
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	40.00	6.00	3.00	3.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	320.00	5.00	5.50	6.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,321.00	5.02	7.35	5.54
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	50.00	5.00	3.81	3.68
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	80.00	5.00	12.75	5.65
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	30.00	5.00	12.04	14.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	200.00	3.00	7.14	6.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,694.00	2.00	2.39	2.60
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	387.00	3.00	4.50	3.70
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,580.00	2.00	2.67	2.40
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	712.00	2.73	2.70	2.70
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,200.00	2.81	2.81	2.81
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	384.00	3.00	2.50	2.50
MP 0251-349	FY 16 R2 Signing Project	12/17/15	10.00	5.00	8.49	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,327.00	2.41	3.24	2.81
	WEIGHTED AVERAGE FOR THE YEAR		91,654.00	2.61	2.89	2.60
==========	213-00065 Inorg Mulch		Cubic Yard			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	711.00	70.00	63.73	59.85
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		711.00	70.00	63.73	59.85
	WEIGHTED AVERAGE FOR THE YEAR		711.00	70.00	63.73	59.85

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00150	Bonded Fiber Matrix		Acre			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.70	500.00	3292.46	3119.91
STA160A-025		US 160, East and West of Kim					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	10.00	3500.00	3686.38	3015.51
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	1.50	3600.00	6500.00	3000.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	20.00	3500.00	3175.81	3240.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	0.40	4000.00	4633.55	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.60	3358.63	3396.28	3189.25
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	18.98	2500.00	2646.67	2800.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2.00	3500.00	3891.83	4000.00
BRS0704-215		I-70 Deer Trail East	05/28/15	1.50	3500.00	2749.00	4047.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.85	3200.00	5732.50	5960.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.33	2716.94	3193.47	3324.14
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	0.20	10000.00	17167.05	4334.10
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	3.30	4000.00	4681.50	4420.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	6991.38	6991.38	6991.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.50	4931.42	4979.63	4987.60
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	3500.00	3928.25	4600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3500.00	3928.25	4600.00
		WEIGHTED AVERAGE FOR THE YEAR		66.43	3226.88	3507.28	3426.22
==========	213-00440	Landscape Border (1/8x4 In)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1,765.00	5.50	4.90	4.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,765.00	5.50	4.90	4.60
		WEIGHTED AVERAGE FOR THE YEAR		1,765.00	5.50	4.90	4.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00462	Landscape Border (3/16x5-1/2 In)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	112.00	5.45	5.40	5.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	970.00	8.71	8.71	8.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,082.00	8.37	8.37	8.37
		WEIGHTED AVERAGE FOR THE YEAR		1,082.00	8.37	8.37	8.37
==========	213-00500	Tree Grate		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	545.40	3780.00	3780.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	545.40	3780.00	3780.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	545.40	3780.00	3780.00
==========	213-00700	Landscape Boulder		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	34.00	186.68	230.00	230.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	186.68	230.00	230.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	48.00	250.00	125.60	168.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	250.00	125.60	168.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	113.00	432.00	432.00	432.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		113.00	432.00	432.00	432.00
		WEIGHTED AVERAGE FOR THE YEAR		195.00	344.43	282.69	331.79

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00705 Landscape Boulder (Special)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	105.00	500.00	344.20	400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		105.00	500.00	344.20	400.00
	WEIGHTED AVERAGE FOR THE YEAR		105.00	500.00	344.20	400.00
==========	214-00000 Landscape Maintenance		LUMP SUM			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	5000.00	9136.00	11000.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	12000.00	7727.69	7988.96
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	19042.00	19044.00	19044.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	12014.00	9670.35	12677.65
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	10000.00	2042.50	3150.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	15000.00	7677.85	8000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	12500.00	5799.40	5575.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	10000.00	14270.00	9900.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	15816.60	15660.00	15660.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	13877.73	14667.14	13740.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	12834.40	10229.96	11300.37
==========	214-00005 Landscape Maintenance (24 Month)		LUMP SUM			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	15000.00	61333.33	50000.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	35000.00	15635.61	23809.26
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	25000.00	29344.93	36904.63

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00005	Landscape Maintenance (24 Month)		LUMP SUM			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	17212.66	17212.66	17212.66
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	17212.66	17212.66	17212.66
		WEIGHTED AVERAGE FOR THE YEAR		3.00	22404.22	28241.99	30340.64
==========	214-00010	Temp Irrigation		LUMP SUM			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	5000.00	1440.00	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	1440.00	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	1440.00	2100.00
==========	214-00201	Deciduous Tree (Tubeling)		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	110.00	9.71	9.61	9.61
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	9.71	9.61	9.61
		WEIGHTED AVERAGE FOR THE YEAR		110.00	9.71	9.61	9.61
==========	214-00205	Deciduous Tree (5 Gal)		Each			
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	50.00	50.00	47.00	46.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	50.00	47.00	46.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	19.00	300.00	252.08	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	300.00	252.08	50.00
		WEIGHTED AVERAGE FOR THE YEAR		69.00	118.84	135.56	47.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00210	Deciduous Tree (1 In C)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	18.00	175.00	180.75	180.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	175.00	180.75	180.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	175.00	180.75	180.00
==========	214-00215	Deciduous Tree (1.5 In C)		Each			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	5.00	250.00	628.60	700.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	20.00	360.00	474.87	536.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	338.00	511.47	569.30
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	20.00	300.00	439.63	333.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	300.00	439.63	333.90
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	3.00	350.00	333.32	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	350.00	333.32	300.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	322.92	475.04	454.39
==========	214-00220	Deciduous Tree (2 In C)		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	10.00	250.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	250.00	500.00	500.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	34.00	350.00	396.50	378.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	350.00	396.50	378.00
		WEIGHTED AVERAGE FOR THE YEAR		44.00	327.27	409.77	405.73

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00222 Furn Decid Tree (2 In C)		Each			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	10.00	320.00	345.00	375.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	320.00	345.00	375.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	320.00	345.00	375.00
==========	214-00225 Deciduous Tree (2.5 In C)		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	354.51	351.00	351.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	69.00	480.66	480.65	480.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79.00	464.69	464.24	464.24
	WEIGHTED AVERAGE FOR THE YEAR		79.00	464.69	464.24	464.24
==========	214-00230 Deciduous Tree (3 In C)		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	419.96	415.80	415.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	419.96	415.80	415.80
	WEIGHTED AVERAGE FOR THE YEAR		5.00	419.96	415.80	415.80
==========	214-00240 Deciduous Tree (4 In C)		Each			
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2.00	450.00	989.96	1421.40
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	5.00	308.00	307.00	307.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	348.57	762.31	625.40
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	350.00	825.00	825.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	350.00	825.00	825.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	348.75	766.22	650.35

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00260 Deciduous Tree (6 Ft)		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3.00	94.00	93.00	93.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	94.00	93.00	93.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	94.00	93.00	93.00
==========	214-00280 Deciduous Tree (8 Ft)		Each			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4.00	428.69	428.70	428.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	428.69	428.70	428.70
	WEIGHTED AVERAGE FOR THE YEAR		4.00	428.69	428.70	428.70
==========	214-00301 Deciduous Shrub (Tubeling)		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	5,000.00	18.00	4.67	6.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,000.00	18.00	4.67	6.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	40.00	9.71	106.87	106.87
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	9.71	106.87	106.87
	WEIGHTED AVERAGE FOR THE YEAR		5,040.00	17.93	4.94	6.80
==========	214-00310 Deciduous Shrub (1 Gal)		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	600.00	25.00	27.33	19.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		600.00	25.00	27.33	19.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	191.00	30.00	19.35	18.90
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		191.00	30.00	19.35	18.90

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00310	Deciduous Shrub (1 Gal)		Each			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	15.00	20.00	118.23	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	20.00	118.23	20.00
		WEIGHTED AVERAGE FOR THE YEAR		806.00	26.09	29.59	18.99
==========	214-00350	Deciduous Shrub (5 Gal)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	141.00	34.00	33.00	33.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	30.00	33.00	123.14	87.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		171.00	33.82	74.44	42.51
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	88.00	40.00	49.12	53.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		88.00	40.00	49.12	53.57
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	290.00	45.00	43.00	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	45.00	43.00	42.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	357.00	31.94	31.94	31.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		357.00	31.94	31.94	31.94
		WEIGHTED AVERAGE FOR THE YEAR		906.00	37.26	47.42	39.26
==========	214-00370	Deciduous Shrub (7 Gal)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	13.00	115.83	115.84	115.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	115.83	115.84	115.84
		WEIGHTED AVERAGE FOR THE YEAR		13.00	115.83	115.84	115.84

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00450 Evergreen Tree (5 Gal)		Each			
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	10.00	58.00	301.52	234.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	58.00	301.52	234.78
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	10.00	60.00	335.03	250.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	40.00	50.00	197.50	195.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	52.00	235.01	206.00
	WEIGHTED AVERAGE FOR THE YEAR		60.00	53.00	252.74	210.80
==========	214-00470 Evergreen Tree (7 Gal)		Each			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	9.00	89.85	89.85	89.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	89.85	89.85	89.85
	WEIGHTED AVERAGE FOR THE YEAR		9.00	89.85	89.85	89.85
==========	214-00506 Evergreen Tree (6 Ft)(B-B)		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	15.00	500.00	351.00	342.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	500.00	351.00	342.00
	WEIGHTED AVERAGE FOR THE YEAR		15.00	500.00	351.00	342.00
==========	214-00508 Evergreen Tree (8 Ft)(B-B)		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	12.00	872.64	864.00	864.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	24.00	619.22	619.22	619.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36.00	703.69	700.81	700.81
	WEIGHTED AVERAGE FOR THE YEAR		36.00	703.69	700.81	700.81

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00510	Evergreen Tree(10 Ft)(B-B)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	19.00	864.96	864.97	864.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	864.96	864.97	864.97
		WEIGHTED AVERAGE FOR THE YEAR		19.00	864.96	864.97	864.97
==========	214-00514	Evergreen Tree(14 Ft)(B-B)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	28.00	1428.98	1428.97	1428.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.00	1428.98	1428.97	1428.97
		WEIGHTED AVERAGE FOR THE YEAR		28.00	1428.98	1428.97	1428.97
==========	214-00650	Evergreen Shrub (5 Gal)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	75.00	45.00	44.60	43.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	45.00	44.60	43.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	104.00	37.89	37.89	37.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		104.00	37.89	37.89	37.89
		WEIGHTED AVERAGE FOR THE YEAR		179.00	40.87	41.85	40.03
==========	214-00901	Perennials (Tubeling)		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	238.00	8.00	7.20	7.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		238.00	8.00	7.20	7.20
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	83.00	20.00	17.45	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		83.00	20.00	17.45	16.00
		WEIGHTED AVERAGE FOR THE YEAR		321.00	11.10	13.71	9.48

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00905 Perennials (2.25 In Pot)		Each			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	14,000.00	8.00	4.33	6.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,000.00	8.00	4.33	6.00
	WEIGHTED AVERAGE FOR THE YEAR		14,000.00	8.00	4.33	6.00
==========	214-00910 Perennials (1 Gal)		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	335.00	12.00	12.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		335.00	12.00	12.00	12.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	861.00	13.00	16.33	17.85
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		861.00	13.00	16.33	17.85
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	395.00	12.99	12.99	12.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		395.00	12.99	12.99	12.99
	WEIGHTED AVERAGE FOR THE YEAR		1,591.00	12.79	15.20	15.41
==========	214-01010 Brush Layer Cutting		Each			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	100.00	3.00	9.25	3.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	3.00	9.25	3.50
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	600.00	3.75	3.00	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	3.75	3.00	3.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	900.00	3.27	3.24	3.24

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-01010	Brush Layer Cutting		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			900.00	3.27	3.24	3.24
	WEIGHTED AVERAGE FOR THE YEAR			1,600.00	3.43	3.64	3.17
==========	214-01015	Willow Cuttings		Each			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	650.00	2.50	4.72	7.60
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	38.00	4.00	3.70	3.70
NHPP0703-418		I-70 PPSL East Idaho Springs					
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	2,100.00	4.00	13.75	6.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,788.00	3.65	9.78	6.72
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	7,500.00	10.00	3.67	4.80
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1,300.00	4.00	3.54	4.35
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,800.00	9.11	3.63	4.73
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	7,600.00	4.00	3.39	3.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,600.00	4.00	3.39	3.25
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,002.00	12.00	3.90	3.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,002.00	12.00	3.90	3.70
	WEIGHTED AVERAGE FOR THE YEAR			20,190.00	6.58	4.17	4.40
==========	214-01017	Herb Wetland Plants (10 Cu. In. Plug)		Each			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	3,430.00	25.00	3.58	2.85
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,430.00	25.00	3.58	2.85
	WEIGHTED AVERAGE FOR THE YEAR			3,430.00	25.00	3.58	2.85

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-01025	Dormant Log Cutting		Each			
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	290.00	100.00	58.67	46.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		290.00	100.00	58.67	46.00
		WEIGHTED AVERAGE FOR THE YEAR		290.00	100.00	58.67	46.00
==========	214-01030	Wattle		Each			
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	20.00	110.00	223.50	97.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	110.00	223.50	97.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	115.00	110.00	144.86	122.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		115.00	110.00	144.86	122.00
		WEIGHTED AVERAGE FOR THE YEAR		135.00	110.00	151.15	118.30
==========	214-01227	Rootwad		Each			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	11.00	3000.00	3360.53	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	3000.00	3360.53	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	3000.00	3360.53	4000.00
==========	215-00000	Transplant Shrub		Each			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	20.00	175.00	65.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	175.00	65.00	80.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	12.00	12.00	112.50	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	12.00	112.50	115.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	113.88	82.81	93.13

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	215-00100	Transplant Tree (6+ In)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	12.00	1605.00	1185.83	1185.83
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	1605.00	1185.83	1185.83
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1605.00	1185.83	1185.83
==========	215-00600	Transplant Plug		Each			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	120.00	2.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	2.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	2.00	10.00	10.00
==========	216-00021	Soil Reten Blanket (Cl 1)		Sq Yard			
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	840.00	2.00	7.12	6.35
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	100.00	6.00	7.41	5.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		940.00	2.43	7.15	6.30
		WEIGHTED AVERAGE FOR THE YEAR		940.00	2.43	7.15	6.30
==========	216-00041	Soil Reten Blanket (S/C)		Sq Yard			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	1,000.00	4.00	4.45	3.85
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	300.00	2.00	3.23	2.50
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	7,222.00	5.00	2.18	2.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	859.00	3.00	3.40	3.10
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2,000.00	2.50	2.06	2.20
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	7,788.00	3.50	3.29	3.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,169.00	3.94	2.83	2.89
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	200.00	2.40	4.24	4.46
SHE165A-012		SH 165A Safety Improvements	06/11/15	6,916.00	3.00	2.70	2.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,116.00	2.98	2.74	2.56

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00041 Soil Reten Blanket (S/C)		Sq Yard			
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	100.00	4.00	5.31	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	4.00	5.31	5.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	17,500.00	2.50	2.10	1.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17,500.00	2.50	2.10	1.65
	WEIGHTED AVERAGE FOR THE YEAR		43,885.00	3.21	2.47	2.35
==========	216-00042 Soil Retent Blanket (BioD S/C)		Sq Yard			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1,500.00	2.50	3.58	3.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,500.00	2.50	3.58	3.37
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	9,530.00	3.00	2.52	3.06
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,530.00	3.00	2.52	3.06
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	15,500.00	2.50	2.42	2.35
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8,309.00	2.00	2.52	2.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,809.00	2.33	2.45	2.30
	WEIGHTED AVERAGE FOR THE YEAR		34,839.00	2.52	2.53	2.55
==========	216-00101 Soil Reten Blanket (S-C)(PhotoD Cl 1)		Sq Yard			
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	600.00	6.00	3.73	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		600.00	6.00	3.73	3.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00101	Soil Reten Blanket (S-C)(PhotoD Cl 1)		Sq Yard			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	540.00	6.00	4.25	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		540.00	6.00	4.25	4.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6,437.00	2.50	2.29	2.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,437.00	2.50	2.29	2.10
		WEIGHTED AVERAGE FOR THE YEAR		7,577.00	3.03	2.42	2.34
==========	216-00122	Soil Reten Blanket(Coconut)(PhotoD Cl 2)		Sq Yard			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	300.00	15.00	5.00	5.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	15.00	5.00	5.50
		WEIGHTED AVERAGE FOR THE YEAR		300.00	15.00	5.00	5.50
==========	216-00201	Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	2,323.00	2.60	2.62	1.71
NHPP0702-336		I-70 Eagle County	01/29/15	1,986.00	3.00	2.50	2.50
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	40.00	4.00	6.00	5.69
IM0705-079		I-70 Siebert - East PCCP	02/19/15	16,811.00	3.00	4.49	2.25
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,165.00	4.30	3.13	3.80
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	2,420.00	3.00	2.73	2.82
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	810.00	1.60	3.30	3.12
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	20.00	7.00	15.13	15.25
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	14,500.00	2.00	3.79	2.62
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	3,195.00	3.00	2.35	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43,270.00	2.65	3.96	2.44
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	13,831.00	2.90	2.42	2.21

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 216-00201	Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	500.00	4.00	5.80	5.80
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	2,931.00	2.25	2.52	2.30
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2,000.00	2.10	3.15	4.25
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	20.00	5.00	14.00	20.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	21,200.00	2.50	1.58	1.58
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1,109.00	2.50	2.52	2.40
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	3,960.00	2.00	3.15	3.10
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	400.00	8.00	4.15	4.23
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,951.00	2.61	2.49	2.33
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	6,100.00	2.00	2.54	2.45
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	9,300.00	2.25	2.34	2.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,500.00	3.00	3.00	3.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	605.00	3.00	4.19	3.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,505.00	2.25	2.45	2.28
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2,420.00	2.50	1.88	1.90
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	55.00	4.00	7.50	9.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,842.00	3.00	3.95	3.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	8,500.00	2.24	2.21	2.21
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	970.00	4.00	4.43	5.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4,500.00	2.87	2.87	2.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18,287.00	2.60	3.18	2.63
	WEIGHTED AVERAGE FOR THE YEAR		125,013.00	2.57	3.17	2.41
========== 216-00211	Soil Reten Blanket (Exc)(BioD Cl 1)		Sq Yard			
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	100.00	4.00	3.20	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	4.00	3.20	4.00
	WEIGHTED AVERAGE FOR THE YEAR		100.00	4.00	3.20	4.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00301	Turf Reinf Mat (Cl 1)		Sq Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	5,205.00	5.00	6.89	4.20
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	13,032.00	5.00	4.30	3.80
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	2,550.00	5.50	9.99	9.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,787.00	5.06	6.15	4.56
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	1,000.00	4.25	5.08	4.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	4.25	5.08	4.75
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	532.00	5.00	8.70	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		532.00	5.00	8.70	10.00
		WEIGHTED AVERAGE FOR THE YEAR		22,319.00	5.02	6.19	4.70
==========	216-00302	Turf Reinf Mat (Cl 2)		Sq Yard			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	3,000.00	7.00	5.47	4.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,000.00	7.00	5.47	4.45
		WEIGHTED AVERAGE FOR THE YEAR		3,000.00	7.00	5.47	4.45
==========	216-00303	Turf Reinf Mat (Cl 3)		Sq Yard			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	5,000.00	8.00	6.11	4.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,000.00	8.00	6.11	4.79
		WEIGHTED AVERAGE FOR THE YEAR		5,000.00	8.00	6.11	4.79
==========	217-00000	Herbicide Treatment		Sq Yard			
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	100.00	7.00	2.43	2.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	217-00000	Herbicide Treatment		Sq Yard			
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	26,620.00	0.30	0.05	0.05
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	814.00	1.00	2.84	0.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27,534.00	0.35	0.16	0.07
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	40.00	3.00	9.86	5.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	3.00	9.86	5.57
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	14,128.00	0.25	0.11	0.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,128.00	0.25	0.11	0.11
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	7,388.00	0.50	0.32	0.32
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,388.00	0.50	0.32	0.32
		WEIGHTED AVERAGE FOR THE YEAR		49,090.00	0.34	0.17	0.12
==========	217-00015	Noxious Weed Management		Sq Yard			
NHPP0702-336		I-70 Eagle County	01/29/15	100.00	80.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	80.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	80.00	80.00	80.00
==========	217-00020	Herbicide Treatment		Hour			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	110.00	206.19	151.26
IM0705-079		I-70 Siebert - East PCCP	02/19/15	80.00	100.00	121.91	105.00
STA 0362-034		US 36: CABIN CREEK	02/19/15	1.00	120.00	546.25	490.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	120.00	131.25	142.00	142.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	24.00	100.00	142.50	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		227.00	116.70	130.65	129.31

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	217-00020 Herbicide Treatment		Hour			
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	96.00	150.00	121.67	110.00
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	2.00	120.00	170.82	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		98.00	149.39	122.67	110.20
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	24.00	100.00	153.67	175.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	16.00	100.00	115.00	130.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	100.00	144.00	157.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	65.00	113.67	126.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	65.00	113.67	126.00
	WEIGHTED AVERAGE FOR THE YEAR		405.00	117.85	128.43	127.09
==========	218-00000 Noxious Weed Management		LUMP SUM			
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	500.00	4346.48	3005.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	4346.48	3005.12
	WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	4346.48	3005.12
==========	240-00000 Wildlife Biologist		Hour			
NHPP0702-336	I-70 Eagle County	01/29/15	30.00	365.00	120.00	120.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	20.00	100.00	98.53	95.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	30.00	100.00	83.30	79.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	80.00	80.00	150.00	150.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	40.00	75.00	157.39	132.32
STA 0362-034	US 36: CABIN CREEK	02/19/15	20.00	75.00	99.25	87.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	40.00	90.00	143.23	285.90
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	20.00	75.00	69.31	71.42

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00000	Wildlife Biologist		Hour			
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	20.00	90.00	67.52	68.04
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	30.00	65.00	72.58	65.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	24.00	134.62	85.00	85.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	40.00	85.00	84.95	74.55
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	20.00	75.00	88.51	108.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	40.00	75.00	88.71	107.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		454.00	103.15	106.80	120.16
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	30.00	100.00	103.74	89.04
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	10.00	61.00	435.23	265.87
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	16.00	70.00	81.81	85.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	8.00	85.00	114.33	107.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	40.00	79.00	89.94	91.87
ITSSW01-536		Replacement of Variable Messa	06/18/15	48.00	80.00	85.70	81.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.00	81.64	112.00	99.53
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	8.00	100.00	87.50	75.00
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	60.00	75.00	203.72	118.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	40.00	100.00	109.02	100.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	15.00	250.00	114.00	115.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	10.00	85.00	99.60	99.60
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	8.00	77.00	117.16	84.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		141.00	102.95	132.00	106.94
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	8.00	100.00	90.96	104.87
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	20.00	70.00	184.21	125.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	120.00	122.77	125.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	5.00	500.00	275.46	285.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	20.00	70.00	96.60	82.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	350.00	117.23	102.60	102.60
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	80.00	107.00	90.13	90.13
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	20.00	85.00	131.86	95.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		513.00	114.21	121.86	102.68
		WEIGHTED AVERAGE FOR THE YEAR		1,260.00	105.04	115.14	109.07

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00001	Wildlife Biologist		Day			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	5.00	500.00	1192.70	735.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	500.00	1192.70	735.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	40.00	300.00	618.20	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	300.00	618.20	500.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	322.22	682.03	526.11
==========	240-00010	Rem of Nests		Hour			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	30.00	65.00	54.60	10.00
NHPP0702-336		I-70 Eagle County	01/29/15	10.00	365.00	100.00	100.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	150.00	66.00	55.60	52.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	40.00	220.00	300.00	300.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	40.00	73.00	98.16	132.32
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	20.00	50.00	131.84	110.18
STA 0362-034		US 36: CABIN CREEK	02/19/15	20.00	70.00	99.25	87.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	40.00	160.00	98.95	138.60
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	2.00	120.00	57.72	60.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	20.00	65.00	61.61	55.55
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	40.00	80.00	84.95	74.55
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	16.00	80.00	72.12	65.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	10.00	70.00	86.71	116.07
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	20.00	67.00	91.74	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		458.00	96.24	85.44	94.09
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	10.00	80.00	64.07	45.46
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	40.00	120.00	94.50	79.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	40.00	67.00	61.00	61.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	8.00	100.00	81.33	60.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	10.00	65.00	140.27	173.13
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	16.00	75.00	70.33	85.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	20.00	62.00	116.67	50.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	48.00	100.00	85.70	81.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		192.00	88.39	87.71	75.69

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
240-00010	Rem of Nests		Hour			
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	8.00	80.00	52.50	30.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	40.00	80.00	88.14	75.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	5.00	250.00	95.00	95.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	8.00	70.00	116.96	84.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		61.00	92.62	90.02	72.02
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	8.00	100.00	116.63	161.88
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	150.00	86.39	76.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	10.00	80.00	131.76	145.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	12.00	70.00	89.15	59.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	20.00	80.00	100.42	59.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	250.00	135.68	132.89	132.89
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	40.00	107.00	84.83	84.83
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	10.00	250.00	109.77	95.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		360.00	128.44	114.61	119.33
	WEIGHTED AVERAGE FOR THE YEAR		1,071.00	105.45	92.01	98.02
240-00017	Protect Migratory Birds		LUMP SUM			
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1.00	5000.00	6613.75	7660.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	6613.75	7660.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	6613.75	7660.00
240-00020	Netting		Sq Yard			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	700.00	8.50	5.37	1.00
NHPP0702-336	I-70 Eagle County	01/29/15	15.00	200.00	75.00	75.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	2,738.00	9.00	7.78	7.28
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	3,000.00	15.00	10.00	10.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00020	Netting		Sq Yard			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	17.00	31.05	23.42
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,851.00	12.00	9.33	4.90
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	10.00	110.00	101.56	60.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	440.00	12.00	11.10	10.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	700.00	10.00	9.06	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,504.00	12.10	8.80	7.20
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	100.00	20.00	11.00	7.50
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	15.00	9.00	113.26	160.76
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	25.00	10.00	28.25	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		140.00	17.04	25.04	23.21
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	20.00	12.00	65.13	62.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	12.00	65.13	62.70
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	100.00	18.00	15.60	13.50
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	100.00	20.00	22.20	8.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	6,000.00	15.33	10.94	10.94
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	540.00	14.98	15.40	15.40
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	100.00	15.00	9.63	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,840.00	15.40	12.16	11.27
		WEIGHTED AVERAGE FOR THE YEAR		16,504.00	13.51	9.88	9.09
==========	250-00010	Envir Health/Safety Mngmt		LUMP SUM			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	5000.00	2586.56	500.00
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	2000.00	1858.33	1200.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	6000.00	3962.65	4039.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	4333.33	2763.25	1913.07

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00010 Envir Health/Safety Mngmt		LUMP SUM			
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	1.00	2000.00	5760.87	1282.60
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	10000.00	5125.00	4250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6000.00	5506.52	2766.30
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	5269.49	4622.50	4725.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5269.49	4622.50	4725.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	2000.00	3862.82	2088.45
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	4500.00	2406.78	1600.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	15000.00	3221.33	3100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	7166.67	2974.43	2262.82
	WEIGHTED AVERAGE FOR THE YEAR		9.00	5752.17	3428.88	2531.69
==========	250-00050 Monitoring Technician		Hour			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	20.00	300.00	110.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	300.00	110.00	100.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	20.00	100.00	82.00	84.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	40.00	75.00	107.38	72.00
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	100.00	65.00	87.04	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		160.00	71.88	94.67	78.50
FSA 172A-019	SH 172/151 Signalization	11/19/15	40.00	105.00	133.00	121.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	105.00	133.00	121.00
	WEIGHTED AVERAGE FOR THE YEAR		220.00	98.64	103.98	88.18

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00100	Environmental Health and Safety		LUMP SUM			
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	1.00	5000.00	3373.33	2400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	3373.33	2400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	3373.33	2400.00
==========	250-00110	Health and Safety Officer		Hour			
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	80.00	50.00	90.19	85.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	8.00	200.00	102.27	104.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	63.64	91.28	86.75
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	20.00	185.00	147.50	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	185.00	147.50	135.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	20.00	120.00	97.50	98.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	40.00	100.00	120.88	96.00
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	440.00	80.00	123.74	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		500.00	83.20	122.34	108.40
FSA 172A-019		SH 172/151 Signalization	11/19/15	8.00	300.00	241.04	220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	300.00	241.04	220.00
		WEIGHTED AVERAGE FOR THE YEAR		616.00	86.53	119.26	107.62
==========	250-00120	Material Sampling and Delivery		Each			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	5.00	1500.00	82.50	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1500.00	82.50	65.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00120	Material Sampling and Delivery		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	6.00	275.00	91.00	84.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	275.00	91.00	84.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	831.82	87.96	75.36
==========	250-00200	Material Handling (Stockpile)		Cubic Yard			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	50.00	35.00	78.00	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	35.00	78.00	21.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	9.00	25.00	148.00	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	25.00	148.00	110.00
		WEIGHTED AVERAGE FOR THE YEAR		59.00	33.47	92.88	34.58
==========	250-00210	Solid Waste Disposal		Cubic Yard			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	5.00	500.00	333.33	260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	500.00	333.33	260.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	9.00	300.00	119.70	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	300.00	119.70	115.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	371.43	196.00	166.79
==========	250-00220	Hazardous Waste Disposal		Cubic Yard			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	5.00	600.00	511.67	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	600.00	511.67	160.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00220	Hazardous Waste Disposal		Cubic Yard			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	50.00	100.00	36.00	47.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	100.00	36.00	47.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	9.00	400.00	127.04	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	400.00	127.04	115.00
		WEIGHTED AVERAGE FOR THE YEAR		64.00	181.25	103.56	65.39
==========	304-01000	ABC (CL 1)		Ton			
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	6,366.00	20.00	19.63	18.40
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1,500.00	22.00	34.17	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,866.00	20.38	22.40	23.47
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	7,887.00	20.00	21.00	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,887.00	20.00	21.00	19.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	54,983.00	15.00	23.72	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54,983.00	15.00	23.72	20.00
		WEIGHTED AVERAGE FOR THE YEAR		70,736.00	16.16	23.48	20.27
==========	304-01005	ABC (CL 1)		Cubic Yard			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	4.00	50.00	244.54	235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	50.00	244.54	235.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	50.00	244.54	235.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-02000 ABC (CL 2)		Ton			
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	986.00	15.00	36.34	51.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	35,164.00	15.00	19.38	18.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		36,150.00	15.00	19.95	19.22
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	10,164.00	20.00	18.49	15.44
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2,250.00	30.00	45.00	45.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3,609.00	25.00	25.06	23.06
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1,471.00	30.00	31.33	31.31
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1,892.00	22.00	25.81	26.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,386.00	23.05	21.69	22.59
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	300.00	51.00	72.67	34.44
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	51.00	72.67	34.44
	WEIGHTED AVERAGE FOR THE YEAR		55,836.00	17.99	20.89	20.43
==========	304-02005 ABC (CL 2)		Cubic Yard			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	200.00	30.00	62.07	60.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	30.00	62.07	60.00
	WEIGHTED AVERAGE FOR THE YEAR		200.00	30.00	62.07	60.00
==========	304-03000 ABC (CL 3)		Ton			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3,600.00	22.00	17.00	18.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,600.00	22.00	17.00	18.00
	WEIGHTED AVERAGE FOR THE YEAR		3,600.00	22.00	17.00	18.00
==========	304-06000 ABC (CL 6)		Ton			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	168.00	35.00	40.20	50.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-06000	ABC (CL 6)		Ton			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	2,278.00	23.00	28.49	19.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	8,035.00	22.00	24.64	15.61
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	183.00	50.00	45.69	73.60
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	14,680.00	26.00	22.43	20.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	258.00	36.00	53.13	55.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	270.00	20.00	33.57	30.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	12.00	100.00	230.24	166.40
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	8,315.00	23.15	28.10	28.10
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	3,794.00	17.00	33.48	31.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	138.00	15.00	60.00	60.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	8,741.00	19.50	23.06	20.47
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		46,872.00	22.86	25.75	22.34
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	8,318.00	18.00	21.55	21.31
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	267.00	40.00	157.50	85.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	29,617.00	18.00	20.21	16.63
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	11,123.00	37.00	37.00	28.00
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	2,022.00	25.00	22.35	21.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,812.00	30.00	47.50	45.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	1,284.00	27.00	28.06	27.81
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	500.00	22.00	47.33	62.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	965.00	27.00	54.00	35.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	567.00	33.00	40.25	33.67
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	752.00	25.00	29.46	27.76
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		57,227.00	23.05	24.82	22.16
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	20.00	100.00	49.67	59.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	9,979.00	24.00	24.28	23.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1,279.00	35.00	28.50	32.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1,500.00	20.00	39.35	21.74
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12,778.00	24.75	28.44	23.81
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	65.00	35.00	66.67	60.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1,892.00	40.00	35.31	37.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	190.00	70.00	41.20	31.60

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 304-06000	ABC (CL 6)		Ton			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	123.00	20.00	85.20	240.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	250.00	40.00	41.31	47.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,017.00	25.00	32.82	32.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	43,966.00	25.85	26.59	22.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	20,689.00	20.00	27.85	22.75
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	3,168.00	40.00	33.49	39.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	10,448.00	15.00	23.32	21.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	21,210.00	17.00	21.29	20.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	196.00	40.00	70.75	63.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	29,896.00	34.60	34.34	34.34
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1,875.00	15.00	35.00	35.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	9,668.00	31.00	36.01	28.33
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		144,653.00	25.53	27.49	25.75
	WEIGHTED AVERAGE FOR THE YEAR		261,530.00	24.47	26.67	24.23
========== 304-06007	ABC (CL 6)		Cubic Yard			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	248.00	28.31	71.49	83.84
IM0705-079	I-70 Siebert - East PCCP	02/19/15	24,493.00	25.00	32.47	20.80
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	290.00	40.00	53.29	48.12
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	921.00	32.00	69.37	68.73
STA160A-025	US 160, East and West of Kim					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	102.00	52.00	172.00	215.21
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2,082.00	30.00	32.01	19.60
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	17,165.00	55.00	65.47	55.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	63,766.00	22.00	38.66	22.90
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	216.00	26.00	112.14	60.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	90.00	65.00	61.15	45.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		109,373.00	28.22	39.00	28.27
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2,362.00	35.00	153.00	153.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	2,033.00	30.00	57.00	57.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	228.00	30.00	71.67	45.00
BRS0704-215	I-70 Deer Trail East	05/28/15	45.00	60.00	65.67	54.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	391.00	32.00	48.00	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,059.00	32.76	92.60	99.94

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-06007 ABC (CL 6)		Cubic Yard			
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	297.00	80.00	59.00	43.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	1,035.00	45.00	66.23	67.70
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	139.00	35.00	110.00	110.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	30.00	22.00	109.50	140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,501.00	50.54	67.36	68.17
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	80.00	40.00	118.23	133.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,898.00	82.14	82.14	82.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,978.00	81.29	85.50	83.16
	WEIGHTED AVERAGE FOR THE YEAR		119,911.00	30.45	40.24	33.61
==========	304-06008 ABC (CL 6) (Spec)		Cubic Yard			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1,761.00	35.00	47.31	18.13
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	13,054.00	25.00	36.60	19.40
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	4,198.00	40.00	27.05	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,013.00	29.24	36.77	19.41
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	500.00	35.00	47.40	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		500.00	35.00	47.40	35.00
	WEIGHTED AVERAGE FOR THE YEAR		19,513.00	29.39	37.08	19.81
==========	304-06009 ABC (CL 6) (Spec)		Ton			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	36,044.00	17.20	17.00	17.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	245.00	35.00	46.21	33.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		36,289.00	17.32	17.84	17.16
	WEIGHTED AVERAGE FOR THE YEAR		36,289.00	17.32	17.84	17.16

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-07000 ABC (CL 7)		Ton			
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	5,142.00	30.00	28.17	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,142.00	30.00	28.17	18.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	190.00	40.00	43.81	54.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	349.00	35.78	35.42	35.42
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		539.00	37.27	39.79	41.97
	WEIGHTED AVERAGE FOR THE YEAR		5,681.00	30.69	28.49	20.27
==========	304-07005 ABC (CL 7)		Cubic Yard			
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	355.00	28.00	78.52	60.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		355.00	28.00	78.52	60.00
	WEIGHTED AVERAGE FOR THE YEAR		355.00	28.00	78.52	60.00
==========	304-07009 ABC (CL 7) (Spec)		Ton			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	262.00	25.00	31.00	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		262.00	25.00	31.00	30.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	11,988.00	20.00	24.67	22.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	4,110.00	40.00	32.60	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,098.00	25.11	26.14	21.74
STA056A-005	SH56- BERTHOUD EAST	08/27/15	1,320.00	25.00	27.54	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,320.00	25.00	27.54	40.00
	WEIGHTED AVERAGE FOR THE YEAR		17,680.00	25.10	26.37	23.23

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
304-09000	ABC (Spec)		Cubic Yard			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1,690.00	25.00	32.18	38.85
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3,171.00	22.00	19.10	8.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,861.00	23.04	22.84	19.36
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	516.00	30.00	50.63	35.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	270.00	27.50	80.05	31.57
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	58.00	80.00	62.73	27.76
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		844.00	32.64	59.14	33.41
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	64.00	24.00	55.48	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	24.00	55.48	40.00
	WEIGHTED AVERAGE FOR THE YEAR		5,769.00	24.46	28.49	21.65
304-09014	ABC (Spec)		Ton			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	150.00	28.00	40.75	40.25
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	2,347.00	25.00	30.46	31.54
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	4,238.00	28.00	25.62	17.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	11,287.00	25.00	27.48	27.95
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	485.00	23.00	49.56	52.11
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	3,088.00	12.00	34.88	25.15
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2,239.00	18.50	23.18	20.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		23,834.00	23.22	29.00	25.86
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1,038.00	21.00	23.79	19.71
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	392.00	30.00	52.50	45.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	406.00	30.00	38.85	50.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,836.00	24.91	28.23	31.95

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-09014	ABC (Spec)		Ton			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	15.00	30.00	60.50	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	30.00	60.50	75.00
		WEIGHTED AVERAGE FOR THE YEAR		25,685.00	23.34	28.94	26.32
==========	304-09100	ABC (RAP)		Ton			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	585.00	11.20	52.33	49.65
STA160A-025		US 160, East and West of Kim					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,866.00	20.00	21.40	21.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,451.00	17.90	25.59	28.45
		WEIGHTED AVERAGE FOR THE YEAR		2,451.00	17.90	25.59	28.45
==========	306-01000	Reconditioning		Sq Yard			
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	208.00	10.00	14.49	9.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		208.00	10.00	14.49	9.00
		WEIGHTED AVERAGE FOR THE YEAR		208.00	10.00	14.49	9.00
==========	307-00000	Hydrated Lime		Ton			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1,270.00	225.00	232.66	234.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,270.00	225.00	232.66	234.00
		WEIGHTED AVERAGE FOR THE YEAR		1,270.00	225.00	232.66	234.00
==========	308-00300	Stabilized Subgrade		Sq Yard			
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	11,264.00	6.00	14.75	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,264.00	6.00	14.75	18.00
		WEIGHTED AVERAGE FOR THE YEAR		11,264.00	6.00	14.75	18.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	310-00608 Full Depth Reclam. of HMA Pvmt (0-8 in.)		Sq Yard			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	77,098.00	2.00	3.36	2.22
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	90,313.00	2.50	3.07	2.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	119,442.00	2.80	3.03	2.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		286,853.00	2.49	3.15	2.06
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	131,312.00	3.00	3.66	3.34
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	138,972.00	2.00	2.82	2.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		270,284.00	2.49	3.29	2.70
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	26,283.00	2.50	2.89	1.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26,283.00	2.50	2.89	1.90
	WEIGHTED AVERAGE FOR THE YEAR		583,420.00	2.49	3.20	2.35
==========	310-00610 Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	60,629.00	2.25	2.36	2.66
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	294,248.00	2.75	3.57	2.70
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	44,411.00	3.10	4.58	2.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		399,288.00	2.71	3.46	2.70
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	58,376.00	3.50	3.17	3.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		58,376.00	3.50	3.17	3.25
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	6,571.00	5.00	3.10	2.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,571.00	5.00	3.10	2.15
	WEIGHTED AVERAGE FOR THE YEAR		464,235.00	2.84	3.43	2.76

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
310-00614	Full Depth Reclam of HMA Pvmt (12-16 in)		Sq Yard			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3,078.00	2.75	4.66	2.66
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	74,662.00	3.20	5.85	3.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		77,740.00	3.18	5.81	3.66
STA0132-019 (HMA ALT)	SH13 North of Craig	.	143,694.00	4.00	3.82	.
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		143,694.00	4.00	3.82	.
	WEIGHTED AVERAGE FOR THE YEAR		221,434.00	3.71	4.51	3.66
310-00700	Asphalt Emulsion Full Depth Reclamation		Sq Yard			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	.	209,520.00	2.70	.	.
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		209,520.00	2.70	.	.
	WEIGHTED AVERAGE FOR THE YEAR		209,520.00	2.70	.	.
403-00720	HMA (Patching) (Asph)		Ton			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	1,449.00	400.00	261.17	218.50
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	10.00	350.00	366.67	300.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	100.00	165.00	196.67	190.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	60.00	150.00	275.24	250.00
NHPP0702-336	I-70 Eagle County	01/29/15	41.00	425.00	390.00	390.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	448.00	235.00	215.50	218.50
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	250.00	121.00	156.68	185.97
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	277.00	275.00	160.43	112.24
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	10.00	300.00	325.00	325.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	10.00	150.00	258.73	217.65
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	345.40	150.00	165.45	159.56
IM0705-079	I-70 Siebert - East PCCP	02/19/15	500.00	150.00	227.05	250.00
STA 0362-034	US 36: CABIN CREEK	02/19/15	20.00	140.00	247.50	195.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	20.00	110.00	247.61	300.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	50.00	200.00	181.34	164.16
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	200.00	200.00	163.51	121.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 403-00720	HMA (Patching) (Asph)		Ton			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	466.17	135.00	155.32	150.64
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	3,926.00	125.00	94.50	92.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	209.30	212.72	162.00	162.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	500.00	128.00	210.74	169.56
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	350.00	140.00	160.06	120.56
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	100.00	150.00	209.28	150.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	445.00	120.00	143.56	129.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	500.00	150.00	196.47	147.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	318.00	135.00	198.00	176.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	439.17	113.00	144.11	110.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	100.00	150.00	140.50	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,144.04	178.23	173.54	146.30
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	10.00	300.00	581.21	350.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	32.80	375.00	250.00	250.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	100.00	200.00	171.33	166.95
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1,818.00	150.00	168.00	168.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	100.00	200.00	217.50	185.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	40.00	250.00	240.00	240.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	200.00	200.00	175.00	175.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	100.00	132.00	140.31	110.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	100.00	150.00	206.21	198.62
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	350.00	130.00	172.72	145.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	580.00	112.50	239.26	239.26
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	100.00	132.00	196.60	175.06
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	100.00	150.00	227.50	165.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	25.00	150.00	296.85	310.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	182.00	185.00	337.50	280.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	107.00	165.00	261.67	300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,944.80	152.16	196.80	184.07
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	20.00	250.00	203.33	180.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	141.00	200.00	192.50	185.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	292.00	260.00	410.00	245.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	50.00	175.00	200.00	200.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1,000.00	115.00	163.04	130.12
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	208.00	180.00	175.00	175.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-00720	HMA (Patching) (Asph)		Ton			
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	1,426.00	120.00	252.20	214.08
STA056A-005		SH56- BERTHOUD EAST	08/27/15	100.00	150.00	161.50	145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,237.00	141.00	222.83	184.59
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	200.00	200.00	200.69	220.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	26.00	175.00	265.43	261.29
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	130.00	250.00	264.28	290.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	8.00	130.00	296.45	262.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,258.00	175.00	187.98	220.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	300.00	150.00	197.08	175.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	105.00	160.00	184.60	150.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,120.00	175.00	140.60	140.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	142.00	130.00	185.51	195.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	10.00	250.00	532.13	260.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	309.00	234.40	232.08	232.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	42.00	125.00	452.63	550.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	150.00	200.00	247.05	380.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	125.00	178.33	178.34	178.34
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,925.00	180.12	183.74	203.00
		WEIGHTED AVERAGE FOR THE YEAR		22,250.84	168.53	186.46	168.37
==========	403-00721	HMA (Patching) (Asph)		Sq Yard			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	43.00	150.00	112.74	49.45
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	40.00	68.00	102.00	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	110.48	108.32	85.86
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	100.00	200.00	232.50	55.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	136.00	400.00	264.88	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		236.00	315.25	256.17	55.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	270.00	39.00	77.00	79.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	39.00	77.00	79.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-00721	HMA (Patching) (Asph)		Sq Yard			
STA0132-019 (HMA ALT)		SH13 North of Craig	12/17/15	818.00	55.00	60.02	36.75
STA0132-019 (PCCP ALT)		SH13 North of Craig					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				818.00	55.00	60.02	36.75
WEIGHTED AVERAGE FOR THE YEAR				1,407.00	98.86	92.72	55.06
==========	403-00722	HMA (Patching)(Asph)(Spec)		Lin Foot			
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	1,440.00	7.00	17.36	17.10
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,440.00	7.00	17.36	17.10
WEIGHTED AVERAGE FOR THE YEAR				1,440.00	7.00	17.36	17.10
==========	403-00800	Emerg Pothole Rep		Ton			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	10.00	300.00	493.92	909.07
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	100.00	500.00	406.80	275.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	5.00	500.00	350.00	400.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				115.00	482.61	412.10	335.57
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	30.00	350.00	500.00	500.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				30.00	350.00	500.00	500.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	100.00	376.94	320.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				100.00	100.00	376.94	320.00
WEIGHTED AVERAGE FOR THE YEAR				245.00	310.20	398.27	349.35
==========	403-05000	HMA (RCI)		Ton			
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	9,658.00	195.00	180.00	180.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				9,658.00	195.00	180.00	180.00
WEIGHTED AVERAGE FOR THE YEAR				9,658.00	195.00	180.00	180.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-09221	SMA (Fibers)(Asph)		Ton			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	27,872.00	106.00	99.85	91.55
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2,324.00	125.00	177.35	129.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,196.00	107.46	102.95	94.49
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	252.00	175.00	212.00	212.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		252.00	175.00	212.00	212.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	11,930.00	119.00	146.94	147.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,930.00	119.00	146.94	147.89
		WEIGHTED AVERAGE FOR THE YEAR		42,378.00	111.11	113.48	110.22
==========	403-09500	Furnish HMA		Ton			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1,000.00	85.00	71.90	72.10
STA160A-025		US 160, East and West of Kim					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,000.00	85.00	71.90	72.10
		WEIGHTED AVERAGE FOR THE YEAR		1,000.00	85.00	71.90	72.10
==========	403-33741	HMA (Gr S) (75) (PG 64-22)		Ton			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	100,027.00	72.00	75.59	65.40
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	31,980.00	74.00	65.40	67.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		132,007.00	72.48	74.44	65.79
BRS0704-215		I-70 Deer Trail East	05/28/15	100.00	150.00	227.67	179.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	150.00	227.67	179.00
		WEIGHTED AVERAGE FOR THE YEAR		132,107.00	72.54	74.52	65.87

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 403-33742	HMA (Gr S)(75)(PG 64-22)		Sq Yard			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA .		250,220.00	12.00	.	.
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		250,220.00	12.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR		250,220.00	12.00	.	.
========== 403-33752	HMA (Gr S)(75)(PG 64-28)		Sq Yard			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA .		241,538.00	18.00	.	.
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		241,538.00	18.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR		241,538.00	18.00	.	.
========== 403-33841	HMA (Gr S) (100) (PG 64-22)		Ton			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	38.00	425.00	311.89	200.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	182.00	120.00	136.20	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		220.00	172.68	166.55	129.68
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	517.00	145.00	121.00	110.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		517.00	145.00	121.00	110.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,121.00	79.00	97.57	93.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,121.00	79.00	97.57	93.00
	WEIGHTED AVERAGE FOR THE YEAR		2,858.00	98.15	106.04	98.90
========== 403-34701	HMA (Gr SX) (75)		Ton			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	2,156.00	85.00	76.87	69.65

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34701	HMA (Gr SX) (75)		Ton			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	42,812.00	50.00	55.68	38.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	479.00	100.00	110.05	114.70
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	33,129.00	35.00	46.48	37.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		78,576.00	44.94	52.72	38.93
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	2,439.00	65.00	91.33	86.00
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	2,266.00	60.00	65.89	69.50
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	403.00	90.00	196.67	245.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,108.00	64.75	88.36	91.22
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1,050.00	120.00	77.29	79.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	921.00	130.00	90.98	81.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	17,363.00	50.00	56.40	45.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	25,155.00	50.00	57.28	45.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44,489.00	53.31	57.90	46.55
		WEIGHTED AVERAGE FOR THE YEAR		128,173.00	48.63	55.50	43.66
==========	403-34721	HMA (Gr SX) (75) (PG 58-28)		Ton			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	33,063.00	72.00	77.39	66.33
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	7,436.00	80.00	94.50	92.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	24,837.00	66.00	84.21	66.22
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	31,793.00	77.00	104.68	92.14
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	6,878.00	80.00	129.70	154.95
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	34,528.90	85.00	78.20	81.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		138,535.90	76.14	88.90	81.79
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	11,253.00	65.00	108.46	108.52
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	521.00	200.00	190.00	190.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	2,072.00	175.00	148.84	141.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	2,333.00	100.00	130.67	122.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1,269.00	155.00	203.32	181.11

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34721	HMA (Gr SX) (75) (PG 58-28)		Ton			
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	2,569.00	150.00	162.73	146.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,017.00	100.59	121.08	125.07
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	586.00	125.00	157.50	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		586.00	125.00	157.50	130.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,784.00	106.90	108.87	108.87
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,784.00	106.90	108.87	108.87
		WEIGHTED AVERAGE FOR THE YEAR		160,922.90	79.70	93.77	87.65
==========	403-34722	HMA (Gr SX) (75) (PG 58-28)		Sq Yard			
STA0132-019 (HMA ALT)		SH13 North of Craig	12/17/15	157,491.00	9.11	19.02	17.33
STA0132-019 (PCCP ALT)		SH13 North of Craig					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		157,491.00	9.11	19.02	17.33
		WEIGHTED AVERAGE FOR THE YEAR		157,491.00	9.11	19.02	17.33
==========	403-34731	HMA (Gr SX) (75) (PG 58-34)		Ton			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	21,822.00	85.00	89.67	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21,822.00	85.00	89.67	78.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,846.00	130.00	202.50	168.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,846.00	130.00	202.50	168.00
		WEIGHTED AVERAGE FOR THE YEAR		23,668.00	88.51	95.69	85.02

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 403-34732	HMA (Gr SX) (75) (PG 58-34)		Sq Yard			
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	157,491.00	17.79	10.91	17.85
STA0132-019 (PCCP ALT)	SH13 North of Craig					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			157,491.00	17.79	10.91	17.85
WEIGHTED AVERAGE FOR THE YEAR			157,491.00	17.79	10.91	17.85
========== 403-34741	HMA (Gr SX) (75) (PG 64-22)		Ton			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	24,675.00	80.00	98.33	93.50
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	27,816.41	100.00	92.25	91.50
STA160A-025	US 160, East and West of Kim					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	28,703.00	100.00	92.58	90.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			81,194.41	93.92	95.77	91.58
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	13,371.00	86.00	109.00	109.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	17,786.00	80.00	86.87	72.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			31,157.00	82.57	91.30	87.88
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	418.00	160.00	125.03	125.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			418.00	160.00	125.03	125.00
WEIGHTED AVERAGE FOR THE YEAR			112,769.41	91.03	95.01	90.68
========== 403-34751	HMA (Gr SX) (75) (PG 64-28)		Ton			
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	385.00	165.00	125.00	110.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	58,076.00	76.00	82.29	67.40
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	21,277.00	77.00	76.55	75.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			79,738.00	76.70	81.70	69.63
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	22,086.00	86.00	103.00	103.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34751	HMA (Gr SX) (75) (PG 64-28)		Ton			
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	7,092.00	115.00	97.73	87.60
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	55,535.00	84.00	94.48	87.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		84,713.00	87.12	96.07	91.52
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	3,304.20	145.00	135.00	135.00
STA056A-005		SH56- BERTHOUD EAST	08/27/15	15,532.00	90.00	79.28	81.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,836.20	99.65	82.09	90.47
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	749.00	100.00	152.38	137.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7,017.00	95.99	95.04	95.04
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,766.00	96.38	112.20	99.09
		WEIGHTED AVERAGE FOR THE YEAR		191,053.20	84.38	86.10	82.59
==========	403-34771	HMA (Gr SX) (75) (PG 76-28)		Ton			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7,325.00	110.17	109.08	109.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,325.00	110.17	109.08	109.08
		WEIGHTED AVERAGE FOR THE YEAR		7,325.00	110.17	109.08	109.08
==========	403-34801	HMA (Gr SX) (100)		Ton			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	44,820.00	40.00	48.84	34.25
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	1,310.00	210.00	225.00	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,130.00	44.83	50.12	39.67
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	4,110.00	70.25	88.15	90.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,110.00	70.25	88.15	90.30

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34801	HMA (Gr SX) (100)		Ton			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4,828.00	95.11	95.11	95.11
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,828.00	95.11	95.11	95.11
		WEIGHTED AVERAGE FOR THE YEAR		55,068.00	51.13	52.85	48.31
==========	403-34821	HMA (Gr SX) (100) (PG 58-28)		Ton			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3,040.00	80.75	80.75	80.75
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	16,184.00	90.00	70.13	60.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,224.00	88.54	70.60	63.37
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	10,833.23	85.00	89.45	73.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	6,531.00	90.00	82.61	80.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,364.23	86.88	87.32	75.93
		WEIGHTED AVERAGE FOR THE YEAR		36,588.23	87.75	78.65	69.33
==========	403-34841	HMA (Gr SX) (100) (PG 64-22)		Ton			
STA 0362-034		US 36: CABIN CREEK	02/19/15	2,931.00	100.00	90.34	90.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	5,782.00	110.00	96.88	95.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	14,412.00	85.00	70.40	62.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23,125.00	93.15	78.39	74.26
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	252.00	150.00	121.00	121.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	12,500.00	70.00	87.26	75.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,752.00	71.58	87.49	76.67
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	605.00	135.00	127.50	135.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		605.00	135.00	127.50	135.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34841	HMA (Gr SX) (100) (PG 64-22)		Ton			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	7,131.00	95.00	90.37	90.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	138.00	85.00	237.50	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,269.00	94.81	91.78	93.04
		WEIGHTED AVERAGE FOR THE YEAR		43,751.00	87.72	83.49	78.92
==========	403-34851	HMA (Gr SX) (100) (PG 64-28)		Ton			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	88.00	700.00	304.00	210.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	39,746.00	85.84	86.16	86.16
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,834.00	87.20	88.55	86.43
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	15,936.61	90.00	95.79	78.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	506.00	250.00	264.60	180.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	21,418.00	85.00	86.31	87.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37,860.61	89.31	94.39	84.70
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	5,017.00	95.00	96.78	98.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,017.00	95.00	96.78	98.00
		WEIGHTED AVERAGE FOR THE YEAR		82,711.61	88.64	93.41	86.34
==========	403-34861	HMA (Gr SX) (100) (PG 70-28)		Ton			
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	24,274.00	85.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,274.00	85.00	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		24,274.00	85.00	80.00	80.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 403-34871	HMA (Gr SX) (100) (PG 76-28)		Ton			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	42,049.77	85.00	80.10	81.25
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	34,200.21	90.00	89.53	71.63
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	2,313.00	120.00	114.90	110.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	12,273.00	90.00	77.33	71.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	32,631.00	95.00	79.42	67.89
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	599.00	175.00	155.20	180.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		124,065.98	90.59	83.49	75.09
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	8,802.00	80.00	89.91	76.73
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	60,911.00	86.00	93.71	82.35
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	238.00	200.00	181.67	240.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		69,951.00	85.63	93.53	82.18
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	202.00	145.00	152.50	170.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	34,152.00	85.00	100.12	73.12
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	14,983.00	80.00	90.00	90.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		49,337.00	83.73	99.42	78.64
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	235.00	110.00	255.60	233.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	687.00	95.00	107.07	99.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5,166.00	126.53	125.28	125.28
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,088.00	122.33	134.55	126.47
	WEIGHTED AVERAGE FOR THE YEAR		249,441.98	88.62	89.66	79.03
========== 403-36721	HMA (Gr ST)(75)(PG 58-28)		Ton			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	22,453.00	74.00	82.67	69.24

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-36721 HMA (Gr ST)(75)(PG 58-28)		Ton			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	14,557.00	85.00	85.75	71.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	27,419.00	68.00	86.35	69.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		64,429.00	73.93	85.03	69.83
	WEIGHTED AVERAGE FOR THE YEAR		64,429.00	73.93	85.03	69.83
==========	403-36741 HMA (Gr ST)(75)(PG 64-22)		Ton			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	4,047.00	105.00	118.67	116.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,047.00	105.00	118.67	116.00
	WEIGHTED AVERAGE FOR THE YEAR		4,047.00	105.00	118.67	116.00
==========	403-40000 HMA Safety Edge		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,265.00	3.66	1.20	1.20
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,265.00	3.66	1.20	1.20
STA0132-019 (HMA ALT)	SH13 North of Craig	.	63,357.00	2.50	1.83	.
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63,357.00	2.50	1.83	.
	WEIGHTED AVERAGE FOR THE YEAR		66,622.00	2.56	1.83	1.20
==========	406-09500 Cold Bitum Pvmt (Recycle)		Sq Yard			
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	383,643.00	2.50	3.31	2.67
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		383,643.00	2.50	3.31	2.67
	WEIGHTED AVERAGE FOR THE YEAR		383,643.00	2.50	3.31	2.67
==========	408-01000 Hot Joint-Crack Sealant		Ton			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	5.00	4000.00	3841.82	4527.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	4000.00	3841.82	4527.07
	WEIGHTED AVERAGE FOR THE YEAR		5.00	4000.00	3841.82	4527.07

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	408-01100 Joint Sealant		Lin Foot			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	476.00	2.10	16.30	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		476.00	2.10	16.30	20.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	168.00	40.00	12.00	12.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1,687.00	5.00	31.80	35.00
BRS0704-215	I-70 Deer Trail East	05/28/15	650.00	10.00	20.67	14.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,505.00	8.64	29.43	28.01
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	616.00	35.00	21.08	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		616.00	35.00	21.08	20.00
	WEIGHTED AVERAGE FOR THE YEAR		3,597.00	12.29	26.81	25.58
==========	409-01015 CC Matl (Ty I)		Sq Yard			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	730,359.00	0.60	0.76	0.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		730,359.00	0.60	0.76	0.65
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	463,591.00	0.75	1.17	0.90
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	275,374.00	1.15	0.99	0.77
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	21,515.00	1.25	1.29	0.78
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		760,480.00	0.91	1.12	0.85
	WEIGHTED AVERAGE FOR THE YEAR		1,490,839.00	0.76	0.93	0.75
==========	409-02015 CC Matl (Ty II)		Sq Yard			
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	409,406.00	1.00	1.15	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		409,406.00	1.00	1.15	1.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	409-02015 CC Matl (Ty II)		Sq Yard			
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	275,374.00	1.15	0.92	0.73
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	512,762.00	1.00	0.85	0.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		788,136.00	1.05	0.87	0.78
	WEIGHTED AVERAGE FOR THE YEAR		1,197,542.00	1.03	0.97	0.85
==========	409-02030 CC Matl (Ty I) (Special)		Sq Yard			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	308,327.00	2.10	1.93	2.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		308,327.00	2.10	1.93	2.05
	WEIGHTED AVERAGE FOR THE YEAR		308,327.00	2.10	1.93	2.05
==========	411-03342 Asph Cem (PG 64-28)		Ton			
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	79.00	850.00	930.00	930.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		79.00	850.00	930.00	930.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	133.00	721.98	721.98	721.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		133.00	721.98	721.98	721.98
	WEIGHTED AVERAGE FOR THE YEAR		212.00	769.69	799.50	799.50
==========	411-03345 Asph Cem (PG 76-28)		Ton			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	2,600.00	725.00	621.75	607.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,600.00	725.00	621.75	607.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	66.00	848.00	661.00	677.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	848.00	661.00	677.00
	WEIGHTED AVERAGE FOR THE YEAR		2,666.00	728.05	622.24	608.73

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-03352 Asph Cem (PG 58-28)		Ton			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	129.00	500.00	622.82	609.43
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	34.00	800.00	620.67	685.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		163.00	562.58	622.37	625.34
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	151.00	650.00	516.78	500.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	24.00	650.00	583.33	650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		175.00	650.00	525.91	520.57
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	64.00	800.00	604.77	560.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	674.00	650.00	391.12	340.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	175.00	555.54	555.53	555.53
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		913.00	642.41	419.32	396.73
	WEIGHTED AVERAGE FOR THE YEAR		1,251.00	633.07	461.35	443.84
==========	411-03354 Asph Cem (PG 64-22)		Ton			
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	137.00	450.00	405.22	424.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		137.00	450.00	405.22	424.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	181.00	625.00	502.00	514.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		181.00	625.00	502.00	514.00
	WEIGHTED AVERAGE FOR THE YEAR		318.00	549.61	450.54	475.23
==========	411-03355 Asph Cem (PG 58-34)		Ton			
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	2,651.00	650.00	612.12	500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-03355	Asph Cem (PG 58-34)		Ton			
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1,988.00	600.00	491.00	445.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,639.00	628.57	560.22	476.43
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	63.00	700.00	667.49	680.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	355.00	800.00	426.16	365.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	1,410.00	675.00	466.58	410.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,828.00	700.14	462.10	410.57
		WEIGHTED AVERAGE FOR THE YEAR		6,467.00	648.80	529.92	457.81
==========	411-10216	Emul Asph (CRS-2P)		Gallon			
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	204,703.00	2.10	2.11	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		204,703.00	2.10	2.11	2.00
NHPP 062A-018		SH 62 Chipseal Phase II	05/07/15	236,822.00	2.00	2.68	2.75
NHPP1603-033		US 160 ALAMOSA EAST TO FT. GA	05/14/15	264,127.00	2.10	2.67	2.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		500,949.00	2.05	2.67	2.50
		WEIGHTED AVERAGE FOR THE YEAR		705,652.00	2.07	2.49	2.35
==========	411-10217	Emulsified Asphalt (CRS-2P)		Ton			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	1,362.00	550.00	407.83	400.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	734.00	275.00	226.67	205.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,096.00	453.70	344.39	331.71
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	891.00	550.00	428.00	425.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		891.00	550.00	428.00	425.00
		WEIGHTED AVERAGE FOR THE YEAR		2,987.00	482.42	369.33	359.54

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-10253 Emul Asph (CSS-1H)		Gallon			
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	94.00	8.00	6.50	8.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		94.00	8.00	6.50	8.00
	WEIGHTED AVERAGE FOR THE YEAR		94.00	8.00	6.50	8.00
==========	411-10255 Emul Asph (SS)		Gallon			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	98.00	7.50	7.32	4.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	19,668.00	3.00	2.86	2.88
NHPP0702-336	I-70 Eagle County	01/29/15	14.00	15.00	16.00	16.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	278.00	3.40	4.35	4.30
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	14,463.00	3.00	3.82	3.33
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	23,315.00	3.50	3.62	3.07
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	349.00	7.00	55.00	55.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	160.00	6.00	6.20	4.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	19,458.00	4.00	3.46	3.50
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	11,736.00	3.34	4.42	4.89
IM0705-079	I-70 Siebert - East PCCP	02/19/15	12,252.00	2.00	40.21	3.25
STA 0362-034	US 36: CABIN CREEK	02/19/15	1,712.00	3.75	3.00	2.50
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	178.00	8.00	2.87	3.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	6,307.00	3.00	5.51	5.50
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	25,619.00	2.50	3.95	4.93
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4,153.00	4.00	3.90	2.40
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	22,563.00	2.80	3.58	3.50
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	31,073.00	3.40	1.68	3.35
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	4,097.00	3.00	4.56	4.47
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	14,838.00	3.50	4.46	3.45
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	12,158.00	6.30	6.30	6.30
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	11,597.00	3.00	4.87	3.62
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	14,731.00	3.00	3.44	5.24
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	14,108.00	2.00	6.06	4.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	17,309.00	2.25	3.08	3.17
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2,226.00	4.00	5.05	3.60
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	967.00	3.50	5.26	6.31
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	31,749.00	4.00	3.56	1.50
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	27,021.00	1.75	1.95	1.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		344,197.00	3.14	5.81	3.51
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1,200.00	3.00	93.84	5.01

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 411-10255	Emul Asph (SS)		Gallon			
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	2,804.00	5.00	6.25	3.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	216.00	5.00	5.00	5.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	316.00	4.00	2.00	2.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	15,088.00	3.40	4.23	4.00
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	2,957.00	4.00	2.53	1.30
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	18,175.00	1.75	2.50	3.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	.	419,041.00	2.50	.	.
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	33,842.00	1.75	3.01	2.52
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	22,492.00	2.50	4.31	3.02
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	8,261.00	4.00	2.93	2.75
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	902.00	3.50	2.16	2.25
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1,235.00	3.00	4.60	4.20
BRS0704-215	I-70 Deer Trail East	05/28/15	50.00	4.00	28.17	10.50
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	181.00	4.50	8.32	13.20
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1,488.00	9.00	5.44	5.15
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	531.00	10.00	11.22	10.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1,061.00	4.00	7.40	6.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		529,840.00	2.53	5.69	3.08
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,560.00	3.90	3.08	3.15
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	10,383.00	3.00	4.59	7.83
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	6,321.00	3.50	3.00	3.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	7,887.00	5.00	3.96	4.37
STA056A-005	SH56- BERTHOUD EAST	08/27/15	6,359.00	6.00	3.93	4.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		32,510.00	4.21	4.17	5.08
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	545.00	6.00	7.28	7.50
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	225.00	10.00	15.26	17.15
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	7,904.00	3.50	2.88	2.50
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	11,315.00	3.05	3.19	3.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,314.00	4.50	3.37	3.20
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4,192.00	3.00	4.03	3.40
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	7,274.00	2.73	2.70	2.70
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,243.00	5.40	5.40	5.40
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	15,201.00	3.00	3.39	21.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49,213.00	3.22	3.37	3.28
	WEIGHTED AVERAGE FOR THE YEAR		955,760.00	2.84	5.41	3.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-90040	Recycling Agent		Gallon			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	537,100.00	2.80	2.38	2.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		537,100.00	2.80	2.38	2.42
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	148,174.00	3.00	2.81	2.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		148,174.00	3.00	2.81	2.75
		WEIGHTED AVERAGE FOR THE YEAR		685,274.00	2.84	2.44	2.49
==========	412-00600	Conc Pvmt (6 In)		Sq Yard			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,251.00	55.00	62.00	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,251.00	55.00	62.00	62.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	375.00	62.50	63.68	64.50
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	81.00	85.00	117.00	101.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	443.00	50.00	69.93	63.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		899.00	58.37	70.87	67.44
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,581.00	57.00	51.26	52.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	986.00	65.00	59.87	46.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	218.00	78.49	77.72	77.72
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA0132-019 (HMA ALT)		SH13 North of Craig	12/17/15	146,347.00	30.00	41.47	25.29
STA0132-019 (PCCP ALT)		SH13 North of Craig					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152,132.00	31.11	41.93	26.30
		WEIGHTED AVERAGE FOR THE YEAR		154,282.00	31.46	42.12	26.83
==========	412-00800	Conc Pvmt (8 In)		Sq Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	245,162.00	32.00	38.78	31.55

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 412-00800	Conc Pvmt (8 In)		Sq Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2,167.00	97.65	97.66	97.66
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		247,329.00	32.58	38.86	32.13
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	233,965.00	30.00	39.00	39.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		233,965.00	30.00	39.00	39.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	321.00	75.50	83.40	84.50
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	31.00	100.00	85.00	85.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		352.00	77.66	83.47	84.54
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	804.00	70.00	59.34	66.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	518.00	85.00	136.51	102.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5,068.00	125.94	123.80	123.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	836.00	100.00	78.00	78.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,226.00	113.78	102.64	110.51
	WEIGHTED AVERAGE FOR THE YEAR		488,872.00	32.58	39.30	36.61
========== 412-00801	Conc Pvmt (8 In) (Spec)		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,197.00	166.87	159.58	159.58
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,197.00	166.87	159.58	159.58
	WEIGHTED AVERAGE FOR THE YEAR		1,197.00	166.87	159.58	159.58

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-00805	Conc Pvmt (8 In) (Fast Track)		Sq Yard			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	640.00	98.70	103.70	103.70
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			640.00	98.70	103.70	103.70
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2,501.00	78.00	94.44	95.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,501.00	78.00	94.44	95.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,707.00	156.78	155.23	155.23
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,707.00	156.78	155.23	155.23
	WEIGHTED AVERAGE FOR THE YEAR			4,848.00	108.47	105.58	117.36
==========	412-00900	Conc Pvmt (9 In)		Sq Yard			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	3,599.00	150.00	127.67	108.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,599.00	150.00	127.67	108.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	83,022.00	49.00	51.76	42.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			83,022.00	49.00	51.76	42.00
	WEIGHTED AVERAGE FOR THE YEAR			86,621.00	53.20	54.15	44.74
==========	412-00920	Conc Pvmt (9 In) (Fast Track)		Sq Yard			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	3,359.00	300.00	202.33	127.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,359.00	300.00	202.33	127.00
	WEIGHTED AVERAGE FOR THE YEAR			3,359.00	300.00	202.33	127.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-01000 Conc Pvmt (10 In)		Sq Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2,500.00	65.00	85.14	67.56
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,500.00	65.00	85.14	67.56
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	6,754.00	76.00	64.20	65.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,754.00	76.00	64.20	65.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	20,785.00	51.00	58.31	48.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	560.00	55.00	86.41	73.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	12.00	125.00	337.36	150.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	7,609.00	134.71	133.38	133.38
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,966.00	73.10	65.36	70.95
	WEIGHTED AVERAGE FOR THE YEAR		38,220.00	73.08	66.92	69.68
==========	412-01001 Conc Pvmt (10 In) (Spec)		Sq Yard			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	962.00	89.50	88.08	89.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		962.00	89.50	88.08	89.25
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	166.00	168.32	166.65	166.65
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		166.00	168.32	166.65	166.65
	WEIGHTED AVERAGE FOR THE YEAR		1,128.00	101.10	94.32	100.64
==========	412-01020 Conc Pvmt (10 In) (Fast Track)		Sq Yard			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	160.00	95.00	190.02	112.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	95.00	190.02	112.09

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-01020	Conc Pvmt (10 In) (Fast Track)		Sq Yard			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	356.00	94.50	88.08	89.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		356.00	94.50	88.08	89.25
		WEIGHTED AVERAGE FOR THE YEAR		516.00	94.66	136.33	96.33
==========	412-01050	Conc Pvmt (10-1/2 In)		Sq Yard			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	13,348.00	60.00	80.38	76.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,348.00	60.00	80.38	76.00
		WEIGHTED AVERAGE FOR THE YEAR		13,348.00	60.00	80.38	76.00
==========	412-01060	Conc Pvmt (10-1/2 In) (Fast Track)		Sq Yard			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3,381.00	88.00	115.98	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,381.00	88.00	115.98	110.00
		WEIGHTED AVERAGE FOR THE YEAR		3,381.00	88.00	115.98	110.00
==========	412-01120	Conc Pvmt (11 In) (Fast Track)		Sq Yard			
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	7,614.00	77.00	107.00	107.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,614.00	77.00	107.00	107.00
		WEIGHTED AVERAGE FOR THE YEAR		7,614.00	77.00	107.00	107.00
==========	412-01200	Conc Pvmt (12 In)		Sq Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	67,876.00	46.00	51.30	40.90
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	160.00	60.00	110.00	70.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68,036.00	46.03	51.35	40.97
		WEIGHTED AVERAGE FOR THE YEAR		68,036.00	46.03	51.35	40.97

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 412-01220	Conc Pvmt (12 In) (Fast Track)		Sq Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	535.00	126.00	125.85	125.85
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		535.00	126.00	125.85	125.85
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	192.00	400.00	253.83	131.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		192.00	400.00	253.83	131.50
	WEIGHTED AVERAGE FOR THE YEAR		727.00	198.36	192.20	127.34
========== 412-02000	Conc Safety Edge		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1,360.00	4.00	9.05	25.21
IM0705-079	I-70 Siebert - East PCCP	02/19/15	143,890.00	2.00	1.90	1.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		145,250.00	2.02	1.94	2.02
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2,301.00	10.00	8.54	2.50
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	63,357.00	2.00	3.79	1.01
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65,658.00	2.28	3.96	1.06
	WEIGHTED AVERAGE FOR THE YEAR		210,908.00	2.10	2.41	1.72
========== 412-05000	Partial Depth Repair of Conc Pvmt		Sq Foot			
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	800.00	105.00	44.54	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		800.00	105.00	44.54	45.00
	WEIGHTED AVERAGE FOR THE YEAR		800.00	105.00	44.54	45.00
========== 412-14000	Sawing and Sealing Joints		Lin Foot			
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	56,583.00	1.50	4.00	4.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		56,583.00	1.50	4.00	4.00
	WEIGHTED AVERAGE FOR THE YEAR		56,583.00	1.50	4.00	4.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-15050	Cross Stitching		Each			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	433.00	45.00	111.67	140.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		433.00	45.00	111.67	140.00
		WEIGHTED AVERAGE FOR THE YEAR		433.00	45.00	111.67	140.00
==========	420-00000	Geomembrane		Sq Yard			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	680.00	9.00	9.40	9.40
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		680.00	9.00	9.40	9.40
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	230.00	13.50	22.50	16.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	440.00	7.33	18.08	18.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		670.00	9.45	19.22	17.48
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	3,448.00	13.60	5.57	6.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	385.00	7.57	7.56	7.56
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,833.00	12.99	5.67	6.16
		WEIGHTED AVERAGE FOR THE YEAR		5,183.00	12.01	8.41	8.05
==========	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	221.00	5.00	5.76	7.00
NHPP0702-336		I-70 Eagle County	01/29/15	32.00	20.00	18.00	18.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	137.00	4.00	5.93	9.42
IM0705-079		I-70 Siebert - East PCCP	02/19/15	2,446.00	4.00	3.05	2.20
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	3,119.00	4.00	4.52	3.60
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	564.00	2.50	5.50	5.00
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	6,363.00	4.00	8.75	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,882.00	3.99	5.31	7.70

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard			
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	4,805.00	4.00	3.46	3.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,805.00	4.00	3.46	3.68
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	22.00	35.00	9.00	6.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	7,906.00	4.00	2.45	1.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,928.00	4.09	2.46	1.26
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	650.00	5.00	4.01	3.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	808.00	4.46	6.72	6.72
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,458.00	4.70	4.47	5.28
		WEIGHTED AVERAGE FOR THE YEAR		27,073.00	4.06	3.97	4.97
==========	420-00103	Geotextile (Er Cont) (CL 2)		Sq Yard			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,418.00	4.50	5.48	4.60
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	120.00	11.00	8.59	4.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,538.00	5.01	5.68	4.57
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	59.00	5.00	7.76	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	5.00	7.76	10.00
		WEIGHTED AVERAGE FOR THE YEAR		1,597.00	5.01	5.74	4.77
==========	420-00112	Geotextile (Drain) (CL 1)		Sq Yard			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	193.00	3.00	5.77	4.42
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		193.00	3.00	5.77	4.42

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00112	Geotextile (Drain) (CL 1)		Sq Yard			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,131.00	5.00	4.59	4.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	722.00	3.00	10.69	3.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,853.00	4.22	6.41	3.73
		WEIGHTED AVERAGE FOR THE YEAR		2,046.00	4.11	6.34	3.79
==========	420-00113	Geotextile (Drain) (CL 2)		Sq Yard			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	269.00	7.50	3.88	3.71
STA160A-025		US 160, East and West of Kim					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	120.00	5.00	5.05	5.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	403.00	9.00	4.64	3.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		792.00	7.88	4.52	3.95
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	215.00	4.00	6.44	3.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		215.00	4.00	6.44	3.01
STA056A-005		SH56- BERTHOUD EAST	08/27/15	13.00	4.00	120.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	4.00	120.00	55.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	40.00	10.00	16.06	17.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	145.00	5.45	5.40	5.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		185.00	6.43	12.05	7.91
		WEIGHTED AVERAGE FOR THE YEAR		1,205.00	6.93	7.04	4.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00132	Geotextile (Separator) (CL 1)		Sq Yard			
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	9,033.00	1.80	1.96	1.20
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	50.00	2.60	12.09	2.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,083.00	1.80	2.01	1.21
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	135.00	3.00	9.25	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	3.00	9.25	8.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3,240.00	3.00	4.13	3.20
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	13,283.00	1.41	1.40	1.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,523.00	1.72	2.90	1.75
		WEIGHTED AVERAGE FOR THE YEAR		25,741.00	1.76	2.51	1.60
==========	420-00133	Geotextile (Separator) (CL 2)		Sq Yard			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,000.00	4.00	1.80	2.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,000.00	4.00	1.80	2.10
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	600.00	2.05	2.05	2.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		600.00	2.05	2.05	2.05
		WEIGHTED AVERAGE FOR THE YEAR		2,600.00	3.55	1.83	2.09
==========	420-00200	Geotextile (Weed Barrier)		Sq Yard			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,824.00	5.45	3.52	3.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00200	Geotextile (Weed Barrier)		Sq Yard			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,824.00	5.45	3.52	3.52
		WEIGHTED AVERAGE FOR THE YEAR		1,824.00	5.45	3.52	3.52
==========	420-00300	Geotextile (Reinforcement)		Sq Yard			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	649.00	2.50	16.00	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		649.00	2.50	16.00	16.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	2,801.00	20.00	4.54	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,801.00	20.00	4.54	2.00
		WEIGHTED AVERAGE FOR THE YEAR		3,450.00	16.71	5.36	4.63
==========	420-00500	Geotextile (Paving)		Sq Yard			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2,426.00	10.00	6.00	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,426.00	10.00	6.00	3.00
		WEIGHTED AVERAGE FOR THE YEAR		2,426.00	10.00	6.00	3.00
==========	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	208.00	20.00	48.67	41.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	130.00	25.00	22.41	19.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	582.00	5.00	44.70	19.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		920.00	11.22	41.36	24.05
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	40,000.00	18.00	19.25	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40,000.00	18.00	19.25	21.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	110.00	10.91	7.20	7.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	10.91	7.20	7.20
		WEIGHTED AVERAGE FOR THE YEAR		41,030.00	17.83	20.19	21.03
==========	420-00511	Asphalt Reinforcement Geogrid		Sq Yard			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	376.00	15.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		376.00	15.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		376.00	15.00	30.00	25.00
==========	420-00520	Geogrid Pvmt Reinf		Sq Yard			
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1,229.00	3.50	3.40	2.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,229.00	3.50	3.40	2.60
		WEIGHTED AVERAGE FOR THE YEAR		1,229.00	3.50	3.40	2.60
==========	501-00200	Steel Sheet Pile (Ty II)		Sq Foot			
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	3,335.00	50.00	38.63	32.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,335.00	50.00	38.63	32.25
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2,254.00	50.00	32.54	33.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,254.00	50.00	32.54	33.00
		WEIGHTED AVERAGE FOR THE YEAR		5,589.00	50.00	35.12	32.55

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	502-00100 Drill Hole Fac Pile Driving		Lin Foot			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	926.00	90.00	67.16	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		926.00	90.00	67.16	50.00
	WEIGHTED AVERAGE FOR THE YEAR		926.00	90.00	67.16	50.00
==========	502-00400 End Plate		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	63.00	215.00	189.06	189.06
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	215.00	189.06	189.06
	WEIGHTED AVERAGE FOR THE YEAR		63.00	215.00	189.06	189.06
==========	502-00460 Pile Tip		Each			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	18.00	150.00	156.08	105.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	150.00	156.08	105.00
	WEIGHTED AVERAGE FOR THE YEAR		18.00	150.00	156.08	105.00
==========	502-10836 Steel Pile (HP 8x36)		Lin Foot			
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1,478.00	50.00	65.82	57.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,478.00	50.00	65.82	57.00
	WEIGHTED AVERAGE FOR THE YEAR		1,478.00	50.00	65.82	57.00
==========	502-11253 Steel Pile (HP 12x53)		Lin Foot			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,029.00	75.00	69.05	38.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,029.00	75.00	69.05	38.75
	WEIGHTED AVERAGE FOR THE YEAR		1,029.00	75.00	69.05	38.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	502-11274	Steel Pile (HP 12x74)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	338.00	286.43	278.37	278.37
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		338.00	286.43	278.37	278.37
		WEIGHTED AVERAGE FOR THE YEAR		338.00	286.43	278.37	278.37
==========	502-11275	Steel Piling (HP 12X74) (Install Only)		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,740.00	37.30	37.26	37.26
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,740.00	37.30	37.26	37.26
		WEIGHTED AVERAGE FOR THE YEAR		1,740.00	37.30	37.26	37.26
==========	502-11284	Steel Pile (HP 12x84)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	585.00	75.00	202.00	231.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		585.00	75.00	202.00	231.00
		WEIGHTED AVERAGE FOR THE YEAR		585.00	75.00	202.00	231.00
==========	502-11489	Steel Pile (HP 14x89)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,597.00	274.55	282.10	282.10
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,597.00	274.55	282.10	282.10
		WEIGHTED AVERAGE FOR THE YEAR		1,597.00	274.55	282.10	282.10
==========	503-00000	Ground Improvement		Sq Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	9,077.00	25.29	32.22	32.22

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00000	Ground Improvement		Sq Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,077.00	25.29	32.22	32.22
		WEIGHTED AVERAGE FOR THE YEAR		9,077.00	25.29	32.22	32.22
==========	503-00012	Drilled Caisson (12 In)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	18.00	200.00	147.83	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	200.00	147.83	250.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	200.00	147.83	250.00
==========	503-00018	Drilled Caisson (18 In)		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	80.00	160.00	190.90	81.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	160.00	190.90	81.14
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	684.00	100.00	377.50	350.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	136.00	150.00	191.82	195.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		820.00	108.29	315.85	324.33
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	28.00	311.27	169.11	169.11
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.00	311.27	169.11	169.11
		WEIGHTED AVERAGE FOR THE YEAR		928.00	118.87	294.00	298.68
==========	503-00024	Drilled Caisson (24 In)		Lin Foot			
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	152.00	125.00	201.50	133.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.00	125.00	201.50	133.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
503-00024	Drilled Caisson (24 In)		Lin Foot			
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	130.00	130.00	585.00	520.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	130.00	585.00	520.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	216.00	325.00	459.71	450.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	11.00	600.00	499.61	600.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1,292.00	200.00	100.35	76.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	12.00	550.00	649.58	495.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,531.00	223.25	134.96	135.81
	WEIGHTED AVERAGE FOR THE YEAR		1,813.00	208.33	156.90	163.13
503-00036	Drilled Caisson (36 In)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	158.00	1162.00	1291.55	1291.55
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	38.00	350.00	327.83	298.23
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		196.00	1004.57	819.02	1098.97
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	90.00	210.00	895.14	894.44
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	57.00	300.00	254.67	240.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	72.00	350.00	718.02	475.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	47.00	750.00	1170.00	1320.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		266.00	362.59	760.85	715.86
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	39.00	300.00	400.00	400.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	300.00	400.00	400.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	182.00	474.00	744.33	730.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00036	Drilled Caisson (36 In)		Lin Foot			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	84.00	500.00	480.33	555.98
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	607.00	325.00	293.53	350.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	44.00	300.00	382.89	380.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	34.00	850.00	697.33	570.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	157.00	688.11	554.89	554.89
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,108.00	429.31	382.39	465.01
		WEIGHTED AVERAGE FOR THE YEAR		1,609.00	485.22	488.16	582.13
==========	503-00042	Drilled Caisson (42 In)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	55.00	960.00	1167.00	1167.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		55.00	960.00	1167.00	1167.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	42.00	325.00	1289.41	1223.81
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	85.00	400.00	339.67	320.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	21.00	425.00	844.77	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		148.00	382.26	780.24	616.22
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	120.00	550.00	617.66	330.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	550.00	617.66	330.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	68.00	500.00	419.32	400.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	17.00	857.50	712.30	712.30
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	38.00	450.00	813.50	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		123.00	533.96	566.48	566.74
		WEIGHTED AVERAGE FOR THE YEAR		446.00	540.48	681.20	593.48

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00048	Drilled Caisson (48 In)		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	42.00	400.00	647.38	594.52
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	64.00	1030.00	1233.00	1233.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	42.00	650.00	370.82	335.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			148.00	743.38	624.92	796.97
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	144.00	380.00	1262.70	1156.68
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	64.00	450.00	414.67	390.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	25.00	500.00	1022.02	740.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	2,520.00	500.00	555.00	495.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	384.00	1150.00	971.81	1038.51
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,137.00	573.04	670.70	591.71
ITSSW01-582		Replacement of Variable Messa	07/16/15	64.00	1500.00	1136.68	1476.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	29.00	1100.00	1199.48	1199.48
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	23.00	580.00	869.98	390.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			116.00	1217.59	1076.42	1191.54
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	70.00	500.00	609.95	699.86
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	44.00	450.00	339.64	400.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	272.00	910.86	908.56	908.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	86.00	365.00	910.50	900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			472.00	707.51	746.71	828.64
	WEIGHTED AVERAGE FOR THE YEAR			3,873.00	615.24	688.44	646.40
==========	503-00054	Drilled Caisson (54 In)		Lin Foot			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	21.00	500.00	519.67	490.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00054	Drilled Caisson (54 In)		Lin Foot			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	92.00	1200.00	1727.50	1980.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		113.00	1069.91	1419.43	1703.10
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	21.00	775.00	870.00	690.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	775.00	870.00	690.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	21.00	550.00	404.29	475.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	550.00	404.29	475.00
		WEIGHTED AVERAGE FOR THE YEAR		155.00	959.52	1128.95	1399.45
==========	503-00060	Drilled Caisson (60 In)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	120.00	1637.12	1639.85	1639.85
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	1637.12	1639.85	1639.85
		WEIGHTED AVERAGE FOR THE YEAR		120.00	1637.12	1639.85	1639.85
==========	503-00066	Drilled Caisson (66 In)		Lin Foot			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	220.00	900.00	943.54	698.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		220.00	900.00	943.54	698.50
		WEIGHTED AVERAGE FOR THE YEAR		220.00	900.00	943.54	698.50
==========	503-00078	Drilled Caisson (78 In)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	920.00	3409.38	3400.73	3400.73

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00078	Drilled Caisson (78 In)		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		920.00	3409.38	3400.73	3400.73
		WEIGHTED AVERAGE FOR THE YEAR		920.00	3409.38	3400.73	3400.73
==========	503-00300	Caisson Load Test		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	159232.68	156600.00	156600.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	159232.68	156600.00	156600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	159232.68	156600.00	156600.00
==========	503-01120	M Pile (12 In)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	279.00	338.15	334.80	334.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		279.00	338.15	334.80	334.80
		WEIGHTED AVERAGE FOR THE YEAR		279.00	338.15	334.80	334.80
==========	503-02000	Verification Test Pile		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	46904.40	46440.00	46440.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	46904.40	46440.00	46440.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	46904.40	46440.00	46440.00
==========	504-03311	Retaining Wall (1)(Alternative Systems)		LUMP SUM			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	80000.00	186904.88	125000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	80000.00	186904.88	125000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	80000.00	186904.88	125000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	504-03400 Ret Wall Coping Anchor		Each			
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	3,229.00	126.00	299.37	220.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,229.00	126.00	299.37	220.00
	WEIGHTED AVERAGE FOR THE YEAR		3,229.00	126.00	299.37	220.00
==========	504-03405 Ret Wall Coping Anchor (Spec)		Each			
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	7,977.00	147.00	431.90	270.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,977.00	147.00	431.90	270.00
	WEIGHTED AVERAGE FOR THE YEAR		7,977.00	147.00	431.90	270.00
==========	504-03411 Retaining Wall (Boulder)		Sq Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	875.00	32.10	32.42	32.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		875.00	32.10	32.42	32.42
	WEIGHTED AVERAGE FOR THE YEAR		875.00	32.10	32.42	32.42
==========	504-04410 Block Facing		Sq Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	224.00	16.00	116.47	90.89
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		224.00	16.00	116.47	90.89
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	14,777.00	26.00	31.08	33.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3,249.00	10.50	24.14	33.25
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,125.00	64.79	64.15	64.15
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,151.00	27.59	30.63	36.33
	WEIGHTED AVERAGE FOR THE YEAR		20,375.00	27.46	32.32	36.93

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	504-04420	Precast Panel Facing		Sq Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8,269.00	30.00	27.05	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,269.00	30.00	27.05	33.00
		WEIGHTED AVERAGE FOR THE YEAR		8,269.00	30.00	27.05	33.00
==========	504-04440	Facing (Special)		Sq Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	3,600.00	12.60	21.00	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,600.00	12.60	21.00	21.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,054.00	100.00	67.00	64.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,054.00	100.00	67.00	64.00
		WEIGHTED AVERAGE FOR THE YEAR		4,654.00	32.39	37.99	30.74
==========	504-05000	Wire Mesh Facing		Sq Foot			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	6,101.00	15.00	42.00	24.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	2,200.00	16.50	35.17	42.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,301.00	15.40	39.60	28.77
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	4,209.00	6.98	8.83	8.83
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,209.00	6.98	8.83	8.83
		WEIGHTED AVERAGE FOR THE YEAR		12,510.00	12.57	33.97	22.06
==========	504-06100	Ground Nailed Wall		Sq Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	15,621.00	49.97	50.86	50.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,621.00	49.97	50.86	50.86
		WEIGHTED AVERAGE FOR THE YEAR		15,621.00	49.97	50.86	50.86

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	504-06310	Ground Nail (10 Foot)		Each			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	111.00	850.00	830.00	1120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		111.00	850.00	830.00	1120.00
		WEIGHTED AVERAGE FOR THE YEAR		111.00	850.00	830.00	1120.00
==========	504-08050	Stone Landscape Wall		Sq Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	191.00	98.06	120.00	120.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		191.00	98.06	120.00	120.00
		WEIGHTED AVERAGE FOR THE YEAR		191.00	98.06	120.00	120.00
==========	506-00000	Riprap		Cubic Yard			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	30.00	200.00	126.97	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	200.00	126.97	135.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	200.00	126.97	135.00
==========	506-00030	Grouted Riprap		Cubic Yard			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	553.53	947.00	947.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	553.53	947.00	947.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	128.00	150.00	434.54	470.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,349.00	95.00	179.50	190.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	18.00	432.32	432.32	432.32
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	30.00	500.00	567.10	510.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,525.00	111.57	201.09	222.66
		WEIGHTED AVERAGE FOR THE YEAR		1,527.00	112.14	201.30	223.61

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00036	Grouted Riprap (36 In) (Special)		Cubic Yard			
NHPP0702-336		I-70 Eagle County	01/29/15	90.00	530.00	620.00	620.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	187.23	908.00	908.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	33.00	200.00	499.50	292.87
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			124.00	439.41	549.96	535.26
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	69.00	235.61	233.28	233.28
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			69.00	235.61	233.28	233.28
	WEIGHTED AVERAGE FOR THE YEAR			193.00	366.55	475.13	427.30
==========	506-00050	Slope Mattress		Cubic Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	29.00	360.00	279.87	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.00	360.00	279.87	175.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	360.00	279.87	175.00
==========	506-00206	Riprap (6 In)		Cubic Yard			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	10.00	150.00	189.57	159.78
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	48.00	75.00	138.49	132.60
STA160A-025		US 160, East and West of Kim					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	75.00	140.00	81.24	56.64
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			133.00	117.29	103.78	91.81
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	3.00	250.00	191.67	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	250.00	191.67	300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00206	Riprap (6 In)		Cubic Yard			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	6.00	120.00	171.37	120.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	236.00	75.00	136.76	110.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	37.00	250.00	84.60	69.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	150.53	149.04	149.04
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	228.00	259.39	259.39	259.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		508.00	171.18	150.80	174.26
		WEIGHTED AVERAGE FOR THE YEAR		644.00	160.42	139.85	157.82
==========	506-00209	Riprap (9 In)		Cubic Yard			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.50	200.00	232.32	245.55
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	268.00	100.00	112.22	149.60
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	282.00	100.00	101.79	80.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	114.00	131.32	88.00	88.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	47.00	78.00	163.56	80.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		712.50	103.77	111.88	107.83
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	116.00	75.00	70.22	34.20
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	11.00	165.00	242.83	230.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	8.00	100.00	162.50	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		135.00	83.81	79.85	55.53
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	21.00	120.00	215.00	180.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	29.00	100.00	144.41	46.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	2.00	432.32	432.32	432.32
STA056A-005		SH56- BERTHOUD EAST	08/27/15	4.00	125.00	417.50	340.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	121.15	174.49	131.05

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00209	Riprap (9 In)		Cubic Yard			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	19.00	175.00	132.94	150.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	318.00	90.00	140.69	69.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	176.00	100.00	163.00	225.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	22.00	147.26	145.80	145.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		535.00	98.66	149.48	126.35
		WEIGHTED AVERAGE FOR THE YEAR		1,438.50	100.67	125.13	110.71
==========	506-00210	Riprap (9 In)		Ton			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,837.00	72.99	66.33	66.33
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,837.00	72.99	66.33	66.33
		WEIGHTED AVERAGE FOR THE YEAR		2,837.00	72.99	66.33	66.33
==========	506-00212	Riprap (12 In)		Cubic Yard			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	110.00	155.00	137.05	150.00
NHPP0702-336		I-70 Eagle County	01/29/15	14.00	155.00	160.00	160.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	91.00	110.00	128.34	181.68
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,761.00	75.00	137.40	99.10
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	23.00	90.00	149.57	143.20
STA160A-025		US 160, East and West of Kim					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	47.00	180.00	118.51	120.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	102.00	60.00	144.65	136.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	108.00	78.00	130.01	80.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,256.00	82.61	137.03	106.94
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	121.00	80.00	71.89	34.20

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 506-00212	Riprap (12 In)		Cubic Yard			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	30.00	75.00	116.00	116.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	42.00	80.00	103.69	103.69
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	810.00	120.00	126.68	122.81
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	31.00	200.00	194.50	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,034.00	114.79	121.44	113.99
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	112.00	120.00	103.25	85.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	120.00	103.25	85.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	15.00	150.00	181.69	150.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	685.00	125.00	104.91	108.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,833.00	85.00	82.50	44.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	17.00	120.00	108.93	110.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,550.00	96.36	90.16	62.26
	WEIGHTED AVERAGE FOR THE YEAR		5,952.00	94.80	114.46	88.52
========== 506-00218	Riprap (18 In)		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	32.00	160.00	170.00	170.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	220.00	85.00	119.44	79.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		252.00	94.52	120.87	90.99
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	629.00	160.00	138.36	128.85
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		629.00	160.00	138.36	128.85
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	151.00	160.00	103.54	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		151.00	160.00	103.54	80.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 506-00218	Riprap (18 In)		Cubic Yard			
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	160.00	80.00	179.90	129.59
STA0132-019 (PCCP ALT)	SH13 North of Craig					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			160.00	80.00	179.90	129.59
WEIGHTED AVERAGE FOR THE YEAR			1,192.00	135.42	136.77	113.69
========== 506-00224	Riprap (24 In)		Cubic Yard			
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	4,740.00	100.00	100.00	80.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,740.00	100.00	100.00	80.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	279.00	85.00	73.82	34.24
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1,530.00	170.00	173.13	174.13
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,809.00	156.89	159.71	152.55
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1,190.00	170.00	97.18	75.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	351.00	290.00	165.50	225.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,541.00	197.33	105.96	109.17
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,548.00	149.11	153.05	153.05
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,548.00	149.11	153.05	153.05
WEIGHTED AVERAGE FOR THE YEAR			9,638.00	134.13	129.58	110.01
========== 506-00225	Riprap (24 In) (Spec)		Cubic Yard			
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	4,819.00	150.00	138.00	120.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,819.00	150.00	138.00	120.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00225	Riprap (24 In) (Spec)		Cubic Yard			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	5,382.00	170.00	116.90	115.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		5,382.00	170.00	116.90	115.00
		WEIGHTED AVERAGE FOR THE YEAR		10,201.00	160.55	123.43	117.36
==========	506-00226	Riprap (24 In)		Ton			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	842.00	82.24	80.60	80.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		842.00	82.24	80.60	80.60
		WEIGHTED AVERAGE FOR THE YEAR		842.00	82.24	80.60	80.60
==========	506-00230	Riprap (30 In)		Cubic Yard			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	52.00	240.00	173.00	240.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		52.00	240.00	173.00	240.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	240.00	173.00	240.00
==========	506-00409	Soil Riprap (9 In)		Cubic Yard			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,046.00	120.00	98.28	99.70
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,046.00	120.00	98.28	99.70
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	65.00	464.00	540.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	65.00	464.00	540.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	80.00	80.00	153.23	57.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00409	Soil Riprap (9 In)		Cubic Yard			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	370.00	65.00	91.05	52.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	14.00	232.37	232.37	232.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		464.00	72.64	101.07	58.30
		WEIGHTED AVERAGE FOR THE YEAR		1,513.00	105.37	99.54	87.88
==========	506-00412	Soil Riprap (12 In)		Cubic Yard			
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	41.00	110.00	104.10	79.76
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.00	110.00	104.10	79.76
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	462.00	110.00	73.00	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		462.00	110.00	73.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		503.00	110.00	77.18	52.43
==========	506-00418	Soil Riprap (18 In)		Cubic Yard			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	159.00	120.00	100.67	93.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		159.00	120.00	100.67	93.50
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	529.00	140.00	114.14	82.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		529.00	140.00	114.14	82.33
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	41.00	140.00	101.43	85.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	45.00	300.00	158.00	190.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		86.00	223.72	121.47	139.94
		WEIGHTED AVERAGE FOR THE YEAR		774.00	145.19	112.27	91.03

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00424	Soil Riprap (24 In)		Cubic Yard			
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	1,423.00	115.00	127.50	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,423.00	115.00	127.50	120.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1,254.00	125.00	113.89	110.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,254.00	125.00	113.89	110.78
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	3,459.00	125.00	90.48	58.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,459.00	125.00	90.48	58.00
		WEIGHTED AVERAGE FOR THE YEAR		6,136.00	122.68	102.69	83.16
==========	506-00430	Soil Riprap (30 Inch)		Cubic Yard			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	158.00	325.00	156.00	185.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		158.00	325.00	156.00	185.00
		WEIGHTED AVERAGE FOR THE YEAR		158.00	325.00	156.00	185.00
==========	506-01020	Geogrid Reinforce		Sq Yard			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	3,670.00	4.00	3.74	2.04
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	11,362.00	3.25	2.52	2.04
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	3,293.00	7.00	3.60	2.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,325.00	4.07	2.98	2.08
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	781.00	8.00	5.24	7.04
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		781.00	8.00	5.24	7.04

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-01020 Geogrid Reinforce		Sq Yard			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,500.00	4.50	4.00	5.25
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	667.00	5.00	11.06	14.87
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,167.00	4.65	7.72	8.21
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	10,000.00	5.00	2.88	1.90
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	332.00	2.50	8.46	8.44
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,332.00	4.92	3.04	2.01
	WEIGHTED AVERAGE FOR THE YEAR		31,605.00	4.49	3.25	2.60
==========	506-01100 Conc Block Revetment		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	198.00	1363.64	1363.64	1363.64
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		198.00	1363.64	1363.64	1363.64
	WEIGHTED AVERAGE FOR THE YEAR		198.00	1363.64	1363.64	1363.64
==========	507-00000 Conc S and D Pave		Cubic Yard			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	200.00	751.46	750.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	7.00	750.00	513.13	350.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	130.00	345.24	345.00	345.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2.50	500.00	741.42	747.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	53.00	125.00	575.00	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		194.50	300.29	479.08	355.87
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	3.00	450.00	946.00	855.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	450.00	946.00	855.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	507-00000 Conc S and D Pave		Cubic Yard			
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2.00	500.00	1156.74	980.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	1156.74	980.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	28.30	500.00	471.09	385.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	0.30	1090.80	9937.08	9937.08
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.60	506.20	496.11	485.20
	WEIGHTED AVERAGE FOR THE YEAR		228.10	329.83	507.13	384.13
==========	507-00100 Conc S and D Pave (Reinf)		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	2350.00	2300.00	2300.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3.90	1000.00	886.38	750.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	0.40	1000.00	3400.60	2662.99
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	1200.00	1004.15	1669.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.30	1373.49	1109.01	1437.15
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	6.00	600.00	680.00	680.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	600.00	680.00	680.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	107.00	550.00	823.45	675.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	455.30	650.00	315.00	315.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		562.30	630.97	589.69	383.50
	WEIGHTED AVERAGE FOR THE YEAR		576.60	641.34	607.84	401.76

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	507-00400	Bitum S and D Pave (Asph)		Ton			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1,126.00	150.00	119.89	125.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	3.00	250.00	501.39	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,129.00	150.27	120.57	125.47
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	2.00	500.00	847.79	1014.51
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	847.79	1014.51
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	61.00	250.00	202.50	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61.00	250.00	202.50	200.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	8.00	200.00	262.97	230.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	7.00	304.79	304.79	304.79
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	248.90	268.29	264.90
		WEIGHTED AVERAGE FOR THE YEAR		1,207.00	157.11	128.48	132.44
==========	508-00100	Tr Timber		M Ft Bd Measure			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	6100.00	27925.00	39850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6100.00	27925.00	39850.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6100.00	27925.00	39850.00
==========	509-00000	Str Steel		Pound			
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	28.00	50.00	58.52	12.50
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	630.00	35.00	35.54	34.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		658.00	35.64	37.84	33.09

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	509-00000	Str Steel		Pound			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1,093.00	1.50	10.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,093.00	1.50	10.00	5.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,783,674.00	0.21	0.21	0.21
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,783,674.00	0.21	0.21	0.21
		WEIGHTED AVERAGE FOR THE YEAR		2,785,425.00	0.22	0.24	0.22
==========	509-00001	Str Steel (Galv)		Pound			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	724.00	10.00	6.72	8.60
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,728.00	15.00	7.42	3.70
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1,560.00	5.00	16.50	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,012.00	10.21	10.21	9.76
BRS0704-215		I-70 Deer Trail East	05/28/15	965.00	8.00	13.33	7.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		965.00	8.00	13.33	7.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	850.00	5.00	8.30	9.50
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	3,291.00	8.00	7.49	7.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,141.00	7.38	7.63	7.91
		WEIGHTED AVERAGE FOR THE YEAR		9,118.00	8.69	9.20	8.63
==========	509-00010	Str Steel (Spec)		Pound			
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	86.00	100.00	97.69	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		86.00	100.00	97.69	100.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	100.00	97.69	100.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	509-08100	Provide Temporary Support		LUMP SUM			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	60000.00	133682.98	128787.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	60000.00	133682.98	128787.17
		WEIGHTED AVERAGE FOR THE YEAR		1.00	60000.00	133682.98	128787.17
==========	509-08120	Temporary Bridge Deck		Sq Foot			
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	2,614.00	200.00	109.00	56.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	871.00	100.00	87.30	98.35
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	3,329.00	100.00	141.25	86.00
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	2,660.00	80.00	121.50	91.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,474.00	121.98	122.95	80.26
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	4,308.00	175.00	146.80	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,308.00	175.00	146.80	45.00
		WEIGHTED AVERAGE FOR THE YEAR		13,782.00	138.55	132.28	69.24
==========	509-90002	Paint Existing Structure (Special)		Gallon			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	3.00	52.00	3200.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	52.00	3200.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	52.00	3200.00	400.00
==========	509-90003	Paint Structural Steel		LUMP SUM			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	10000.00	160000.00	160000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	160000.00	160000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	160000.00	160000.00
==========	512-00101	Bearing Device (Type I)		Each			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	18.00	1388.89	1499.41	1440.07

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	512-00101	Bearing Device (Type I)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	16.00	898.00	946.00	946.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	1157.88	1415.87	1207.57
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	12.00	3597.67	3452.00	3452.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	3597.67	3452.00	3452.00
	WEIGHTED AVERAGE FOR THE YEAR			46.00	1794.35	1622.94	1793.07
==========	512-00102	Bearing Device (Type II)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	3280.53	2854.12	2854.12
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	3280.53	2854.12	2854.12
	WEIGHTED AVERAGE FOR THE YEAR			10.00	3280.53	2854.12	2854.12
==========	512-00103	Bearing Device (Type III)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	23.00	7544.84	7262.47	7262.47
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	7544.84	7262.47	7262.47
	WEIGHTED AVERAGE FOR THE YEAR			23.00	7544.84	7262.47	7262.47
==========	512-00120	Bearing Repair Corbel		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	25.00	8000.00	4507.92	3902.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	8000.00	4507.92	3902.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	512-00120	Bearing Repair Corbel		Each			
BRS0704-215		I-70 Deer Trail East	05/28/15	16.00	4000.00	7144.00	4832.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	4000.00	7144.00	4832.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	6439.02	5146.97	4264.99
==========	513-00690	Bridge Drain (Spec)		Each			
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	16.00	4000.00	2459.00	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	4000.00	2459.00	3500.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	29650.73	32055.26	32055.26
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	29650.73	32055.26	32055.26
		WEIGHTED AVERAGE FOR THE YEAR		19.00	8050.12	3528.74	8008.73
==========	514-00000	Pipe Railing		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	589.00	100.00	144.02	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		589.00	100.00	144.02	165.00
		WEIGHTED AVERAGE FOR THE YEAR		589.00	100.00	144.02	165.00
==========	514-00100	Hand Rail		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	27.00	55.05	108.00	108.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	55.05	108.00	108.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	55.05	108.00	108.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
514-00200	Pedestrian Railing (Steel)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	327.00	136.64	153.00	153.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			327.00	136.64	153.00	153.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	685.00	140.00	228.94	174.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			685.00	140.00	228.94	174.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	138.00	250.00	376.50	313.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,085.00	140.00	212.98	180.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,223.00	152.41	234.63	195.01
WEIGHTED AVERAGE FOR THE YEAR			2,235.00	146.30	229.89	182.42
514-00201	Ped Railing (Steel) (Spec)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	658.00	261.49	265.38	265.38
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			658.00	261.49	265.38	265.38
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,085.00	150.38	153.23	153.23
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,085.00	150.38	153.23	153.23
WEIGHTED AVERAGE FOR THE YEAR			1,743.00	192.33	195.57	195.57
514-01100	Perforated Aluminum Panel		Sq Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,194.00	35.30	34.66	34.66
NHPP0063-050	US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	514-01100	Perforated Aluminum Panel		Sq Foot			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,194.00	35.30	34.66	34.66
		WEIGHTED AVERAGE FOR THE YEAR		2,194.00	35.30	34.66	34.66
==========	515-00120	Waterproofing (Membrane)		Sq Yard			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	3,091.00	19.00	20.83	19.50
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	584.00	15.00	22.24	20.80
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	4,030.00	20.00	14.00	14.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	122.00	15.00	39.72	19.59
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	211.00	15.00	26.26	17.75
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1,851.00	20.00	18.86	20.60
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	136.00	25.00	24.56	25.13
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	724.00	19.16	18.32	18.32
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	320.00	20.00	36.15	25.90
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1,063.00	20.00	21.74	21.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	546.00	15.00	22.62	28.10
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1,050.00	15.00	18.48	15.95
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	961.00	16.00	22.41	18.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	516.00	14.50	28.55	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,205.00	18.54	21.03	18.76
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	9,903.00	25.00	92.40	80.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	625.00	15.00	30.50	30.50
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	395.00	15.00	36.00	36.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	367.00	20.00	34.44	37.24
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	1,298.00	15.00	18.61	18.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	359.00	18.00	30.68	30.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	3,939.00	15.00	20.62	20.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,886.00	21.04	70.83	56.51
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	531.00	20.00	31.25	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		531.00	20.00	31.25	25.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	515-00120 Waterproofing (Membrane)		Sq Yard			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	648.00	20.00	17.99	16.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,949.00	15.00	17.64	14.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	581.00	22.91	22.68	22.68
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,538.00	21.45	24.20	24.20
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	854.00	16.00	19.50	24.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,570.00	17.83	18.42	18.65
	WEIGHTED AVERAGE FOR THE YEAR		39,192.00	19.52	47.05	35.09
==========	515-00300 Waterproof Coating		Sq Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	218.00	10.50	36.00	36.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		218.00	10.50	36.00	36.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	165.00	43.63	43.20	43.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		165.00	43.63	43.20	43.20
	WEIGHTED AVERAGE FOR THE YEAR		383.00	24.77	39.10	39.10
==========	515-00400 Concrete Sealer		Sq Yard			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	452.00	12.00	14.13	4.40
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	385.00	9.00	15.02	10.09
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	351.00	9.00	19.00	32.00
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	186.00	17.00	15.50	8.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	33.00	12.00	33.40	34.17
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1,150.00	8.00	10.75	11.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,557.00	9.70	13.26	12.66

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	515-00400	Concrete Sealer		Sq Yard			
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	464.00	19.00	31.00	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		464.00	19.00	31.00	17.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	307.00	8.00	30.25	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		307.00	8.00	30.25	20.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	15,210.00	14.73	14.58	14.58
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,210.00	14.73	14.58	14.58
		WEIGHTED AVERAGE FOR THE YEAR		18,538.00	14.03	15.44	14.47
==========	515-00410	Concrete Sealer (Calcium Nitrite)		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	159.00	25.00	30.72	35.29
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	147.00	40.00	31.28	29.75
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	60.00	39.00	82.00	71.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	33.32	38.61	38.97
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	29.00	34.36	34.02	34.02
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29.00	34.36	34.02	34.02
		WEIGHTED AVERAGE FOR THE YEAR		395.00	33.40	38.53	38.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-00000	Brdg Compress Joint Sealer		Lin Foot			
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	84.00	225.00	215.00	215.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	68.00	90.00	57.30	51.00
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	108.00	250.00	190.50	265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		260.00	200.08	140.00	192.88
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	448.00	75.00	117.20	100.00
BRS0704-215		I-70 Deer Trail East	05/28/15	812.00	175.00	61.17	15.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,260.00	139.44	88.01	45.54
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	90.00	100.00	80.24	95.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	100.00	80.24	95.71
		WEIGHTED AVERAGE FOR THE YEAR		1,610.00	147.03	95.32	72.14
==========	518-00010	Rdwy Compress Joint Sealer		Lin Foot			
BRS0704-215		I-70 Deer Trail East	05/28/15	570.00	70.00	148.67	97.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		570.00	70.00	148.67	97.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	1,224.00	150.00	99.63	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,224.00	150.00	99.63	120.00
		WEIGHTED AVERAGE FOR THE YEAR		1,794.00	124.58	110.34	112.69
==========	518-00100	Waterstop		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	727.00	5.66	16.16	16.16
NHPP0063-050		US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-00100 Waterstop		Lin Foot			
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		727.00	5.66	16.16	16.16
	WEIGHTED AVERAGE FOR THE YEAR		727.00	5.66	16.16	16.16
==========	518-00106 Waterstop (6 In)		Lin Foot			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	31.00	65.00	13.00	6.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	65.00	13.00	6.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	63.00	70.00	63.47	95.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	70.00	63.47	95.00
	WEIGHTED AVERAGE FOR THE YEAR		94.00	68.35	51.96	65.65
==========	518-01001 Br Expan Joint (Asphaultic Plug)		Lin Foot			
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	193.00	250.00	225.00	225.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	371.00	70.00	193.93	175.62
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	968.00	190.50	198.00	198.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	66.00	125.00	145.85	140.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	290.00	200.00	242.20	246.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,888.00	172.07	209.93	201.71
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	196.00	155.00	190.00	190.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	324.00	150.00	216.51	158.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	614.00	150.00	164.11	160.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	316.00	200.00	341.00	338.03
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,450.00	161.57	220.05	202.41
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	219.00	185.00	247.50	240.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		219.00	185.00	247.50	240.00
	WEIGHTED AVERAGE FOR THE YEAR		3,557.00	168.59	216.47	204.35

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-01004	Br Expan Device (0-4 In)		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	61.00	270.00	367.33	282.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	223.00	400.00	441.06	458.74
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	524.00	250.00	266.50	248.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	357.00	221.95	323.20	321.97
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	108.00	275.00	344.74	184.70
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	129.00	317.47	420.00	420.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	390.00	270.00	311.25	295.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	224.00	230.00	498.32	433.29
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,016.00	269.53	353.94	322.73
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	368.00	250.00	319.40	500.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	222.00	325.00	301.80	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			590.00	278.22	312.78	405.93
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	123.00	800.00	553.00	325.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			123.00	800.00	553.00	325.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	125.00	314.41	321.45	321.45
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			125.00	314.41	321.45	321.45
	WEIGHTED AVERAGE FOR THE YEAR			2,854.00	296.16	351.34	339.97
==========	518-01005	Br Expan Device (0-4 In)(with SPP)		Lin Foot			
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	418.00	350.00	556.25	325.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			418.00	350.00	556.25	325.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-01005	Br Expan Device (0-4 In)(with SPP)		Lin Foot			
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	316.00	335.00	373.00	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		316.00	335.00	373.00	350.00
		WEIGHTED AVERAGE FOR THE YEAR		734.00	343.54	467.22	335.76
==========	518-01009	Br Expan Device (0-9 In)		Lin Foot			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	55.00	1693.72	1897.54	1897.54
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.00	1693.72	1897.54	1897.54
		WEIGHTED AVERAGE FOR THE YEAR		55.00	1693.72	1897.54	1897.54
==========	518-01050	Br Expan Device (Special)		Lin Foot			
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	90.00	400.00	435.25	378.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	400.00	435.25	378.45
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	36.00	765.63	689.11	689.11
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36.00	765.63	689.11	689.11
		WEIGHTED AVERAGE FOR THE YEAR		126.00	504.47	458.32	467.21
==========	518-01060	Br Expan Device (Gland) (0-4 In)		Lin Foot			
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	72.00	15.00	96.25	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	15.00	96.25	95.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	15.00	96.25	95.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-02030 Polyester Conc End Dam		Cubic Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	445.00	200.00	247.22	236.38
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		445.00	200.00	247.22	236.38
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	24.00	360.00	1181.25	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	360.00	1181.25	500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	308.00	151.39	181.48	181.48
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		308.00	151.39	181.48	181.48
	WEIGHTED AVERAGE FOR THE YEAR		777.00	185.67	279.01	222.76
==========	518-03000 Saw and Seal Br Joint		Lin Foot			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	336.00	35.00	35.00	37.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	333.00	15.00	20.02	18.72
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	158.00	15.00	25.00	25.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	585.00	15.00	21.99	21.07
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	108.00	100.00	45.77	39.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	72.00	20.00	23.27	22.28
STA160A-025	US 160, East and West of Kim					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	220.00	20.00	18.06	17.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	116.00	16.00	25.93	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,928.00	24.06	25.69	24.28
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	233.00	20.00	25.00	25.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	108.00	30.00	32.82	37.24
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	285.00	15.00	30.36	30.18
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		626.00	19.45	30.24	29.47

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-03000 Saw and Seal Br Joint		Lin Foot			
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	126.00	35.00	34.25	37.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		126.00	35.00	34.25	37.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	86.00	20.00	21.32	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86.00	20.00	21.32	15.00
	WEIGHTED AVERAGE FOR THE YEAR		2,766.00	23.39	26.68	25.75
==========	519-01000 Epoxy Resin (Injection)		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	62.00	100.00	190.64	182.85
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	684.00	100.00	272.50	220.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		746.00	100.00	255.00	216.91
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	4.00	500.00	227.20	82.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	227.20	82.00
	WEIGHTED AVERAGE FOR THE YEAR		750.00	102.13	254.68	216.19
==========	519-03035 Place Thin Bond Overlay (Poly Conc)		Sq Yard			
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	15,588.00	30.00	23.00	21.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3,744.00	35.00	45.38	35.00
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	5,551.00	45.00	36.65	38.00
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	19,336.00	26.00	21.50	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		44,219.00	30.56	27.50	24.32
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	7,994.00	45.00	36.80	31.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	519-03035	Place Thin Bond Overlay (Poly Conc)		Sq Yard			
BRS0704-215		I-70 Deer Trail East	05/28/15	5,598.00	45.00	50.50	54.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,592.00	45.00	40.85	40.68
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	905.00	70.00	83.00	67.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		905.00	70.00	83.00	67.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	4,080.00	50.00	71.83	56.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,080.00	50.00	71.83	56.00
		WEIGHTED AVERAGE FOR THE YEAR		62,796.00	35.52	35.46	30.53
==========	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot			
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	9,747.00	85.00	90.50	86.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	2,420.00	90.00	103.21	95.00
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	3,145.00	105.00	109.50	108.00
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	12,140.00	89.00	85.75	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27,452.00	89.50	92.53	86.66
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	4,582.00	120.00	100.20	82.00
BRS0704-215		I-70 Deer Trail East	05/28/15	4,641.00	120.00	116.67	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,223.00	120.00	106.42	101.12
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	560.00	130.00	133.00	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		560.00	130.00	133.00	115.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	8,960.00	100.00	110.64	91.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,960.00	100.00	110.64	91.00
		WEIGHTED AVERAGE FOR THE YEAR		46,195.00	98.12	100.43	90.73

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 601-01000	Conc CL B		Cubic Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	6.00	2900.00	2900.00	2900.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	55.00	735.75	975.00	975.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	3.80	625.00	908.02	770.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		64.80	929.65	1103.47	1141.22
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	28.60	500.00	601.20	601.20
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	50.10	500.00	1125.00	1570.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.70	500.00	1059.58	1354.88
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	3.00	1000.00	660.00	660.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	12.00	850.00	960.71	900.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	3.00	500.00	897.02	713.54
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	4.00	2000.00	4245.33	4350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	1031.82	1442.22	1469.12
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	40.00	390.00	672.83	360.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	171.00	500.00	619.05	300.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	18.00	500.00	1656.00	1800.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	12.00	1579.80	1386.70	1386.70
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	9.00	1500.00	1517.98	1800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		250.00	570.23	758.21	523.76
	WEIGHTED AVERAGE FOR THE YEAR		415.50	637.42	858.07	808.74
========== 601-01025	Conc CL B (Misc)		Cubic Yard			
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	74.00	5500.00	4418.75	2800.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-01025	Conc CL B (Misc)		Cubic Yard			
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	4.00	450.00	1140.42	450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.00	5241.03	4291.02	2679.49
		WEIGHTED AVERAGE FOR THE YEAR		78.00	5241.03	4291.02	2679.49
==========	601-01050	Conc CL B (Wall)		Cubic Yard			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	32.00	950.00	1209.04	1294.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	950.00	1209.04	1294.35
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	170.00	900.00	1652.50	1800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		170.00	900.00	1652.50	1800.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	110.00	480.00	520.80	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	480.00	520.80	200.00
		WEIGHTED AVERAGE FOR THE YEAR		312.00	757.05	985.31	1184.04
==========	601-03000	Conc CL D		Cubic Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	0.30	2000.00	7461.68	5265.73
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	16.00	1500.00	725.00	800.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	4.00	1500.00	1182.41	1100.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	35.30	650.00	884.40	770.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		55.60	963.04	908.17	826.63
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	16.50	400.00	800.00	800.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	213.00	700.00	892.50	1025.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		229.50	678.43	889.05	1008.82

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03000 Conc CL D		Cubic Yard			
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	52.00	1500.00	743.74	650.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	1500.00	743.74	650.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	64.00	2000.00	1364.51	675.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	169.00	1100.00	1025.00	1100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	833.00	718.55	729.86	729.86
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	937.87	2675.00	2675.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,068.00	856.11	965.80	788.79
	WEIGHTED AVERAGE FOR THE YEAR		1,405.10	855.15	932.26	821.09
==========	601-03020 Conc CL D (Misc)		Cubic Yard			
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	1500.00	4142.70	6600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	4142.70	6600.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	4142.70	6600.00
==========	601-03027 Conc CL D (Spec)		Cubic Yard			
IM 0703-381	EISENHOWER JOHNSON TUNNEL ROO	04/09/15	1,513.00	800.00	830.00	550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,513.00	800.00	830.00	550.00
	WEIGHTED AVERAGE FOR THE YEAR		1,513.00	800.00	830.00	550.00
==========	601-03030 Conc CL D (Box)		Cubic Yard			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	137.00	1000.00	904.78	1200.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03030 Conc CL D (Box)		Cubic Yard			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	264.00	500.00	622.93	513.53
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	45.00	650.00	775.52	742.54
STA160A-025	US 160, East and West of Kim					
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	66.00	1300.00	1364.10	1300.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	101.00	500.00	836.40	770.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		613.00	708.89	773.89	810.70
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	532.00	750.00	584.79	509.76
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	31.00	1170.00	774.24	752.73
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		563.00	773.13	590.16	523.14
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	172.00	975.00	1121.60	810.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,666.00	485.00	572.90	410.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,838.00	530.85	614.76	447.43
	WEIGHTED AVERAGE FOR THE YEAR		3,014.00	612.32	638.30	535.46
==========	601-03040 Conc CL D (Bridge)		Cubic Yard			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	20.10	1000.00	1261.67	835.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	52.00	1000.00	1675.00	1850.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	361.00	800.00	897.10	801.99
IM0705-079	I-70 Siebert - East PCCP	02/19/15	0.40	6000.00	14811.07	20671.75
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	646.00	500.00	813.20	450.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	13.00	900.00	4342.63	905.41
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	124.00	2000.00	980.00	1770.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	841.00	628.00	709.00	709.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	47.00	650.00	2098.75	1850.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	8.00	1500.00	1253.94	1300.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.60	1000.00	1957.12	1480.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,114.10	718.18	921.72	770.40
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	49.30	650.00	2000.00	2000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03040	Conc CL D (Bridge)		Cubic Yard			
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	146.00	1750.00	1879.00	2000.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	9.00	750.00	1426.72	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		204.30	1440.50	1871.25	1973.57
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	22.90	1000.00	3100.00	1600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.90	1000.00	3100.00	1600.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	384.00	750.00	918.09	804.26
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	296.00	600.00	812.05	1050.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	5,099.00	983.63	989.36	989.36
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	392.00	650.00	672.70	532.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	768.00	778.91	806.63	806.63
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	140.00	770.00	1937.50	2600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,079.00	910.01	908.48	968.56
		WEIGHTED AVERAGE FOR THE YEAR		9,420.30	878.68	965.43	947.42
==========	601-03041	Conc CL D (Bridge) (Spec)		Cubic Yard			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	45.60	1500.00	1422.67	1218.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	4.00	1500.00	3746.23	5119.42
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	22.00	1335.00	1912.37	2341.58
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	21.00	1500.00	1482.50	1980.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	4.00	1200.00	1506.67	1542.94
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	20.00	1800.00	1825.00	2000.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	151.00	1000.00	1242.65	1080.49
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	8.00	1850.00	2039.33	2000.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	34.00	1400.00	1902.65	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		309.60	1257.98	1491.03	1394.83
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	31.00	1000.00	3000.00	3000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03041	Conc CL D (Bridge) (Spec)		Cubic Yard			
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	20.00	2200.00	3010.00	3010.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	174.00	1500.00	1740.40	1957.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		225.00	1493.33	1810.37	2194.30
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	21.40	1500.00	2475.00	2000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		21.40	1500.00	2475.00	2000.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	26.00	1700.00	4025.00	6000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		26.00	1700.00	4025.00	6000.00
		WEIGHTED AVERAGE FOR THE YEAR		582.00	1377.61	1720.87	1931.88
==========	601-03050	Conc CL D (Wall)		Cubic Yard			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2,021.00	528.00	563.00	563.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,021.00	528.00	563.00	563.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	171.00	750.00	712.00	685.00
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	11.00	989.00	1549.63	989.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		182.00	764.45	762.63	703.37
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	514.00	700.00	767.50	350.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		514.00	700.00	767.50	350.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	125.00	700.00	1262.84	990.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03050	Conc CL D (Wall)		Cubic Yard			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	632.00	625.00	783.20	600.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,356.00	767.36	765.98	765.98
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	915.00	1036.39	1148.53	1148.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,028.00	816.16	859.04	856.18
		WEIGHTED AVERAGE FOR THE YEAR		5,745.00	702.76	778.72	702.92
==========	601-03540	Conc CL DT (Deck Topping)		Cubic Yard			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	24.00	600.00	1048.73	975.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	74.40	1000.00	1365.78	1848.40
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	41.00	600.00	1459.48	970.40
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	63.00	1000.00	1650.00	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		202.40	871.54	1384.70	1458.53
BRS0704-215		I-70 Deer Trail East	05/28/15	376.00	1000.00	862.00	591.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		376.00	1000.00	862.00	591.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	4562.95	5234.17	5234.17
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	35.00	1200.00	1287.55	1800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	1544.92	1375.75	2152.22
		WEIGHTED AVERAGE FOR THE YEAR		617.40	992.31	1116.50	974.02
==========	601-04000	Conc CL E		Cubic Yard			
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	3,602.00	550.00	213.00	213.00
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,602.00	550.00	213.00	213.00
		WEIGHTED AVERAGE FOR THE YEAR		3,602.00	550.00	213.00	213.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-06020	Conc (Patching) (Polymer)		Cubic Yard			
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	51.00	2300.00	2085.00	2085.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	2300.00	2085.00	2085.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	2300.00	2085.00	2085.00
==========	601-06100	Conc (Patching)		Cubic Yard			
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	9.00	1680.00	2779.91	2599.75
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	2400.00	13263.87	6790.60
IM0705-079		I-70 Siebert - East PCCP	02/19/15	0.80	2000.00	20843.16	28069.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.80	1770.37	6560.44	4874.44
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	2.40	1520.00	11000.00	11000.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	66.00	1600.00	2927.83	2897.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.40	1597.19	3024.51	3181.70
		WEIGHTED AVERAGE FOR THE YEAR		79.20	1620.81	3573.08	3412.53
==========	601-06150	Conc (Patching)		Sq Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	150.00	100.00	40.07	64.50
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	21.00	90.00	331.25	250.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	712.00	250.00	100.00	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		883.00	220.71	92.16	65.28
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	167.00	100.00	133.03	116.87
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	224.00	92.00	138.00	138.00
BRS0704-215		I-70 Deer Trail East	05/28/15	45.00	100.00	97.67	73.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		436.00	95.89	130.34	123.20
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	40.00	100.00	163.76	71.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	100.00	163.76	71.00
		WEIGHTED AVERAGE FOR THE YEAR		1,359.00	177.11	110.22	84.03

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-06300 Cement Grout		Cubic Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	224.00	100.00	133.33	118.33
NHPP0702-336	I-70 Eagle County	01/29/15	135.00	110.00	74.00	74.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		359.00	103.76	125.56	101.66
	WEIGHTED AVERAGE FOR THE YEAR		359.00	103.76	125.56	101.66
==========	601-07000 Conc Retaining Wall		Sq Foot			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	579.00	60.00	39.54	33.63
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		579.00	60.00	39.54	33.63
	WEIGHTED AVERAGE FOR THE YEAR		579.00	60.00	39.54	33.63
==========	601-21003 Precast Wall Seg		Sq Foot			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	856.00	40.00	166.19	159.12
STA160A-025	US 160, East and West of Kim					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		856.00	40.00	166.19	159.12
	WEIGHTED AVERAGE FOR THE YEAR		856.00	40.00	166.19	159.12
==========	601-21010 Precast Concrete Unit		Cubic Yard			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	107.00	790.00	757.66	550.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	8.50	4574.94	7560.00	7560.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		115.50	1068.55	1017.52	1065.89
	WEIGHTED AVERAGE FOR THE YEAR		115.50	1068.55	1017.52	1065.89
==========	601-30000 Stone Fascia		Sq Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	27,547.00	45.96	47.19	47.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27,547.00	45.96	47.19	47.19
	WEIGHTED AVERAGE FOR THE YEAR		27,547.00	45.96	47.19	47.19

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-40000	Masonry Veneer		Sq Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4,263.00	13.18	13.18	13.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,263.00	13.18	13.18	13.18
		WEIGHTED AVERAGE FOR THE YEAR		4,263.00	13.18	13.18	13.18
==========	601-40002	Masonry Veneer (Brick)		Sq Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,630.00	42.58	40.87	40.87
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,630.00	42.58	40.87	40.87
		WEIGHTED AVERAGE FOR THE YEAR		2,630.00	42.58	40.87	40.87
==========	601-40005	Cut Stone Veneer		Sq Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	14,069.00	63.57	55.88	55.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,069.00	63.57	55.88	55.88
		WEIGHTED AVERAGE FOR THE YEAR		14,069.00	63.57	55.88	55.88
==========	601-40007	Cut Stone Veneer (Ashler)		Sq Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	13,020.00	62.31	60.33	60.33
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,020.00	62.31	60.33	60.33
		WEIGHTED AVERAGE FOR THE YEAR		13,020.00	62.31	60.33	60.33
==========	601-40250	Bridge Deck Finish (Saw Grv)		Sq Yard			
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	29,953.00	5.00	3.01	3.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,953.00	5.00	3.01	3.50
		WEIGHTED AVERAGE FOR THE YEAR		29,953.00	5.00	3.01	3.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 601-40300	Struct Conc Coating		Sq Yard			
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	699.00	10.00	39.21	48.80
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,730.00	7.09	7.30	7.30
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	577.00	12.00	31.54	27.42
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,006.00	8.06	24.87	15.41
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	200.00	8.20	109.50	29.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			200.00	8.20	109.50	29.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	650.00	50.00	11.75	12.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			650.00	50.00	11.75	12.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	524.00	15.00	14.11	16.57
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	532.00	20.00	13.30	5.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5,837.00	9.00	9.92	9.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,893.00	10.31	10.43	9.69
WEIGHTED AVERAGE FOR THE YEAR			12,749.00	11.42	14.39	12.36
========== 601-40400	Struct Conc Stain		Sq Yard			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	138.00	9.75	37.03	60.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,240.00	12.00	12.98	17.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4,730.00	8.00	10.39	9.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,270.00	17.64	16.35	16.35
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,674.00	12.04	12.04	12.04
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,052.00	10.67	11.51	12.73
WEIGHTED AVERAGE FOR THE YEAR			9,052.00	10.67	11.51	12.73

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-51005	Galvanic Anodes		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	205.00	40.00	42.33	32.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	996.00	50.00	32.00	32.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	724.00	41.00	64.14	53.85
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	336.00	50.00	37.00	55.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	695.00	45.00	47.50	45.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,956.00	45.93	52.05	43.02
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	678.00	45.00	67.00	67.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	870.00	40.00	38.00	38.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	773.00	50.00	39.60	45.00
BRS0704-215		I-70 Deer Trail East	05/28/15	1,952.00	45.00	36.33	35.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,273.00	44.89	39.43	42.50
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	154.00	45.00	43.00	50.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		154.00	45.00	43.00	50.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	393.00	50.00	37.67	28.00
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	632.00	45.00	33.50	32.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,025.00	46.92	36.04	30.47
		WEIGHTED AVERAGE FOR THE YEAR		8,408.00	45.50	43.67	41.35
==========	601-51007	Galvanic Anodes (Install Only)		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	156.00	20.00	10.83	5.50
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	13.00	10.00	9.67	9.92
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		169.00	19.23	10.74	5.84
		WEIGHTED AVERAGE FOR THE YEAR		169.00	19.23	10.74	5.84
==========	602-00000	Reinf Steel		Pound			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	10,690.00	1.30	1.38	1.40

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 602-00000	Reinf Steel		Pound			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	20.00	2.00	14.61	1.62
NHPP0702-336	I-70 Eagle County	01/29/15	489.00	3.50	4.00	4.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	35,889.00	1.00	1.27	1.47
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	161,447.00	0.75	0.80	0.80
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	17,891.00	1.10	1.64	1.80
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	528.00	1.50	2.97	1.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		226,954.00	0.85	1.21	1.02
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	525.00	1.00	8.00	8.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	8,208.00	3.00	1.86	1.75
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2,820.00	1.32	2.18	2.45
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	6,107.00	8.00	7.38	4.50
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	764.00	2.00	0.99	0.99
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	18,551.00	1.00	1.75	1.25
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	10,619.00	0.90	1.27	0.85
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	946.00	1.00	2.32	1.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		48,540.00	2.23	2.57	1.80
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	37,630.00	1.15	1.30	0.85
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	48.00	1.00	5.00	2.97
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	178.00	5.00	4.70	7.10
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		37,856.00	1.17	1.34	0.88
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	2,202.00	1.00	1.17	1.10
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	8,490.00	5.00	1.88	1.75
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2,702.00	2.50	2.15	1.85
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	369,362.00	0.85	0.76	0.63
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	614,896.00	0.95	0.93	0.93
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1,324.00	1.40	1.53	2.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	76,119.00	0.95	0.97	0.97
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	675.00	2.00	3.19	3.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00000	Reinf Steel		Pound			
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	5,000.00	1.10	2.75	2.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,080,770.00	0.95	0.84	0.85
		WEIGHTED AVERAGE FOR THE YEAR		1,394,120.00	0.99	0.99	0.91
==========	602-00020	Reinf Steel (Epoxy)		Pound			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	3,275.00	2.00	2.16	1.48
STM012A-046		Critical Culverts SH 12 Near	01/15/15	10,990.00	1.00	1.54	1.80
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	2,175.00	2.00	2.98	1.70
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	192.00	1.00	125.95	3.64
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	1,815.00	2.50	3.00	3.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	5,627.00	2.00	1.63	1.25
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	15,110.00	1.20	1.70	2.67
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	825.00	1.00	2.42	2.45
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	72,630.00	1.19	1.60	1.40
IM0705-079		I-70 Siebert - East PCCP	02/19/15	3,723.00	1.00	3.15	2.60
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	116,921.00	1.50	1.50	1.40
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	13,029.00	3.00	1.98	2.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	863.00	1.50	2.57	2.65
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	3,189.00	1.50	2.22	2.12
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	336,216.00	0.87	0.88	0.88
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	8,486.00	2.00	2.03	2.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	30,425.00	1.20	2.65	2.30
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	1,678.00	1.50	1.65	1.50
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	13,035.00	3.00	2.13	2.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	5,580.00	1.00	2.00	2.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	848.00	2.00	2.74	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		646,632.00	1.18	1.61	1.27
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	96,514.00	1.20	1.45	1.47
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	7,650.00	1.10	3.65	3.65
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	1,560.00	3.00	2.00	2.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	13,404.00	3.00	2.20	1.75
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	120.00	3.00	4.91	4.75
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	1,650.00	1.00	3.74	3.62
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	35,677.00	2.50	2.00	2.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	8,210.00	1.00	1.38	1.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		164,785.00	1.63	1.60	1.72

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00020	Reinf Steel (Epoxy)		Pound			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	3,495.00	1.50	1.96	2.20
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	3,106.00	3.00	3.63	4.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	33,490.00	1.35	1.38	0.95
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	9,085.00	1.25	2.75	3.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		49,176.00	1.45	1.92	1.70
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	16,620.00	1.25	0.90	0.55
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	43,364.00	1.10	1.20	1.25
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	60,774.00	1.30	1.11	1.25
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	57,110.00	1.00	1.08	1.10
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	71,076.00	1.00	0.96	0.95
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	976,668.00	1.09	1.05	1.05
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	57,328.00	2.50	1.43	1.40
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	141,191.00	1.07	1.08	1.08
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	56,606.00	1.20	2.18	2.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,480,737.00	1.15	1.15	1.13
		WEIGHTED AVERAGE FOR THE YEAR		2,341,330.00	1.20	1.38	1.22
==========	602-00030	Reinf (FRP)(Surface)		M Kip Foot			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	42.00	2500.00	1746.83	1732.37
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		42.00	2500.00	1746.83	1732.37
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	38.20	1950.00	2225.00	1900.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		38.20	1950.00	2225.00	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		80.20	2238.03	1858.07	1812.21
==========	602-00210	Welded Wire Fabric		Sq Yard			
NHPP0702-336		I-70 Eagle County	01/29/15	17.00	25.00	24.00	24.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		17.00	25.00	24.00	24.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00210	Welded Wire Fabric		Sq Yard			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	5,689.00	80.00	21.00	22.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5,689.00	80.00	21.00	22.00
		WEIGHTED AVERAGE FOR THE YEAR		5,706.00	79.84	21.00	22.01
==========	603-00001	Annular Space Grouting		Cubic Yard			
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	39.00	400.00	617.25	501.74
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		39.00	400.00	617.25	501.74
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	15.00	600.00	531.50	310.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		15.00	600.00	531.50	310.00
		WEIGHTED AVERAGE FOR THE YEAR		54.00	455.56	599.75	448.48
==========	603-00025	Culvert Lining (24 Inch)(Special)		Lin Foot			
NHPP0702-336		I-70 Eagle County	01/29/15	109.00	650.00	500.00	500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		109.00	650.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		109.00	650.00	500.00	500.00
==========	603-00026	Culvert Lining (24 In)		Lin Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	124.00	325.54	288.00	288.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		124.00	325.54	288.00	288.00
		WEIGHTED AVERAGE FOR THE YEAR		124.00	325.54	288.00	288.00
==========	603-00036	Culvert Lining (36 In)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	139.00	395.22	362.00	362.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00036	Culvert Lining (36 In)		Lin Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	395.22	362.00	362.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	198.00	325.00	255.47	136.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			198.00	325.00	255.47	136.42
	WEIGHTED AVERAGE FOR THE YEAR			337.00	353.96	275.67	229.46
==========	603-00047	Prepare Culvert Pipe (48 In)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	150.00	100.00	158.42	110.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			150.00	100.00	158.42	110.00
	WEIGHTED AVERAGE FOR THE YEAR			150.00	100.00	158.42	110.00
==========	603-00048	Culvert Lining (48 In)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	150.00	453.89	414.00	414.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	70.00	350.00	835.19	939.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			220.00	420.83	708.83	581.05
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	178.00	700.00	285.73	177.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			178.00	700.00	285.73	177.20
	WEIGHTED AVERAGE FOR THE YEAR			398.00	545.69	490.33	400.43
==========	603-00049	Culvert Lining (48 Inch)(Special)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	150.00	1000.00	537.09	465.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			150.00	1000.00	537.09	465.00
	WEIGHTED AVERAGE FOR THE YEAR			150.00	1000.00	537.09	465.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00061	Prep Culvert Pipe (60 In)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	255.00	100.00	179.61	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		255.00	100.00	179.61	110.00
		WEIGHTED AVERAGE FOR THE YEAR		255.00	100.00	179.61	110.00
==========	603-00062	Culvert Lining (60 Inch)(Special)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	255.00	1000.00	538.25	450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		255.00	1000.00	538.25	450.00
		WEIGHTED AVERAGE FOR THE YEAR		255.00	1000.00	538.25	450.00
==========	603-00066	Culvert Lining (66 In)		Lin Foot			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	66.00	1170.00	1380.00	1060.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	1170.00	1380.00	1060.00
		WEIGHTED AVERAGE FOR THE YEAR		66.00	1170.00	1380.00	1060.00
==========	603-00072	Culvert Lining (72 In)		Lin Foot			
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	150.00	750.00	438.55	310.64
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	750.00	438.55	310.64
		WEIGHTED AVERAGE FOR THE YEAR		150.00	750.00	438.55	310.64
==========	603-00078	Culvert Lining (78 In)		Lin Foot			
NHPP0702-336		I-70 Eagle County	01/29/15	209.00	1400.00	1900.00	1900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		209.00	1400.00	1900.00	1900.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	85.00	1420.00	1400.00	1050.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		85.00	1420.00	1400.00	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		294.00	1405.78	1675.73	1654.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00084	Culvert Lining (84 In)		Lin Foot			
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	59.00	1500.00	691.33	453.98
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		59.00	1500.00	691.33	453.98
		WEIGHTED AVERAGE FOR THE YEAR		59.00	1500.00	691.33	453.98
==========	603-00108	Culvert Lining (108 In)		Lin Foot			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	229.00	1830.00	1672.50	1520.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		229.00	1830.00	1672.50	1520.00
		WEIGHTED AVERAGE FOR THE YEAR		229.00	1830.00	1672.50	1520.00
==========	603-00123	Culvert Lining (120 In)		Lin Foot			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	190.00	2600.00	1737.50	1575.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		190.00	2600.00	1737.50	1575.00
		WEIGHTED AVERAGE FOR THE YEAR		190.00	2600.00	1737.50	1575.00
==========	603-00200	Pipe Protection		LUMP SUM			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	3296.47	3296.47	3296.47
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3296.47	3296.47	3296.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3296.47	3296.47	3296.47
==========	603-01125	12 In RCP (CIP)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	254.00	109.08	108.00	108.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		254.00	109.08	108.00	108.00
		WEIGHTED AVERAGE FOR THE YEAR		254.00	109.08	108.00	108.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01155	15 In RCP (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	136.00	75.00	77.46	90.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		136.00	75.00	77.46	90.10
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	9.00	66.00	200.16	145.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	127.00	75.00	76.65	63.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		136.00	74.40	83.28	68.43
		WEIGHTED AVERAGE FOR THE YEAR		272.00	74.70	80.35	79.26
==========	603-01180	18 In RCP		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	23.00	85.00	215.94	281.74
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	587.00	83.37	92.50	92.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	3.00	47.00	700.00	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		613.00	83.25	114.40	102.33
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,789.00	92.95	92.95	92.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,789.00	92.95	92.95	92.95
		WEIGHTED AVERAGE FOR THE YEAR		2,402.00	90.48	98.89	95.34
==========	603-01185	18 In RCP (CIP)		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	176.00	45.00	90.27	48.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		176.00	45.00	90.27	48.90
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	113.00	110.00	77.33	72.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 603-01185	18 In RCP (CIP)		Lin Foot			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	611.00	93.00	85.50	88.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	13.00	70.00	535.29	124.94
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	264.00	60.00	101.89	38.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,001.00	85.92	101.84	73.49
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,428.00	69.36	62.27	61.54
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,609.00	65.00	83.97	95.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	120.00	80.00	91.07	80.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,246.00	110.44	109.35	109.35
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,403.00	75.50	71.26	77.16
	WEIGHTED AVERAGE FOR THE YEAR		8,580.00	76.09	75.20	76.15
========== 603-01240	24 In RCP		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	610.00	95.87	107.00	107.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		610.00	95.87	107.00	107.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	44.00	100.00	129.52	110.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	100.00	129.52	110.40
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	802.00	139.42	139.42	139.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		802.00	139.42	139.42	139.42
	WEIGHTED AVERAGE FOR THE YEAR		1,456.00	119.98	126.06	124.96
========== 603-01245	24 In RCP (CIP)		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	8.00	300.00	151.09	110.30

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01245	24 In RCP (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	16.00	110.00	138.20	108.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	173.33	143.03	108.77
BRS0704-215		I-70 Deer Trail East	05/28/15	90.00	100.00	92.50	72.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			90.00	100.00	92.50	72.50
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	198.00	110.00	121.50	130.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	12.00	80.00	751.33	144.84
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			210.00	108.29	204.37	130.85
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2,784.00	89.41	81.26	77.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,300.00	95.00	102.53	110.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	24.00	110.00	134.60	100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,730.00	349.06	345.49	345.49
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,838.00	194.21	123.52	190.55
	WEIGHTED AVERAGE FOR THE YEAR			7,162.00	190.43	124.97	187.04
==========	603-01300	30 In RCP		Lin Foot			
NHPP0702-336		I-70 Eagle County	01/29/15	69.00	600.00	620.00	620.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	369.00	138.71	133.00	133.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			438.00	211.38	209.72	209.72
	WEIGHTED AVERAGE FOR THE YEAR			438.00	211.38	209.72	209.72
==========	603-01305	30 In RCP (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	248.00	115.00	118.85	122.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			248.00	115.00	118.85	122.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01305 30 In RCP (CIP)		Lin Foot			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3,187.00	110.00	104.69	110.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	507.00	100.00	126.80	150.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	113.00	130.00	134.58	120.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	213.00	188.71	186.84	186.84
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,020.00	113.47	110.15	119.40
	WEIGHTED AVERAGE FOR THE YEAR		4,268.00	113.56	110.77	119.55
==========	603-01365 36 In RCP (CIP)		Lin Foot			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	392.00	140.00	149.74	166.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	140.00	149.74	166.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	822.00	140.00	133.35	138.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	236.00	150.00	165.50	130.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	168.00	315.24	312.12	312.12
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,226.00	165.94	148.01	160.32
	WEIGHTED AVERAGE FOR THE YEAR		1,618.00	159.65	148.52	161.70
==========	603-01420 42 In RCP		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	180.00	138.59	103.00	103.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		180.00	138.59	103.00	103.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	188.00	221.57	221.56	221.56
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		188.00	221.57	221.56	221.56
	WEIGHTED AVERAGE FOR THE YEAR		368.00	180.98	163.57	163.57

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01425	42 In RCP (CIP)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	737.00	190.00	160.21	170.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	416.00	280.34	277.56	277.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,153.00	222.59	174.72	208.81
		WEIGHTED AVERAGE FOR THE YEAR		1,153.00	222.59	174.72	208.81
==========	603-01485	48 In RCP (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	8.00	175.00	237.23	214.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	175.00	237.23	214.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	40.00	210.00	302.00	278.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	210.00	302.00	278.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,380.00	210.00	193.63	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,380.00	210.00	193.63	200.00
		WEIGHTED AVERAGE FOR THE YEAR		1,428.00	209.80	195.47	202.26
==========	603-01545	54 In RCP (CIP)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	183.00	250.00	230.65	240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		183.00	250.00	230.65	240.00
		WEIGHTED AVERAGE FOR THE YEAR		183.00	250.00	230.65	240.00
==========	603-01725	72 In RCP (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	64.00	250.00	392.86	340.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		64.00	250.00	392.86	340.00
		WEIGHTED AVERAGE FOR THE YEAR		64.00	250.00	392.86	340.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-02180	23x14 In RCP		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	64.00	148.07	148.07	148.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	148.07	148.07	148.07
		WEIGHTED AVERAGE FOR THE YEAR		64.00	148.07	148.07	148.07
==========	603-02185	23x14 In RCP (CIP)		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	155.00	125.00	148.75	86.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		155.00	125.00	148.75	86.89
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	977.00	82.50	82.84	80.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	192.00	95.00	138.44	100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	87.00	157.08	155.52	155.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,256.00	89.58	94.89	88.29
		WEIGHTED AVERAGE FOR THE YEAR		1,411.00	93.47	100.88	88.13
==========	603-02240	30x19 In RCP		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	61.00	122.13	122.13	122.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61.00	122.13	122.13	122.13
		WEIGHTED AVERAGE FOR THE YEAR		61.00	122.13	122.13	122.13
==========	603-02245	30x19 In RCP (CIP)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	273.00	137.50	114.16	105.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	340.00	195.25	193.32	193.32
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-02245	30x19 In RCP (CIP)		Lin Foot			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		613.00	169.53	132.96	153.99
		WEIGHTED AVERAGE FOR THE YEAR		613.00	169.53	132.96	153.99
==========	603-02270	34x22 In RCP		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	61.00	190.89	189.00	189.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61.00	190.89	189.00	189.00
		WEIGHTED AVERAGE FOR THE YEAR		61.00	190.89	189.00	189.00
==========	603-02305	38x24 In RCP (CIP)		Lin Foot			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	147.00	150.00	162.58	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		147.00	150.00	162.58	120.00
		WEIGHTED AVERAGE FOR THE YEAR		147.00	150.00	162.58	120.00
==========	603-02365	45x29 In RCP (CIP)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	286.00	165.00	167.71	170.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	56.00	165.00	179.88	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		342.00	165.00	170.10	174.91
		WEIGHTED AVERAGE FOR THE YEAR		342.00	165.00	170.10	174.91
==========	603-02425	53x34 In RCP (CIP)		Lin Foot			
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	416.00	140.00	181.34	181.34
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		416.00	140.00	181.34	181.34

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-02425 53x34 In RCP (CIP)		Lin Foot			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	172.00	200.00	218.68	225.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		172.00	200.00	218.68	225.00
	WEIGHTED AVERAGE FOR THE YEAR		588.00	157.55	210.01	201.10
==========	603-05015 15 In RCES		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1000.00	850.21	770.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	750.00	1019.40	640.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	875.00	944.21	705.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	875.00	944.21	705.00
==========	603-05018 18 In RCES		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	500.00	1596.10	1261.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	1596.10	1261.25
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	1200.00	916.67	950.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	21.00	850.00	924.04	480.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	865.91	923.89	501.36
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	5.00	1450.00	1058.03	980.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	900.00	758.00	745.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	900.00	1218.74	900.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	1302.37	1302.37	1302.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	1250.26	997.65	954.71
	WEIGHTED AVERAGE FOR THE YEAR		33.00	948.56	977.94	671.06

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05024 24 In RCES		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3.00	500.00	1956.24	1343.20
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2.00	1000.00	1362.44	1150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	700.00	1744.17	1265.92
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	2.00	1300.00	834.79	1226.44
BRS0704-215	I-70 Deer Trail East	05/28/15	2.00	1000.00	1401.67	605.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1150.00	1023.75	915.97
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.00	950.00	1227.94	1200.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	29.00	1500.00	940.00	850.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	1250.00	1351.07	1000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	1541.16	1526.04	1526.04
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	1385.81	1005.74	957.55
	WEIGHTED AVERAGE FOR THE YEAR		49.00	1296.58	1097.44	985.62
==========	603-05030 30 In RCES		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	1571.00	1607.00	1607.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	3.00	1250.00	1691.04	1340.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1330.25	1685.79	1406.75
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1500.00	1519.25	1400.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	1650.00	1797.67	1100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	8831.12	1866.24	1866.24
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05030	30 In RCES		Each			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3993.71	1681.55	1455.41
		WEIGHTED AVERAGE FOR THE YEAR		7.00	2471.73	1684.26	1427.61
==========	603-05036	36 In RCES		Each			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	19.00	1500.00	2047.16	1520.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	1500.00	2047.16	1520.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	2500.00	1398.00	1310.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	1398.00	1310.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1595.24	1985.33	1500.00
==========	603-05042	42 In RCES		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	1990.00	1733.00	1733.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1990.00	1733.00	1733.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1500.00	2011.75	1925.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	4248.50	3108.24	3108.24
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	3620.71	3620.71	3620.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3123.07	2462.66	2884.65
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2669.84	2280.24	2423.99
==========	603-05048	48 In RCES		Each			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	4.00	1750.00	2366.76	1690.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1750.00	2366.76	1690.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05048	48 In RCES		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1800.00	2182.94	2050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1800.00	2182.94	2050.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1760.00	2336.12	1762.00
==========	603-05054	54 In RCES		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	3000.00	2418.06	2300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	2418.06	2300.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	2418.06	2300.00
==========	603-05118	23x14 In RCES		Each			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	2.00	800.00	1875.80	1417.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	800.00	1875.80	1417.28
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	750.00	1280.50	1200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	750.00	1280.50	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	783.33	1677.37	1344.85
==========	603-05124	30x19 In RCES		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	1621.21	1621.21	1621.21
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1621.21	1621.21	1621.21
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1621.21	1621.21	1621.21
==========	603-05130	38x24 In RCES		Each			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	1700.00	2161.66	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1700.00	2161.66	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1700.00	2161.66	1500.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05136 45x29 In RCES		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	1800.00	2975.75	3100.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	2000.00	2334.50	1700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1866.67	2729.12	2633.33
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1866.67	2729.12	2633.33
==========	603-05142 53x34 In RCES		Each			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	8.00	1500.00	2797.82	2797.82
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1500.00	2797.82	2797.82
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	2200.00	3236.19	3300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2200.00	3236.19	3300.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	1640.00	3090.07	2965.21
==========	603-07300 30 In RCP (Jacked)		Lin Foot			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	201.00	1100.00	1046.24	1025.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		201.00	1100.00	1046.24	1025.00
	WEIGHTED AVERAGE FOR THE YEAR		201.00	1100.00	1046.24	1025.00
==========	603-10080 8 In CSP		Lin Foot			
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	10.00	50.00	142.60	105.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	50.00	142.60	105.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	50.00	142.60	105.00
==========	603-10180 18 In CSP		Lin Foot			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	102.00	55.00	77.14	120.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-10180	18 In CSP		Lin Foot			
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	255.00	70.00	100.75	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		357.00	65.71	88.95	70.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	7.00	220.00	232.68	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	220.00	232.68	150.00
		WEIGHTED AVERAGE FOR THE YEAR		364.00	68.68	91.85	71.54
==========	603-10240	24 In CSP		Lin Foot			
STA071A-016		R4 Chips SH 71 and 59	01/08/15	160.00	25.00	100.67	96.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	20.00	85.00	139.23	117.92
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	294.00	90.00	108.50	55.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		474.00	67.85	106.80	71.49
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	80.00	75.00	126.98	93.28
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	82.00	85.00	97.97	97.97
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	3.00	500.00	452.93	212.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		165.00	87.70	130.27	97.72
		WEIGHTED AVERAGE FOR THE YEAR		639.00	72.97	114.30	76.93
==========	603-10300	30 In CSP		Lin Foot			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	20.00	90.00	167.23	184.08
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	71.00	140.00	146.27	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		91.00	129.01	152.49	165.29
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	48.00	80.00	155.37	145.92

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-10300 30 In CSP		Lin Foot			
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	16.00	120.00	176.44	196.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	90.00	157.48	158.60
	WEIGHTED AVERAGE FOR THE YEAR		155.00	112.90	155.55	162.53
==========	603-10360 36 In CSP		Lin Foot			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	20.00	100.00	191.05	225.93
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	132.00	150.00	121.00	72.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		152.00	143.42	133.97	92.25
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	122.00	140.00	163.82	119.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		122.00	140.00	163.82	119.63
	WEIGHTED AVERAGE FOR THE YEAR		274.00	141.90	154.66	104.44
==========	603-10420 42 In CSP		Lin Foot			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	30.00	150.00	195.89	140.05
SHE165A-012	SH 165A Safety Improvements	06/11/15	15.00	150.00	186.67	205.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		45.00	150.00	194.04	161.70
	WEIGHTED AVERAGE FOR THE YEAR		45.00	150.00	194.04	161.70
==========	603-10480 48 In CSP		Lin Foot			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	42.00	220.00	204.27	220.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	220.00	204.27	220.00
	WEIGHTED AVERAGE FOR THE YEAR		42.00	220.00	204.27	220.00
==========	603-10600 60 In CSP		Lin Foot			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	20.00	300.00	184.65	184.65

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 603-10600	60 In CSP		Lin Foot			
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	300.00	184.65	184.65
WEIGHTED AVERAGE FOR THE YEAR			20.00	300.00	184.65	184.65
========== 603-15024	24 In Equiv CSPA		Lin Foot			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	12.00	90.00	218.25	72.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	90.00	218.25	72.00
WEIGHTED AVERAGE FOR THE YEAR			12.00	90.00	218.25	72.00
========== 603-15036	36 In Equiv CSPA		Lin Foot			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	14.00	109.00	253.00	80.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	109.00	253.00	80.00
WEIGHTED AVERAGE FOR THE YEAR			14.00	109.00	253.00	80.00
========== 603-15048	48 In Equiv CSPA		Lin Foot			
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	16.00	360.00	309.17	370.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	360.00	309.17	370.00
WEIGHTED AVERAGE FOR THE YEAR			16.00	360.00	309.17	370.00
========== 603-30018	18 In SES		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	3.00	200.00	992.05	526.35
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	350.00	398.98	642.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	6.00	353.00	636.25	280.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	306.80	785.34	390.11
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	800.00	742.70	281.25
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	800.00	742.70	281.25
WEIGHTED AVERAGE FOR THE YEAR			11.00	351.64	781.97	380.21

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
603-30024	24 In SES		Each			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	8.00	400.00	311.67	300.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	2.00	400.00	876.74	885.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	12.00	376.00	948.75	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	386.91	672.71	380.45
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	400.00	457.56	433.14
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	600.00	1451.40	1451.40
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	1000.00	898.88	393.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	555.56	571.76	718.44
	WEIGHTED AVERAGE FOR THE YEAR		31.00	435.87	639.06	462.04
603-30030	30 In SES		Each			
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	450.00	1109.91	925.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	6.00	625.00	1090.54	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	600.00	1096.24	646.43
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	3.00	750.00	610.43	750.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	750.00	610.43	750.42
	WEIGHTED AVERAGE FOR THE YEAR		10.00	645.00	846.39	677.63
603-30036	36 In SES		Each			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	490.00	1800.50	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	490.00	1800.50	500.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	800.00	817.85	910.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-30036	36 In SES		Each			
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	1500.00	1546.13	562.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	940.00	898.77	841.25
		WEIGHTED AVERAGE FOR THE YEAR		6.00	865.00	960.96	784.38
==========	603-30042	42 In SES		Each			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2.00	750.00	1619.53	1230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	1619.53	1230.00
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	1.00	1200.00	1513.63	1547.15
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.00	1200.00	1466.67	1700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	1497.98	1623.58
		WEIGHTED AVERAGE FOR THE YEAR		4.00	975.00	1561.95	1426.79
==========	603-30048	48 In SES		Each			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	4.00	1800.00	4075.86	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1800.00	4075.86	2000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1800.00	4075.86	2000.00
==========	603-31324	24 In Equiv Arch SES		Each			
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	260.00	1612.00	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	260.00	1612.00	350.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	260.00	1612.00	350.00
==========	603-31336	36 In Equiv Arch SES		Each			
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	810.00	1811.75	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	810.00	1811.75	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	810.00	1811.75	500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-31348	48 In Equiv Arch SES		Each			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	2.00	2700.00	3020.22	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2700.00	3020.22	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2700.00	3020.22	3000.00
==========	603-50002	2 In Plastic Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	577.00	5.34	5.40	5.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		577.00	5.34	5.40	5.40
		WEIGHTED AVERAGE FOR THE YEAR		577.00	5.34	5.40	5.40
==========	603-50004	4 In Plastic Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	6,923.00	10.91	10.80	10.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,923.00	10.91	10.80	10.80
		WEIGHTED AVERAGE FOR THE YEAR		6,923.00	10.91	10.80	10.80
==========	603-50006	6 In Plastic Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	228.00	35.03	31.51	31.51
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		228.00	35.03	31.51	31.51
		WEIGHTED AVERAGE FOR THE YEAR		228.00	35.03	31.51	31.51
==========	603-50007	6 In Plastic Pipe (Spec)		Lin Foot			
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	120.00	35.00	87.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	35.00	87.67	100.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	35.00	87.67	100.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-50008 8 In Plastic Pipe		Lin Foot			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	236.00	100.00	138.25	88.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	25.00	67.01	67.01	67.01
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		261.00	96.84	136.77	85.99
	WEIGHTED AVERAGE FOR THE YEAR		261.00	96.84	136.77	85.99
==========	603-50012 12 In Plastic Pipe		Lin Foot			
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	68.00	45.00	64.71	47.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	45.00	64.71	47.10
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	49.00	45.00	229.92	130.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	61.00	103.69	68.96	68.96
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	255.00	200.00	97.02	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		365.00	163.10	134.82	98.84
	WEIGHTED AVERAGE FOR THE YEAR		433.00	144.55	108.99	90.71
==========	603-50015 15 In Plastic Pipe		Lin Foot			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	370.00	65.00	72.13	72.13
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		370.00	65.00	72.13	72.13
	WEIGHTED AVERAGE FOR THE YEAR		370.00	65.00	72.13	72.13
==========	603-50018 18 In Plastic Pipe		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	60.00	50.00	92.80	98.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	50.00	92.80	98.00
	WEIGHTED AVERAGE FOR THE YEAR		60.00	50.00	92.80	98.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-50024	24 In Plastic Pipe		Lin Foot			
STA 0142-051 - HMA Alt STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23 Alt HMA SH 14, I-25 TO WCR 23	05/07/15	8.00	90.00	98.56	98.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	90.00	98.56	98.56
		WEIGHTED AVERAGE FOR THE YEAR		8.00	90.00	98.56	98.56
==========	603-50027	27 In Plastic Pipe		Lin Foot			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	346.00	50.00	233.97	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		346.00	50.00	233.97	150.00
		WEIGHTED AVERAGE FOR THE YEAR		346.00	50.00	233.97	150.00
==========	603-61240	24 In Flexible Pipe		Lin Foot			
NHPP0702-336		I-70 Eagle County	01/29/15	201.00	450.00	450.00	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		201.00	450.00	450.00	450.00
		WEIGHTED AVERAGE FOR THE YEAR		201.00	450.00	450.00	450.00
==========	603-71609	16x8 Ft CBC (Precast)		Lin Foot			
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	133.40	2500.00	3217.76	2525.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		133.40	2500.00	3217.76	2525.00
		WEIGHTED AVERAGE FOR THE YEAR		133.40	2500.00	3217.76	2525.00
==========	603-73000	CBC (Design Build)		Each			
FBR160A-024 STA160A-025		WEST OF KIM OVER SMITH CANYON US 160, East and West of Kim	03/05/15	1.00	117000.00	306883.99	293832.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	117000.00	306883.99	293832.97
		WEIGHTED AVERAGE FOR THE YEAR		1.00	117000.00	306883.99	293832.97

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 604-00305	Inlet Ty C (5 Ft)		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	2500.00	3231.33	2932.80
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	36.00	4000.00	3313.22	3857.35
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	2589.00	7570.00	7570.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	3000.00	3921.73	2859.93
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	3813.76	3408.60	3942.62
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	2800.00	9225.00	10450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2800.00	9225.00	10450.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	3000.00	5620.28	3450.96
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	3.00	3242.42	3242.42	3242.42
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	3181.82	4728.59	3294.56
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	3000.00	2851.55	2600.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	5344.92	5292.00	5292.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4.00	3480.20	3480.21	3480.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	4364.54	3902.76	4298.08
	WEIGHTED AVERAGE FOR THE YEAR		58.00	3830.18	3669.78	4183.61
========== 604-00310	Inlet Ty C (10 Ft)		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	4000.00	4250.00	4250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4000.00	4250.00	4250.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	4000.00	5305.00	3800.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00310	Inlet Ty C (10 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	5000.00	4483.50	3400.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	6492.44	6428.16	6428.16
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	5079.79	5079.79	5079.79
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5143.06	5037.54	4676.99
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4762.04	4925.03	4534.66
==========	604-00315	Inlet Ty C (15 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	5731.00	27800.00	27800.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5731.00	27800.00	27800.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	1.00	6000.00	17600.00	17600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6000.00	17600.00	17600.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	6522.68	6522.68	6522.68
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	6522.68	6522.68	6522.68
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6194.09	14611.34	14611.34
==========	604-00350	Inlet Ty C (Spec)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	7507.00	5658.00	5658.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7507.00	5658.00	5658.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7507.00	5658.00	5658.00
==========	604-00505	Inlet Ty D (5 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	3414.00	8211.00	8211.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00505	Inlet Ty D (5 Ft)		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	4000.00	4571.78	3409.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3707.00	5299.62	5810.27
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	1.00	4000.00	4520.71	4404.23
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	3.00	2800.00	10725.00	10450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	3100.00	7622.85	8938.56
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	5000.00	3780.00	2660.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	3780.00	2660.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	5.00	4000.00	4366.31	4100.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	3600.00	3764.18	2600.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	6517.53	6453.00	6453.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	4690.71	4690.71	4690.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	4267.58	4286.11	4093.75
		WEIGHTED AVERAGE FOR THE YEAR		16.00	3951.39	5186.04	5429.91
==========	604-00506	Inlet Ty D (Spec) (5 Ft)		Each			
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	2.00	5000.00	4682.60	2683.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	50000.00	15530.38	17400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	27500.00	9503.83	10041.50
		WEIGHTED AVERAGE FOR THE YEAR		4.00	27500.00	9503.83	10041.50
==========	604-00510	Inlet Ty D (10 Ft)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	7500.00	2581.15	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	2581.15	600.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00510	Inlet Ty D (10 Ft)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	4500.00	5163.13	4800.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	6000.00	4810.50	3600.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	5674.24	5674.24	5674.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	5195.71	5032.03	4545.71
		WEIGHTED AVERAGE FOR THE YEAR		7.00	5524.89	4749.24	3982.03
==========	604-00511	Inlet Ty D (Spec) (10 Ft)		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	2.00	8800.00	8200.00	8200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8800.00	8200.00	8200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8800.00	8200.00	8200.00
==========	604-13005	Inlet Ty 13 (5 Ft)		Each			
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	3000.00	9500.00	9500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3000.00	9500.00	9500.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	3000.00	3135.55	3100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	5126.76	5076.00	5076.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4063.38	3458.96	4088.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3708.92	4321.96	5892.00
==========	604-13006	Inlet Ty 13 (5 Ft) (Spec)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	4000.00	3236.00	3372.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4000.00	3236.00	3372.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4000.00	3236.00	3372.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-13010 Inlet Ty 13 (10 Ft)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	6000.00	4318.00	3800.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	8093.74	8013.60	8013.60
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	6697.91	4653.96	5204.53
	WEIGHTED AVERAGE FOR THE YEAR		3.00	6697.91	4653.96	5204.53
==========	604-13011 Inlet Ty 13 (10 Ft) (Spec)		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	4700.00	4234.50	4504.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4700.00	4234.50	4504.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	4700.00	4234.50	4504.00
==========	604-13015 Inlet Ty 13 (15 Ft)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	6750.00	5762.00	4300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6750.00	5762.00	4300.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	6750.00	5762.00	4300.00
==========	604-14010 Inlet Spec (D) (10 Ft)		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	6500.00	6450.00	7375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6500.00	6450.00	7375.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	6500.00	6450.00	7375.00
==========	604-16005 Inlet Ty 16 (5 Ft)		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	4000.00	3177.50	2555.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4000.00	3177.50	2555.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-16005	Inlet Ty 16 (5 Ft)		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	9.00	6113.93	6053.40	6053.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	6113.93	6053.40	6053.40
		WEIGHTED AVERAGE FOR THE YEAR		10.00	5902.54	5530.51	5703.56
==========	604-16010	Inlet Ty 16 (10 Ft)		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	6000.00	5687.50	2975.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6000.00	5687.50	2975.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6000.00	5687.50	2975.00
==========	604-16050	Inlet Ty 16 (S) (Spec)		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	2.00	5000.00	6952.50	4405.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5000.00	6952.50	4405.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	6952.50	4405.00
==========	604-16605	Inlet Ty 16 (T) (5 Ft)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	7457.58	7457.58	7457.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7457.58	7457.58	7457.58
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7457.58	7457.58	7457.58
==========	604-19000	Inlet Spec		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	5655.80	5594.40	5594.40

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19000	Inlet Spec		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	10896.71	10896.71	10896.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	6966.03	6919.98	6919.98
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6966.03	6919.98	6919.98
==========	604-19005	Inlet Spec (5 Ft)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	9.00	3500.00	3016.00	3582.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	3500.00	3016.00	3582.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	6790.23	5594.40	5594.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	6790.23	5594.40	5594.40
		WEIGHTED AVERAGE FOR THE YEAR		13.00	4512.38	3484.80	4201.20
==========	604-19010	Inlet Spec (10 Ft)		Each			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	4000.00	17500.00	17500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	17500.00	17500.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	4500.00	3341.00	4582.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	4500.00	3341.00	4582.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4375.00	5363.71	7811.50
==========	604-19105	Inlet Ty R L5 (5 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	3761.00	6307.00	6307.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19105	Inlet Ty R L5 (5 Ft)		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3761.00	6307.00	6307.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	22.00	4000.00	4931.25	4200.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	4500.00	4275.00	4100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	7182.92	7111.80	7111.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10.00	4723.13	4723.13	4723.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	4910.47	5042.79	4976.12
		WEIGHTED AVERAGE FOR THE YEAR		48.00	4814.68	5084.24	5087.03
==========	604-19110	Inlet Ty R L5 (10 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.00	5230.00	9714.00	9714.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	5230.00	9714.00	9714.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	5500.00	5262.00	4800.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	11852.63	11735.28	11735.28
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4.00	5944.44	5944.45	5944.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	8349.54	6647.65	8099.25
		WEIGHTED AVERAGE FOR THE YEAR		17.00	7799.03	6926.41	8384.20
==========	604-19115	Inlet Ty R L5 (15 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	13780.08	13643.64	13643.64
NHPP0063-050		US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19115	Inlet Ty R L5 (15 Ft)		Each			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	6841.52	6841.52	6841.52
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	11467.23	11376.27	11376.27
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11467.23	11376.27	11376.27
==========	604-19205	Inlet Ty R L10 (5 Ft)		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	6000.00	8875.65	5042.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	8875.65	5042.08
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	15.00	5500.00	7364.13	6600.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	6000.00	6199.50	6200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	5558.82	7197.75	6552.94
		WEIGHTED AVERAGE FOR THE YEAR		18.00	5583.33	7288.45	6469.00
==========	604-19210	Inlet Ty R L10 (10 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	9.00	7500.00	7315.25	6900.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	16558.34	16394.40	16394.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	8405.83	7512.62	7849.44
		WEIGHTED AVERAGE FOR THE YEAR		10.00	8405.83	7512.62	7849.44
==========	604-19215	Inlet Ty R L10 (15 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	8000.00	9404.00	8600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	8000.00	9404.00	8600.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	8000.00	9404.00	8600.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19305 Inlet Ty R L15 (5 Ft)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	8000.00	9529.88	7900.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	7500.00	8159.50	8200.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	15598.44	15444.00	15444.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	9419.69	9477.78	9468.80
	WEIGHTED AVERAGE FOR THE YEAR		5.00	9419.69	9477.78	9468.80
==========	604-19310 Inlet Ty R L15 (10 Ft)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	9000.00	9424.00	9100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	21434.22	21222.00	21222.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	12108.56	10161.38	12130.50
	WEIGHTED AVERAGE FOR THE YEAR		4.00	12108.56	10161.38	12130.50
==========	604-19405 Inlet Ty R Spec (5 Ft)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	23.00	6000.00	7888.88	8500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	6000.00	7888.88	8500.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	6000.00	7888.88	8500.00
==========	604-19410 Inlet Ty R Spec (10 Ft)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	27.00	13000.00	11713.00	13150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	13000.00	11713.00	13150.00
	WEIGHTED AVERAGE FOR THE YEAR		27.00	13000.00	11713.00	13150.00
==========	604-19415 Inlet Ty R Spec (15 Ft)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6.00	12000.00	18037.44	18500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	12000.00	18037.44	18500.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	12000.00	18037.44	18500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19710	Inlet Spec (Trench) (10 Inch)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	640.00	84.54	83.70	83.70
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			640.00	84.54	83.70	83.70
	WEIGHTED AVERAGE FOR THE YEAR			640.00	84.54	83.70	83.70
==========	604-20000	Outlet Structure		Each			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	2.00	16000.00	6014.20	4605.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	16000.00	6014.20	4605.78
	WEIGHTED AVERAGE FOR THE YEAR			2.00	16000.00	6014.20	4605.78
==========	604-20010	Settling Basin		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.00	2419.00	3820.00	3820.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	2419.00	3820.00	3820.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2419.00	3820.00	3820.00
==========	604-25000	Vane Grate Inlet Spec		Each			
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	5000.00	8200.24	7130.13
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	8200.24	7130.13
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	8200.24	7130.13
==========	604-25005	Vane Grate Inlet (5 Ft)		Each			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	4000.00	6000.00	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.00	6000.00	4000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-25005	Vane Grate Inlet (5 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	4914.05	4865.40	4865.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	4914.05	4865.40	4865.40
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4731.24	5243.60	4692.32
==========	604-25006	Vane Grate Inlet Spec (5 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	4914.05	4865.40	4865.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	4914.05	4865.40	4865.40
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4914.05	4865.40	4865.40
==========	604-25010	Vane Grate Inlet (10 Ft)		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	2.00	6500.00	6007.69	6700.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	5500.00	4990.75	4100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	14464.01	14320.80	14320.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	7327.34	5660.64	6670.13
		WEIGHTED AVERAGE FOR THE YEAR		6.00	7327.34	5660.64	6670.13
==========	604-26015	Vane Grate Inlet (D) (15 Ft)		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	8000.00	10046.06	10600.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	8000.00	10046.06	10600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	10046.06	10600.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-30000	MH Slab Base (Spec)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	54425.47	53886.60	53886.60
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	54425.47	53886.60	53886.60
		WEIGHTED AVERAGE FOR THE YEAR		2.00	54425.47	53886.60	53886.60
==========	604-30005	MH Slab Base (5 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	3266.00	5032.00	5032.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3266.00	5032.00	5032.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	4100.00	3960.00	5170.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	2600.00	7224.35	3031.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3600.00	5773.53	4457.15
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	4500.00	3711.10	4500.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	3250.00	3495.25	3400.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	3000.00	3165.50	3300.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	3000.00	3257.94	2500.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	5246.75	5194.80	5194.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	4066.00	3458.58	3458.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	4057.96	3571.22	4040.12
		WEIGHTED AVERAGE FOR THE YEAR		22.00	3959.51	3925.91	4142.07
==========	604-30010	MH Slab Base (10 Ft)		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	7000.00	6000.00	6000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-30010	MH Slab Base (10 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	7.00	3952.00	8700.00	8700.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	4333.00	8362.50	8362.50
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	4900.00	5072.50	5695.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	3.00	4500.00	4937.50	3275.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	4000.00	5040.08	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	4600.00	5017.92	4201.43
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	15.00	3500.00	4127.13	3900.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6.00	4000.00	4062.00	3900.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	4000.00	4889.85	3000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	16.00	8461.34	8377.56	8377.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	16.00	4539.39	4539.39	4539.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.00	5318.39	4732.90	5355.84
		WEIGHTED AVERAGE FOR THE YEAR		70.00	5133.94	4952.34	5584.02
==========	604-30015	MH Slab Base (15 Ft)		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	10000.00	11000.00	11000.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	6822.00	12420.00	12420.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8411.00	11710.00	11710.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	6200.00	6300.00	6745.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6200.00	6300.00	6745.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4.00	4850.00	7000.13	7500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-30015	MH Slab Base (15 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6.00	5500.00	6914.00	5100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	10662.57	10557.00	10557.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	7047.52	7298.18	7559.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	7151.94	7422.31	7975.00
==========	604-30020	MH Slab Base (20 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	9000.00	7342.00	4800.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	8622.77	8537.40	8537.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	8735.94	7722.35	7416.18
		WEIGHTED AVERAGE FOR THE YEAR		10.00	8735.94	7722.35	7416.18
==========	604-31010	MH Box Base (10 Ft)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	10467.63	10467.63	10467.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10467.63	10467.63	10467.63
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10467.63	10467.63	10467.63
==========	604-31015	MH Box Base (15 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	11878.81	11761.20	11761.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	11878.81	11761.20	11761.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11878.81	11761.20	11761.20
==========	604-39000	MH Spec		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	21.00	5225.00	5372.49	6666.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	5225.00	5372.49	6666.67

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-39000	MH Spec		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	7500.00	10195.00	11470.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7500.00	10195.00	11470.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	15000.00	33956.48	33300.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	7.00	34571.43	49184.27	45000.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	1750.00	6240.00	6700.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	8137.37	8724.89	8724.89
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	21388.35	37997.42	28473.18
		WEIGHTED AVERAGE FOR THE YEAR		36.00	11573.94	14315.64	15280.40
==========	604-39011	Inst MH Spec (10 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	4987.18	5132.20	5132.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4987.18	5132.20	5132.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4987.18	5132.20	5132.20
==========	604-39020	MH Spec (20 Ft)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	54013.39	54013.39	54013.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	54013.39	54013.39	54013.39
		WEIGHTED AVERAGE FOR THE YEAR		1.00	54013.39	54013.39	54013.39
==========	604-39025	MH Spec (25 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	30318.79	30018.60	30018.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-39025	MH Spec (25 Ft)		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	30318.79	30018.60	30018.60
	WEIGHTED AVERAGE FOR THE YEAR			2.00	30318.79	30018.60	30018.60
==========	604-39030	MH Spec (30 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	34436.56	34095.60	34095.60
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	34436.56	34095.60	34095.60
	WEIGHTED AVERAGE FOR THE YEAR			2.00	34436.56	34095.60	34095.60
==========	604-39050	MH (TMS)		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	3000.00	6824.93	6554.71
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	18.00	10852.00	9802.00	9802.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	10438.74	9260.71	9631.09
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	5.00	5765.00	6846.88	11500.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.00	3875.00	7167.25	5715.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	9000.00	8962.00	9614.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	6063.89	7144.81	9795.33
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	4343.57	4308.75	4308.75
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4343.57	4308.75	4308.75
	WEIGHTED AVERAGE FOR THE YEAR			29.00	8870.85	7873.37	9498.53

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-50000	IG and F (Median)		Each			
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	1.00	500.00	975.00	975.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	975.00	975.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	975.00	975.00
==========	604-50062	Grating and Frame		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	2.00	724.00	1958.00	1958.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	724.00	1958.00	1958.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	724.00	1958.00	1958.00
==========	604-50200	MH R and C		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	500.00	666.88	425.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	666.88	425.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	666.88	425.00
==========	604-83110	10 In PPS (PVC)		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	217.00	87.55	87.55	87.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		217.00	87.55	87.55	87.55
		WEIGHTED AVERAGE FOR THE YEAR		217.00	87.55	87.55	87.55
==========	605-00004	4 In Underdrain		Lin Foot			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	390.00	25.00	19.60	8.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		390.00	25.00	19.60	8.15
		WEIGHTED AVERAGE FOR THE YEAR		390.00	25.00	19.60	8.15

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
605-00040	4 In PP Underdrain		Lin Foot			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	522.00	20.00	28.88	25.15
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,900.00	15.00	22.88	10.04
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,422.00	16.08	24.17	13.30
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,309.00	17.29	17.29	17.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,309.00	17.29	17.29	17.29
	WEIGHTED AVERAGE FOR THE YEAR		4,731.00	16.67	22.85	15.25
605-00041	4 In PP Underdrain (Special)		Lin Foot			
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	260.00	35.00	32.46	18.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		260.00	35.00	32.46	18.08
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	380.00	40.00	51.33	54.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		380.00	40.00	51.33	54.00
	WEIGHTED AVERAGE FOR THE YEAR		640.00	37.97	42.33	39.41
605-00060	6 In PP Underdrain		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	140.00	14.78	11.50	11.50
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	14.78	11.50	11.50
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	189.00	30.00	42.38	19.34
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	388.00	18.33	40.67	56.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		577.00	22.15	41.51	43.99

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	605-00060	6 In PP Underdrain		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1,567.00	17.50	8.05	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,567.00	17.50	8.05	15.00
	WEIGHTED AVERAGE FOR THE YEAR			2,284.00	18.51	21.93	22.11
==========	605-82200	French Drain		Lin Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	50.00	52.65	35.00	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	52.65	35.00	35.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	52.65	35.00	35.00
==========	605-82306	6 In Drain Pipe		Lin Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	34.00	34.63	19.00	19.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	34.63	19.00	19.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	34.63	19.00	19.00
==========	605-83000	Geocomp Drain		Sq Yard			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	114.00	20.73	20.52	20.52
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			114.00	20.73	20.52	20.52
	WEIGHTED AVERAGE FOR THE YEAR			114.00	20.73	20.52	20.52
==========	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	6.00	25.00	625.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	25.00	625.00	50.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,151.00	22.25	22.03	22.03
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	635.00	46.47	46.47	46.47
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,786.00	30.86	30.72	30.72
	WEIGHTED AVERAGE FOR THE YEAR			1,792.00	30.84	34.69	30.78
==========	605-83580	8 In Pipe Underdrain		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	54.54	54.00	54.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	54.54	54.00	54.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	54.54	54.00	54.00
==========	605-84000	Subsurface Drain Outlet		Lin Foot			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	10.00	100.00	225.29	113.65
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	40.00	33.24	157.00	157.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	46.59	191.15	148.33
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	50.00	36.67	52.67	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	36.67	52.67	65.00
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	2.00	500.00	180.00	290.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	605-84000	Subsurface Drain Outlet		Lin Foot			
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	400.00	20.00	50.33	54.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		402.00	22.39	50.98	55.17
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	437.00	43.50	0.90	0.95
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	160.00	32.42	32.42	32.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		597.00	40.53	5.78	9.38
		WEIGHTED AVERAGE FOR THE YEAR		1,099.00	33.99	36.70	34.99
==========	606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	75.00	50.00	29.07	24.20
STM012A-046		Critical Culverts SH 12 Near	01/15/15	706.00	30.00	35.36	34.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	2,675.00	18.00	23.94	23.55
NHPP0702-336		I-70 Eagle County	01/29/15	64.00	55.00	41.00	41.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	4,711.50	19.00	17.14	14.78
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	11,782.00	22.00	18.74	17.90
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	400.00	42.00	37.00	49.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	275.00	20.00	21.87	20.50
IM0705-079		I-70 Siebert - East PCCP	02/19/15	7,000.00	20.00	18.68	24.95
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	388.00	35.00	26.44	25.90
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	373.00	30.00	26.40	20.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	4,889.00	19.00	20.63	19.97
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	185.00	20.00	28.48	29.21
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	375.00	15.00	30.56	21.11
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	11,988.00	16.00	16.10	15.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4,401.00	28.35	28.50	28.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2,176.00	19.00	19.54	21.18
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	713.00	25.00	24.25	24.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	860.00	20.00	21.37	19.95
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1,612.50	25.00	26.05	25.80
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	950.00	28.00	23.01	26.83
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	250.00	20.00	37.80	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		56,849.00	20.75	19.54	20.44
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	876.00	40.00	32.30	40.39

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	3,600.00	22.00	23.60	23.93
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	592.00	20.00	26.60	26.60
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	487.50	18.50	22.52	22.35
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	575.00	22.00	50.32	29.97
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	8,300.00	18.00	22.64	22.50
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1,820.00	18.00	19.40	19.40
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2,445.00	20.00	27.06	25.65
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	450.00	20.00	23.23	24.30
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	625.00	20.00	25.33	24.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	587.50	40.00	34.65	25.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	300.00	15.40	55.00	75.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	638.00	30.00	52.00	33.99
ITSSW01-536	Replacement of Variable Messa	06/18/15	1,115.00	25.00	44.09	42.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,411.00	21.21	27.12	26.24
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	60.00	30.00	74.05	44.10
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	69.00	40.00	59.75	62.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	225.00	17.00	39.56	40.23
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	80.00	20.00	70.65	60.50
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	788.00	25.00	23.00	23.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	400.00	48.00	40.25	40.25
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	8,543.00	35.00	48.73	41.56
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	10,017.00	22.00	24.30	20.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	125.00	35.00	40.84	39.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,307.00	28.20	38.37	30.30
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,587.50	25.00	51.67	53.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	375.00	25.00	62.67	55.35
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	112.50	19.00	26.11	27.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2,638.00	17.00	18.98	17.25
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	3,275.00	16.00	26.88	25.70
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	220.00	20.00	48.12	30.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4,671.00	20.96	20.76	20.76
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	950.00	15.00	36.06	30.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1,350.00	30.00	30.34	30.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,438.00	36.06	36.07	36.07

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	2,385.25	25.00	21.00	21.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	8,050.00	20.00	22.27	20.21
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,052.25	21.89	26.30	26.20
	WEIGHTED AVERAGE FOR THE YEAR		127,619.25	22.27	24.25	24.21
========== 606-00305	Gdrail Ty 3 (Spec)		Lin Foot			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	250.00	33.00	91.66	77.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	33.00	91.66	77.65
	WEIGHTED AVERAGE FOR THE YEAR		250.00	33.00	91.66	77.65
========== 606-00310	Gdrail Ty 3A		Lin Foot			
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	50.00	19.34	105.50	110.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	19.34	105.50	110.00
	WEIGHTED AVERAGE FOR THE YEAR		50.00	19.34	105.50	110.00
========== 606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	788.00	25.00	32.99	31.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		788.00	25.00	32.99	31.90
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	162.50	45.00	85.66	63.94
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		162.50	45.00	85.66	63.94
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	175.00	37.31	36.94	36.94
NHPP0063-050	US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		175.00	37.31	36.94	36.94
		WEIGHTED AVERAGE FOR THE YEAR		1,125.50	29.80	39.90	37.31
==========	606-00601	Gdrail Ty 6 (6-3)		Lin Foot			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	775.00	53.00	76.75	63.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		775.00	53.00	76.75	63.50
		WEIGHTED AVERAGE FOR THE YEAR		775.00	53.00	76.75	63.50
==========	606-00705	Gdrail Ty 7 (Spec)		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	242.00	100.00	86.91	95.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	41.00	103.07	95.00	95.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		283.00	100.44	87.13	95.00
		WEIGHTED AVERAGE FOR THE YEAR		283.00	100.44	87.13	95.00
==========	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	38,446.00	47.00	43.89	41.10
NHPP0702-336		I-70 Eagle County	01/29/15	40.00	170.00	170.00	170.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	420.00	53.55	63.00	63.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,906.00	47.20	43.97	41.47
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	925.00	100.00	78.18	82.53
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	320.00	60.00	126.00	112.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,245.00	89.72	90.47	90.10
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1,640.00	70.00	73.26	75.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot			
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	250.00	55.00	145.00	145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,890.00	68.02	74.78	84.26
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	15.00	75.00	241.33	174.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	398.00	117.50	118.65	118.65
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		413.00	115.96	131.11	120.66
		WEIGHTED AVERAGE FOR THE YEAR		42,454.00	50.04	47.34	45.57
==========	606-00715	Gdrail Ty 7 (Sty CA)(Conc Glare Screen)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	85.00	93.89	96.00	96.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	93.89	96.00	96.00
		WEIGHTED AVERAGE FOR THE YEAR		85.00	93.89	96.00	96.00
==========	606-00720	Gdrail Ty 7 (Sty CC)		Lin Foot			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	570.00	75.00	88.50	85.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		570.00	75.00	88.50	85.00
		WEIGHTED AVERAGE FOR THE YEAR		570.00	75.00	88.50	85.00
==========	606-00721	Gdrail Ty 7 (Sty CC)(Spec)		Lin Foot			
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	367.00	90.00	208.16	181.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	40.00	150.00	97.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		407.00	95.90	202.42	173.04
		WEIGHTED AVERAGE FOR THE YEAR		407.00	95.90	202.42	173.04

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00730	Gdrail Ty 7 (Sty CD)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	599.00	60.71	59.00	59.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	51.00	75.00	82.50	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		650.00	61.83	62.42	60.65
		WEIGHTED AVERAGE FOR THE YEAR		650.00	61.83	62.42	60.65
==========	606-00731	Gdrail Ty 7 (Sty CD) (Spec)		Lin Foot			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	91.00	130.00	86.00	85.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		91.00	130.00	86.00	85.00
		WEIGHTED AVERAGE FOR THE YEAR		91.00	130.00	86.00	85.00
==========	606-00740	Gdrail Ty 7 (Sty CE)		Lin Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	110.00	75.00	125.78	98.80
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	128.00	81.13	82.00	82.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		238.00	78.30	115.91	89.76
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	513.00	90.00	191.22	88.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		513.00	90.00	191.22	88.44
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	317.00	120.00	183.38	208.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	310.00	207.25	214.53	214.53
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		627.00	163.14	187.75	211.23
		WEIGHTED AVERAGE FOR THE YEAR		1,378.00	121.26	177.96	144.54

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00741	Gdrail Ty 7 (Sty CE) (Spec)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	207.00	256.34	263.72	263.72
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		207.00	256.34	263.72	263.72
		WEIGHTED AVERAGE FOR THE YEAR		207.00	256.34	263.72	263.72
==========	606-00900	Gdrail (Spec)		Lin Foot			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	25.00	200.00	413.63	625.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		25.00	200.00	413.63	625.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	200.00	413.63	625.00
==========	606-01320	End Anchor Ty 3B		Each			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	4.00	600.00	1468.36	667.80
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	600.00	1468.36	667.80
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	1314.42	1314.12	1314.12
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1314.42	1314.12	1314.12
		WEIGHTED AVERAGE FOR THE YEAR		5.00	742.88	1462.19	797.06
==========	606-01340	End Anchor Ty 3D		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	1.00	1200.00	1836.67	1610.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	2.00	800.00	1240.51	1100.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	5.00	700.00	1472.89	1000.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	14.00	734.00	745.44	633.30
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	1000.00	1157.25	900.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	1003.00	1003.00	1003.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01340	End Anchor Ty 3D		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	960.00	1045.41	945.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	820.26	1049.92	850.67
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	2.00	900.00	1680.63	2323.13
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	2.00	700.00	847.85	779.10
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	1.00	1500.00	1165.00	1165.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	2.00	830.00	988.23	1074.68
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	25.00	800.00	768.17	750.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.00	1100.00	1867.00	840.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	1000.00	2118.45	1296.90
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	1000.00	3078.75	3575.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	860.51	1095.86	992.60
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	900.00	3650.00	2100.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	1200.00	1379.28	1034.38
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	700.00	1200.00	1200.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	2000.00	3450.00	3450.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	11.00	1000.00	1485.74	1172.32
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	1.00	1400.00	1742.50	2155.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1075.00	1621.84	1427.18
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	8.00	800.87	2171.55	2171.55
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	6.00	800.00	1657.50	1325.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3.00	972.23	972.23	972.23
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	830.80	1716.26	1661.12
		WEIGHTED AVERAGE FOR THE YEAR		103.00	876.81	1229.93	1127.73
==========	606-01370	Transition Ty 3G		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	4.00	2000.00	1832.67	1598.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01370	Transition Ty 3G		Each			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	8.00	1300.00	1860.00	2000.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	13.00	1350.00	2372.88	1189.07
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	3000.00	3750.00	3750.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	3.00	1460.00	2007.33	1899.90
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	4.00	1450.00	1531.19	1435.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	3.00	1400.00	1749.19	1358.85
IM0705-079		I-70 Siebert - East PCCP	02/19/15	22.00	1300.00	1372.96	1417.50
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	4.00	2000.00	1501.58	1496.20
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	4.00	1350.00	2314.50	2500.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	4.00	1300.00	1938.55	2093.99
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	1300.00	1976.40	1952.80
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	6.00	1775.00	2562.00	2562.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	4.00	1500.00	2693.74	2129.99
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	10.00	1500.00	1584.28	1500.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	8.00	1500.00	1777.48	1980.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	4.00	1500.00	2138.49	1500.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	13.00	1355.00	1887.75	1750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			119.00	1453.74	1796.07	1713.91
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	3.00	1250.00	2500.00	2500.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	4.00	1600.00	1710.82	1712.87
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	2.00	1330.00	2716.80	3650.41
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	15.00	1000.00	1143.93	1100.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	6.00	1460.00	1315.11	1297.79
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	1310.00	5032.50	4165.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1750.00	1599.67	1510.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	2000.00	3305.35	1910.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			37.00	1322.70	1725.19	1714.10
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	2.00	1200.00	3801.57	4500.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	2.00	1750.00	1800.00	1800.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	4.00	2200.00	2558.70	1902.36
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1837.50	3125.94	2526.18
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	1400.00	4339.98	3665.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01370	Transition Ty 3G		Each			
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	1.00	2000.00	2114.37	2220.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	1598.46	1582.52	1582.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	16.00	2000.00	1996.62	2100.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4.00	1873.86	1873.86	1873.86
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	1.00	1462.07	4550.00	4800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1810.51	2473.56	2237.97
		WEIGHTED AVERAGE FOR THE YEAR		197.00	1504.48	1959.05	1834.72
==========	606-01371	Transition Ty 3G (Spec)		Each			
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	6.00	2500.00	3609.93	2440.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	2500.00	3609.93	2440.56
		WEIGHTED AVERAGE FOR THE YEAR		6.00	2500.00	3609.93	2440.56
==========	606-01380	Transition Ty 3H		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	4.00	775.00	1602.74	758.57
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	3.00	956.00	1198.82	1134.66
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	993.00	992.00	992.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	870.13	1439.43	928.78
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1200.00	848.33	800.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	3.00	1200.00	3431.60	1223.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1200.00	2570.51	1117.40
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3.00	1118.88	1118.89	1118.89
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	1.00	992.00	986.00	986.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1087.16	1085.67	1085.67
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1006.85	1664.16	1015.16

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01385 Transition Ty 3J		Each			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	950.00	1393.08	1487.37
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	1750.00	896.57	835.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	9.00	850.00	1150.75	1200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	940.91	1139.58	1192.94
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	700.00	1286.98	1113.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2.00	750.00	1900.00	1900.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	700.00	1158.43	1143.45
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	6.00	1400.00	2407.10	1289.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1130.00	1876.70	1379.17
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1026.17	1015.85	1015.85
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1026.17	1015.85	1015.85
	WEIGHTED AVERAGE FOR THE YEAR		22.00	1030.74	1477.41	1269.54
==========	606-01390 End Anchor Ty 3K		Each			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	1100.00	1375.54	1487.84
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1575.00	1633.00	1633.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	1000.00	1527.79	1551.09
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	1750.00	1320.68	1235.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	9.00	1065.00	1481.75	1500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1179.00	1454.44	1501.85
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	1000.00	1156.91	1113.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2.00	1100.00	2500.00	2500.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01390 End Anchor Ty 3K		Each			
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	3.00	1500.00	2442.50	3400.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	1075.00	1603.53	1605.45
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1253.57	1833.92	2559.78
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	1200.00	3080.22	2355.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1424.48	2788.99	2788.99
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1274.83	3057.81	2499.66
	WEIGHTED AVERAGE FOR THE YEAR		25.00	1211.38	1873.75	1917.81
==========	606-01395 Transition Ty 3L		Each			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	1500.00	1263.75	1350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	1263.75	1350.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	1263.75	1350.00
==========	606-01460 Median Terminal		Each			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	3100.00	4700.16	4350.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	7.00	3564.06	4306.85	4000.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	3506.05	4347.19	4043.81
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	3500.00	4207.14	4207.14
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	3110.00	4337.01	4225.37
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	4000.00	9671.85	5243.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	3536.67	6265.15	4629.06
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	9.00	4000.00	6806.32	5541.88
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	4000.00	6806.32	5541.88

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01460	Median Terminal		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	5132.21	5081.40	5081.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	5132.21	5081.40	5081.40
	WEIGHTED AVERAGE FOR THE YEAR			25.00	3821.31	5473.30	4813.98
==========	606-02003	End Anchor (Nonflared)		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	3.00	2500.00	3405.00	2415.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	2.00	2000.00	2867.04	2500.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	5.00	2400.00	3388.52	4093.50
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	4.00	2262.00	2453.40	2322.10
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	3000.00	4078.67	3700.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	22.00	2000.00	1947.28	2021.25
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	2.00	2000.00	2739.13	2300.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	2000.00	2555.57	2111.14
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	2967.00	2966.00	2966.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	10.00	2300.00	2500.01	2500.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	2.00	1934.25	2580.00	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			57.00	2181.59	2340.42	2441.14
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	2500.00	3500.00	3500.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	1.00	2000.00	3000.00	3000.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	3.00	2000.00	2404.74	2407.02
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	2.00	2370.00	2834.87	3104.62
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	30.00	1750.00	2036.13	2000.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	10.00	2265.00	2256.57	2173.05
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	2000.00	2609.44	2730.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	2500.00	8087.50	9475.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	3000.00	4072.00	2849.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			51.00	1968.43	2359.98	2474.31
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	3.00	3500.00	2800.00	2800.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 606-02003	End Anchor (Nonflared)		Each			
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	3000.00	4342.48	3623.54
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	3200.00	3697.19	3800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	3283.33	3787.97	3241.18
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	2000.00	5589.62	4795.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	2000.00	2481.17	2500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	2132.51	2111.40	2111.40
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	6.00	1600.00	2865.00	2565.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	4524.41	4524.42	4524.42
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	3.00	3700.00	2335.00	2335.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	28.00	1800.00	2326.59	1968.75
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	2054.32	2551.44	2443.31
	WEIGHTED AVERAGE FOR THE YEAR		156.00	2120.01	2442.88	2487.29
========== 606-02005	End Anchor (Flared)		Each			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	3.00	2000.00	2296.67	2500.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	14.00	1800.00	3269.99	4753.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	4000.00	4850.00	4850.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	11.00	1665.00	2383.03	2111.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	38.00	1800.00	1576.13	1500.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	4.00	1700.00	2174.25	1900.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	19.00	1500.00	2038.63	1575.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	4.00	2000.00	1894.12	2032.30
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	2000.00	2053.28	2103.76
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	1800.00	2090.81	2248.26
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	34.00	1600.00	1538.04	1455.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	4.00	2515.00	2515.00	2515.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3.00	1900.00	2353.22	2001.13
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	9.00	2000.00	1938.48	1800.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	11.00	1800.00	2121.01	2290.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	5.00	1700.00	2416.41	2817.30
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	2.00	2000.00	2300.25	2250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		165.00	1765.30	1962.16	2041.68

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
606-02005	End Anchor (Flared)		Each			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	2.00	2200.00	3165.45	4563.17
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	1650.00	2170.42	2226.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	2000.00	1809.52	1809.52
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	2000.00	2290.19	2395.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	3.00	3000.00	2195.00	2085.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	2.00	2500.00	2775.00	2075.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	12.00	2000.00	3515.50	3675.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	2162.00	3091.46	3124.84
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	2000.00	3200.00	3300.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	2000.00	2695.51	2758.34
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	2300.00	3450.00	3450.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	11.00	2500.00	3657.24	3197.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	2414.29	3512.60	3191.28
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	1600.00	3997.33	4100.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	11.00	2000.00	2102.20	1850.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	14.00	1200.00	2300.67	2215.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	2200.00	2210.83	2000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	1968.57	2638.17	2638.17
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	6.00	2750.00	2074.32	1700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	1827.78	2267.76	2137.23
	WEIGHTED AVERAGE FOR THE YEAR		244.00	1853.43	2172.00	2226.92
606-02007	End Anchor (Flared) (Spec)		Each			
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	23.00	1700.00	2887.50	2810.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	1700.00	2887.50	2810.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	1700.00	2887.50	2810.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-10350	Brdg Rail Ty 3R		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	86.00	135.00	195.22	219.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86.00	135.00	195.22	219.00
	WEIGHTED AVERAGE FOR THE YEAR			86.00	135.00	195.22	219.00
==========	606-10700	Brdg Rail Ty 7		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	762.00	115.76	162.00	162.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			762.00	115.76	162.00	162.00
	WEIGHTED AVERAGE FOR THE YEAR			762.00	115.76	162.00	162.00
==========	606-10705	Brdg Rail Ty 7 (Spec)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	285.00	176.07	206.00	206.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	81.00	140.00	195.55	170.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			366.00	168.09	200.44	198.04
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3,727.00	207.01	207.96	207.96
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
BRM850-024		US 24 Fountain Creek, STR. I-	12/17/15	421.00	175.00	242.50	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,148.00	203.76	214.33	207.15
	WEIGHTED AVERAGE FOR THE YEAR			4,514.00	200.87	212.69	206.41
==========	606-11000	Brdg Rail Ty 10		Lin Foot			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	124.00	90.00	144.42	123.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			124.00	90.00	144.42	123.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-11000	Brdg Rail Ty 10		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	679.00	157.93	173.21	173.21
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		679.00	157.93	173.21	173.21
		WEIGHTED AVERAGE FOR THE YEAR		803.00	147.44	159.47	165.46
==========	606-11010	Brdg Rail Ty 10R		Lin Foot			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	533.00	100.00	174.67	130.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	817.00	150.00	145.68	119.80
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	494.00	150.00	171.50	185.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	67.00	150.00	261.18	187.36
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	497.00	140.00	168.83	175.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	127.00	200.00	172.67	207.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	304.00	90.00	220.68	250.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	504.00	121.50	167.50	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,343.00	132.69	167.69	160.33
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	27.00	225.00	365.00	365.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	135.00	125.00	192.38	191.73
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	46.00	90.00	202.53	199.20
BRS0704-215		I-70 Deer Trail East	05/28/15	461.00	140.00	207.67	123.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		669.00	136.97	205.41	151.88
		WEIGHTED AVERAGE FOR THE YEAR		4,012.00	133.40	173.52	158.92
==========	606-11015	Brdg Rail Ty 10R (Spec)		Lin Foot			
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	690.00	195.00	267.98	245.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		690.00	195.00	267.98	245.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	16.00	279.53	1215.83	1215.83

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-11015	Brdg Rail Ty 10R (Spec)		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	279.53	1215.83	1215.83
	WEIGHTED AVERAGE FOR THE YEAR			706.00	196.92	275.25	267.00
==========	606-11020	Brdg Rail Ty 10H		Lin Foot			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	63.00	200.00	151.53	153.06
STA160A-025		US 160, East and West of Kim					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	40.00	125.00	166.52	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			103.00	170.87	157.35	116.92
	WEIGHTED AVERAGE FOR THE YEAR			103.00	170.87	157.35	116.92
==========	606-11030	Brdg Rail Ty 10M		Lin Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	23.00	125.00	476.86	390.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	354.00	125.00	144.18	155.60
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	354.00	189.41	231.00	231.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			731.00	156.19	171.86	199.49
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	329.00	150.00	287.50	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			329.00	150.00	287.50	250.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	285.00	250.00	206.68	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			285.00	250.00	206.68	250.00
	WEIGHTED AVERAGE FOR THE YEAR			1,345.00	174.55	201.45	222.55
==========	606-11032	Brdg Rail Ty 10M (Spec)		Lin Foot			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	151.00	275.00	230.00	230.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			151.00	275.00	230.00	230.00
	WEIGHTED AVERAGE FOR THE YEAR			151.00	275.00	230.00	230.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-20014	Tensioned Cable Barrier (TL-4)		Lin Foot			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	4,142.00	12.40	19.53	21.59
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,142.00	12.40	19.53	21.59
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	1,010.00	28.00	34.00	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,010.00	28.00	34.00	34.00
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	19,626.00	18.00	12.25	12.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,626.00	18.00	12.25	12.25
		WEIGHTED AVERAGE FOR THE YEAR		24,778.00	17.47	15.65	14.70
==========	606-21010	End Anchor (Tens Cab Bar)		Each			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	8.00	3500.00	5098.58	4895.75
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	5000.00	9089.75	9130.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	3666.67	5668.75	5366.22
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	2.00	6000.00	6400.00	6400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6000.00	6400.00	6400.00
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	22.00	3500.00	2380.00	2380.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	3500.00	2380.00	2380.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	3696.97	4305.48	3438.06
==========	606-99999	Gdrail Ty 7 (Precast)		Lin Foot			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1,600.00	75.00	76.95	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,600.00	75.00	76.95	60.00
		WEIGHTED AVERAGE FOR THE YEAR		1,600.00	75.00	76.95	60.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-00000	Line Post		Each			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	35.00	75.00	60.50	57.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	75.00	60.50	57.50
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	37.00	75.00	54.22	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	75.00	54.22	55.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	75.00	56.82	56.22
==========	607-00005	End Post		Each			
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	7.00	170.00	342.59	375.45
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	7.00	100.00	266.79	268.10
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	2.00	200.00	404.38	387.18
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	34.00	225.00	140.83	100.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	5.00	240.00	224.06	220.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	10.00	200.00	379.40	442.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		65.00	202.15	218.98	218.56
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	10.00	220.00	365.66	250.43
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	220.00	365.66	250.43
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	2.00	250.00	290.83	287.50
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	4.00	200.00	459.11	350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	216.67	429.41	329.17
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	11.00	500.00	138.00	150.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-00005	End Post		Each			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	3.00	200.00	302.10	310.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	26.00	200.00	293.43	300.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	25.00	200.00	233.40	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	250.77	240.79	202.00
		WEIGHTED AVERAGE FOR THE YEAR		146.00	225.62	250.96	217.92
==========	607-00010	Corner and Line Br Post		Each			
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	6.00	200.00	345.58	424.42
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	16.00	100.00	302.29	349.10
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	6.00	250.00	404.38	387.18
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	20.00	325.00	238.47	200.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	3.00	300.00	265.45	250.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	8.00	350.00	251.72	247.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	50.00	220.00	522.64	613.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		109.00	233.94	383.41	438.84
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	58.00	300.00	462.96	389.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		58.00	300.00	462.96	389.55
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	250.00	354.27	360.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	19.00	225.00	338.38	342.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	20.00	350.00	311.60	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	287.20	325.15	249.22
		WEIGHTED AVERAGE FOR THE YEAR		208.00	262.86	400.08	387.72
==========	607-00015	End Post (Spec)		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	7.00	400.00	733.39	550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	400.00	733.39	550.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	400.00	733.39	550.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-00020	Corner and Line Br Post (Spec)		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	10.00	350.00	1004.64	700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	350.00	1004.64	700.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	350.00	1004.64	700.00
==========	607-00030	Br Post (Spec)		Each			
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2.00	1000.00	1323.79	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	1323.79	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	1323.79	1500.00
==========	607-01000	Fence BW MP		Lin Foot			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	147.00	2.50	4.99	4.77
STA160A-025		US 160, East and West of Kim					
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1,830.00	2.50	2.13	2.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2,749.00	1.25	2.42	2.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,726.00	1.77	2.40	2.20
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	18.00	2.20	61.56	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	2.20	61.56	25.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	350.00	3.50	5.97	6.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		350.00	3.50	5.97	6.75
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	528.00	3.00	5.63	7.35
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,077.00	2.50	1.94	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,605.00	2.56	2.45	2.61
		WEIGHTED AVERAGE FOR THE YEAR		9,699.00	2.21	2.67	2.60

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
607-01010	Fence BW MP (Spec)		Lin Foot			
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	484.00	2.00	5.74	7.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		484.00	2.00	5.74	7.35
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	9,755.00	2.50	3.28	2.84
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,755.00	2.50	3.28	2.84
	WEIGHTED AVERAGE FOR THE YEAR		10,239.00	2.48	3.38	3.05
607-01100	Fence BW TWP		Lin Foot			
STA 0142-051 - HMA Alt STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23 Alt HMA SH 14, I-25 TO WCR 23	05/07/15	6,816.00	4.00	5.23	5.23
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,816.00	4.00	5.23	5.23
	WEIGHTED AVERAGE FOR THE YEAR		6,816.00	4.00	5.23	5.23
607-01110	Fence BW TWP (Spec)		Lin Foot			
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	11,006.00	4.00	5.46	3.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,006.00	4.00	5.46	3.70
	WEIGHTED AVERAGE FOR THE YEAR		11,006.00	4.00	5.46	3.70
607-11200	Fence CW MP		Lin Foot			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	304.00	5.00	7.14	9.70
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	110.00	2.00	15.03	14.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		414.00	4.20	9.53	10.91
	WEIGHTED AVERAGE FOR THE YEAR		414.00	4.20	9.53	10.91
607-11300	Fence CW TWP		Lin Foot			
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	723.00	3.50	7.19	9.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		723.00	3.50	7.19	9.50
	WEIGHTED AVERAGE FOR THE YEAR		723.00	3.50	7.19	9.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11310	Fence CW TWP (Spec)		Lin Foot			
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	22,119.00	5.00	3.37	3.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,119.00	5.00	3.37	3.15
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	11,027.00	4.00	7.47	4.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,027.00	4.00	7.47	4.40
		WEIGHTED AVERAGE FOR THE YEAR		33,146.00	4.67	4.73	3.57
==========	607-11350	Fence Deer		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	10,747.00	10.50	8.09	9.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,747.00	10.50	8.09	9.54
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1,251.00	50.00	21.72	13.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,251.00	50.00	21.72	13.50
		WEIGHTED AVERAGE FOR THE YEAR		11,998.00	14.62	10.40	9.95
==========	607-11455	Fence Wood		Lin Foot			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	64.00	5.00	20.73	17.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	5.00	20.73	17.25
		WEIGHTED AVERAGE FOR THE YEAR		64.00	5.00	20.73	17.25
==========	607-11525	Fence (Plastic)		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	100.00	6.00	6.87	2.25
STM012A-046		Critical Culverts SH 12 Near	01/15/15	300.00	4.00	4.70	6.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11525 Fence (Plastic)		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	500.00	3.75	4.72	2.77
NHPP0702-336	I-70 Eagle County	01/29/15	730.00	2.00	3.00	3.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1,350.00	2.75	2.79	2.65
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1,000.00	2.50	2.88	2.73
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	140.00	4.00	5.79	8.18
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	415.00	2.50	3.36	4.29
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	886.00	3.30	3.92	6.80
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	100.00	5.00	4.15	5.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	250.00	4.00	2.63	3.01
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	200.00	2.20	2.84	2.87
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	500.00	5.00	4.09	2.75
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2,000.00	3.34	3.00	3.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	200.00	2.50	4.31	4.32
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	1,600.00	3.00	4.00	3.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	305.00	4.00	2.65	3.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	300.00	3.00	3.50	4.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	155.00	2.00	3.90	4.02
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	50.00	5.00	7.90	7.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,081.00	3.16	3.66	3.50
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	200.00	2.50	4.00	4.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	2,000.00	2.00	2.43	2.07
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	700.00	4.00	9.50	9.50
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	200.00	3.00	2.00	2.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	450.00	3.00	5.00	5.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	85.00	4.00	6.14	11.31
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	6,500.00	3.00	2.37	2.60
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	50.00	5.00	3.17	0.01
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	100.00	2.50	6.24	6.99
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	200.00	2.50	3.31	2.19
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1,800.00	2.50	3.03	2.70
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	600.00	5.00	3.63	2.75
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1,000.00	2.75	2.84	1.68
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	150.00	4.00	4.58	6.25
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1,872.00	4.00	4.41	5.08
ITSSW01-536	Replacement of Variable Messa	06/18/15	300.00	10.00	4.75	5.50
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	150.00	8.00	8.79	5.42
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	300.00	9.00	9.25	5.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,657.00	3.32	3.08	3.36
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	800.00	6.00	3.13	2.88

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 607-11525	Fence (Plastic)		Lin Foot			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,500.00	3.50	2.08	2.10
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2,000.00	2.75	2.20	2.85
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	100.00	10.00	21.88	5.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	500.00	3.00	10.65	1.30
ITSSW01-582	Replacement of Variable Messa	07/16/15	300.00	10.00	3.98	3.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	2,200.00	3.00	4.49	3.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	200.00	4.00	4.00	4.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	1,800.00	3.00	2.88	2.75
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1,015.00	3.00	3.04	2.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,415.00	3.54	3.77	2.70
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	500.00	3.00	4.40	3.70
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1,000.00	4.00	3.54	4.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,300.00	6.00	5.51	5.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	200.00	5.00	5.16	2.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3,511.00	5.00	4.15	2.10
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,600.00	4.53	4.48	4.48
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,600.00	5.38	5.38	5.38
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,500.00	3.00	4.20	3.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	400.00	6.00	2.63	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,611.00	4.73	4.40	3.87
	WEIGHTED AVERAGE FOR THE YEAR		52,764.00	3.72	3.71	3.40
========== 607-11530	Fence (Spec)		Lin Foot			
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	5.00	50.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	50.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	50.00	500.00	500.00
========== 607-11580	Fence (Temp)		Lin Foot			
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	500.00	6.00	4.82	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		500.00	6.00	4.82	5.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11580	Fence (Temp)		Lin Foot			
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	551.00	4.00	7.00	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		551.00	4.00	7.00	6.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	174.00	12.00	11.88	11.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		174.00	12.00	11.88	11.88
		WEIGHTED AVERAGE FOR THE YEAR		1,225.00	5.95	5.93	6.43
==========	607-11581	Fence (Temp) (Spec)		Lin Foot			
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	100.00	300.00	385.39	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	300.00	385.39	300.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	300.00	385.39	300.00
==========	607-15000	Fence Conc (Sound)		Sq Foot			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	21,285.00	30.00	35.71	37.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,285.00	30.00	35.71	37.00
		WEIGHTED AVERAGE FOR THE YEAR		21,285.00	30.00	35.71	37.00
==========	607-21300	Fence Barrier MP		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	300.00	4.00	7.90	10.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		300.00	4.00	7.90	10.50
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	97.00	10.00	8.30	8.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97.00	10.00	8.30	8.35
		WEIGHTED AVERAGE FOR THE YEAR		397.00	5.47	8.06	9.97

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-32000	Fence Picket Snow		Lin Foot			
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1,024.00	5.00	8.43	6.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,024.00	5.00	8.43	6.90
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	175.00	4.00	15.34	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		175.00	4.00	15.34	8.50
		WEIGHTED AVERAGE FOR THE YEAR		1,199.00	4.85	9.26	7.13
==========	607-52900	Line Post (CL)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	35.00	150.00	97.53	92.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	150.00	97.53	92.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	150.00	97.53	92.00
==========	607-52905	End Post (CL)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	300.00	262.33	248.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	300.00	262.33	248.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	300.00	262.33	248.00
==========	607-53137	Fence CL (Spec) (36 In)		Lin Foot			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	720.00	32.00	51.28	27.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		720.00	32.00	51.28	27.55
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	381.00	32.00	19.33	18.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		381.00	32.00	19.33	18.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-53137	Fence CL (Spec) (36 In)		Lin Foot			
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	20.00	40.00	111.67	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	40.00	111.67	35.00
		WEIGHTED AVERAGE FOR THE YEAR		1,121.00	32.14	38.83	24.61
==========	607-53142	Fence CL (42 In)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	110.00	72.45	79.00	79.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110.00	72.45	79.00	79.00
		WEIGHTED AVERAGE FOR THE YEAR		110.00	72.45	79.00	79.00
==========	607-53149	Fence CL (Spec) (48 In)		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,851.00	35.47	39.56	39.56
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,851.00	35.47	39.56	39.56
		WEIGHTED AVERAGE FOR THE YEAR		1,851.00	35.47	39.56	39.56
==========	607-53172	Fence CL (72 In)		Lin Foot			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	353.00	30.00	21.00	23.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	146.00	15.00	23.75	31.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		499.00	25.61	21.59	25.49
		WEIGHTED AVERAGE FOR THE YEAR		499.00	25.61	21.59	25.49
==========	607-53173	Fence CL (Spec) (72 In)		Lin Foot			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	40.00	50.00	31.83	30.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	50.00	31.83	30.50
		WEIGHTED AVERAGE FOR THE YEAR		40.00	50.00	31.83	30.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-53185	Fence CL (Spec) (84 In)		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	354.00	60.00	77.23	56.47
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		354.00	60.00	77.23	56.47
		WEIGHTED AVERAGE FOR THE YEAR		354.00	60.00	77.23	56.47
==========	607-54096	Fence CL Screen (96 In)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	496.00	90.00	33.24	34.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		496.00	90.00	33.24	34.00
		WEIGHTED AVERAGE FOR THE YEAR		496.00	90.00	33.24	34.00
==========	607-55030	Mesh Post		Each			
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	24.00	4800.00	6452.92	4500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	4800.00	6452.92	4500.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	4800.00	6452.92	4500.00
==========	607-55040	Mesh Anchor		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	569.00	541.00	540.00	540.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		569.00	541.00	540.00	540.00
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	160.00	240.00	392.36	376.20
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	24.00	240.00	408.00	336.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		184.00	240.00	393.10	370.96
		WEIGHTED AVERAGE FOR THE YEAR		753.00	467.45	446.10	498.69
==========	607-55050	Mesh Anchor (Spec)		Each			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	37.00	1200.00	1907.11	1065.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	1200.00	1907.11	1065.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	1200.00	1907.11	1065.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-55060 Mesh Pin		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	12.00	210.00	210.00	210.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	210.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE YEAR		12.00	210.00	210.00	210.00
==========	607-55100 Wire Mesh		Sq Foot			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	15,100.00	3.50	4.42	4.40
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	23,000.00	5.20	5.20	5.20
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,100.00	4.53	4.68	4.88
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	80,900.00	3.00	2.70	1.90
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	5,600.00	3.00	5.25	3.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		86,500.00	3.00	2.75	2.00
	WEIGHTED AVERAGE FOR THE YEAR		124,600.00	3.47	2.99	2.88
==========	607-55101 Cable Net (1/2 In)		Sq Foot			
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	14,850.00	16.00	17.25	17.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,850.00	16.00	17.25	17.00
	WEIGHTED AVERAGE FOR THE YEAR		14,850.00	16.00	17.25	17.00
==========	607-56001 Fence (Animal Protect)		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	130.00	10.00	3.00	3.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	20.00	10.00	39.27	61.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	10.00	18.77	10.75
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	700.00	10.00	8.00	6.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		700.00	10.00	8.00	6.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-56001 Fence (Animal Protect)		Lin Foot			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	200.00	20.00	12.74	12.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	20.00	12.74	12.50
	WEIGHTED AVERAGE FOR THE YEAR		1,050.00	11.90	10.31	8.25
==========	607-60002 Game Ramp		Each			
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	8.00	6000.00	8010.15	8173.91
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	6000.00	8010.15	8173.91
	WEIGHTED AVERAGE FOR THE YEAR		8.00	6000.00	8010.15	8173.91
==========	607-60109 8 Foot Gate (Spec)		Each			
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	4.00	400.00	931.00	530.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	400.00	931.00	530.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	400.00	931.00	530.00
==========	607-60110 10 Ft Gate		Each			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	450.00	338.00	430.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	550.00	987.40	552.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	516.67	770.93	511.33
	WEIGHTED AVERAGE FOR THE YEAR		3.00	516.67	770.93	511.33
==========	607-60112 12 Ft Gate		Each			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	450.00	355.00	450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	450.00	355.00	450.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	450.00	355.00	450.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-60113	12 Ft Gate (Spec)		Each			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	4.00	600.00	1107.40	582.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	600.00	1107.40	582.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	600.00	1107.40	582.00
==========	607-60116	16 Ft Gate		Each			
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	650.00	879.57	1033.86
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2.00	500.00	617.10	317.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	550.00	704.59	556.55
		WEIGHTED AVERAGE FOR THE YEAR		3.00	550.00	704.59	556.55
==========	607-60117	16 Ft Gate (Spec)		Each			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	4.00	750.00	1302.00	645.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	750.00	1302.00	645.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	750.00	1302.00	645.00
==========	607-60120	20 Ft Gate		Each			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	1000.00	1440.25	1379.00
STA160A-025		US 160, East and West of Kim					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1440.25	1379.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	1440.25	1379.00
==========	607-60121	20 Ft Gate (Spec)		Each			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	500.00	1692.00	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	1692.00	850.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	1692.00	850.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-60216	16 Ft Gate S (CL)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1200.00	1206.50	1225.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1200.00	1206.50	1225.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	1206.50	1225.00
==========	607-60270	20 Ft Gate D (CL)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1500.00	1383.90	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	1383.90	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	1383.90	1400.00
==========	607-60274	24 Ft Gate D (CL)		Each			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	1.00	2000.00	2193.67	2231.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2000.00	2193.67	2231.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	1500.00	1582.64	1600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	1582.64	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1625.00	1704.85	1757.75
==========	607-60280	30 Ft Gate D (CL)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1500.00	2125.05	2200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	2125.05	2200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	2125.05	2200.00
==========	607-60290	40 Ft Gate D (CL)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	2000.00	3226.56	3300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2000.00	3226.56	3300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2000.00	3226.56	3300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-60620	Road Closure Gate		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	2.00	6000.00	8480.22	12180.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2.00	10000.00	14745.32	13100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	8000.00	11327.99	12640.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	8000.00	11327.99	12640.00
==========	608-00000	Conc Sidewalk		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	322.00	39.00	54.88	37.31
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	776.00	37.69	55.55	60.63
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	84.00	50.00	78.06	62.85
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	13.00	38.00	85.40	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,195.00	38.91	56.90	54.93
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	66.00	100.00	95.00	95.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,508.00	50.00	52.00	52.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	27.00	32.45	114.05	80.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,601.00	51.77	56.75	54.26
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,292.00	37.00	34.05	34.50
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1,236.00	35.00	40.45	37.76
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	536.00	45.00	55.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,064.00	37.45	38.54	38.20
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	80.00	65.00	65.47	52.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	18,898.00	36.00	35.33	28.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	360.00	33.00	70.78	70.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,017.00	58.21	57.63	57.63
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,355.00	37.17	36.29	30.32
		WEIGHTED AVERAGE FOR THE YEAR		27,215.00	38.15	38.08	33.98

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00005 Conc Sidewalk (Spec)		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,940.00	61.22	60.61	60.61
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	550.00	59.64	57.41	57.41
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,490.00	60.97	60.11	60.11
	WEIGHTED AVERAGE FOR THE YEAR		3,490.00	60.97	60.11	60.11
==========	608-00006 Conc Sidewalk (6 In)		Sq Yard			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	823.00	34.74	32.33	32.33
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		823.00	34.74	32.33	32.33
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	67.00	80.00	115.00	115.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	835.00	40.00	54.00	38.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		902.00	42.97	55.59	43.72
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	403.00	52.00	66.33	64.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	195.00	70.00	90.00	85.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		598.00	57.87	72.11	70.85
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	894.00	35.00	50.07	54.72
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5,009.00	45.00	44.07	41.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,136.00	78.20	77.42	77.42
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,634.00	58.07	55.90	55.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,673.00	51.53	46.78	50.60
	WEIGHTED AVERAGE FOR THE YEAR		11,996.00	50.05	48.18	49.84

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00010	Conc Curb Ramp		Sq Yard			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	56.00	150.00	166.76	126.05
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	468.00	110.00	148.84	111.42
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	77.00	194.99	152.00	152.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	81.00	120.00	182.02	164.37
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	9.00	110.00	139.35	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		691.00	123.88	153.81	124.49
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	186.50	130.00	115.00	115.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	423.00	135.00	165.00	165.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	19.00	150.00	292.00	292.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	392.00	105.00	149.89	180.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,020.50	122.84	151.32	164.10
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	16.00	150.00	160.67	292.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	330.00	110.00	109.98	111.45
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	25.00	190.00	163.50	189.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1,212.00	100.00	115.29	116.54
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	29.00	150.00	266.67	300.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	125.00	125.00	140.00	140.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,737.00	106.29	117.76	122.98
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	31.00	130.00	152.27	136.80
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	242.00	105.00	122.35	105.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	207.00	150.00	122.61	140.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	68.00	68.00	188.87	180.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	495.00	171.14	169.45	169.45
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	136.00	164.49	158.33	158.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,179.00	146.06	137.65	149.52
		WEIGHTED AVERAGE FOR THE YEAR		4,627.50	122.70	133.11	139.04

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00012 Curb Ramp (Spec)		Sq Yard			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	128.00	89.63	88.74	88.74
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	39.00	188.34	181.29	181.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	112.68	110.35	110.35
	WEIGHTED AVERAGE FOR THE YEAR		167.00	112.68	110.35	110.35
==========	608-00015 Detectable Warnings		Sq Foot			
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	140.00	52.00	94.12	51.70
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	192.00	42.00	78.62	54.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		332.00	46.22	86.01	53.03
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	676.00	60.00	99.00	99.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		676.00	60.00	99.00	99.00
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	80.00	75.00	42.00	46.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	28.00	50.00	52.71	48.28
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	72.00	60.00	61.44	53.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	204.00	40.00	100.00	140.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	139.00	45.00	24.00	24.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		523.00	49.97	69.09	77.90
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	338.00	45.00	61.61	83.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,112.00	63.38	62.75	62.75
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	16.00	72.83	70.10	70.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,466.00	59.25	62.11	67.50
	WEIGHTED AVERAGE FOR THE YEAR		2,997.00	56.35	72.94	74.82

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00016 Inst Detectable Warnings		Sq Foot			
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	123.20	50.00	70.00	70.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	24.00	40.00	53.75	53.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		147.20	48.37	67.35	67.35
	WEIGHTED AVERAGE FOR THE YEAR		147.20	48.37	67.35	67.35
==========	608-00026 Conc Bikeway (6 In)		Sq Yard			
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	13,904.00	42.00	50.60	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,904.00	42.00	50.60	40.00
	WEIGHTED AVERAGE FOR THE YEAR		13,904.00	42.00	50.60	40.00
==========	608-00050 Brick Pavers		Sq Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	18,409.00	32.34	32.02	32.02
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4,270.00	20.11	22.57	22.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22,679.00	30.04	30.24	30.24
	WEIGHTED AVERAGE FOR THE YEAR		22,679.00	30.04	30.24	30.24
==========	608-00060 Stone Pavers		Sq Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,521.00	40.45	40.05	40.05
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,521.00	40.45	40.05	40.05
	WEIGHTED AVERAGE FOR THE YEAR		2,521.00	40.45	40.05	40.05
==========	608-00110 Reinf Grass/Plastic Pvmt		Sq Yard			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	188.00	27.06	28.69	28.69
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		188.00	27.06	28.69	28.69
	WEIGHTED AVERAGE FOR THE YEAR		188.00	27.06	28.69	28.69

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00350	Conc Sidewalk (C)		Sq Yard			
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	5.00	70.00	114.96	112.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	70.00	114.96	112.62
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	192.00	94.23	93.30	93.30
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		192.00	94.23	93.30	93.30
		WEIGHTED AVERAGE FOR THE YEAR		197.00	93.62	95.79	93.79
==========	608-01000	Bitum Sidewalk		Ton			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	65.00	245.43	243.00	243.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	61.00	175.09	175.09	175.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	211.38	210.12	210.12
		WEIGHTED AVERAGE FOR THE YEAR		126.00	211.38	210.12	210.12
==========	608-01600	Aggregate Walkway		Sq Yard			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	100.00	20.00	22.00	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	20.00	22.00	19.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	20.00	22.00	19.00
==========	608-10000	Sidewalk Drain		Lin Foot			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	92.00	350.00	312.83	325.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	21.00	240.63	238.25	238.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-10000	Sidewalk Drain		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			113.00	329.67	310.10	308.88
	WEIGHTED AVERAGE FOR THE YEAR			113.00	329.67	310.10	308.88
==========	608-10010	Sidewalk Drain		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	7.00	400.00	2982.23	3500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	400.00	2982.23	3500.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	400.00	2982.23	3500.00
==========	609-20010	Curb Ty 2 B		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	303.00	17.00	34.21	33.44
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	8.00	35.99	12.40	12.40
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			311.00	17.49	34.10	32.90
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,458.00	25.00	23.00	23.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,458.00	25.00	23.00	23.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1,555.00	21.00	30.05	30.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,555.00	21.00	30.05	30.45
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	440.00	20.00	21.12	21.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	213.00	17.00	21.77	13.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	151.00	35.00	56.71	39.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-20010	Curb Ty 2 B		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	286.00	34.97	34.62	34.62
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	112.00	20.72	19.94	19.94
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,202.00	24.98	26.71	25.17
		WEIGHTED AVERAGE FOR THE YEAR		4,526.00	23.10	28.37	26.82
==========	609-20011	Curb Ty 2 M		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	522.00	25.00	23.08	23.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		522.00	25.00	23.08	23.50
		WEIGHTED AVERAGE FOR THE YEAR		522.00	25.00	23.08	23.50
==========	609-20100	Curb Ty 2 Variable		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	423.00	33.83	33.49	33.49
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		423.00	33.83	33.49	33.49
		WEIGHTED AVERAGE FOR THE YEAR		423.00	33.83	33.49	33.49
==========	609-21010	C and G Ty 2 I-B		Lin Foot			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	700.00	15.00	31.13	31.76
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	104.00	35.00	34.90	39.41
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,070.00	23.75	19.00	19.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,874.00	21.11	28.84	24.90
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	46.00	20.00	20.00	20.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
609-21010	C and G Ty 2 I-B		Lin Foot			
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	160.00	24.00	33.00	33.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	196.00	25.00	53.45	53.45
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		402.00	24.03	41.48	41.48
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	148.00	13.00	19.01	18.43
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	532.00	17.00	25.00	25.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		680.00	16.13	21.52	23.57
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,568.00	27.00	29.63	26.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,215.00	13.00	15.93	11.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3,892.00	18.00	20.32	16.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,945.00	34.82	34.47	34.47
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,352.00	24.17	23.26	23.26
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,972.00	21.64	20.34	20.36
	WEIGHTED AVERAGE FOR THE YEAR		16,928.00	21.42	21.38	21.49
609-21011	C and G Ty 2 I-M		Lin Foot			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	651.00	20.00	28.83	26.73
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1,242.00	20.00	25.19	25.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,893.00	20.00	26.44	26.09
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,466.00	12.00	32.00	32.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,466.00	12.00	32.00	32.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,196.00	36.27	35.91	35.91

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 609-21011	C and G Ty 2 I-M		Lin Foot			
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,196.00	36.27	35.91	35.91
	WEIGHTED AVERAGE FOR THE YEAR		5,555.00	24.32	29.02	31.53
========== 609-21013	C and G Ty 2 I-M (Spec)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	499.00	27.85	21.00	21.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		499.00	27.85	21.00	21.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	261.00	23.00	27.78	28.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		261.00	23.00	27.78	28.15
	WEIGHTED AVERAGE FOR THE YEAR		760.00	26.18	24.46	23.46
========== 609-21020	C and G Ty 2 II-B		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	455.00	20.00	28.16	16.13
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	630.00	17.79	34.13	34.38
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1,775.00	21.47	18.00	18.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	174.00	25.00	33.71	24.58
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	27.00	30.00	36.25	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,061.00	20.77	28.83	21.75
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	421.00	25.00	45.00	45.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	11,100.00	22.00	23.50	23.50
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	298.00	20.00	13.80	13.80
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	706.00	14.25	42.53	24.87
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,525.00	21.62	26.97	24.19

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-21020	C and G Ty 2 II-B		Lin Foot			
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	142.00	35.00	25.00	23.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	903.00	35.00	34.88	30.75
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1,915.00	16.00	21.09	19.74
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	392.00	60.00	49.67	44.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	901.00	17.00	25.00	25.00
STA056A-005		SH56- BERTHOUD EAST	08/27/15	50.00	30.00	49.75	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,303.00	24.99	26.02	25.88
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	121.00	25.00	29.27	22.80
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	25,636.00	18.00	16.96	16.75
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4,737.00	18.00	21.51	18.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	46.00	40.00	42.13	29.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	5,688.00	39.85	39.31	39.31
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4,815.00	26.37	25.38	25.38
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,043.00	22.06	19.03	21.07
		WEIGHTED AVERAGE FOR THE YEAR		60,932.00	22.11	20.66	22.08
==========	609-21021	C and G Ty 2 II-M		Lin Foot			
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	3,437.00	30.00	22.75	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,437.00	30.00	22.75	15.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	2,474.00	16.00	19.95	14.39
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	432.00	19.00	32.00	32.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,906.00	16.45	20.35	17.01
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	733.00	39.27	38.88	38.88

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-21021	C and G Ty 2 II-M		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		733.00	39.27	38.88	38.88
		WEIGHTED AVERAGE FOR THE YEAR		7,076.00	25.39	21.96	18.30
==========	609-21023	C and G Ty 2 II-B (Spec)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	6,589.00	21.00	29.03	29.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,589.00	21.00	29.03	29.40
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	430.00	39.18	38.79	38.79
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		430.00	39.18	38.79	38.79
		WEIGHTED AVERAGE FOR THE YEAR		7,019.00	22.11	29.33	29.98
==========	609-21110	C & G Ty 2 I-B (Spec)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,721.00	14.00	26.65	27.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,721.00	14.00	26.65	27.00
		WEIGHTED AVERAGE FOR THE YEAR		2,721.00	14.00	26.65	27.00
==========	609-21900	C and G Ty 2 (Spec)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	123.00	41.38	40.98	40.98
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	502.00	31.70	30.52	30.52
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		625.00	33.61	32.58	32.58
		WEIGHTED AVERAGE FOR THE YEAR		625.00	33.61	32.58	32.58

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-22021	CGS Ty 2 MS		Lin Foot			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	32.00	60.00	52.87	45.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		32.00	60.00	52.87	45.60
		WEIGHTED AVERAGE FOR THE YEAR		32.00	60.00	52.87	45.60
==========	609-24000	Gutter Ty 2 (Spec)		Lin Foot			
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	795.00	85.00	137.00	137.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	162.00	25.00	42.65	43.20
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		957.00	74.84	109.68	121.12
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	55.00	56.30	55.74	55.74
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	90.00	31.70	36.47	36.47
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		145.00	41.03	43.78	43.78
		WEIGHTED AVERAGE FOR THE YEAR		1,102.00	70.39	102.12	110.95
==========	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	713.00	23.62	23.38	23.38
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		713.00	23.62	23.38	23.38
		WEIGHTED AVERAGE FOR THE YEAR		713.00	23.62	23.38	23.38
==========	609-24003	Gutter Ty 2 (3 Ft)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	242.00	25.00	28.98	24.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		242.00	25.00	28.98	24.00
		WEIGHTED AVERAGE FOR THE YEAR		242.00	25.00	28.98	24.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-24004 Gutter Ty 2 (4 Ft)		Lin Foot			
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	457.00	30.00	45.00	45.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	383.00	25.00	43.42	37.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		840.00	27.72	43.87	41.47
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	211.00	25.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		211.00	25.00	50.00	50.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	22.00	25.00	47.71	49.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	50.00	43.80	43.36	43.36
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72.00	38.06	46.35	45.08
	WEIGHTED AVERAGE FOR THE YEAR		1,123.00	27.87	44.72	43.30
==========	609-24006 Gutter Ty 2 (6 Ft)		Lin Foot			
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	103.00	50.00	49.50	49.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		103.00	50.00	49.50	49.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	154.00	59.45	58.86	58.86
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		154.00	59.45	58.86	58.86
	WEIGHTED AVERAGE FOR THE YEAR		257.00	55.66	55.11	55.11
==========	609-24008 Gutter Ty 2 (8 Ft)		Lin Foot			
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	63.00	55.00	56.00	56.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		63.00	55.00	56.00	56.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-24008	Gutter Ty 2 (8 Ft)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	142.00	45.00	51.33	48.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	21.00	83.93	83.10	83.10
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		163.00	50.02	52.46	52.52
		WEIGHTED AVERAGE FOR THE YEAR		226.00	51.41	52.80	53.49
==========	609-34006	Gutter Ty 2 (6 Ft) (Fast Track)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	162.00	41.00	51.33	52.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		162.00	41.00	51.33	52.00
		WEIGHTED AVERAGE FOR THE YEAR		162.00	41.00	51.33	52.00
==========	609-40010	Curb Ty 4 B		Lin Foot			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	80.00	25.00	91.00	91.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	25.00	91.00	91.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	183.00	21.78	21.57	21.57
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		183.00	21.78	21.57	21.57
		WEIGHTED AVERAGE FOR THE YEAR		263.00	22.76	42.69	42.69
==========	609-40011	Curb Ty 4 M		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	20.00	15.00	27.59	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	15.00	27.59	25.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-40011	Curb Ty 4 M		Lin Foot			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	55.00	9.00	23.68	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55.00	9.00	23.68	22.00
		WEIGHTED AVERAGE FOR THE YEAR		75.00	10.60	25.33	22.80
==========	609-60011	Curb Ty 6 M		Lin Foot			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	80.00	6.00	23.54	22.50
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1,500.00	12.00	11.22	8.83
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	11,179.00	12.00	7.32	7.66
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	2,957.00	9.00	8.98	6.25
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2,297.00	9.35	9.35	9.35
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	26.00	30.00	132.75	164.54
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,000.00	8.00	8.41	8.39
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	92.00	45.00	38.60	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,131.00	11.17	8.66	8.21
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	750.00	12.00	14.05	13.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	2,914.00	5.50	8.58	6.67
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	102.00	17.00	25.02	23.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,766.00	7.11	10.63	8.39
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	22.00	15.00	54.30	25.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	734.00	21.18	20.97	20.97
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	537.00	14.44	17.29	17.29
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,293.00	18.28	22.70	19.51
		WEIGHTED AVERAGE FOR THE YEAR		24,190.00	10.91	9.24	8.84

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-71000 Curb (Special)		Lin Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	497.00	33.90	32.64	32.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		497.00	33.90	32.64	32.64
	WEIGHTED AVERAGE FOR THE YEAR		497.00	33.90	32.64	32.64
==========	610-00020 Median Cover (Pattern Conc)		Sq Foot			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1,707.00	7.00	12.04	12.86
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	7,323.00	7.00	9.83	7.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,030.00	7.00	10.33	8.23
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,781.00	9.00	14.00	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,781.00	9.00	14.00	14.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	8,140.00	8.00	10.97	10.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,560.00	13.33	13.20	13.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,700.00	9.62	11.15	10.97
	WEIGHTED AVERAGE FOR THE YEAR		22,511.00	8.52	10.84	10.11
==========	610-00024 Median Cover (4 In Pattern Conc)		Sq Foot			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	35,058.00	8.00	7.00	6.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35,058.00	8.00	7.00	6.95
	WEIGHTED AVERAGE FOR THE YEAR		35,058.00	8.00	7.00	6.95
==========	610-00026 Median Cover (6 In Pattern Conc)		Sq Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2,470.00	9.40	10.55	10.55

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,470.00	9.40	10.55	10.55
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3,417.00	7.50	10.38	10.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,417.00	7.50	10.38	10.50
FSA 172A-019		SH 172/151 Signalization	11/19/15	63.00	12.00	42.12	23.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			63.00	12.00	42.12	23.00
	WEIGHTED AVERAGE FOR THE YEAR			5,950.00	8.34	11.05	10.65
==========	610-00030	Median Cover Matl (Conc)		Sq Foot			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3,901.00	7.00	10.84	7.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,901.00	7.00	10.84	7.22
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	493.00	10.00	12.50	12.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			493.00	10.00	12.50	12.50
	WEIGHTED AVERAGE FOR THE YEAR			4,394.00	7.34	10.89	7.81
==========	610-00055	Median Cover Matl (Stone)		Sq Foot			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	124.00	10.00	22.75	18.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			124.00	10.00	22.75	18.24
	WEIGHTED AVERAGE FOR THE YEAR			124.00	10.00	22.75	18.24
==========	610-00060	Median Cover Matl (Brick)		Sq Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,252.00	35.19	34.84	34.84

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	610-00060	Median Cover Matl (Brick)		Sq Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,252.00	35.19	34.84	34.84
		WEIGHTED AVERAGE FOR THE YEAR		1,252.00	35.19	34.84	34.84
==========	610-00100	Median Edging (Pattern Conc)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1,762.00	11.25	18.40	18.65
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,762.00	11.25	18.40	18.65
		WEIGHTED AVERAGE FOR THE YEAR		1,762.00	11.25	18.40	18.65
==========	610-00110	Median Edging		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	244.00	48.76	48.28	48.28
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		244.00	48.76	48.28	48.28
		WEIGHTED AVERAGE FOR THE YEAR		244.00	48.76	48.28	48.28
==========	611-00031	30 Ft Deer Gd		Each			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	4000.00	52988.58	61304.33
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	52988.58	61304.33
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	52988.58	61304.33
==========	612-00001	Delin (Ty I)		Each			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	550.00	20.00	34.67	30.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	4.00	20.00	39.50	30.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	20.00	20.00	24.46	22.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00001	Delin (Ty I)		Each			
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	296.00	20.00	21.16	20.80
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	319.00	20.00	21.83	20.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	46.00	22.00	23.43	23.95
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	2.00	50.00	37.00	47.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	212.00	21.23	21.91	19.10
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	6.00	75.00	32.72	27.40
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	36.00	30.00	24.97	30.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	25.00	23.00	37.04	25.56
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	27.00	21.00	42.50	60.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	60.00	34.00	32.60	37.60
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	140.00	19.00	23.85	24.25
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	327.00	22.00	24.38	23.34
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	91.00	20.00	21.74	20.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	50.00	24.00	23.00	23.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	482.00	14.00	20.51	18.36
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	196.00	20.00	19.68	18.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	277.00	20.00	25.65	24.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	20.00	22.00	29.27	48.61
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	438.00	21.00	20.54	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,624.00	20.10	24.44	22.88
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	49.00	21.00	24.94	23.38
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	60.00	22.00	63.00	63.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	192.00	22.00	19.10	17.33
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	67.00	17.30	20.33	22.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	214.00	21.25	29.38	34.29
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	9.00	22.00	23.81	25.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	10.00	40.00	34.00	28.00
BRS0704-215		I-70 Deer Trail East	05/28/15	20.00	25.00	49.33	49.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	7.00	32.00	68.17	64.50
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	26.00	28.50	24.86	26.39
SHE165A-012		SH 165A Safety Improvements	06/11/15	18.00	22.50	31.67	25.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	8.00	25.00	37.50	11.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	22.00	27.00	28.94	23.33
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	5.00	27.00	28.58	23.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		707.00	22.17	26.38	29.50
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	20.00	22.00	20.90	21.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 612-00001	Delin (Ty I)		Each			
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	12.00	25.00	23.00	24.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	37.00	30.00	32.00	32.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	40.00	30.00	33.12	37.48
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		109.00	27.98	29.62	31.11
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	8.00	40.00	26.10	27.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	15.00	35.00	26.40	22.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	42.00	20.00	24.31	22.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	46.00	70.90	70.20	70.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	6.00	20.00	54.69	20.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	10.00	29.18	27.30	27.30
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	158.00	30.00	20.00	20.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	250.00	24.00	25.16	23.10
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		535.00	30.09	26.32	27.17
	WEIGHTED AVERAGE FOR THE YEAR		4,975.00	21.64	24.96	24.39
========== 612-00002	Delin (Ty II)		Each			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	5.00	25.00	25.99	24.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	43.00	21.00	22.27	21.84
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	14.00	21.00	22.88	21.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	49.00	22.73	22.79	20.29
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	25.00	25.00	38.50	26.63
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	20.00	40.00	35.33	40.90
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	8.00	23.00	23.42	21.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	39.00	24.00	23.00	23.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	215.00	16.50	21.76	19.44
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	3.00	21.00	21.83	26.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	13.00	22.00	21.71	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		434.00	20.45	23.96	21.69
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	14.00	23.00	64.50	64.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00002	Delin (Ty II)		Each			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	77.00	19.40	22.46	24.38
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	105.00	22.75	32.24	37.41
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	6.00	23.00	25.89	27.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	10.00	25.00	75.33	86.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	2.00	30.00	26.72	29.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		214.00	21.74	31.17	36.39
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	8.00	23.00	22.95	23.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	5.00	30.00	23.00	24.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	48.00	33.00	34.00	34.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	20.00	35.00	36.66	42.84
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		81.00	32.32	33.05	34.48
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	24.00	23.00	26.08	24.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	29.00	70.90	70.20	70.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10.00	32.42	32.75	32.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	46.54	34.55	46.66
		WEIGHTED AVERAGE FOR THE YEAR		792.00	24.09	26.83	28.96
==========	612-00003	Delin (Ty III)		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	30.00	30.00	27.53	26.00
NHPP0702-336		I-70 Eagle County	01/29/15	11.00	35.00	40.00	40.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	75.00	21.00	23.38	22.88
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	13.00	22.00	23.93	22.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	4.00	23.00	28.70	28.30
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	33.00	22.73	23.87	21.48
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	6.00	100.00	34.32	27.40
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	4.00	27.00	27.77	30.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	15.00	27.00	40.19	27.70
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	41.00	24.00	61.25	90.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	10.00	40.00	39.12	44.30
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	36.00	21.00	25.97	26.45

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00003	Delin (Ty III)		Each			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	59.00	23.00	26.59	25.46
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	66.00	24.00	24.28	22.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	8.00	24.00	23.00	23.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	13.00	19.00	23.64	20.52
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	24.00	25.00	25.24	28.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	18.00	22.00	34.13	32.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	8.00	23.00	30.67	50.93
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	131.00	22.00	22.88	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		605.00	24.27	28.81	29.16
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	11.00	25.00	39.06	97.95
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	2.00	23.00	66.00	66.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	35.00	23.00	27.50	27.72
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	20.00	21.60	25.65	27.95
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	20.00	22.75	34.75	40.52
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	3.00	23.00	27.96	29.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	4.00	45.00	36.50	30.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.00	25.00	34.33	25.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	24.00	25.00	40.44	13.20
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	6.00	30.00	32.69	25.56
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	3.00	30.00	31.25	25.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	24.47	33.08	33.55
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	2.00	35.00	23.00	24.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	23.00	33.00	36.00	36.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	33.16	34.07	35.04
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4.00	45.00	26.10	27.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	2.00	30.00	52.38	65.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	3.00	40.00	26.40	22.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	10.00	25.00	27.60	26.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	30.00	46.07	100.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	70.90	70.20	70.20
NHPP0063-050		US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00003	Delin (Ty III)		Each			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	6.00	20.00	94.88	25.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	20.00	35.67	32.75	32.75
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	26.00	35.00	25.00	25.00
STA0132-019 (HMA ALT)		SH13 North of Craig	12/17/15	14.00	32.00	25.74	23.10
STA0132-019 (PCCP ALT)		SH13 North of Craig					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		94.00	35.72	37.10	33.01
		WEIGHTED AVERAGE FOR THE YEAR		853.00	25.82	30.27	30.40
==========	612-00010	Delin (Spec)		Each			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	1.00	26.60	112.98	118.94
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	26.60	112.98	118.94
		WEIGHTED AVERAGE FOR THE YEAR		1.00	26.60	112.98	118.94
==========	612-00021	Delin (Ty I) (Barrier)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	19.00	39.98	55.11
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	4.00	21.00	50.00	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	20.60	47.27	43.02
		WEIGHTED AVERAGE FOR THE YEAR		5.00	20.60	47.27	43.02
==========	612-00022	Delin (Ty II) (Barrier)		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	200.00	15.00	17.80	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	15.00	17.80	15.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	15.00	17.80	15.00
==========	612-00023	Delin (Ty III) (Barrier)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	21.00	40.15	55.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	21.00	40.15	55.11

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00023	Delin (Ty III) (Barrier)		Each			
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	13.00	40.00	129.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	40.00	129.00	55.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	38.64	119.81	55.01
==========	612-00031	Delin (Ty I) (Extra Ht)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	204.00	40.00	44.36	48.49
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	21.00	40.00	45.39	42.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		225.00	40.00	44.51	47.88
		WEIGHTED AVERAGE FOR THE YEAR		225.00	40.00	44.51	47.88
==========	612-00032	Delin (Ty II) (Extra Ht)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	7.00	41.00	46.57	50.70
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	37.00	36.00	48.12	44.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	36.80	47.96	45.07
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	11.00	100.00	232.50	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	100.00	232.50	280.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	40.00	45.00	34.50	34.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	45.00	34.50	34.50
		WEIGHTED AVERAGE FOR THE YEAR		95.00	47.57	74.10	67.82
==========	612-00033	Delin (Ty III) (Extra Ht)		Each			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	111.00	55.00	49.10	52.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		111.00	55.00	49.10	52.90
		WEIGHTED AVERAGE FOR THE YEAR		111.00	55.00	49.10	52.90

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00036	Delin (Flex) (Sq Base)		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	374.00	70.00	52.02	58.80
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1,056.00	100.00	92.42	63.20
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	440.00	46.00	98.50	95.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,870.00	81.29	82.27	69.80
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	716.00	62.50	82.62	82.62
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			716.00	62.50	82.62	82.62
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	320.00	70.00	55.86	56.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			320.00	70.00	55.86	56.00
	WEIGHTED AVERAGE FOR THE YEAR			2,906.00	75.42	77.53	69.87
==========	612-00037	Delin (Flex) (Flat Mount)		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	154.00	80.00	43.85	38.85
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			154.00	80.00	43.85	38.85
	WEIGHTED AVERAGE FOR THE YEAR			154.00	80.00	43.85	38.85
==========	612-00038	Delin (Flex) (Clmp Mount)		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	8.00	85.00	63.21	57.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	85.00	63.21	57.75
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	48.00	85.00	58.58	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			48.00	85.00	58.58	30.00
	WEIGHTED AVERAGE FOR THE YEAR			56.00	85.00	59.35	33.96

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 612-00039	Delin (Flex) (Surf Mount)		Each			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	70.00	79.63	79.63
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	70.00	79.63	79.63
	WEIGHTED AVERAGE FOR THE YEAR		4.00	70.00	79.63	79.63
========== 612-00041	Delin (Flex) (Ty I)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	28.00	47.00	75.76	50.42
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	5.00	55.00	73.10	51.13
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	14.00	65.00	64.50	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		47.00	53.21	72.12	54.84
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	277.00	50.00	69.75	65.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		277.00	50.00	69.75	65.25
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	70.00	46.90	47.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	31.00	50.00	66.00	66.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	25.00	45.00	108.82	110.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	14.00	60.00	76.00	76.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		76.00	51.78	97.92	80.82
	WEIGHTED AVERAGE FOR THE YEAR		400.00	50.72	76.92	66.98
========== 612-00042	Delin (Flex) (Ty II)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	3.00	92.00	85.24	52.44
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	5.00	65.00	74.55	52.19
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	9.00	70.00	64.50	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	72.41	71.11	59.02
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	32.00	55.00	71.43	67.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	55.00	71.43	67.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00042	Delin (Flex) (Ty II)		Each			
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	121.00	60.00	66.00	66.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	45.00	57.00	77.00	77.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		166.00	59.19	68.98	68.98
		WEIGHTED AVERAGE FOR THE YEAR		215.00	59.61	69.99	67.94
==========	612-00043	Delin (Flex) (Ty III)		Each			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	5.00	75.00	75.95	53.26
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	75.00	75.95	53.26
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	58.00	60.00	73.10	69.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		58.00	60.00	73.10	69.25
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	4.00	75.00	66.00	66.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	15.00	55.00	118.28	118.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	13.00	65.00	78.00	78.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	61.56	112.27	95.25
		WEIGHTED AVERAGE FOR THE YEAR		95.00	61.32	91.84	77.17
==========	612-00070	Reflector Strip (4 In)		Each			
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	90.00	25.00	40.20	45.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	25.00	40.20	45.50
		WEIGHTED AVERAGE FOR THE YEAR		90.00	25.00	40.20	45.50
==========	612-00075	Reflector Strip (6 In)		Each			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	340.00	30.00	40.19	24.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		340.00	30.00	40.19	24.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00075	Reflector Strip (6 In)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	140.00	30.00	27.00	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	30.00	27.00	22.00
		WEIGHTED AVERAGE FOR THE YEAR		480.00	30.00	35.71	23.77
==========	612-00081	Delin (PM) (Ty I)		Each			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	10.00	20.00	38.78	37.13
STA160A-025		US 160, East and West of Kim					
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	6.00	24.00	199.25	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	21.50	98.96	98.21
		WEIGHTED AVERAGE FOR THE YEAR		16.00	21.50	98.96	98.21
==========	612-00083	Delin (PM)(Ty III)		Each			
STM012A-046		Critical Culverts SH 12 Near	01/15/15	2.00	50.00	56.20	35.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	2.00	22.50	44.32	42.43
STA160A-025		US 160, East and West of Kim					
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	8.00	35.00	229.00	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	35.42	146.78	162.91
		WEIGHTED AVERAGE FOR THE YEAR		12.00	35.42	146.78	162.91
==========	612-00101	Delin (Drv Conc Inst) (Ty I)		Each			
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	150.00	85.00	98.25	98.25
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	386.00	100.00	94.87	62.00
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	350.00	90.00	125.50	122.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		886.00	93.51	105.80	92.04
STA056A-005		SH56- BERTHOUD EAST	08/27/15	104.00	90.00	71.90	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		104.00	90.00	71.90	34.00
		WEIGHTED AVERAGE FOR THE YEAR		990.00	93.14	99.98	85.94

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00102 Delin (Drv Conc Inst) (Ty II)		Each			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	161.00	90.00	104.00	104.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	18.00	100.00	98.58	62.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	24.00	90.00	125.50	122.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		203.00	90.89	106.81	102.46
STA056A-005	SH56- BERTHOUD EAST	08/27/15	8.00	95.00	84.63	36.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	95.00	84.63	36.50
	WEIGHTED AVERAGE FOR THE YEAR		211.00	91.04	104.40	99.96
==========	612-00103 Delin (Drv Conc Inst) (Ty III)		Each			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	83.00	95.00	110.00	110.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	60.00	100.00	98.58	62.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	48.00	90.00	125.50	122.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		191.00	95.31	108.42	98.06
STA056A-005	SH56- BERTHOUD EAST	08/27/15	23.00	100.00	87.25	39.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	100.00	87.25	39.00
	WEIGHTED AVERAGE FOR THE YEAR		214.00	95.82	104.10	91.71
==========	612-00260 Loc Mark (Fib Opt)(Dome)		Each			
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	17.00	45.00	79.50	85.53
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	10.00	205.00	204.00	204.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	104.26	92.60	129.41
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	73.00	85.00	158.71	126.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00260	Loc Mark (Fib Opt)(Dome)		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	22.00	125.00	144.87	105.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	8.00	200.00	153.75	82.50
ITSSW01-536		Replacement of Variable Messa	06/18/15	12.00	80.00	102.75	82.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		115.00	100.13	151.00	114.80
ITSSW01-582		Replacement of Variable Messa	07/16/15	2.00	80.00	79.13	43.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	6.00	100.00	97.00	105.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8.00	95.00	89.85	89.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	125.44	124.44	124.44
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5.00	87.74	93.51	93.51
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8.00	101.88	105.11	105.11
		WEIGHTED AVERAGE FOR THE YEAR		158.00	100.66	139.85	115.52
==========	612-00270	Loc Mark (Util)(Flat Slat)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	121.00	120.00	120.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	121.00	120.00	120.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	48.00	70.00	121.43	119.25
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	12.00	75.00	82.18	80.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	9.00	100.00	122.82	75.63
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		69.00	74.78	115.35	106.73
		WEIGHTED AVERAGE FOR THE YEAR		71.00	76.08	115.38	107.11
==========	613-00050	1/2 In Elec Cond		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	40.00	4.91	4.87	4.87

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00050	1/2 In Elec Cond		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	4.91	4.87	4.87
	WEIGHTED AVERAGE FOR THE YEAR			40.00	4.91	4.87	4.87
==========	613-00075	3/4 In Elec Cond		Lin Foot			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	720.00	14.00	11.02	10.82
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,824.00	3.27	3.25	3.25
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,544.00	5.45	6.62	4.79
	WEIGHTED AVERAGE FOR THE YEAR			3,544.00	5.45	6.62	4.79
==========	613-00100	1 In Elec Cond		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	288.00	18.90	18.90	18.90
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	150.00	10.00	12.68	11.70
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	150.00	9.00	18.50	15.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			588.00	14.10	15.32	16.07
FSA 172A-019		SH 172/151 Signalization	11/19/15	170.00	12.00	22.21	15.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	168.00	6.54	6.49	6.49
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	250.00	31.03	14.13	14.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			588.00	18.53	17.19	12.20
	WEIGHTED AVERAGE FOR THE YEAR			1,176.00	16.32	16.09	14.13
==========	613-00125	1-1/4 In Elec Cond		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	165.00	7.64	7.57	7.57

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00125	1-1/4 In Elec Cond		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		165.00	7.64	7.57	7.57
		WEIGHTED AVERAGE FOR THE YEAR		165.00	7.64	7.57	7.57
==========	613-00127	1-1/4 In Elec Cond (P)(Spec)		Lin Foot			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	4,400.00	12.50	11.11	9.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,400.00	12.50	11.11	9.50
		WEIGHTED AVERAGE FOR THE YEAR		4,400.00	12.50	11.11	9.50
==========	613-00200	2 In Elec Cond		Lin Foot			
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	132.00	3.00	31.04	6.75
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	346.00	13.00	8.83	8.69
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	15,088.00	34.65	34.65	34.65
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	350.00	12.00	12.88	11.70
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	191.00	12.00	31.50	25.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16,107.00	33.16	30.25	33.25
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	610.00	10.00	11.76	12.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	150.00	12.00	33.88	24.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	30.00	8.00	19.32	30.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	450.00	7.50	33.10	23.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4,755.00	18.00	17.85	17.85
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	507.00	34.24	15.23	15.23
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6,502.00	17.60	18.67	17.65
		WEIGHTED AVERAGE FOR THE YEAR		22,609.00	28.69	26.05	28.76
==========	613-00201	2 In Elec Cond (Jacked)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,737.00	18.00	17.85	17.85

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00201 2 In Elec Cond (Jacked)		Lin Foot			
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,737.00	18.00	17.85	17.85
	WEIGHTED AVERAGE FOR THE YEAR		2,737.00	18.00	17.85	17.85
==========	613-00202 Inst 2 In Elec Cond (Jacked)		Lin Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	410.00	18.00	17.85	17.85
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		410.00	18.00	17.85	17.85
	WEIGHTED AVERAGE FOR THE YEAR		410.00	18.00	17.85	17.85
==========	613-00206 2 In Elec Cond (Bored)		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1,490.00	13.00	14.83	12.10
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1,550.00	12.00	40.97	47.93
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	3,825.00	9.50	18.86	13.80
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,283.00	57.75	57.75	57.75
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	75.00	40.00	153.15	157.51
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	340.00	17.00	13.37	11.63
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,563.00	25.81	26.41	33.18
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	2,185.00	60.00	117.09	49.63
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	1,164.00	20.00	32.50	32.50
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2,650.00	19.30	15.55	16.65
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	4,612.00	13.00	13.17	13.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	200.00	50.00	25.50	21.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	7,215.00	13.00	17.16	16.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	600.00	55.00	72.25	71.50
ITSSW01-536	Replacement of Variable Messa	06/18/15	1,200.00	50.00	46.35	71.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,826.00	23.32	35.26	25.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00206	2 In Elec Cond (Bored)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	760.00	35.00	33.88	35.50
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	800.00	15.00	15.50	18.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	670.00	18.00	13.25	13.25
NHPP5502-086		US 550 Highway Lighting	08/13/15	200.00	50.00	79.26	79.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,430.00	24.96	25.32	27.21
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	608.00	130.00	77.36	58.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	270.00	14.00	23.27	21.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,000.00	80.72	80.07	80.07
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	2,500.00	15.00	31.24	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,378.00	45.92	41.40	39.06
		WEIGHTED AVERAGE FOR THE YEAR		37,197.00	26.79	33.09	29.20
==========	613-00300	3 In Elec Cond		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4,078.00	13.09	12.98	12.98
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,078.00	13.09	12.98	12.98
		WEIGHTED AVERAGE FOR THE YEAR		4,078.00	13.09	12.98	12.98
==========	613-00306	3 In Elec Cond (Bored)		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	150.00	16.00	20.42	20.17
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	670.00	19.00	14.44	13.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		820.00	18.45	15.53	15.01
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,852.00	15.00	14.50	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,852.00	15.00	14.50	14.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00306	3 In Elec Cond (Bored)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	2,400.00	13.00	30.95	28.40
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	800.00	20.00	17.50	19.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	670.00	18.00	13.25	13.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,870.00	15.31	26.23	23.83
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	555.00	110.00	107.90	110.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	706.00	130.00	95.64	70.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	270.00	15.00	26.39	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,531.00	102.47	80.52	76.56
		WEIGHTED AVERAGE FOR THE YEAR		8,073.00	32.09	35.04	30.68
==========	613-00400	4 In Elec Cond		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3,373.00	102.90	103.00	103.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,373.00	102.90	103.00	103.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	60.00	40.00	57.25	49.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	40.00	57.25	49.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7,549.00	19.09	18.94	18.94
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,549.00	19.09	18.94	18.94
		WEIGHTED AVERAGE FOR THE YEAR		10,982.00	44.95	45.03	44.93

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00407	4 In Elec Cond (Brdg)(Spec)		Lin Foot			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	300.00	45.00	66.16	47.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	45.00	66.16	47.85
		WEIGHTED AVERAGE FOR THE YEAR		300.00	45.00	66.16	47.85
==========	613-00600	6 In Elec Cond		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,500.00	51.87	51.51	51.51
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,500.00	51.87	51.51	51.51
		WEIGHTED AVERAGE FOR THE YEAR		2,500.00	51.87	51.51	51.51
==========	613-01050	1/2 In Elec Cond (P)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	500.00	2.73	2.71	2.71
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	2.73	2.71	2.71
		WEIGHTED AVERAGE FOR THE YEAR		500.00	2.73	2.71	2.71
==========	613-01075	3/4 In Elec Cond (P)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	50.00	12.50	9.79	10.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	14.00	17.70	17.85
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	578.00	3.27	3.25	3.25
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		668.00	4.60	6.24	4.63
		WEIGHTED AVERAGE FOR THE YEAR		668.00	4.60	6.24	4.63

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01100 1 In Elec Cond (P)		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	620.00	18.90	18.90	18.90
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	40.00	12.00	16.76	8.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		660.00	18.48	18.46	18.29
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	4,775.00	5.00	6.49	6.48
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,775.00	5.00	6.49	6.48
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3,065.00	5.50	12.55	12.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,065.00	5.50	12.55	12.60
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,461.00	3.82	3.79	3.79
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,400.00	10.70	5.44	5.44
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,861.00	7.19	4.60	4.60
	WEIGHTED AVERAGE FOR THE YEAR		11,361.00	6.47	8.62	8.34
==========	613-01125 1-1/4 In Elec Cond (P)		Lin Foot			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	385.00	12.50	14.56	15.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,215.00	6.54	6.49	6.49
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,600.00	7.97	9.62	8.54
	WEIGHTED AVERAGE FOR THE YEAR		1,600.00	7.97	9.62	8.54

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01200 2 In Elec Cond (P)		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2,345.00	10.00	10.83	12.10
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	150.00	20.00	23.80	14.91
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	32.00	18.00	1.11	1.06
STA160A-025	US 160, East and West of Kim					
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	144.00	14.25	23.55	12.99
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	14,585.00	34.65	34.65	34.65
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	30.00	20.00	32.46	22.81
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	50.00	10.00	19.73	9.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,336.00	30.89	25.17	31.10
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	21,434.00	24.00	35.98	36.35
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2,580.00	10.00	17.00	17.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	50.00	22.60	10.40	10.70
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	431.00	10.00	9.33	8.50
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2,450.00	12.00	11.36	5.71
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	11,910.00	12.00	11.29	9.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	1,600.00	24.00	28.10	24.20
ITSSW01-536	Replacement of Variable Messa	06/18/15	1,215.00	15.00	18.47	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		41,670.00	18.59	27.28	24.33
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2,310.00	12.00	16.73	16.80
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	660.00	15.00	21.08	23.65
ITSSW01-582	Replacement of Variable Messa	07/16/15	330.00	15.00	17.06	9.65
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	380.00	10.00	8.97	8.71
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	2,200.00	15.00	9.54	6.50
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	1,300.00	13.00	13.50	10.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	105.00	12.00	14.25	14.25
NHPP5502-086	US 550 Highway Lighting	08/13/15	2,800.00	15.00	17.01	17.01
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	280.00	10.00	10.65	13.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,365.00	13.73	12.43	13.61
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	9,267.00	13.00	15.56	16.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	50.00	15.00	17.78	17.85

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01200	2 In Elec Cond (P)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4,558.00	6.00	11.14	13.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	8,141.00	11.00	11.39	12.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	11,031.00	10.91	10.82	10.82
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	150.00	10.00	21.12	28.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3,090.00	12.84	11.96	11.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36,287.00	11.01	12.20	12.86
		WEIGHTED AVERAGE FOR THE YEAR		105,658.00	17.53	21.33	20.45
==========	613-01201	2 In Elec Cond (P) (Spec)		Lin Foot			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	3,606.00	10.00	13.98	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,606.00	10.00	13.98	13.00
		WEIGHTED AVERAGE FOR THE YEAR		3,606.00	10.00	13.98	13.00
==========	613-01250	2-1/2 In Elec Cond (P)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1,826.00	13.50	17.34	17.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,826.00	13.50	17.34	17.00
		WEIGHTED AVERAGE FOR THE YEAR		1,826.00	13.50	17.34	17.00
==========	613-01300	3 In Elec Cond (P)		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	25.00	17.00	21.19	40.34
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	494.00	15.00	11.30	11.59
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	50.00	12.00	22.58	11.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		569.00	14.82	12.47	12.81
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	2,580.00	11.00	19.80	19.80
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	427.00	12.00	11.42	10.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,007.00	11.14	17.02	18.51

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01300 3 In Elec Cond (P)		Lin Foot			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	50.00	20.00	39.75	60.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	50.00	10.00	39.00	23.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	70.00	13.00	20.00	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		170.00	14.18	34.35	32.65
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1,225.00	14.00	22.59	23.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8,008.00	13.00	10.50	10.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	316.00	17.00	18.88	21.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,059.00	7.09	7.03	7.03
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	460.00	16.05	18.49	18.49
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,068.00	12.31	11.52	11.42
	WEIGHTED AVERAGE FOR THE YEAR		15,814.00	12.20	12.18	13.05
==========	613-01400 4 In Elec Cond (P)		Lin Foot			
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	60.00	26.00	47.50	55.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	26.00	47.50	55.00
	WEIGHTED AVERAGE FOR THE YEAR		60.00	26.00	47.50	55.00
==========	613-01402 Inst 4 In Elec Cond (P)		Lin Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,980.00	11.77	8.70	8.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,980.00	11.77	8.70	8.70
	WEIGHTED AVERAGE FOR THE YEAR		2,980.00	11.77	8.70	8.70
==========	613-01602 Inst 6 In Elec Cond (P)		Lin Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,920.00	16.05	11.96	11.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,920.00	16.05	11.96	11.96
	WEIGHTED AVERAGE FOR THE YEAR		3,920.00	16.05	11.96	11.96

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-03491	Elec Cond (P) (Mult)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	190.00	20.00	14.56	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		190.00	20.00	14.56	15.00
		WEIGHTED AVERAGE FOR THE YEAR		190.00	20.00	14.56	15.00
==========	613-04020	Hanger System		LUMP SUM			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	1.00	28360.80	37270.02	37270.02
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	28360.80	37270.02	37270.02
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28360.80	37270.02	37270.02
==========	613-04100	Elect System Mods		LUMP SUM			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	124950.00	124965.00	124965.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	124950.00	124965.00	124965.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	124950.00	124965.00	124965.00
==========	613-04120	1 In Elec Cond (Liquidtight Flx Met)		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	135.00	64.20	10.87	10.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		135.00	64.20	10.87	10.87
		WEIGHTED AVERAGE FOR THE YEAR		135.00	64.20	10.87	10.87
==========	613-04130	1-1/2 In Elec Cond (Liquidtight Flx Met)		Lin Foot			
NHPP5502-086		US 550 Highway Lighting	08/13/15	50.00	8.00	19.02	19.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	8.00	19.02	19.02

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-04130	1-1/2 In Elec Cond (Liquidtight Flx Met)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	160.00	11.00	34.38	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	11.00	34.38	35.00
		WEIGHTED AVERAGE FOR THE YEAR		210.00	10.29	32.30	31.20
==========	613-05200	Heat Trace Cable		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	20.00	81.81	81.15	81.15
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	81.81	81.15	81.15
		WEIGHTED AVERAGE FOR THE YEAR		20.00	81.81	81.15	81.15
==========	613-06000	Meter Pole		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	5000.00	3276.15	2500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5000.00	3276.15	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	3276.15	2500.00
==========	613-07000	Pull Box (Spec)		Each			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	9.00	1600.00	555.31	436.73
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	8.00	650.00	314.40	299.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	3.00	2500.00	458.41	309.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	1355.00	432.59	362.57
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	26.00	3470.00	5264.72	7644.19
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	13.00	600.00	418.00	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	2513.33	4146.25	5229.46

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07000	Pull Box (Spec)		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	10.00	350.00	533.50	475.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	6.00	1000.00	1165.00	1145.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	900.00	2500.00	2500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	611.76	822.73	830.59
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	16.00	500.00	553.81	530.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	250.88	248.87	248.87
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	379.46	495.91	393.97
	WEIGHTED AVERAGE FOR THE YEAR			107.00	1376.48	2181.87	2219.94
==========	613-07001	Type One Pull Box		Each			
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	3.00	500.00	360.00	360.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	600.00	304.67	288.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	9.00	600.00	906.50	418.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	576.92	762.96	394.62
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	7.00	440.00	690.91	1050.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	440.00	690.91	1050.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	16.00	321.79	319.21	319.21
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	321.79	319.21	319.21
	WEIGHTED AVERAGE FOR THE YEAR			36.00	436.91	628.88	488.54

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07002	Type Two Pull Box		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	6.00	600.00	890.00	830.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	600.00	890.00	830.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	53.00	485.41	481.52	481.52
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		53.00	485.41	481.52	481.52
		WEIGHTED AVERAGE FOR THE YEAR		59.00	497.06	556.93	516.96
==========	613-07003	Type Three Pull Box		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	11.00	750.00	676.67	640.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	750.00	676.67	640.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	3.00	1000.00	900.00	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1000.00	900.00	900.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	803.57	695.28	695.71
==========	613-07004	Type Four Pull Box		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	1200.00	1351.86	1008.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1200.00	1351.86	1008.42
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	1200.00	978.33	925.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	8.00	1200.00	2150.75	2161.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	1200.00	1728.68	1824.27

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 613-07004	Type Four Pull Box		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	3.00	1000.00	1350.00	1300.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	1250.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1062.50	1328.57	1275.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	2000.00	1869.49	1900.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	899.91	892.70	892.70
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	968.67	1007.62	955.66
	WEIGHTED AVERAGE FOR THE YEAR		33.00	1071.17	1411.60	1287.10
========== 613-07005	Type Five Pull Box		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1500.00	1698.28	1210.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	1698.28	1210.10
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	1200.00	1837.50	1775.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	1837.50	1775.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	1150.79	1141.57	1141.57
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1150.79	1141.57	1141.57
	WEIGHTED AVERAGE FOR THE YEAR		9.00	1195.06	1419.93	1219.57

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07010 Pull Box (Surf Mtd)		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1586.00	1585.00	1585.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1586.00	1585.00	1585.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1586.00	1585.00	1585.00
==========	613-07011 Pull Box (11"x18"x12")		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	22.00	1523.00	1522.00	1522.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1523.00	1522.00	1522.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	12.00	500.00	1134.48	1135.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	500.00	1134.48	1135.00
	WEIGHTED AVERAGE FOR THE YEAR		34.00	1161.94	1256.27	1385.41
==========	613-07016 Pull Box (16"x16"x6")		Each			
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	1750.00	1525.00	1250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1750.00	1525.00	1250.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1750.00	1525.00	1250.00
==========	613-07023 Pull Box (24"x36"x24")		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	8.00	1300.00	1406.11	1008.42
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	16.00	2232.00	2231.00	2231.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1921.33	1681.07	1823.47
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	71.00	1170.00	2059.03	2927.77

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07023	Pull Box (24"x36"x24")		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	1200.00	1419.00	1345.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	13.00	1200.00	1013.50	927.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	20.00	1275.00	1954.70	1775.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	12.00	1500.00	1768.58	2200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		119.00	1224.96	1952.40	2402.17
ITSSW01-582		Replacement of Variable Messa	07/16/15	2.00	1500.00	1692.25	1054.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	2.00	1900.00	1680.09	1400.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	1500.00	2537.00	2537.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1660.00	1721.58	1489.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	1000.00	949.47	900.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	3.00	1150.00	2774.33	2640.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	7.00	998.08	990.08	990.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5.00	1904.60	1457.00	1457.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1291.74	1613.11	1407.97
		WEIGHTED AVERAGE FOR THE YEAR		165.00	1346.31	1906.82	2187.89
==========	613-07025	Pull Box (24"x24"x14")		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	2232.00	2231.00	2231.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2232.00	2231.00	2231.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2232.00	2231.00	2231.00
==========	613-07026	Pull Box (16"x24"x12")		Each			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	12.00	570.00	744.63	521.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	570.00	744.63	521.64

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07026 Pull Box (16"x24"x12")		Each			
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	21.00	600.00	798.12	755.27
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	600.00	798.12	755.27
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	750.00	731.69	800.00
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	7.00	350.00	1123.32	800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	495.45	942.56	800.00
	WEIGHTED AVERAGE FOR THE YEAR		44.00	565.68	817.94	702.74
==========	613-07030 Pull Box (24"x16"x24")		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	30.00	1523.00	1522.00	1522.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	1523.00	1522.00	1522.00
	WEIGHTED AVERAGE FOR THE YEAR		30.00	1523.00	1522.00	1522.00
==========	613-07034 Pull Box (24"x36"x18")		Each			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	3.00	1100.00	1004.94	869.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1100.00	1004.94	869.41
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	4.00	1000.00	1209.42	1161.95
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	7.00	1100.00	1712.50	1955.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1063.64	1416.57	1666.62
	WEIGHTED AVERAGE FOR THE YEAR		14.00	1071.43	1290.56	1495.79
==========	613-07039 Pull Box (30"x48"x18")		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	1200.00	1403.06	1500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	1403.06	1500.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.00	1403.06	1500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
613-07040	Pull Box (30"x48"x24")		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1650.00	1771.95	1411.78
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	2.00	1450.00	1924.65	2077.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1516.67	1881.02	1855.59
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	2.00	1500.00	1836.00	1740.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	1836.00	1740.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	1150.79	1141.57	1141.57
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1150.79	1141.57	1141.57
	WEIGHTED AVERAGE FOR THE YEAR		10.00	1330.40	1722.33	1475.46
613-07050	Pull Box (13"x24"x18") Deep		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	485.41	481.52	481.52
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	485.41	481.52	481.52
	WEIGHTED AVERAGE FOR THE YEAR		4.00	485.41	481.52	481.52
613-07060	Pull Box (18"x30"x18") Deep		Each			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	850.00	806.97	664.62
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	850.00	806.97	664.62
FSA 172A-019	SH 172/151 Signalization	11/19/15	2.00	950.00	1922.67	1840.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	950.00	1922.67	1840.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	883.33	1111.25	1056.41

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-08000	Inst Vault		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	6949.49	6893.78	6893.78
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	9.00	1637.10	3805.59	3805.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	3762.06	5040.87	5040.87
		WEIGHTED AVERAGE FOR THE YEAR		15.00	3762.06	5040.87	5040.87
==========	613-10000	Wiring		LUMP SUM			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	2000.00	3891.43	6554.71
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1.00	10000.00	6560.58	6408.21
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	282156.00	282190.00	282190.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	28530.00	1771.27	1303.55
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	7000.00	10817.12	7753.85
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	2500.00	4300.00	3400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	55364.33	20155.35	51268.39
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	1.00	5000.00	3700.00	3700.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	1.00	6000.00	13703.24	10109.73
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	26000.00	21600.00	20300.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	20000.00	30178.20	58737.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	14250.00	20938.41	23211.88
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	20000.00	21000.00	21000.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	10000.00	15390.00	18950.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	1.00	20000.00	30827.25	30629.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	32000.00	6047.10	5809.75
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	1.00	34100.00	38242.50	33000.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	10000.00	16000.00	16000.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	6000.00	33871.00	33871.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	18871.43	20745.91	22751.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-10000	Wiring		LUMP SUM			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	40000.00	182560.28	138800.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	5000.00	3740.33	3801.00
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	1.00	4000.00	5488.40	1000.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	65000.00	83905.13	93000.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	25000.00	35666.00	34900.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	15000.00	10653.56	10000.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	38000.00	28736.67	34260.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	50413.14	46834.30	46834.30
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	1.00	20000.00	52949.06	33850.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	37610.50	23433.74	23433.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	33404.16	41832.09	42795.64
		WEIGHTED AVERAGE FOR THE YEAR		27.00	31797.79	29484.52	37009.15
==========	613-10010	Wiring (Spec)		LUMP SUM			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	25000.00	16323.58	8067.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	16323.58	8067.33
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	90000.00	148304.55	68600.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	1.00	12000.00	36482.50	23965.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	10000.00	70454.95	86359.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	37333.33	106155.30	59641.63
		WEIGHTED AVERAGE FOR THE YEAR		4.00	34250.00	78514.77	46748.06
==========	613-10015	Breakaway Wiring System		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	7.00	777.00	777.00	777.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	777.00	777.00	777.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	777.00	777.00	777.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-13000	Luminaire (LED)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	27.00	1444.00	1443.00	1443.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	2000.00	930.01	875.08
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	1200.00	2700.00	2200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			33.00	1496.61	1375.34	1420.04
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	1100.00	1688.13	1856.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1100.00	1688.13	1856.25
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	2200.00	2027.50	1655.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	3.00	1200.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	1450.00	1531.00	1313.75
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	25.00	1500.00	704.58	708.75
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	21.00	1000.00	900.16	720.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	1210.00	1294.72	1200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	1266.80	857.53	752.78
	WEIGHTED AVERAGE FOR THE YEAR			91.00	1350.86	991.71	1067.91
==========	613-13003	Lumin (Spec)(LED)(50 W)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4.00	2006.25	1862.57	1862.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	2006.25	1862.57	1862.57
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2006.25	1862.57	1862.57
==========	613-13004	Lumin (Spec)(LED)(130W)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	25.00	550.00	595.20	580.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	550.00	595.20	580.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	550.00	595.20	580.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-13006	Lumin (LED) (8500 Lumens)		Each			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	4.00	760.00	1192.60	1367.79
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	38.00	1200.00	1353.50	1014.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		42.00	1158.10	1331.56	1047.69
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1158.10	1331.56	1047.69
==========	613-13010	Lumin(LED)(5000 Lumens)		Each			
NHPP5502-086		US 550 Highway Lighting	08/13/15	12.00	1100.00	1146.17	1146.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1100.00	1146.17	1146.17
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1100.00	1146.17	1146.17
==========	613-13030	Lumin (LED)(12000 Lumens)		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	41.00	1400.00	1096.66	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	1400.00	1096.66	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	1400.00	1096.66	1100.00
==========	613-13034	Lumin (LED)(15000 Lumens)		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	41.00	1400.00	1470.48	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	1400.00	1470.48	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	1400.00	1470.48	1500.00
==========	613-13060	Lumin (LED) (1300 Lumen)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10.00	1685.25	1555.94	1555.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	1685.25	1555.94	1555.94
		WEIGHTED AVERAGE FOR THE YEAR		10.00	1685.25	1555.94	1555.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-13065	Lumin (LED) (5400 Lumen)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	12.00	1016.50	4303.58	4303.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	1016.50	4303.58	4303.58
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1016.50	4303.58	4303.58
==========	613-16000	Luminaire (Spec)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	3500.00	2692.83	2400.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	365.00	2713.91	2692.22	2692.22
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		367.00	2718.19	2692.24	2690.63
		WEIGHTED AVERAGE FOR THE YEAR		367.00	2718.19	2692.24	2690.63
==========	613-20000	Inst Light Std + Lumin		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	352.33	349.50	349.50
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	352.33	349.50	349.50
		WEIGHTED AVERAGE FOR THE YEAR		10.00	352.33	349.50	349.50
==========	613-20200	Inst Lumin		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	14.00	250.00	168.33	160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	250.00	168.33	160.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	3.00	500.00	260.22	152.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	500.00	260.22	152.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	294.12	184.55	158.59

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-30005	Light Std + Lumin (Pedest)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	4500.00	7017.50	7035.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	4500.00	7017.50	7035.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	10.00	3000.00	5695.71	5300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	3000.00	5695.71	5300.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	3562.50	5951.54	5950.63
==========	613-30300	Light Std Alum (30 Ft)		Each			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	6.00	4400.00	2650.72	2500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	4400.00	2650.72	2500.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	4400.00	2650.72	2500.00
==========	613-30352	Light Std Alum (35 Ft) (2)		Each			
NHPP5502-086		US 550 Highway Lighting	08/13/15	6.00	3900.00	5384.17	5384.17
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	3900.00	5384.17	5384.17
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3900.00	5384.17	5384.17
==========	613-30400	Light Std Alum (40 Ft)		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	1500.00	5237.67	4945.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1500.00	5237.67	4945.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	5237.67	4945.00
==========	613-32300	Light Std Steel (30 Ft)		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	3500.00	5890.63	4331.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	3500.00	5890.63	4331.25
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3500.00	5890.63	4331.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-32350	Light Std Steel (35 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	18.00	3500.00	2610.03	2300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	3500.00	2610.03	2300.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	3500.00	2610.03	2300.00
==========	613-32400	Light Std Steel (40 Ft)		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	24.00	4846.00	4846.00	4846.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	4846.00	4846.00	4846.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	25.00	5420.00	5283.96	3920.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	5420.00	5283.96	3920.00
		WEIGHTED AVERAGE FOR THE YEAR		49.00	5138.86	5213.42	4373.55
==========	613-34200	Light Standard Metal (20 Foot)		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	12.00	3022.75	3594.65	3594.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	3022.75	3594.65	3594.65
		WEIGHTED AVERAGE FOR THE YEAR		12.00	3022.75	3594.65	3594.65
==========	613-34300	Light Std Metal (30 Ft)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	9.00	2500.00	3135.00	3150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	2500.00	3135.00	3150.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	2500.00	3135.00	3150.00
==========	613-34302	Light Std Metal (30 Ft) (2)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	5.00	3000.00	3447.50	3465.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3000.00	3447.50	3465.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	3000.00	3447.50	3465.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-34303	Light Std Metal (30 Ft) (2) (Spec)		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	41.00	7100.00	6002.43	6100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	7100.00	6002.43	6100.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	7100.00	6002.43	6100.00
==========	613-34352	Light Std Metal (35 Ft) (Spec) (2)		Each			
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	19.00	7200.00	3011.50	2638.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	7200.00	3011.50	2638.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	7200.00	3011.50	2638.00
==========	613-34400	Light Std Metal (40 Ft)		Each			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	3500.00	7575.00	6050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	7575.00	6050.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	3.00	2000.00	3568.67	3806.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	2000.00	3568.67	3806.01
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	22.00	2250.00	2616.63	2900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	2250.00	2616.63	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	2314.81	2897.83	3234.00
==========	613-40000	Conc Foundation Pad		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	2.00	1000.00	1957.28	2000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	923.91	916.50	916.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-40000	Conc Foundation Pad		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	1786.90	559.96	559.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1093.11	1392.32	1218.24
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1093.11	1392.32	1218.24
==========	613-40010	Light Std Foundation		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	6.00	1750.00	1393.86	1008.42
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	24.00	2127.00	2126.00	2126.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	2000.00	1575.00	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	2048.38	1745.70	1861.70
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	3.00	1000.00	1300.00	1300.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	4.00	970.00	827.34	892.03
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	2300.00	3008.13	3506.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	1461.82	1647.53	1953.92
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	14.00	1000.00	1462.50	1470.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	5.00	5000.00	1900.80	1300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	2052.63	1706.00	1425.26
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	24.00	1000.00	951.38	940.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	28.00	1750.00	1600.25	1100.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	800.00	3411.67	1950.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	67.00	1184.61	1175.11	1175.11
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10.00	1984.85	1337.39	1337.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130.00	1330.90	1321.86	1133.97
		WEIGHTED AVERAGE FOR THE YEAR		192.00	1529.40	1440.21	1331.06

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-40012	Light Std Foundation Spec		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	750.00	1255.00	1260.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	6.00	1400.00	5429.67	5429.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	1075.00	2646.56	3344.84
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	18.00	2500.00	672.42	640.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	10.00	1845.75	952.48	952.48
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28.00	2266.34	706.57	751.60
	WEIGHTED AVERAGE FOR THE YEAR			40.00	1908.94	1055.77	1529.57
==========	613-50010	Photoel Cell		Each			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	500.00	115.17	115.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	450.00	85.29	71.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	466.67	92.18	85.83
	WEIGHTED AVERAGE FOR THE YEAR			3.00	466.67	92.18	85.83
==========	613-50100	Lighting Ctrl Center		Each			
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	2.00	8000.00	9894.50	8887.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	8000.00	9894.50	8887.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	2.00	7000.00	12009.90	12200.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	10000.00	2222.17	2236.50
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	32845.08	32581.81	32581.81
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	16226.55	17258.90	17258.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	19823.11	15428.22	20234.40
	WEIGHTED AVERAGE FOR THE YEAR			9.00	17195.75	13952.56	17712.76

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-50105	Lighting Ctrl Center (Pedestal Only)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	6000.00	10974.25	13700.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	5500.00	2383.25	2300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	5666.67	4837.82	6100.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5666.67	4837.82	6100.00
==========	613-50106	Light Cont Center (Spec)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	3000.00	4702.50	4725.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3000.00	4702.50	4725.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	4702.50	4725.00
==========	613-50125	Ctrl Center Box		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	6705.15	6651.41	6651.41
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6705.15	6651.41	6651.41
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6705.15	6651.41	6651.41
==========	613-50130	4-Plex Rcptl (W/Back Box & Cover)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	25.00	283.61	281.33	281.33
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	16.00	3696.85	1652.71	1652.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	1615.61	816.50	816.50
		WEIGHTED AVERAGE FOR THE YEAR		41.00	1615.61	816.50	816.50
==========	613-50132	2-Plex Recept. (W/Box & Cover)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	9.00	400.00	522.50	525.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	400.00	522.50	525.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	400.00	522.50	525.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-50150	Secondary Serv Pedestal		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	33.00	4888.00	4888.00	4888.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	4888.00	4888.00	4888.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	1750.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1750.00	4000.00	4000.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	6227.40	1579.87	1579.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6227.40	1579.87	1579.87
		WEIGHTED AVERAGE FOR THE YEAR		35.00	4836.61	4768.11	4768.11
==========	613-50210	Temporary Lighting		LUMP SUM			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	70319.00	70327.00	70327.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	70319.00	70327.00	70327.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	70319.00	70327.00	70327.00
==========	613-50410	Light Std (Temp)		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	6.00	2500.00	6985.86	11760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2500.00	6985.86	11760.00
BRS0704-215		I-70 Deer Trail East	05/28/15	6.00	1600.00	4390.00	8770.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	1600.00	4390.00	8770.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2050.00	6120.57	10265.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-70250	Lumin HPS (250 W)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	19.00	1000.00	1462.50	1470.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	1000.00	1462.50	1470.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.00	600.00	369.26	360.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	6.00	600.00	577.47	550.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	600.00	458.50	441.43
		WEIGHTED AVERAGE FOR THE YEAR		33.00	830.30	864.37	1033.64
==========	613-70400	Lumin HPS (400 W)		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	950.00	570.30	504.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	950.00	570.30	504.21
		WEIGHTED AVERAGE FOR THE YEAR		1.00	950.00	570.30	504.21
==========	613-72250	Lumin HPS (WT) (250 W)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	0.00	.	.	.
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.00	.	.	.
		WEIGHTED AVERAGE FOR THE YEAR		0.00	.	.	.
==========	613-74000	Light Mast Arm		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	4.00	2000.00	2056.40	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2000.00	2056.40	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	2056.40	3000.00
==========	613-80105	Circ Breaker (30A, 2 Pole)		Each			
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	3.00	150.00	210.00	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	150.00	210.00	210.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	150.00	210.00	210.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-80130	Service Meter Cabinet		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	12.00	3500.00	7036.52	6666.67
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	5000.00	3273.33	3100.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	5000.00	8753.50	6250.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	3.00	3500.00	2759.38	3547.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	3815.79	6115.03	5589.08
ITSSW01-582		Replacement of Variable Messa	07/16/15	1.00	3500.00	5911.88	2207.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3500.00	5911.88	2207.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	3800.00	6105.90	5419.98
==========	613-81700	Safe Switch NEMA 3R 60A 2 Pole 240V		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	28.00	872.00	871.00	871.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	872.00	871.00	871.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	1.00	1000.00	1244.00	1230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	1244.00	1230.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	876.41	895.87	883.38
==========	614-00011	Sign Panel (CL I)		Sq Foot			
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	419.00	19.00	16.42	16.50
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	101.00	22.00	34.13	16.13
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	92.00	22.00	21.65	20.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	78.00	12.00	15.52	14.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	2.00	20.00	28.80	21.77
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	178.00	16.29	24.79	20.29
IM0705-079		I-70 Siebert - East PCCP	02/19/15	262.00	20.00	19.53	21.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	10.00	16.00	22.37	25.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-00011	Sign Panel (CL I)		Sq Foot			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	46.00	25.00	28.45	17.04
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	114.50	20.00	17.92	16.53
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	12.00	25.00	24.38	23.34
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	54.00	18.00	15.35	14.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	233.00	21.00	21.00	21.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	27.00	25.00	26.74	21.73
MTCER100-225	Signing Project: C-470 and I-	03/12/15	174.00	18.00	19.94	20.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	63.00	17.00	21.01	18.36
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	82.00	15.00	19.18	17.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	673.00	15.50	18.53	14.40
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	12.50	17.00	20.91	34.72
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	49.00	17.00	23.21	22.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	72.00	18.00	20.25	20.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	9.00	25.00	22.70	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,763.00	18.17	19.78	17.72
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	119.00	14.00	17.96	15.59
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	7.00	25.00	41.00	41.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	63.00	14.00	20.00	19.06
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	120.00	17.40	33.87	19.62
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	478.00	20.00	17.92	17.92
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	15.30	40.13	46.76
BRS0704-215	I-70 Deer Trail East	05/28/15	12.00	25.00	42.67	73.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	309.00	22.00	31.67	30.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	14.00	27.50	19.39	22.10
SHE165A-012	SH 165A Safety Improvements	06/11/15	12.50	40.00	35.33	40.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	70.00	20.00	20.00	20.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	48.00	35.00	31.04	19.90
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	42.00	20.00	21.39	16.67
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	30.00	19.00	21.56	16.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,326.50	20.26	25.81	22.61
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	28.00	30.00	31.33	34.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	56.00	20.00	27.00	27.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	584.00	18.00	20.90	21.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	53.00	20.00	23.00	24.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	14.00	35.00	27.50	27.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-00011	Sign Panel (CL I)		Sq Foot			
ITSSW01-582	Replacement of Variable Messa	07/16/15	73.00	35.00	26.34	24.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	298.00	20.00	18.34	19.30
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	164.00	17.00	45.14	40.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	120.00	22.00	16.00	16.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	19.25	30.00	21.87	21.87
STA056A-005	SH56- BERTHOUD EAST	08/27/15	121.00	18.00	25.76	28.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,530.25	20.08	26.71	23.68
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	29.00	18.00	20.58	21.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	27.00	20.00	30.81	31.92
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	680.00	20.00	19.93	18.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	22.00	20.00	23.83	20.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	590.00	16.00	18.78	18.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	187.50	21.00	26.47	25.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	235.00	22.00	22.68	16.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	86.00	20.00	18.90	18.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	123.00	20.00	30.49	29.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,214.00	28.36	28.08	28.08
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	185.00	29.18	22.93	22.93
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	60.00	20.00	20.00	20.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	656.00	19.00	15.16	14.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,094.50	22.30	21.05	21.36
	WEIGHTED AVERAGE FOR THE YEAR		9,714.25	20.50	21.93	20.82
========== 614-00012	Sign Panel (CL II)		Sq Foot			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	4,761.00	23.00	20.30	19.80
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	12.00	30.00	40.46	27.23
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	355.00	15.00	18.42	16.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	9.00	25.00	33.33	23.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	980.00	21.46	21.67	21.48
IM0705-079	I-70 Siebert - East PCCP	02/19/15	529.00	25.00	23.63	27.30
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	130.00	15.00	24.70	25.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	16.00	27.00	31.96	24.50
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	28.00	25.00	35.49	27.70
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	174.75	20.00	20.77	19.84
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	888.00	17.00	26.59	25.46

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-00012	Sign Panel (CL II)		Sq Foot			
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	296.00	20.00	17.68	16.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1,184.00	25.20	25.20	25.20
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	48.00	27.00	30.22	26.07
MTCER100-225	Signing Project: C-470 and I-	03/12/15	2,635.50	20.00	22.92	20.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	287.00	25.00	22.51	19.44
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	53.00	20.00	22.74	23.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1,034.00	19.25	22.62	20.80
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	171.00	28.00	40.00	32.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	969.50	20.16	23.21	22.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	84.00	22.00	29.25	33.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,644.75	21.54	21.82	21.36
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	160.00	16.00	21.43	18.93
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	16.00	30.00	32.80	25.10
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	22.00	27.00	41.00	41.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	545.00	17.00	25.33	21.95
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1,236.00	19.00	19.80	21.41
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2,188.00	22.00	20.90	20.90
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	18.00	19.20	66.99	77.93
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	48.00	30.00	28.33	27.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	120.00	30.00	28.50	25.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	65.00	22.00	20.44	20.88
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	24.00	25.00	68.46	19.91
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,442.00	20.70	22.59	21.85
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	10.00	35.00	49.00	55.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	12.00	25.00	29.00	29.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	145.00	20.00	22.95	23.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	9.00	30.00	28.30	29.60
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	68.00	32.00	27.50	27.50
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	951.00	22.00	20.01	21.06
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,644.00	25.00	22.00	22.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	37.50	32.00	20.69	20.69
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	32.00	40.00	37.67	37.48
STA056A-005	SH56- BERTHOUD EAST	08/27/15	330.00	22.00	31.70	39.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,238.50	24.01	22.78	23.90

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-00012	Sign Panel (CL II)		Sq Foot			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	276.00	19.00	24.59	25.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	1,651.00	22.00	24.90	20.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	11.00	20.00	26.23	22.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	810.00	20.00	23.85	23.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	272.00	30.00	27.61	24.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	379.00	22.00	19.70	18.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	9.00	25.00	29.41	35.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	800.50	38.18	37.80	37.80
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	96.00	22.00	42.38	45.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	204.00	32.42	26.20	26.20
MP 0251-349	FY 16 R2 Signing Project	12/17/15	6,049.00	23.00	19.06	17.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,557.50	23.98	22.17	20.50
	WEIGHTED AVERAGE FOR THE YEAR		32,882.75	22.45	22.07	21.39
========== 614-00013	Sign Panel (CL III)		Sq Foot			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	3,522.00	25.00	24.61	25.75
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	224.00	35.00	47.24	32.27
IM0705-079	I-70 Siebert - East PCCP	02/19/15	335.00	35.00	30.04	33.60
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,240.00	38.68	30.00	30.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
MTCER100-225	Signing Project: C-470 and I-	03/12/15	10,026.50	22.00	23.46	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,347.50	26.14	25.19	24.03
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	328.00	30.00	28.31	30.92
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	120.00	25.00	25.88	25.88
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	56.00	40.00	30.50	25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		504.00	29.92	28.39	29.49
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1,047.00	28.00	31.52	36.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,047.00	28.00	31.52	36.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00013	Sign Panel (CL III)		Sq Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	662.00	23.00	28.16	27.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	338.00	41.45	41.04	41.04
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	36.00	32.00	25.00	25.00
MP 0251-349		FY 16 R2 Signing Project	12/17/15	2,807.00	25.00	25.20	25.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,843.00	26.17	26.35	27.30
		WEIGHTED AVERAGE FOR THE YEAR		22,741.50	26.32	25.91	25.25
==========	614-00014	Lighted Street Name Sign (Inst Only)		Each			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	500.00	748.99	710.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	748.99	710.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	748.99	710.00
==========	614-00025	Inst Sign Panel (CL I)		Sq Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	27.27	27.00	27.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	27.27	27.00	27.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	27.27	27.00	27.00
==========	614-00029	Inst Sign Panel (CL II)		Each			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	2.00	250.00	103.09	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	250.00	103.09	150.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	250.00	103.09	150.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00035	Sign Panel (Spec)		Sq Foot			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	3.00	25.00	214.39	36.07
STA160A-025		US 160, East and West of Kim					
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	45.00	32.00	44.00	35.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		48.00	31.56	54.65	35.07
		WEIGHTED AVERAGE FOR THE YEAR		48.00	31.56	54.65	35.07
==========	614-00037	Sign Panel (Spec)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	18.00	2536.72	2125.80	2125.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	2536.72	2125.80	2125.80
		WEIGHTED AVERAGE FOR THE YEAR		18.00	2536.72	2125.80	2125.80
==========	614-00040	Sign Post (Spec)		Lin Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	742.00	16.21	21.84	21.84
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		742.00	16.21	21.84	21.84
		WEIGHTED AVERAGE FOR THE YEAR		742.00	16.21	21.84	21.84
==========	614-00041	Sign Post (Spec)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	44.00	602.92	582.46	582.46
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		44.00	602.92	582.46	582.46
		WEIGHTED AVERAGE FOR THE YEAR		44.00	602.92	582.46	582.46
==========	614-00200	Steel Sign Post (U-2)		Lin Foot			
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	34.00	11.00	12.61	11.13
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		34.00	11.00	12.61	11.13
		WEIGHTED AVERAGE FOR THE YEAR		34.00	11.00	12.61	11.13

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-00615	Steel Sign Post (W 6x15)		Lin Foot			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	186.00	40.00	52.25	60.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	71.00	50.00	82.55	76.65
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	53.00	59.85	64.00	64.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		310.00	45.68	61.85	64.50
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	136.00	48.00	38.21	41.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		136.00	48.00	38.21	41.63
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	189.00	63.00	63.54	68.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	182.00	40.00	52.50	60.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		371.00	51.72	58.91	64.08
	WEIGHTED AVERAGE FOR THE YEAR		817.00	48.81	57.53	60.50
614-00818	Steel Sign Post (W 8x18)		Lin Foot			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	150.00	45.00	56.48	63.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	39.00	50.00	104.28	84.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	40.00	59.85	63.00	63.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		229.00	48.45	67.66	66.58
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	33.00	62.18	61.56	61.56
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MP 0251-349	FY 16 R2 Signing Project	12/17/15	242.00	45.00	55.60	63.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		275.00	47.06	55.86	62.83
	WEIGHTED AVERAGE FOR THE YEAR		504.00	47.69	62.64	64.53

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00821 Steel Sign Post (W 8x21)		Lin Foot	==========	==========	==========
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	30.00	50.00	60.71	67.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	29.00	59.85	82.00	82.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		59.00	54.84	64.16	74.37
MP 0251-349	FY 16 R2 Signing Project	12/17/15	98.00	50.00	61.07	67.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		98.00	50.00	61.07	67.00
	WEIGHTED AVERAGE FOR THE YEAR		157.00	51.82	62.24	69.77
==========	614-01022 Steel Sign Post (W 10x22)		Lin Foot	==========	==========	==========
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	248.00	55.00	64.73	70.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	34.00	59.85	80.00	80.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	55.58	65.14	71.21
MP 0251-349	FY 16 R2 Signing Project	12/17/15	122.00	55.00	64.82	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		122.00	55.00	64.82	70.00
	WEIGHTED AVERAGE FOR THE YEAR		404.00	55.41	65.07	70.84
==========	614-01026 Steel Sign Post (W 10x26)		Lin Foot	==========	==========	==========
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	290.00	60.00	70.83	74.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	76.00	59.85	94.00	94.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	59.97	71.99	78.15
MP 0251-349	FY 16 R2 Signing Project	12/17/15	38.00	60.00	69.37	74.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	60.00	69.37	74.00
	WEIGHTED AVERAGE FOR THE YEAR		404.00	59.97	71.81	77.76

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01226 Steel Sign Post (W 12x26)		Lin Foot			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	46.00	65.00	74.45	75.50
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	43.00	59.85	110.00	110.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		89.00	62.51	80.05	92.17
MP 0251-349	FY 16 R2 Signing Project	12/17/15	145.00	65.00	71.48	75.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		145.00	65.00	71.48	75.50
	WEIGHTED AVERAGE FOR THE YEAR		234.00	64.05	74.78	81.84
==========	614-01502 Steel Sign Supp (2-In Rd)(Po&Sock)		Lin Foot			
FSA 172A-019	SH 172/151 Signalization	11/19/15	23.00	22.00	19.52	29.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	22.00	19.52	29.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	22.00	19.52	29.00
==========	614-01503 Steel Sign Supp (2-In Rd)(Po&Sock)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	110.00	140.00	171.33	175.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	24.00	150.00	144.67	110.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	11.00	131.90	226.32	238.72
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	7.00	125.00	250.89	216.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	20.00	200.00	250.45	220.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	18.00	127.93	263.02	250.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	4.00	200.00	277.50	400.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	3.00	200.00	505.50	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		197.00	147.35	188.51	193.04
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	16.00	175.00	75.77	28.88
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	6.00	260.00	166.14	178.41
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	198.18	95.61	69.66

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01503 Steel Sign Supp (2-In Rd)(Po&Sock)		Each			
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	7.00	250.00	267.00	173.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	52.00	140.00	156.50	158.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	9.00	165.00	277.50	290.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	2.00	200.00	330.00	330.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	39.00	180.00	177.99	216.45
STA056A-005	SH56- BERTHOUD EAST	08/27/15	1.00	135.00	412.50	200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		110.00	164.27	185.74	193.99
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	39.00	280.00	237.67	220.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	25.00	115.00	221.98	205.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	150.00	181.19	170.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	81.00	125.44	124.20	124.20
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MP 0251-349	FY 16 R2 Signing Project	12/17/15	151.00	140.00	182.18	175.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		304.00	152.29	195.42	169.57
	WEIGHTED AVERAGE FOR THE YEAR		633.00	154.43	187.47	177.64
==========	614-01512 Steel Sign Supp (2-In Rd)(Post)		Lin Foot			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	14.00	5.00	10.01	8.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	686.00	10.00	30.98	12.60
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	24.00	20.00	9.45	11.02
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	32.00	15.00	8.87	8.49
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	13.00	8.00	9.35	8.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	858.00	7.00	15.14	4.30
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	26.00	9.00	13.94	23.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,653.00	8.61	22.39	8.28
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	174.00	8.00	11.45	11.13

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-01512	Steel Sign Supp (2-In Rd)(Post)		Lin Foot			
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	824.00	12.00	13.94	13.94
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	60.00	20.00	25.83	46.50
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	12.00	12.00	10.78	10.44
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	144.00	8.00	15.00	15.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	84.00	13.00	14.20	11.11
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	69.00	13.00	13.70	11.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,367.00	11.53	13.78	15.14
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	268.00	9.00	22.79	20.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	12.00	22.00	10.67	10.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		280.00	9.56	22.71	19.60
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	60.00	15.00	12.33	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	15.00	12.33	10.00
	WEIGHTED AVERAGE FOR THE YEAR		3,360.00	9.99	20.70	11.61
========== 614-01522	Steel Sign Supp (2-In Rd)(Sock)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	90.00	104.65	50.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	67.00	77.00	228.28	262.50
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	100.00	122.82	137.76
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	50.00	70.09	50.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	77.00	65.00	30.31	25.80
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	150.00	74.13	122.68
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	72.03	130.29	134.63
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	13.00	55.00	89.85	83.48
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	39.00	100.00	142.32	260.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	86.00	100.00	139.36	139.36
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	6.00	150.00	349.67	555.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-01522	Steel Sign Supp (2-In Rd)(Sock)		Each			
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	52.00	101.95	145.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	12.00	80.00	100.00	100.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	7.00	70.00	74.80	58.89
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	7.00	75.00	75.03	58.89
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		171.00	94.40	129.80	177.48
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	31.00	150.00	134.57	120.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	110.00	144.00	144.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	148.75	134.61	120.75
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	6.00	150.00	120.67	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	150.00	120.67	100.00
	WEIGHTED AVERAGE FOR THE YEAR		359.00	90.82	130.61	149.92
614-01572	Steel Sign Supp (2-1/2 Rd NP40)(Po&Silp)		Lin Foot			
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	32.00	40.00	39.00	43.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	40.00	39.00	43.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	12.00	40.00	24.17	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	40.00	24.17	20.00
	WEIGHTED AVERAGE FOR THE YEAR		44.00	40.00	31.15	36.73
614-01573	Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	300.00	350.00	384.39	345.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	68.00	301.03	431.52	387.92
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	80.00	250.00	304.67	291.71

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01573	Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)		Each			
STA160A-025		US 160, East and West of Kim					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	26.00	350.00	423.23	356.40
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	5.00	300.00	480.90	400.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	92.00	311.14	409.14	400.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	10.00	400.00	466.25	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		581.00	324.78	391.95	355.05
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	46.00	250.00	421.74	438.90
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	81.00	350.00	303.55	330.65
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	2.00	310.15	802.58	935.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	313.72	360.69	378.62
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	3.00	500.00	638.67	633.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	35.00	300.00	256.00	257.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	415.00	367.50	385.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	4.00	450.00	550.00	550.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	83.00	350.00	289.05	234.00
STA056A-005		SH56- BERTHOUD EAST	08/27/15	3.00	300.00	710.00	740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		129.00	342.36	302.89	272.26
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4.00	350.00	456.73	460.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	29.00	350.00	435.14	500.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	24.00	300.00	385.93	360.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	109.00	250.88	248.40	248.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MP 0251-349		FY 16 R2 Signing Project	12/17/15	395.00	350.00	352.81	320.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		561.00	328.60	354.25	318.10
		WEIGHTED AVERAGE FOR THE YEAR		1,400.00	326.91	368.18	334.79
==========	614-01575	Steel Sign Supp (2-1/2 In Rd NP40)(Po)		Lin Foot			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	13.00	20.00	14.22	12.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-01575	Steel Sign Supp (2-1/2 In Rd NP40)(Po)		Lin Foot			
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	13.00	300.00	13.82	12.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	140.00	13.00	23.00	12.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		166.00	36.02	21.71	12.76
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	202.00	20.00	17.63	15.59
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	35.00	20.00	33.00	33.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	42.00	20.00	19.65	22.62
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		279.00	20.00	18.16	18.83
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	108.00	15.00	22.79	20.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	72.00	20.00	23.00	23.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		180.00	17.00	22.80	21.20
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	1,290.00	22.00	15.78	16.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,290.00	22.00	15.78	16.00
	WEIGHTED AVERAGE FOR THE YEAR		1,915.00	22.45	17.24	16.62
614-01578	Steel Sign Supp (2-1/2 In Rd NP40)(Slip)		Each			
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	210.00	236.54	225.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	250.00	244.89	225.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	12.00	130.00	265.22	187.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	144.29	262.09	192.43
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	15.00	245.00	234.71	217.04
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	3.00	260.00	301.22	348.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	247.50	238.87	238.87

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01578	Steel Sign Supp (2-1/2 In Rd NP40)(Slip)		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	9.00	300.00	319.59	285.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	6.00	200.00	345.00	345.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	260.00	321.80	309.00
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	93.00	400.00	271.73	220.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	300.00	213.83	180.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		95.00	397.89	270.27	219.16
		WEIGHTED AVERAGE FOR THE YEAR		142.00	339.26	270.24	228.51
==========	614-01582	Steel Sign Supp (2-1/2 In Rd)(Po&Slip)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	60.00	36.75	52.00	52.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	36.75	52.00	52.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	30.00	35.00	38.00	38.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	35.00	38.00	38.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	370.00	35.00	45.32	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		370.00	35.00	45.32	33.00
		WEIGHTED AVERAGE FOR THE YEAR		460.00	35.23	45.41	35.80
==========	614-01583	Stl Sign Supp (2-1/2 In Rd 80)(Po&Slip)		Each			
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	53.00	475.00	467.75	450.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-01583	Stl Sign Supp (2-1/2 In Rd 80)(Po&Slip)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	450.00	564.54	378.16
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1.00	500.00	640.00	520.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	8.00	463.52	472.64	477.44
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	10.00	25.00	507.54	400.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	4.00	450.00	537.92	415.43
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	450.00	619.10	608.50
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	6.00	550.00	429.80	380.20
MTCER100-225	Signing Project: C-470 and I-	03/12/15	102.00	450.00	494.45	428.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	500.00	832.50	665.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		191.00	438.92	487.51	437.93
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	600.00	664.00	653.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	7.00	400.00	441.92	475.75
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	7.00	450.00	471.67	445.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	8.00	550.00	1669.75	489.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	476.09	787.15	478.88
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	8.00	500.00	615.00	615.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	6.00	400.00	369.61	234.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	500.00	642.49	535.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	462.50	451.44	462.19
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	101.00	450.00	652.89	745.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	130.90	129.60	129.60
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	8.00	445.00	651.42	670.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	17.00	450.00	400.00	400.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	93.00	475.00	433.96	420.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		223.00	454.52	562.12	569.43
	WEIGHTED AVERAGE FOR THE YEAR		453.00	449.32	536.76	505.60
========== 614-01585	Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	480.00	20.00	46.34	36.75

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-01585	Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	109.00	30.00	20.94	19.84
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1,514.00	16.01	15.75	15.75
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	860.00	26.25	29.15	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,963.00	20.14	32.09	21.41
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1,968.00	22.50	27.87	27.87
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,968.00	22.50	27.87	27.87
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	198.00	24.00	16.00	16.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		198.00	24.00	16.00	16.00
	WEIGHTED AVERAGE FOR THE YEAR		5,129.00	21.20	31.37	22.68
614-01588	Steel Sign Supp (2-1/2 In Rd 80)(Slip)		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	40.00	300.00	291.52	341.25
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	9.00	400.00	233.91	220.42
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	131.00	270.00	446.00	446.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	87.00	242.00	264.22	187.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	2.00	350.00	505.00	400.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	280.00	319.47	530.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		270.00	270.39	300.76	339.48
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	196.00	175.00	209.04	209.04
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	340.00	322.65	254.44
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		197.00	175.84	212.41	209.50
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	21.00	250.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	250.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE YEAR		488.00	231.34	293.12	308.40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-03001 Conc Footing (Ty 1)		Each			
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	1000.00	1102.65	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	1102.65	1000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	1102.65	1000.00
==========	614-03002 Conc Footing (Ty 2)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	14.00	1050.00	1218.46	1100.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	1500.00	1950.48	1837.50
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	4.00	1575.00	2730.00	2730.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	1200.00	1390.91	1499.75
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	8.00	2100.00	1448.73	1546.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	2100.00	1448.73	1546.20
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	11.00	1500.00	1334.38	1240.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	14.00	1050.00	1108.68	1200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1248.00	1224.15	1217.60
	WEIGHTED AVERAGE FOR THE YEAR		53.00	1358.49	1324.82	1373.67
==========	614-03003 Conc Footing (Ty 3)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	10.00	1200.00	1424.27	1270.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	4.00	2000.00	2240.43	2100.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1575.00	3990.00	3990.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1446.88	1749.53	1817.50
MP 0251-349	FY 16 R2 Signing Project	12/17/15	16.00	1200.00	1325.49	1270.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1200.00	1325.49	1270.00
	WEIGHTED AVERAGE FOR THE YEAR		32.00	1323.44	1585.38	1543.75

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-03004 Conc Footing (Ty 4)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	2.00	1350.00	1722.10	1300.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1575.00	1575.00	1575.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1462.50	1697.58	1437.50
MP 0251-349	FY 16 R2 Signing Project	12/17/15	6.00	1350.00	1606.23	1350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1350.00	1606.23	1350.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	1395.00	1642.77	1385.00
==========	614-03005 Conc Footing (Ty 5)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	14.00	1500.00	2002.09	1500.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	2730.00	2404.00	2404.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1653.75	2013.25	1613.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	7.00	1500.00	2078.54	1650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1500.00	2078.54	1650.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	1606.96	2027.99	1624.26
==========	614-03006 Conc Footing (Ty 6)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	16.00	1650.00	2463.71	1825.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3.00	5250.00	8926.00	8926.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	2218.42	2697.28	2946.21
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	2.00	1900.00	2433.44	930.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1900.00	2433.44	930.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-03006 Conc Footing (Ty 6)		Each			
MP 0251-349	FY 16 R2 Signing Project	12/17/15	2.00	1650.00	2396.22	2000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1650.00	2396.22	2000.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	2141.30	2656.90	2688.61
==========	614-03007 Conc Footing (Ty 7)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	2.00	1800.00	2943.90	2200.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	2625.00	10280.00	10280.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2212.50	4166.58	6240.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	7.00	1800.00	2824.44	2450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1800.00	2824.44	2450.00
	WEIGHTED AVERAGE FOR THE YEAR		11.00	1950.00	3312.49	3828.18
==========	614-10015 Overpass Mtd Sign Bracket		Each			
MTCER100-225	Signing Project: C-470 and I-	03/12/15	2.00	2800.00	11013.20	11785.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2800.00	11013.20	11785.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	2800.00	11013.20	11785.00
==========	614-10110 LED Warning Sign System (_Signs)		Each			
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	2.00	16000.00	13708.56	20000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	16000.00	13708.56	20000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	16000.00	13708.56	20000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10114	Dyn Mesg Sign (Color LED)(O/H)(Install)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	5.00	19641.00	22582.00	22582.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	19641.00	22582.00	22582.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	19641.00	22582.00	22582.00
==========	614-10116	Dyn Msg Sign Ctrl		Each			
ITSSW01-535		VMS Controller Upgrade	04/09/15	94.00	14500.00	13764.75	12842.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	5.00	7000.00	945.20	861.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		99.00	14121.21	13117.29	12236.90
		WEIGHTED AVERAGE FOR THE YEAR		99.00	14121.21	13117.29	12236.90
==========	614-10120	Var Mesg Sign		Each			
ITSSW01-536		Replacement of Variable Messa	06/18/15	10.00	60000.00	56796.03	50295.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	60000.00	56796.03	50295.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	70000.00	65049.00	65049.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	70000.00	65049.00	65049.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	60909.09	56997.32	51636.27
==========	614-10123	Inst Var Mesg Sign		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.00	17094.00	20036.00	20036.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	17094.00	20036.00	20036.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	17094.00	20036.00	20036.00
==========	614-10132	Var Speed Limit Sign (Install Only)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	13.00	8610.00	8611.00	8611.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10132	Var Speed Limit Sign (Install Only)		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	8610.00	8611.00	8611.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	8610.00	8611.00	8611.00
==========	614-10134	Var Mesg Sign (LED)(O/H)(Install)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.00	11015.00	13956.00	13956.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	11015.00	13956.00	13956.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11015.00	13956.00	13956.00
==========	614-10144	Lane Use Cntrl Sgnl(LED)(Single)(Install		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	16590.00	16592.00	16592.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	16590.00	16592.00	16592.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	16590.00	16592.00	16592.00
==========	614-10146	VMS (LED) (Ground Mounted)		Each			
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	5.00	93000.00	63200.50	58000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	93000.00	63200.50	58000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	93000.00	63200.50	58000.00
==========	614-10147	VMS LED (Overhead)		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.00	90000.00	84013.81	65150.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	2.00	95000.00	78574.00	74250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	92500.00	81293.91	69700.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	6.00	80000.00	69382.58	63608.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	80000.00	69382.58	63608.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10147	VMS LED (Overhead)		Each			
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	1.00	120000.00	74585.63	66500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	120000.00	74585.63	66500.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	88181.82	74186.97	66086.18
==========	614-10245	LUS LED (Single Faced)		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	28000.00	5217.50	2750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	28000.00	5217.50	2750.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	28000.00	5217.50	2750.00
==========	614-10280	Adapt Traff Sig System		LUMP SUM			
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	1.00	550000.00	631005.00	576740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	550000.00	631005.00	576740.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	550000.00	631005.00	576740.00
==========	614-30200	VMS Butterfly Support (Median)		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	35000.00	34843.96	36750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	35000.00	34843.96	36750.00
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	2.00	33000.00	34290.75	31999.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	33000.00	34290.75	31999.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	33666.67	34475.15	33582.67
==========	614-30205	VMS Butterfly Support (Roadside)		Each			
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	2.00	28000.00	27325.25	24506.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	28000.00	27325.25	24506.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	28000.00	27325.25	24506.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-31600 Monotube Overhead Sign Cant (16 In Dia)	Each				
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	28000.00	30523.37	29900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28000.00	30523.37	29900.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	28000.00	30523.37	29900.00
==========	614-31800 Monotube Overhead Sign Cant (18 In Dia)	Each				
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	5.00	32000.00	36749.01	36300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	32000.00	36749.01	36300.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	32000.00	36749.01	36300.00
==========	614-32400 Monotube Overhead Sign Cant (24 In Dia)	Each				
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	40000.00	59530.00	56000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	40000.00	59530.00	56000.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	12.00	55000.00	45334.61	41333.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	55000.00	45334.61	41333.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	6.00	40000.00	49060.85	45862.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	55000.00	55356.00	55356.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	42142.86	49312.66	47218.29
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	46000.00	60837.88	95000.00
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	1.00	40000.00	45141.00	44209.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	43000.00	52989.44	69604.50
	WEIGHTED AVERAGE FOR THE YEAR		22.00	49136.36	47893.09	46442.41

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-32900	Inst Monotube Overhead Sign Cant		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	20.00	9398.00	9398.00	9398.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	9398.00	9398.00	9398.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	1.00	5500.00	4552.87	1600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5500.00	4552.87	1600.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	9212.38	8590.48	9026.67
==========	614-41400	Monotube Overhead Sign Brdg (14 In Dia)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	41123.16	40716.00	40716.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	41123.16	40716.00	40716.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	41123.16	40716.00	40716.00
==========	614-42000	Monotube Overhead Sign Brdg (20 In Dia)		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	75000.00	64049.00	64548.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	75000.00	64049.00	64548.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	75000.00	64049.00	64548.00
==========	614-70150	Ped Sig Face (16) (Countdown)		Each			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	8.00	600.00	646.52	542.77
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	600.00	646.52	542.77
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	2.00	700.00	543.33	515.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	700.00	543.33	515.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70150 Ped Sig Face (16) (Countdown)		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	600.00	765.00	830.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	6.00	600.00	650.00	650.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	600.00	678.75	675.71
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	16.00	690.00	555.95	580.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6.00	650.00	735.99	740.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	600.00	715.31	680.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	8.00	550.00	569.50	536.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	21.00	556.31	551.85	551.85
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	607.16	618.76	593.84
	WEIGHTED AVERAGE FOR THE YEAR		76.00	608.19	622.98	593.93
==========	614-70200 Access Ped Sig		Each			
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	6.00	1700.00	1500.00	1500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1700.00	1500.00	1500.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	1700.00	1500.00	1500.00
==========	614-70336 Traf Sig Face (12-12-12)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	4.00	900.00	1009.18	806.73
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	23.00	700.00	979.89	873.46
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	10.00	650.00	988.96	775.39
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	708.11	985.51	839.74
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	665.00	4366.13	3896.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70336 Traf Sig Face (12-12-12)		Each			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	40.00	900.00	737.33	720.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	6.00	750.00	1062.75	775.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	875.85	846.90	794.66
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	5.00	700.00	995.00	1065.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	12.00	900.00	700.00	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	841.18	834.09	807.35
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	30.00	670.00	722.31	790.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	11.00	900.00	998.16	940.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	22.00	750.00	875.69	830.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	6.00	950.00	860.94	816.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	59.00	769.01	762.85	762.85
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		128.00	762.28	821.01	798.47
	WEIGHTED AVERAGE FOR THE YEAR		229.00	782.69	864.62	805.02
==========	614-70448 Traf Sig Face (12-12-12-12)		Each			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	3.00	1000.00	1354.29	1336.82
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	900.00	1201.43	891.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	942.86	1266.94	1082.46
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	10.00	1200.00	1226.00	1160.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1200.00	1226.00	1160.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	3.00	1300.00	1100.00	1100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1300.00	1100.00	1100.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70448 Traf Sig Face (12-12-12-12)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	9.00	1285.00	884.96	935.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	8.00	1250.00	1217.46	1000.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	4.00	1200.00	997.42	1100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	1145.34	1136.16	1136.16
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	1245.90	1053.32	1003.80
	WEIGHTED AVERAGE FOR THE YEAR		43.00	1189.67	1128.16	1059.64
==========	614-70560 Traf Sig Face (12-12-12-12-12)		Each			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	1100.00	1491.67	1113.23
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1100.00	1491.67	1113.23
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	1300.00	1435.00	1420.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1300.00	1435.00	1420.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	1200.00	1133.20	1100.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	12.00	1301.32	1290.89	1290.89
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1275.99	1200.78	1243.17
	WEIGHTED AVERAGE FOR THE YEAR		21.00	1243.61	1312.14	1226.84
==========	614-72740 Blank Out Sign(LED)(Sing Fac)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	5000.00	18061.19	19000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5000.00	18061.19	19000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	18061.19	19000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72829	Communications Cabinet (Install Only)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	9135.00	9136.00	9136.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	9135.00	9136.00	9136.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	9135.00	9136.00	9136.00
==========	614-72831	Comm Cabinet (Type 1)		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	7890.00	13127.21	13800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7890.00	13127.21	13800.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4.00	9500.00	4431.58	4500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	9500.00	4431.58	4500.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	9178.00	7776.05	6360.00
==========	614-72832	Comm Cabinet (Type 2)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	14.00	16800.00	16802.00	16802.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	16800.00	16802.00	16802.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	19.00	8850.00	12222.45	8536.84
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	5.00	9650.00	11366.05	9800.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	9500.00	11930.00	9900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	9085.71	12064.18	8957.14
		WEIGHTED AVERAGE FOR THE YEAR		42.00	11657.14	12548.33	11572.09
==========	614-72834	Comm Cabinet (Type 2)(Install Only)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	7350.00	7350.00	7350.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72834	Comm Cabinet (Type 2)(Install Only)		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	7350.00	7350.00	7350.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7350.00	7350.00	7350.00
==========	614-72855	Traf Sig Ctrl Cabinet		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	15000.00	14166.67	14000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	14166.67	14000.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	15000.00	21900.00	21900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	21900.00	21900.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	25000.00	15057.00	15000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	27619.06	27397.68	27397.68
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	26309.53	17525.14	21198.84
		WEIGHTED AVERAGE FOR THE YEAR		6.00	18769.84	15801.71	17716.28
==========	614-72858	Ped Pole (3.5 In)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	1697.28	1683.68	1683.68
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1697.28	1683.68	1683.68
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1697.28	1683.68	1683.68
==========	614-72860	Ped Push Button		Each			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	500.00	1016.54	703.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	1016.54	703.39

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72860 Ped Push Button		Each			
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	700.00	937.50	475.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	9.00	350.00	890.00	1295.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	385.00	893.28	1213.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	11.00	700.00	990.90	1300.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	300.00	279.55	270.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	8.00	110.00	1541.08	1720.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	21.00	225.80	223.99	223.99
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	327.54	778.80	727.58
	WEIGHTED AVERAGE FOR THE YEAR		62.00	347.93	821.71	804.31
==========	614-72862 Ped Push Button (Spec)		Each			
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	2.00	2000.00	2467.00	2000.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	8.00	400.00	1308.21	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	720.00	1539.97	1200.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	720.00	1539.97	1200.00
==========	614-72863 Ped Push Button Post Assem		Each			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	1250.00	1526.91	1127.63
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1250.00	1526.91	1127.63
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	2.00	1650.00	736.33	700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1650.00	736.33	700.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72863 Ped Push Button Post Assem		Each			
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	2.00	1600.00	1800.00	1800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1600.00	1800.00	1800.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	4.00	1200.00	2552.42	2567.25
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	5.00	1200.00	1003.59	1110.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	1500.00	926.05	970.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	5.00	3680.00	756.40	816.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	2012.50	1251.00	1364.94
	WEIGHTED AVERAGE FOR THE YEAR		24.00	1820.83	1280.94	1306.23
==========	614-72866 Fire Preempt Unit + Timer		Each			
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	5000.00	3750.00	3750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	3750.00	3750.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6.00	4000.00	5266.20	6300.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	4500.00	3591.79	3900.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	2.00	6950.00	4577.33	4945.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	4251.94	4217.86	4217.86
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	4429.97	4516.62	4717.61
	WEIGHTED AVERAGE FOR THE YEAR		27.00	4451.08	4504.06	4681.77
==========	614-72871 Loop Detect Wire (Prefab) Spec		Lin Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	464.00	6.50	10.90	10.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		464.00	6.50	10.90	10.08

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72871	Loop Detect Wire (Prefab) Spec		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,990.00	28.36	28.13	28.13
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,990.00	28.36	28.13	28.13
	WEIGHTED AVERAGE FOR THE YEAR			2,454.00	24.23	19.81	24.72
==========	614-72875	Loop Detect Wire		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	464.00	4.10	5.79	5.04
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	5,460.00	4.00	4.25	3.99
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	3,276.00	4.00	4.64	4.45
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,850.00	4.73	4.73	4.73
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	696.00	8.00	6.68	5.43
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	550.00	3.75	3.99	3.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,296.00	4.33	4.59	4.34
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	6,404.00	4.00	3.45	3.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,404.00	4.00	3.45	3.25
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1,638.00	10.00	9.75	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,638.00	10.00	9.75	12.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2,760.00	5.13	5.09	5.09
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,760.00	5.13	5.09	5.09
	WEIGHTED AVERAGE FOR THE YEAR			23,098.00	4.74	4.54	4.67

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72876	Detect Amp (Loop) (2)		Each			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	8.00	700.00	992.50	1185.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	700.00	992.50	1185.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	700.00	992.50	1185.00
==========	614-72878	Detect Amp (Loop) (4)		Each			
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	1200.00	1561.83	1406.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	1561.83	1406.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	1561.83	1406.75
==========	614-72885	Detect (Spec)		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	3.00	19900.00	8921.44	10120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	19900.00	8921.44	10120.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	19900.00	8921.44	10120.00
==========	614-72886	Intersection Detect Sys (Camera)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	8.00	7000.00	8187.88	8700.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	3.00	7500.00	8680.92	7200.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	6800.00	4360.57	6300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	7046.67	7333.25	7760.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	7046.67	7333.25	7760.00
==========	614-72887	Detect (Microwave Veh)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	7.00	12705.00	12706.00	12706.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	10000.00	8145.39	7310.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	11721.36	9533.40	10744.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72887	Detect (Microwave Veh)		Each			
ITSSW01-582		Replacement of Variable Messa	07/16/15	2.00	9000.00	11365.50	7517.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	3.00	12000.00	11000.00	11000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	10800.00	11265.82	9606.80
		WEIGHTED AVERAGE FOR THE YEAR		16.00	11433.44	10093.89	10388.69
==========	614-72889	Detect (Micro) (Non-Invasive)		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	3.00	2000.00	1745.13	2218.52
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	7.00	2000.00	3116.90	1704.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	2000.00	2705.37	1858.57
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	4.00	1045.00	2226.25	2378.76
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	8.00	1600.00	816.33	775.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	1415.00	1286.31	1309.59
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1680.91	2033.18	1559.13
==========	614-72890	Span Wire Cable		Lin Foot			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	650.00	8.00	7.38	7.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	130.00	19.63	19.48	19.48
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		780.00	9.94	7.96	9.08
		WEIGHTED AVERAGE FOR THE YEAR		780.00	9.94	7.96	9.08
==========	614-72895	Vehicle Detect Sys (Single Camera)		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	7500.00	23830.00	3300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7500.00	23830.00	3300.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	23830.00	3300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-73005	Piezo (Elec)(CL II)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	3849.00	3848.00	3848.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2.00	2200.00	1606.86	1410.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	3024.50	1980.38	2629.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	3024.50	1980.38	2629.00
==========	614-75840	Inst Traf Sig Ctrler		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	800.00	170.00	160.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	800.00	170.00	160.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	2000.00	2294.30	2200.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	2294.30	2200.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1100.00	823.63	670.00
==========	614-75855	Inst Traf Sig Ctrler Cab		Each			
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	1800.00	2143.95	2000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1800.00	2143.95	2000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1800.00	2143.95	2000.00
==========	614-79858	Furn Ped Pole (3.5 In)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1106.07	1097.20	1097.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1106.07	1097.20	1097.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1106.07	1097.20	1097.20

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-80000	Flash Beacon		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	4421.00	4421.00	4421.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4421.00	4421.00	4421.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	2500.00	2791.15	2973.45
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	2000.00	6470.32	6470.32
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	4.00	2400.00	369.00	185.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	2300.00	1482.98	1697.30
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2.00	2500.00	6614.81	6700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	6614.81	6700.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	2552.10	2863.29	3111.64
614-80010	Travel Time Indicator		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3.00	12826.00	12827.00	12827.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	12826.00	12827.00	12827.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	12826.00	12827.00	12827.00
614-80321	Barricade (Ty 3 M-A)		Each			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	6.00	300.00	862.50	725.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	300.00	862.50	725.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	300.00	862.50	725.00
614-80385	Rumble Strip		Lin Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	74,526.00	0.30	0.14	0.32

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-80385	Rumble Strip		Lin Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	48.00	58.00	60.00	60.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	99,686.00	0.15	0.07	0.08
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	57,689.00	0.15	0.13	0.15
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	4,316.00	1.50	0.82	0.49
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	155,000.00	0.60	0.10	0.08
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	31,726.00	0.12	0.43	0.31
STA 0362-034	US 36: CABIN CREEK	02/19/15	13,317.00	0.30	0.36	0.35
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	84,105.00	0.40	0.14	0.12
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	79,400.00	0.22	0.40	0.40
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	56,320.00	0.20	0.13	0.09
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	43,944.00	0.20	0.17	0.05
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	2,175.00	0.12	1.34	1.25
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	158,796.00	0.24	0.08	0.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		861,048.00	0.31	0.15	0.16
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	9,760.00	0.20	0.41	0.26
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	48,591.00	0.15	0.15	0.16
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	39,286.00	0.40	0.13	0.10
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	111,052.00	0.25	0.27	0.27
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1,440.00	2.00	2.96	3.02
SHE165A-012	SH 165A Safety Improvements	06/11/15	41,820.00	0.40	0.19	0.35
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		251,949.00	0.29	0.21	0.25
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	10,575.00	0.50	1.00	1.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	22,128.00	0.20	0.27	0.13
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		32,703.00	0.30	0.37	0.41
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	17,698.00	0.50	0.25	0.30
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	107,712.00	0.20	0.09	0.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		125,410.00	0.24	0.11	0.09
	WEIGHTED AVERAGE FOR THE YEAR		1,271,110.00	0.30	0.15	0.17
========== 614-80387	Rumble Strip (Grind)		Lin Foot			
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	18,606.00	0.40	0.40	0.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		18,606.00	0.40	0.40	0.40
	WEIGHTED AVERAGE FOR THE YEAR		18,606.00	0.40	0.40	0.40

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-80391	Rumble Strip (Grind)(Asphalt)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	300,685.00	0.20	0.10	0.11
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		300,685.00	0.20	0.10	0.11
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	9,360.00	0.25	0.61	0.35
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	151,368.00	0.20	0.08	0.06
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	2,400.00	0.40	3.22	1.44
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		163,128.00	0.21	0.13	0.10
		WEIGHTED AVERAGE FOR THE YEAR		463,813.00	0.20	0.11	0.11
==========	614-80392	Rumble Strip (Grind)(Conc)		Lin Foot			
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	1,000.00	2.00	12.88	15.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,000.00	2.00	12.88	15.00
		WEIGHTED AVERAGE FOR THE YEAR		1,000.00	2.00	12.88	15.00
==========	614-81000	Sig-Light Pole Steel		Each			
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	7000.00	9500.00	9500.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	7000.00	9500.00	9500.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	12000.00	9246.86	8800.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	12000.00	9246.86	8800.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	11000.00	9261.75	8940.00
==========	614-81011	Inst Sig-Light Pole Steel (1)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	3000.00	1230.00	1170.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	1230.00	1170.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81011 Inst Sig-Light Pole Steel (1)		Each			
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	16000.00	3563.00	3910.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16000.00	3563.00	3910.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	9500.00	2396.50	2540.00
==========	614-81012 Inst Sig-Light Pole Steel (2)		Each			
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	26000.00	5541.33	5428.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	26000.00	5541.33	5428.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	26000.00	5541.33	5428.00
==========	614-81125 Sig-Light Pole Steel (1-25 Ft)		Each			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	15000.00	12966.67	12300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	12966.67	12300.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	15000.00	15099.63	15500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	16803.77	16669.08	16669.08
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	16352.83	15772.25	16376.81
	WEIGHTED AVERAGE FOR THE YEAR		5.00	16082.26	14930.57	15561.45
==========	614-81130 Sig-Light Pole Steel (1-30 Ft)		Each			
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2.00	14000.00	14623.14	12899.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	14000.00	14623.14	12899.08

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81130 Sig-Light Pole Steel (1-30 Ft)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	16000.00	16021.50	16500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	17449.53	17309.66	17309.66
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	16724.77	16279.13	16904.83
	WEIGHTED AVERAGE FOR THE YEAR		4.00	15362.38	15260.06	14901.96
==========	614-81135 Sig-Light Pole Steel (1-35 Ft)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	13500.00	10084.71	8600.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	17456.07	17316.15	17316.15
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	15478.04	11289.95	12958.08
	WEIGHTED AVERAGE FOR THE YEAR		2.00	15478.04	11289.95	12958.08
==========	614-81140 Sig-Light Pole Steel (1-40 Ft)		Each			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	16000.00	15715.00	14900.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	16000.00	15715.00	14900.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	15000.00	10500.00	10500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	10500.00	10500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	19314.80	19159.98	19159.98
NHPP0063-050	US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81140	Sig-Light Pole Steel (1-40 Ft)		Each			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	19314.80	19159.98	19159.98
		WEIGHTED AVERAGE FOR THE YEAR		3.00	16771.60	15361.00	14853.33
==========	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	17000.00	21313.67	20200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	17000.00	21313.67	20200.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	19000.00	11500.00	11500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	19000.00	11500.00	11500.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	16500.00	17574.25	18100.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	17500.00	12845.70	11100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	16833.33	15755.58	15766.67
		WEIGHTED AVERAGE FOR THE YEAR		5.00	17300.00	16486.09	15800.00
==========	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	5.00	19000.02	18553.33	18160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	19000.02	18553.33	18160.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	17500.00	17651.00	18100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	17500.00	17651.00	18100.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	18437.51	18152.30	18137.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81155	Sig-Light Pole Steel (1-55 Ft)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	2.00	20000.00	24166.67	23700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20000.00	24166.67	23700.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	17500.00	17954.75	18500.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	19901.65	19742.12	19742.12
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	19101.10	18550.54	19328.08
		WEIGHTED AVERAGE FOR THE YEAR		5.00	19460.66	21358.60	21076.85
==========	614-81160	Sig-Light Pole Steel (1-60 Ft)		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	25000.00	27676.08	20168.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	27676.08	20168.33
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	26000.00	17800.00	17800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	26000.00	17800.00	17800.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	25500.00	25700.87	18984.17
==========	614-81165	Sig-Light Pole Steel (1-65 Ft)		Each			
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2.00	20500.00	22376.80	18868.43
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	20500.00	22376.80	18868.43
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	19000.00	26045.38	27000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81165	Sig-Light Pole Steel (1-65 Ft)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	22000.00	17583.66	15700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	20500.00	21344.42	21350.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	20500.00	21830.25	20109.22
==========	614-81170	Sig-Light Pole Steel (1-70 Ft)		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	25000.00	30666.67	29000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	25000.00	30666.67	29000.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	23000.00	32500.00	26000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	23000.00	32500.00	26000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	24000.00	31400.00	27500.00
==========	614-81175	Sig-Light Pole Steel (1-75 Ft)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	26000.00	30210.75	31000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	26000.00	30210.75	31000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	26000.00	30210.75	31000.00
==========	614-81535	Sig-Light Pole Steel (2-35&40 Ft)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	27406.35	27186.68	27186.68
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	27406.35	27186.68	27186.68
		WEIGHTED AVERAGE FOR THE YEAR		1.00	27406.35	27186.68	27186.68
==========	614-84000	Traf Sig Ped Pole Steel		Each			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	21.00	1100.00	1762.92	1738.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	1100.00	1762.92	1738.81

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-84000	Traf Sig Ped Pole Steel		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	1144.25	1135.08	1135.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1144.25	1135.08	1135.08
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1108.51	1734.38	1622.71
==========	614-84100	Traf Sig Ped Pole Alum		Each			
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	37.00	1300.00	893.47	882.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	1300.00	893.47	882.26
		WEIGHTED AVERAGE FOR THE YEAR		37.00	1300.00	893.47	882.26
==========	614-84450	Inst Traf Sig Ped Pole Steel		Each			
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	2.00	1200.00	1136.80	3000.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	2500.00	3345.00	1288.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1633.33	1646.38	2429.33
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1633.33	1646.38	2429.33
==========	614-85001	Impact Atten		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	8.00	15500.00	28576.43	44000.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	26250.00	27828.00	27828.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	17650.00	28532.40	40765.60
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	4.00	6661.04	6661.04	6661.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6661.04	6661.04	6661.04
		WEIGHTED AVERAGE FOR THE YEAR		14.00	14510.30	26230.15	31021.44

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-85040	Impact Atten (T-M-A)		Each			
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	11000.00	16462.27	15599.54
STA160A-025		US 160, East and West of Kim					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	11000.00	16462.27	15599.54
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11000.00	16462.27	15599.54
==========	614-85045	Truck w/Mtd Atten & Flash Arrow Panel		Each			
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	4.00	15000.00	12406.10	9106.46
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	15000.00	12406.10	9106.46
MP 0251-349		FY 16 R2 Signing Project	12/17/15	1.00	7000.00	24633.33	19000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	24633.33	19000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	13400.00	14000.96	11085.17
==========	614-85130	Impact Atten (Quadguard II)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	11000.00	26537.88	25000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	11000.00	26537.88	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11000.00	26537.88	25000.00
==========	614-85316	Span Wire Pole (16 In)		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	12831.08	12728.23	12728.23
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	12831.08	12728.23	12728.23
		WEIGHTED AVERAGE FOR THE YEAR		2.00	12831.08	12728.23	12728.23

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-85520 Paint Traf Sig Pole		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	6.00	616.30	611.36	611.36
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	616.30	611.36	611.36
	WEIGHTED AVERAGE FOR THE YEAR		6.00	616.30	611.36	611.36
==========	614-86007 Serial to IP Converter		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	13.00	2069.00	2068.00	2068.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	2069.00	2068.00	2068.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	71.00	3500.00	1455.11	1420.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		71.00	3500.00	1455.11	1420.42
	WEIGHTED AVERAGE FOR THE YEAR		84.00	3278.54	1476.76	1520.64
==========	614-86105 Telemetry (Field)		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	8112.00	8112.00	8112.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	1500.00	4705.94	3520.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4806.00	5273.61	5816.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	6.00	1500.00	12582.25	1644.50
ITSSW01-536	Replacement of Variable Messa	06/18/15	11.00	1500.00	1654.73	1644.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	1500.00	3996.34	1644.18
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	3500.00	1309.00	1309.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3500.00	1309.00	1309.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86105	Telemetry (Field)		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	1900.00	4502.00	5100.00
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	2.00	2300.00	3232.31	4615.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2166.67	3578.59	4776.67
		WEIGHTED AVERAGE FOR THE YEAR		23.00	1961.39	4001.49	2400.96
==========	614-86106	Telemetry (Field)(Install Only)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	1980.00	1979.00	1979.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1980.00	1979.00	1979.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	3.00	1000.00	2876.33	8333.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	2876.33	8333.33
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1245.00	2820.25	6744.75
==========	614-86110	Furn Telemetry		Each			
ITSSW01-536		Replacement of Variable Messa	06/18/15	20.00	450.00	493.09	550.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	450.00	493.09	550.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	450.00	493.09	550.00
==========	614-86245	Ctrler (Ty 170E)		Each			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	66.00	400.00	491.23	359.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66.00	400.00	491.23	359.65
		WEIGHTED AVERAGE FOR THE YEAR		66.00	400.00	491.23	359.65

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86246	Ctrler (Ty 170E-HC11)		Each			
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	32000.00	34061.67	35371.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	32000.00	34061.67	35371.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	32000.00	34061.67	35371.00
==========	614-86734	WIM Station (Ty III)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	73705.00	79851.00	79851.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	73705.00	79851.00	79851.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	73705.00	79851.00	79851.00
==========	614-86737	Surface Sensor		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	4.00	10000.00	6264.46	4583.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	12000.00	7649.52	5675.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	10400.00	6541.47	4801.58
		WEIGHTED AVERAGE FOR THE YEAR		5.00	10400.00	6541.47	4801.58
==========	614-86738	Sub-Surf Temp Probe		Each			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	4.00	12500.00	6835.42	4583.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	12000.00	7498.58	5675.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	12400.00	6968.05	4801.58
		WEIGHTED AVERAGE FOR THE YEAR		5.00	12400.00	6968.05	4801.58
==========	614-86741	Weather Monitor System		Each			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1.00	63000.00	95773.49	98600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	63000.00	95773.49	98600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	63000.00	95773.49	98600.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86752	Fold-Over Tower (ITS)		Each			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1.00	13000.00	12469.66	11500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	13000.00	12469.66	11500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	13000.00	12469.66	11500.00
==========	614-86754	Maint of ITS Equip		LUMP SUM			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	97677.00	97688.00	97688.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	97677.00	97688.00	97688.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	97677.00	97688.00	97688.00
==========	614-86800	Uninterrupted Power Supply		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	16.00	22995.00	22997.00	22997.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	22995.00	22997.00	22997.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	12000.00	8630.00	8200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	12000.00	8630.00	8200.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	15000.00	12900.00	12900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	12900.00	12900.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	6500.00	8081.00	8300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	8081.00	8300.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	20258.10	16361.53	19702.48

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
614-87006	Fiber Optic Term Panel (6 Fiber)		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	27.00	2859.00	2858.00	2858.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	2859.00	2858.00	2858.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	23.00	825.00	682.72	938.25
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	6.00	815.00	718.89	555.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	5.00	900.00	698.65	762.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	834.26	689.62	844.74
ITSSW01-582	Replacement of Variable Messa	07/16/15	6.00	1000.00	984.28	876.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1000.00	984.28	876.00
	WEIGHTED AVERAGE FOR THE YEAR		67.00	1665.04	1017.71	1658.85
614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	21,964.00	1.75	5.64	5.05
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	4,250.00	4.00	5.71	8.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		26,214.00	2.11	5.65	5.53
ITSSW01-582	Replacement of Variable Messa	07/16/15	375.00	4.00	7.38	1.62
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	1,660.00	6.00	4.50	6.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,035.00	5.63	5.40	5.19
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	7,500.00	2.50	3.57	3.60
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2,850.00	3.52	2.06	2.06
NHPP0063-050	US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10,350.00	2.78	3.32	3.18
		WEIGHTED AVERAGE FOR THE YEAR		38,599.00	2.48	5.36	4.88
==========	614-87011	Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	25.00	75.00	19.02	23.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		25.00	75.00	19.02	23.50
		WEIGHTED AVERAGE FOR THE YEAR		25.00	75.00	19.02	23.50
==========	614-87012	Fiber Optic Term Panel (12 Fiber)		Each			
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	1000.00	2135.75	880.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	2135.75	880.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	2135.75	880.00
==========	614-87015	Buffer Tube Fan Out Kit		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	27.00	562.00	562.00	562.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		27.00	562.00	562.00	562.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	23.00	400.00	329.17	114.75
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	9.00	400.00	220.13	265.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	7.00	500.00	240.50	176.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		39.00	417.95	297.85	160.42
		WEIGHTED AVERAGE FOR THE YEAR		66.00	476.88	335.00	324.70
==========	614-87020	Optical Transceiver		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	2.00	6000.00	4039.30	2240.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87020	Optical Transceiver		Each			
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3.00	2500.01	4064.00	3850.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	3.00	3000.00	5512.04	2380.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	4.00	3000.00	2856.25	2887.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	3375.00	4255.47	2893.33
		WEIGHTED AVERAGE FOR THE YEAR		12.00	3375.00	4255.47	2893.33
==========	614-87024	Fiber Optic Term Panel (24 Fiber)		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	3.00	1800.00	1718.45	1725.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	2000.00	1311.75	1248.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1880.00	1616.78	1534.40
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	5.00	2000.00	690.09	700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	2000.00	690.09	700.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	1940.00	1260.36	1117.20
==========	614-87028	Video Optic Transceiver		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	6.00	4000.00	9406.95	2363.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	4000.00	9406.95	2363.90
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4000.00	9406.95	2363.90
==========	614-87300	TMS Building		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	400000.00	390516.10	357700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	400000.00	390516.10	357700.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	400000.00	390516.10	357700.00
==========	614-87310	TMS Building Equip		LUMP SUM			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	5891.00	5891.00	5891.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 614-87310	TMS Building Equip		LUMP SUM			
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5891.00	5891.00	5891.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	30000.00	76103.64	50000.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1.00	100000.00	124517.91	62230.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	1.00	60000.00	40101.25	9762.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	63333.33	87162.94	40664.17
WEIGHTED AVERAGE FOR THE YEAR			4.00	48972.75	80390.28	31970.88
========== 614-87318	Master Computer and Software		LUMP SUM			
ITSSW01-536	Replacement of Variable Messa	06/18/15	1.00	4500.00	4339.75	1100.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4500.00	4339.75	1100.00
WEIGHTED AVERAGE FOR THE YEAR			1.00	4500.00	4339.75	1100.00
========== 614-87320	CCTV		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	14.00	5865.00	5865.00	5865.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	5865.00	5865.00	5865.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	55.00	5600.00	5139.82	4345.46
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	4000.00	4728.33	4475.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	5.00	5600.00	5380.50	5410.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	1.00	6000.00	6958.75	5692.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER			62.00	5580.65	5163.88	4455.13
ITSSW01-582	Replacement of Variable Messa	07/16/15	1.00	4000.00	5127.88	4538.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	4000.00	5127.88	4538.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87320	CCTV		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4.00	5500.00	4820.51	4900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5500.00	4820.51	4900.00
		WEIGHTED AVERAGE FOR THE YEAR		81.00	5606.30	5185.12	4721.80
==========	614-87325	CCTV Pole		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	5906.68	9962.49	9962.49
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5906.68	9962.49	9962.49
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5906.68	9962.49	9962.49
==========	614-87333	CCTV Camera (Traf Surveil)		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	30000.00	32897.16	48000.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	6000.00	23354.25	38483.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	18000.00	30170.61	43241.75
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	17916.39	17772.78	17772.78
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	17916.39	17772.78	17772.78
		WEIGHTED AVERAGE FOR THE YEAR		3.00	17972.13	28620.88	34752.09
==========	614-87350	Test Fiber Optic Cable		LUMP SUM			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	1.00	1800.00	9447.60	15540.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87350	Test Fiber Optic Cable		LUMP SUM			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	270050.00	270082.00	270082.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	135925.00	52886.67	142811.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	180000.00	56843.89	60000.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	7500.00	5970.00	5755.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	10000.00	8528.90	1372.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	65833.33	29559.75	22375.93
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	1.00	12000.00	1907.50	1675.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12000.00	1907.50	1675.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	2208.87	2191.17	2191.17
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	1.00	3000.00	4726.25	3330.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	3552.40	1543.98	1543.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2920.42	3773.36	2355.05
		WEIGHTED AVERAGE FOR THE YEAR		9.00	54456.81	26757.30	40165.55
==========	614-87364	CCTV Pole w Low Dev (50 Ft)		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	12.00	21625.00	21627.00	21627.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	21625.00	21627.00	21627.00
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	5.00	21300.00	19664.89	23000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87364	CCTV Pole w Low Dev (50 Ft)		Each			
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	4.00	17000.00	17590.60	16750.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	3.00	20000.00	19814.75	19904.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	19541.67	18977.88	20142.79
		WEIGHTED AVERAGE FOR THE YEAR		24.00	20583.33	19516.68	20884.90
==========	614-87366	CCTV Pole w Low Dev (60 Ft)		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	2.00	24300.00	25711.78	32500.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	22500.00	20058.89	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	23700.00	24096.67	28333.33
		WEIGHTED AVERAGE FOR THE YEAR		3.00	23700.00	24096.67	28333.33
==========	614-87368	CCTV Pole w Low Dev (70 Ft)		Each			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	6.00	28500.00	29487.06	32500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	28500.00	29487.06	32500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	28500.00	29487.06	32500.00
==========	614-87401	Fiber Optic Cable (Spec)		Lin Foot			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	1,610.00	8.00	37.62	3.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,610.00	8.00	37.62	3.80
		WEIGHTED AVERAGE FOR THE YEAR		1,610.00	8.00	37.62	3.80
==========	614-87406	Fiber Optic Cable (S Mode) (6 S)		Lin Foot			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	410.00	3.00	5.54	4.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		410.00	3.00	5.54	4.57
		WEIGHTED AVERAGE FOR THE YEAR		410.00	3.00	5.54	4.57
==========	614-87412	Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	32,785.00	1.47	1.47	1.47

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87412	Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32,785.00	1.47	1.47	1.47
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	250.00	2.63	14.15	2.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		250.00	2.63	14.15	2.13
		WEIGHTED AVERAGE FOR THE YEAR		33,035.00	1.48	1.85	1.47
==========	614-87424	Fiber Optic Cable (S Mode) (24 S)		Lin Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	370.00	5.00	45.22	20.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		370.00	5.00	45.22	20.17
		WEIGHTED AVERAGE FOR THE YEAR		370.00	5.00	45.22	20.17
==========	614-87425	Fiber Optic Cable (M Mode) (24 S)		Lin Foot			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	3,005.00	2.00	5.71	3.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,005.00	2.00	5.71	3.41
		WEIGHTED AVERAGE FOR THE YEAR		3,005.00	2.00	5.71	3.41
==========	614-87496	Fiber Optic Cable (S Mode) (96 S)		Lin Foot			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	4,525.00	2.25	2.33	2.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,525.00	2.25	2.33	2.08
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,200.00	3.00	6.90	6.50
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	9,965.00	3.60	3.03	2.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,165.00	3.54	3.35	2.66
		WEIGHTED AVERAGE FOR THE YEAR		15,690.00	3.16	3.00	2.49

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87498	Fiber Optic Cable (S Mode) (144 S)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	190.00	20.00	26.60	27.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4,900.00	4.91	4.87	4.87
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,690.00	6.42	5.44	5.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,780.00	5.71	6.19	5.63
		WEIGHTED AVERAGE FOR THE YEAR		6,780.00	5.71	6.19	5.63
==========	614-87501	Splice FO Cable (1 S)		Each			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	344.00	425.00	178.43	48.84
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		344.00	425.00	178.43	48.84
		WEIGHTED AVERAGE FOR THE YEAR		344.00	425.00	178.43	48.84
==========	614-87502	Fiber Optic Cable (S Mode)(168 S)		Lin Foot			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	1.00	1.90	11.31	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1.90	11.31	7.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1.90	11.31	7.00
==========	614-87506	Splice FO Cable (6 S)		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	800.00	3393.75	907.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	800.00	3393.75	907.50
		WEIGHTED AVERAGE FOR THE YEAR		1.00	800.00	3393.75	907.50
==========	614-87512	Splice FO Cable (12 S)		Each			
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	3.00	450.00	2954.45	2479.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	450.00	2954.45	2479.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	450.00	2954.45	2479.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87524	Splice FO Cable (24 Strand)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	3000.00	2602.06	2560.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3000.00	2602.06	2560.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	2602.06	2560.00
==========	614-87601	Term FO Cable (1S)		Each			
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	66.00	400.00	860.81	1174.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66.00	400.00	860.81	1174.38
		WEIGHTED AVERAGE FOR THE YEAR		66.00	400.00	860.81	1174.38
==========	614-87646	Fiber Optic Cable (S Mode)(144 S)(Inst)		Lin Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	2,740.00	1.42	1.42	1.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,740.00	1.42	1.42	1.42
		WEIGHTED AVERAGE FOR THE YEAR		2,740.00	1.42	1.42	1.42
==========	614-87650	Fiber Optic Cable (S Mode) (216 S)		Lin Foot			
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	307,134.00	4.25	3.75	3.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		307,134.00	4.25	3.75	3.24
		WEIGHTED AVERAGE FOR THE YEAR		307,134.00	4.25	3.75	3.24
==========	614-87652	Fiber Optic Cable(SMode)(216 S)(Install)		Lin Foot			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	74,065.00	3.73	3.73	3.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74,065.00	3.73	3.73	3.73
		WEIGHTED AVERAGE FOR THE YEAR		74,065.00	3.73	3.73	3.73

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87690 Ethernet Switch		Each			
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	66.00	4700.00	4133.99	3124.39
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	39.00	8185.00	8185.00	8185.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		105.00	5994.43	4562.15	5004.05
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	100.00	7000.00	5912.90	7251.99
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	8000.00	5518.33	5225.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	6.00	6500.00	5362.67	5695.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		107.00	6981.31	5885.60	7145.74
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	4.00	7500.00	4923.41	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	7500.00	4923.41	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		216.00	6511.18	5336.87	6064.90
==========	614-87700 Ethernet Router		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	58932.00	58938.00	58938.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	58932.00	58938.00	58938.00
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	30000.00	184238.14	5100.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1.00	40000.00	36021.79	39390.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	35000.00	118364.21	22245.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	42977.33	112421.59	34476.00
==========	614-87702 Ethernet Radio (Pair)		Each			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	21536.00	21538.00	21538.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87702	Ethernet Radio (Pair)		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	21536.00	21538.00	21538.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	21536.00	21538.00	21538.00
==========	615-00030	Emb Prot Ty 3		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.00	1500.00	1834.49	483.80
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	4.00	1890.00	2044.00	2044.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	1500.00	6148.19	2662.48
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	4.00	3000.00	2688.69	3500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	2256.00	2967.51	2532.23
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	11.00	1300.00	1624.42	1550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	1300.00	1624.42	1550.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	1755.24	2161.65	2017.73
==========	615-00050	Emb Prot Ty 5		Each			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	2.00	5000.00	2725.38	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	2725.38	5000.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	1050.00	2081.43	1262.34
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1700.00	2147.67	1340.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1375.00	2101.30	1301.17
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	1000.00	995.93	810.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	1065.83	1605.00	1605.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1032.92	1082.94	1207.50
	WEIGHTED AVERAGE FOR THE YEAR			8.00	2110.21	1681.28	2179.04

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	615-00150	Emb Prot (Spec)		Each			
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	3.00	3500.00	4183.35	3000.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1.00	2500.00	1435.13	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3250.00	3201.84	2400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3250.00	3201.84	2400.00
==========	615-21203	12 In Sl Hdgate (3 Ft)		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	800.00	4397.38	10300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	800.00	4397.38	10300.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	800.00	4397.38	10300.00
==========	615-50000	Parshall Flume		Each			
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	800.00	6751.88	5900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	800.00	6751.88	5900.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	800.00	6751.88	5900.00
==========	616-30499	Trash Guard Spec		Each			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	25000.00	4398.51	5600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	25000.00	4398.51	5600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25000.00	4398.51	5600.00
==========	618-00154	Prestress Conc I (BT54)		Lin Foot			
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	505.00	345.00	354.95	380.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			505.00	345.00	354.95	380.00
	WEIGHTED AVERAGE FOR THE YEAR			505.00	345.00	354.95	380.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	618-00184	Prestress Conc I (BT84)		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,356.00	293.00	291.00	291.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,356.00	293.00	291.00	291.00
	WEIGHTED AVERAGE FOR THE YEAR			1,356.00	293.00	291.00	291.00
==========	618-01995	Prestress Conc Box (32" - 48")		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	9,685.00	24.96	25.08	25.08
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,685.00	24.96	25.08	25.08
	WEIGHTED AVERAGE FOR THE YEAR			9,685.00	24.96	25.08	25.08
==========	619-00002	Water Service		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	18.00	4270.48	4228.20	4228.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18.00	4270.48	4228.20	4228.20
	WEIGHTED AVERAGE FOR THE YEAR			18.00	4270.48	4228.20	4228.20
==========	619-00007	Connect To Existing Waterline		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	11.00	2000.00	1952.50	2480.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			11.00	2000.00	1952.50	2480.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	14.00	1985.26	1965.60	1965.60
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	6.00	3782.83	3782.82	3782.82
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	2524.53	2510.77	2510.77
	WEIGHTED AVERAGE FOR THE YEAR			31.00	2338.41	2218.34	2499.85

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-06040 4 In Duct Iron Pipe		Lin Foot			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	581.00	66.33	89.00	89.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		581.00	66.33	89.00	89.00
	WEIGHTED AVERAGE FOR THE YEAR		581.00	66.33	89.00	89.00
==========	619-06060 6 In Duct Iron Pipe		Lin Foot			
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	313.00	150.00	138.34	125.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	32.00	189.80	187.92	187.92
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	144.00	56.20	56.21	56.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		489.00	124.98	133.35	108.86
	WEIGHTED AVERAGE FOR THE YEAR		489.00	124.98	133.35	108.86
==========	619-06080 8 In Duct Iron Pipe		Lin Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	905.00	355.60	352.08	352.08
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	201.00	81.06	81.06	81.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,106.00	305.71	302.83	302.83
	WEIGHTED AVERAGE FOR THE YEAR		1,106.00	305.71	302.83	302.83
==========	619-06100 10 In Duct Iron Pipe		Lin Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	59.00	254.16	251.64	251.64
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	254.16	251.64	251.64
	WEIGHTED AVERAGE FOR THE YEAR		59.00	254.16	251.64	251.64

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-06120	12 In Duct Iron Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,070.00	179.98	178.20	178.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,349.00	145.91	145.91	145.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,419.00	160.98	160.19	160.19
		WEIGHTED AVERAGE FOR THE YEAR		2,419.00	160.98	160.19	160.19
==========	619-06160	16 In Duct Iron Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,379.00	301.06	298.08	298.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,345.00	153.47	153.47	153.47
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,724.00	228.19	226.68	226.68
		WEIGHTED AVERAGE FOR THE YEAR		2,724.00	228.19	226.68	226.68
==========	619-10081	Weld Steel Pipe (8 In) (Inst Only)		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	613.00	77.74	92.69	92.69
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		613.00	77.74	92.69	92.69
		WEIGHTED AVERAGE FOR THE YEAR		613.00	77.74	92.69	92.69
==========	619-10160	16 In Weld Steel Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	670.00	622.46	631.78	631.78
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		670.00	622.46	631.78	631.78
		WEIGHTED AVERAGE FOR THE YEAR		670.00	622.46	631.78	631.78

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-10200	20 In Weld Steel Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	131.00	88.35	87.48	87.48
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			131.00	88.35	87.48	87.48
	WEIGHTED AVERAGE FOR THE YEAR			131.00	88.35	87.48	87.48
==========	619-10240	24 In Weld Steel Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	169.00	134.17	132.84	132.84
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			169.00	134.17	132.84	132.84
	WEIGHTED AVERAGE FOR THE YEAR			169.00	134.17	132.84	132.84
==========	619-10360	36 In Weld Steel Pipe		Lin Foot			
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	143.00	700.00	550.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			143.00	700.00	550.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR			143.00	700.00	550.00	500.00
==========	619-10367	36 In Weld Steel Pipe (J)		Lin Foot			
NHPP0702-336		I-70 Eagle County	01/29/15	290.00	2000.00	1150.00	1150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			290.00	2000.00	1150.00	1150.00
	WEIGHTED AVERAGE FOR THE YEAR			290.00	2000.00	1150.00	1150.00
==========	619-30100	1-1/4 In Galv Pipe		Lin Foot			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	2,681.00	28.00	54.75	34.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,681.00	28.00	54.75	34.00
	WEIGHTED AVERAGE FOR THE YEAR			2,681.00	28.00	54.75	34.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-40060	3/4 In Copper Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	22.00	40.00	80.70	129.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	40.00	80.70	129.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	40.00	80.70	129.00
==========	619-40080	1 In Copper Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	33.00	40.00	74.50	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	40.00	74.50	120.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	40.00	74.50	120.00
==========	619-40120	1-1/2 In Copper Pipe		Lin Foot			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	43.00	75.00	55.94	67.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	35.00	53.50	24.35	24.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	65.35	51.52	47.86
		WEIGHTED AVERAGE FOR THE YEAR		78.00	65.35	51.52	47.86
==========	619-50060	3/4 In Plastic Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	600.00	1.91	5.40	5.40
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3,050.00	3.09	3.08	3.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,650.00	2.90	3.46	3.46
		WEIGHTED AVERAGE FOR THE YEAR		3,650.00	2.90	3.46	3.46
==========	619-50080	1 In Plastic Pipe		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,374.00	4.73	4.20	4.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-50080	1 In Plastic Pipe		Lin Foot			
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,374.00	4.73	4.20	4.20
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	5,018.00	2.85	2.72	2.68
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,018.00	2.85	2.72	2.68
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	6,570.00	4.11	4.11	4.11
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,570.00	4.11	4.11	4.11
	WEIGHTED AVERAGE FOR THE YEAR			12,962.00	3.69	3.34	3.57
==========	619-50100	1-1/4 In Plastic Pipe		Lin Foot			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	2,681.00	50.00	38.25	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,681.00	50.00	38.25	28.00
	WEIGHTED AVERAGE FOR THE YEAR			2,681.00	50.00	38.25	28.00
==========	619-50120	1-1/2 In Plastic Pipe		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,696.00	4.67	4.20	4.20
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,696.00	4.67	4.20	4.20
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	452.00	3.50	2.87	2.84
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			452.00	3.50	2.87	2.84
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	840.00	1.91	8.64	8.64

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-50120	1-1/2 In Plastic Pipe		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1,075.00	4.44	4.44	4.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,915.00	3.33	6.28	6.28
		WEIGHTED AVERAGE FOR THE YEAR		4,063.00	3.91	4.82	5.03
==========	619-50160	2 In Plastic Pipe		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	557.00	24.17	31.06	31.06
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		557.00	24.17	31.06	31.06
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	19.00	4.00	14.83	5.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	4.00	14.83	5.25
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	973.00	5.00	8.98	7.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	926.00	4.36	10.80	10.80
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2,835.00	7.69	7.62	7.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,734.00	6.49	8.73	8.11
		WEIGHTED AVERAGE FOR THE YEAR		5,310.00	8.33	10.10	10.51
==========	619-50200	2-1/2 In Plastic Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,414.00	3.00	5.05	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,414.00	3.00	5.05	5.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	62.00	4.91	11.34	11.34

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-50200	2-1/2 In Plastic Pipe		Lin Foot			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			62.00	4.91	11.34	11.34
	WEIGHTED AVERAGE FOR THE YEAR			2,476.00	3.05	5.13	5.16
==========	619-50240	3 In Plastic Pipe		Lin Foot			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	690.00	22.91	11.88	11.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			690.00	22.91	11.88	11.88
	WEIGHTED AVERAGE FOR THE YEAR			690.00	22.91	11.88	11.88
==========	619-50320	4 In Plastic Pipe		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	302.00	24.85	19.95	19.95
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			302.00	24.85	19.95	19.95
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	29.00	20.00	81.83	121.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			29.00	20.00	81.83	121.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	973.00	42.00	12.80	10.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1,040.00	24.00	16.20	16.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	780.00	14.07	13.79	13.79
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,793.00	27.50	13.44	13.37
	WEIGHTED AVERAGE FOR THE YEAR			3,124.00	27.17	14.28	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-50480	6 In Plastic Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	116.00	50.00	113.50	58.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		116.00	50.00	113.50	58.00
		WEIGHTED AVERAGE FOR THE YEAR		116.00	50.00	113.50	58.00
==========	619-50640	8 In Plastic Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	143.00	60.00	84.50	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		143.00	60.00	84.50	62.00
		WEIGHTED AVERAGE FOR THE YEAR		143.00	60.00	84.50	62.00
==========	619-50800	10 In Plastic Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	310.00	75.00	86.00	52.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		310.00	75.00	86.00	52.00
		WEIGHTED AVERAGE FOR THE YEAR		310.00	75.00	86.00	52.00
==========	619-50960	12 In Plastic Pipe		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1,737.00	60.00	78.50	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,737.00	60.00	78.50	48.00
		WEIGHTED AVERAGE FOR THE YEAR		1,737.00	60.00	78.50	48.00
==========	619-51290	18 In Plastic Pipe		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	17.00	125.00	96.79	97.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	125.00	96.79	97.20
		WEIGHTED AVERAGE FOR THE YEAR		17.00	125.00	96.79	97.20
==========	619-71516	2 In Air and Vacuum Valve		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	4881.33	4833.00	4833.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-71516	2 In Air and Vacuum Valve		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	4881.33	4833.00	4833.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4881.33	4833.00	4833.00
==========	619-72000	Guard Valve with Megalugs		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5.00	1188.89	1188.89	1188.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1188.89	1188.89	1188.89
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1188.89	1188.89	1188.89
==========	619-73000	PRV Vault		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	153474.74	153474.74	153474.74
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	153474.74	153474.74	153474.74
	WEIGHTED AVERAGE FOR THE YEAR			1.00	153474.74	153474.74	153474.74
==========	619-73051	6 In Air Val Accs Mnhle Assm		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3.00	5976.87	5976.87	5976.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	5976.87	5976.87	5976.87
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5976.87	5976.87	5976.87
==========	619-75000	Cast Iron Valve Box		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	25.00	1000.26	990.36	990.36
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	1000.26	990.36	990.36
	WEIGHTED AVERAGE FOR THE YEAR			25.00	1000.26	990.36	990.36

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-75012 1-1/2 In Gate Valve		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	750.00	795.00	720.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	750.00	795.00	720.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	750.00	795.00	720.00
==========	619-75016 2 In Gate Valve		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	3.00	528.00	309.75	309.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	528.00	309.75	309.75
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	500.00	505.50	504.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	500.00	505.50	504.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	512.00	452.11	420.75
==========	619-75032 4 In Gate Valve		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	2.00	2311.00	1155.00	1155.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2311.00	1155.00	1155.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	800.00	892.50	955.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	800.00	892.50	955.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1807.33	1023.75	1088.33
==========	619-75048 6 In Gate Valve		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	5.00	1275.00	1048.00	1102.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1275.00	1048.00	1102.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-75048	6 In Gate Valve		Each			
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	2.00	1500.00	2053.25	2190.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1585.44	1585.44	1585.44
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5.00	1188.89	1188.89	1188.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1316.24	1787.16	1488.74
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1300.38	1523.17	1339.99
==========	619-75064	8 In Gate Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	1800.00	1506.50	1638.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1800.00	1506.50	1638.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	11.00	2220.87	2198.88	2198.88
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	5.00	1664.44	1664.45	1664.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	2046.99	2031.87	2031.87
		WEIGHTED AVERAGE FOR THE YEAR		19.00	2007.99	1888.59	1969.68
==========	619-75080	10 In Gate Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	2700.00	2046.50	2268.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2700.00	2046.50	2268.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	2937.60	2937.60	2937.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-75080	10 In Gate Valve		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3.00	2188.64	2188.63	2188.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2375.88	2375.87	2375.87
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2440.70	2266.08	2354.30
==========	619-75096	12 In Gate Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	4.00	3300.00	2536.50	2688.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	3300.00	2536.50	2688.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	2864.14	2864.14	2864.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2864.14	2864.14	2864.14
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3154.71	2602.03	2746.71
==========	619-75116	16 In Gate Valve		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	3058.69	3058.69	3058.69
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3058.69	3058.69	3058.69
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3058.69	3058.69	3058.69
==========	619-76120	12 In Btrfly Valve		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	3.00	2987.70	2958.12	2958.12
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2987.70	2958.12	2958.12
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2987.70	2958.12	2958.12

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-76128 16 In Btrfly Valve		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105	SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	11.00	4772.25	4596.45	4596.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	4772.25	4596.45	4596.45
	WEIGHTED AVERAGE FOR THE YEAR		11.00	4772.25	4596.45	4596.45
==========	619-77300 Corporation Stop		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	1018.00	577.00	577.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1018.00	577.00	577.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	750.00	208.50	267.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	750.00	208.50	267.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	817.00	261.14	344.50
==========	619-77400 Curb Stop and Box		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	1065.00	1890.00	1890.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1065.00	1890.00	1890.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1065.00	1890.00	1890.00
==========	619-78042 5-1/4 In Fire Hydrant		Each			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	5.00	5328.38	5328.39	5328.39
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	5328.38	5328.39	5328.39
	WEIGHTED AVERAGE FOR THE YEAR		5.00	5328.38	5328.39	5328.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-78048	6 In Fire Hydrant		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	5500.00	3761.00	4422.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5500.00	3761.00	4422.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5500.00	3761.00	4422.00
==========	619-80005	Cathodic Protection (Spec)		LUMP SUM			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1.00	8000.00	8664.00	8000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	8000.00	8664.00	8000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	8664.00	8000.00
==========	620-00001	Field Office (CL 1)		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	1.00	22500.00	28666.67	17000.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	13000.00	13796.67	13850.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	1.00	17000.00	20000.00	20000.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	15000.00	21925.24	20600.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	14000.00	31924.67	33147.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	16300.00	23806.76	20919.41
IM 0703-381		EISENHOWER JOHNSON TUNNEL ROO	04/09/15	1.00	20000.00	26007.60	15000.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	1.00	25000.00	30500.00	35000.00
STA 0142-051 - HMA Alt		SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	15000.00	14783.67	14783.67
STA 0142-051 - PCCP Alt		SH 14, I-25 TO WCR 23					
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	25000.00	27975.00	25950.00
BRS0704-215		I-70 Deer Trail East	05/28/15	1.00	20000.00	30018.67	27056.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	1.00	10000.00	12050.10	9100.20
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	11000.00	19631.67	15000.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	12000.00	18594.67	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	17000.00	23686.68	19611.23
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	1.00	27000.00	36000.00	29000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00001 Field Office (CL 1)		Each			
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	80000.00	77102.62	60000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	53500.00	58834.79	44500.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1.00	20000.00	25385.09	25000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	25385.09	25000.00
	WEIGHTED AVERAGE FOR THE YEAR		17.00	21264.71	29853.97	23467.93
==========	620-00002 Field Office (CL 2)		Each			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	1.00	12000.00	9333.33	5500.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	16000.00	22724.00	15000.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	25000.00	22194.37	21500.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	22000.00	17000.00	17000.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	15000.00	17093.43	20798.02
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	15000.00	19492.64	8650.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	1.00	15000.00	21000.00	21000.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	12500.00	24084.67	12925.36
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	20000.00	27619.88	19193.56
IM0705-079	I-70 Siebert - East PCCP	02/19/15	1.00	10000.00	28393.14	29500.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	1.00	26000.00	49014.78	29923.40
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	20000.00	28016.73	35000.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	15000.00	22899.40	14042.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	1.00	20000.00	16950.08	15000.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	21000.00	22799.77	15599.54
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	16000.00	22866.29	10365.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1.00	24000.00	27811.98	26624.81
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	15000.00	21259.67	25916.48
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	25000.00	19869.06	25000.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	20000.00	21419.34	27000.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	30000.00	56604.25	51300.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	25000.00	34325.00	50000.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	17401.08	15103.65	12000.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	20991.00	16088.50	15000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	19078.84	25899.00	21826.59
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1.00	21000.00	16730.76	11000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00002	Field Office (CL 2)		Each			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	12000.00	31836.46	34018.75
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	22000.00	30000.00	30000.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	25000.00	27250.00	18500.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	21000.00	20011.00	20011.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	12000.00	17500.00	17500.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	21000.00	17437.44	20000.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	12000.00	19144.93	15434.80
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	1.00	17000.00	13650.00	5000.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	12000.00	23966.66	23000.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	21000.00	30757.34	12796.84
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	15000.00	16100.00	17500.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	1.00	17000.00	14604.91	13414.72
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	18000.00	10766.67	7300.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	17000.00	40066.67	52000.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	22000.00	25000.00	40000.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	1.00	12000.00	11000.00	7000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	17470.59	21785.28	20263.30
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	25000.00	28125.00	26250.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	15000.00	26612.50	33000.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	20000.00	36210.33	24848.01
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	18000.00	22685.71	17000.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	1.00	22000.00	18297.00	17500.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	1.00	20000.00	20166.65	10499.96
STA056A-005	SH56- BERTHOUD EAST	08/27/15	1.00	22000.00	21446.25	15000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	20285.71	25288.22	20585.42
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	30000.00	41228.00	31200.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	15000.00	22403.93	27211.80
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	25000.00	13724.00	11520.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	16000.00	26956.67	28300.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	35000.00	34568.53	18000.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	25000.00	27800.00	16000.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	15000.00	18516.67	17600.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	15000.00	34484.78	30000.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	33000.00	21546.00	6840.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	25000.00	12500.00	12500.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	2.00	30000.00	23805.59	20500.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	1.00	18500.00	25500.00	26000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	24038.46	25343.58	20472.65
	WEIGHTED AVERAGE FOR THE YEAR		61.00	19826.10	24759.33	20968.07

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00005	Field Office (Spec)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	5000.00	14669.50	5000.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	55000.00	31535.15	34182.08
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	68406.00	66447.00	66447.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	42802.00	27918.40	35209.69
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	20000.00	35000.00	35000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	20000.00	35000.00	35000.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	50000.00	194186.38	135000.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	35000.00	94480.00	125400.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	193992.35	202487.09	202487.09
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	243047.59	246044.99	246044.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	130509.99	154334.33	177233.02
	WEIGHTED AVERAGE FOR THE YEAR		8.00	83805.74	94473.48	106195.15
========== 620-00011	Field Lab (CL 1)		Each			
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	14500.00	17000.00	17000.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	20000.00	18966.71	15000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	17250.00	18475.03	16000.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2.00	20000.00	19711.56	19711.56
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	1.00	10000.00	28902.33	23707.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	17000.00	11948.60	8897.20
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	12000.00	28030.00	15000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00011	Field Lab (CL 1)		Each			
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	12000.00	27296.33	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	15166.67	24691.23	16463.15
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	1.00	10000.00	4500.00	4500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	4500.00	4500.00
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	1.00	20000.00	21410.10	25000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	21410.10	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	15550.00	21897.52	15979.53
==========	620-00012	Field Lab (CL 2)		Each			
STA071A-016		R4 Chips SH 71 and 59	01/08/15	1.00	10000.00	8233.33	7200.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	16000.00	23150.00	10000.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	5000.00	13243.54	11544.17
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	25000.00	22502.25	15815.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	1.00	20000.00	18511.04	18718.22
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1.00	16000.00	16950.13	5000.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	16000.00	22726.34	16156.70
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	15000.00	23252.15	21200.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	20000.00	24792.23	26109.38
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.00	15000.00	30200.87	15500.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	25000.00	35379.60	22442.50
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1.00	35000.00	21515.63	28568.50
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	15000.00	17087.00	6285.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	15000.00	16916.74	15000.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	20000.00	21759.80	13519.60
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	10654.00	10868.00	10868.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	1.00	18000.00	23063.11	21299.85
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	15000.00	20099.90	16367.40
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1.00	20000.00	21361.44	25000.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	20000.00	22565.36	21500.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1.00	30000.00	42753.86	13800.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	25000.00	21825.00	25000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00012	Field Lab (CL 2)		Each			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	13000.00	23239.64	29515.89
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	1.00	19162.94	15870.26	13000.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	17828.75	23935.00	15000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	18265.83	22835.99	16976.41
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	1.00	11000.00	29570.02	42420.09
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1.00	16000.00	45000.00	45000.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	19000.00	22500.00	17500.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	17800.00	14228.00	14228.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	1.00	12000.00	10900.00	10900.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	5000.00	18074.94	20000.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	1.00	12500.00	16618.50	22855.50
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	12000.00	24441.66	26000.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	1.00	18000.00	28451.33	13400.46
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	1.00	10000.00	17600.00	20500.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	1.00	17000.00	13770.16	12260.49
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	18000.00	11766.67	7800.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	16000.00	29066.67	47000.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	22000.00	24666.67	40000.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.00	12500.00	14333.33	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	14586.67	21692.51	23324.30
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	20000.00	26025.00	22050.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	10000.00	23500.00	30500.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	20000.00	34016.02	29026.89
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	12000.00	17364.29	8000.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	18000.00	27300.00	27300.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1.00	25000.00	18926.00	21700.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	1.00	15000.00	17499.99	10499.96
STA056A-005		SH56- BERTHOUD EAST	08/27/15	1.00	18000.00	21348.75	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	17250.00	22835.66	19884.61
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	26000.00	21024.00	15500.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	15000.00	18227.59	16682.76
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	15000.00	21438.77	14500.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	35000.00	22081.13	10000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00012	Field Lab (CL 2)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	19165.00	35780.50	45000.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	25000.00	22800.00	16000.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	15000.00	18458.33	13500.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	22000.00	34620.00	46400.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	15000.00	25278.43	15000.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	29000.00	20396.67	7320.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	31674.20	38260.12	38260.12
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	2.00	25000.00	20426.50	11625.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	1.00	18550.90	21000.00	17000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	22599.29	23664.72	20522.14
	WEIGHTED AVERAGE FOR THE YEAR		62.00	18223.16	22833.78	19674.42
========== 620-00015	Field Lab (State Furn)		Each			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	1250.00	7845.38	10399.01
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	5000.00	5359.92	5719.83
STA160A-025	US 160, East and West of Kim					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3125.00	6851.19	8059.42
	WEIGHTED AVERAGE FOR THE YEAR		2.00	3125.00	6851.19	8059.42
========== 620-00020	Sanitary Facility		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	2.00	1500.00	1538.67	1216.00
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	2.00	2500.00	3500.00	3000.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	2.00	1500.00	1590.00	270.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	1000.00	1886.80	1500.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	1500.00	1225.75	500.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	1500.00	3197.29	3600.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	1200.00	1200.00	1200.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	1600.00	3981.00	2450.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	2217.00	5742.80	5199.51
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	1500.00	4037.54	2000.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	1.00	1600.00	1200.00	1200.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	2.00	1700.00	1612.50	2500.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	1500.00	1921.11	1292.54
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1.00	1000.00	403.33	400.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	1500.00	4616.15	3500.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	1554.12	3809.24	6085.85
IM0705-079	I-70 Siebert - East PCCP	02/19/15	2.00	2000.00	3202.59	1500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00020	Sanitary Facility		Each			
STA 0362-034	US 36: CABIN CREEK	02/19/15	1.00	750.00	520.00	400.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	1.00	1800.00	3624.04	2493.60
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	2.00	1300.00	1460.84	1000.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	2.00	2500.00	1318.56	2013.22
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	2.00	1700.00	1687.50	750.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	2000.00	1690.30	553.50
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	1.00	2000.00	4066.70	5000.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	2.00	1650.00	7299.96	2599.92
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	1500.00	4677.42	600.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	2.00	1683.00	3780.00	3780.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1.00	1200.00	1525.00	1600.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1.00	1500.00	5136.87	3727.47
MTCER100-225	Signing Project: C-470 and I-	03/12/15	2.00	1800.00	643.00	610.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	2.00	2000.00	2046.26	1485.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	2.00	1675.00	725.00	250.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	10000.00	1895.67	474.92
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	2.00	1800.00	2648.96	1750.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2.00	1500.00	4602.31	4280.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	2500.00	1800.00	1800.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	2.00	1600.00	2611.04	4069.16
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	1612.34	3911.94	2000.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1.00	1500.00	1016.67	200.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	1600.00	661.25	750.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	2.00	1554.25	2124.25	2000.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.00	1819.96	2647.03	1977.14
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	400.00	12198.11	1500.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1.00	1500.00	887.39	1000.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	2.00	1300.00	3027.90	4667.41
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	2500.00	2500.00	2500.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	1600.00	1500.00	1000.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	1555.00	1090.00	1090.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	1500.00	1735.00	1735.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	2.00	1500.00	3363.74	5000.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1.00	1200.00	1857.40	2000.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	3000.00	2717.59	6352.77
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1.00	1500.00	1500.00	500.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	1.00	1600.00	2487.50	3750.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	2000.00	1283.33	1000.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	3000.00	6456.84	7285.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1.00	400.00	2500.00	2500.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	6.00	1500.00	1478.37	1478.37

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00020	Sanitary Facility		Each			
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1.00	1500.00	1983.33	250.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	16000.00	3121.51	1267.61
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	1.00	1500.00	400.00	400.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	1500.00	3412.60	3150.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	4.00	1000.00	734.33	513.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	1600.00	2416.67	400.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	2000.00	3675.00	3350.00
BRS0704-215	I-70 Deer Trail East	05/28/15	3.00	2000.00	1808.00	1424.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	2.00	2000.00	1078.80	297.62
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	1500.00	2193.33	1250.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	1.00	1500.00	639.00	678.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	1000.00	2700.00	2900.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	2200.00	1213.33	300.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	1.00	1500.00	2333.33	2500.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	2.00	900.00	772.00	440.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	2000.00	2062.50	937.50
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	1000.00	2012.50	937.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	1850.11	2365.88	1865.97
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	1500.00	856.67	390.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	1.00	1000.00	300.00	300.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	1500.00	3050.00	2100.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	1600.00	1107.50	915.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2.00	2000.00	1186.18	2500.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	2.00	2000.00	2700.00	2000.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	1.00	2000.00	1200.00	1200.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	2.00	900.00	891.50	709.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	2000.00	7449.77	3447.92
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	1.00	1500.00	1784.65	675.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	1000.00	2256.43	2500.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	2.00	2000.00	1200.00	1200.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	1.00	1350.00	1277.50	875.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	1.00	1000.00	3523.50	2099.99
STA056A-005	SH56- BERTHOUD EAST	08/27/15	1.00	1600.00	2508.75	1000.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	5000.00	3344.73	2000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	1742.50	2373.08	1516.05
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	1500.00	1318.33	455.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	1000.00	2014.66	750.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 620-00020	Sanitary Facility		Each			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	1500.00	1731.35	1694.04
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	1500.00	1341.00	430.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	2000.00	1601.16	1700.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	1500.00	1720.00	2000.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2.00	1650.00	3746.75	2100.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	2500.00	2471.00	5000.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	2.00	1400.00	6615.83	1225.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	3500.00	2774.00	1300.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	1200.00	1340.72	750.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	1950.00	1089.67	1125.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	4374.00	4668.30	4668.30
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	2.00	2000.00	2059.75	700.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	2247.00	2921.10	2921.10
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	2.00	1500.00	975.00	975.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	2.00	1750.00	4828.36	1250.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	2155.30	2982.95	2069.17
	WEIGHTED AVERAGE FOR THE YEAR		152.00	1878.66	2601.03	1897.94
========== 621-00425	Detour		LUMP SUM			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	100000.00	170913.22	150000.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	87000.00	47400.00	55200.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	321000.00	288465.24	208496.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	169333.33	187622.48	137898.67
	WEIGHTED AVERAGE FOR THE YEAR		3.00	169333.33	187622.48	137898.67
========== 621-00430	Detour		Sq Yard			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2,600.00	35.00	52.00	41.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,600.00	35.00	52.00	41.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1,042.00	29.18	32.34	32.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,042.00	29.18	32.34	32.34
	WEIGHTED AVERAGE FOR THE YEAR		3,642.00	33.33	48.72	38.52

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 621-00450	Detour Pvmt		Sq Yard			
NHPP0702-336	I-70 Eagle County	01/29/15	180.00	130.00	130.00	130.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	7,311.00	60.00	62.88	58.95
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	3,000.00	51.44	49.50	49.50
NHPP0703-418	I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,491.00	58.75	62.28	57.47
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	317.00	52.00	60.00	60.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	360.00	40.00	124.98	124.98
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
BRS0704-215	I-70 Deer Trail East	05/28/15	6,434.00	60.00	101.00	88.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,111.00	58.63	100.56	87.68
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	6,199.00	67.01	67.01	67.01
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,199.00	67.01	67.01	67.01
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	411.00	45.00	147.10	130.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,626.00	40.00	48.53	1.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3,390.00	50.00	68.30	76.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	9,009.00	45.00	35.93	41.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,600.00	69.46	69.52	69.52
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,947.00	67.01	67.04	67.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,983.00	53.36	49.20	54.45
	WEIGHTED AVERAGE FOR THE YEAR		45,784.00	57.26	60.74	61.90
========== 621-00500	Temp Brdg		LUMP SUM			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	250000.00	297437.71	395430.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	621-00500	Temp Brdg		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	375369.26	418999.56	418999.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	312684.63	314803.69	407214.78
	WEIGHTED AVERAGE FOR THE YEAR			2.00	312684.63	314803.69	407214.78
==========	621-00650	Ped Stair Str		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	163620.00	178827.44	178827.44
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	163620.00	178827.44	178827.44
	WEIGHTED AVERAGE FOR THE YEAR			1.00	163620.00	178827.44	178827.44
==========	621-00700	Ped Pathway		LUMP SUM			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	150000.00	285953.30	248800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	150000.00	285953.30	248800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	150000.00	285953.30	248800.00
==========	622-00023	Glyphs		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	8842.00	9708.00	9708.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8842.00	9708.00	9708.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8842.00	9708.00	9708.00
==========	622-00025	Info Sign Board		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	3.00	4614.00	15752.00	15752.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	622-00025	Info Sign Board		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	4614.00	15752.00	15752.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	4614.00	15752.00	15752.00
==========	622-00096	Shelter (Install Only)		Each			
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	3.00	5000.00	8000.00	8000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	5000.00	8000.00	8000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5000.00	8000.00	8000.00
==========	622-00100	Shade Shelter		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	125482.36	124239.96	124239.96
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	125482.36	124239.96	124239.96
		WEIGHTED AVERAGE FOR THE YEAR		2.00	125482.36	124239.96	124239.96
==========	622-00270	Bollard		Each			
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	4.00	850.00	1550.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	850.00	1550.00	1500.00
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	1.00	1000.00	1340.56	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	1340.56	500.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	880.00	1518.27	1300.00
==========	622-00350	Trash Receptacle		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	2.00	500.00	1283.81	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	1283.81	100.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	622-00350	Trash Receptacle		Each			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	18.00	950.00	1680.05	630.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	950.00	1680.05	630.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	905.00	1580.99	577.00
==========	622-00550	Wheel Stop (Conc)		Each			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	19.00	300.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	300.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	300.00	250.00	250.00
==========	622-10000	Port of Entry Bldg		Each			
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	108000.00	199991.71	178983.42
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	108000.00	199991.71	178983.42
		WEIGHTED AVERAGE FOR THE YEAR		2.00	108000.00	199991.71	178983.42
==========	622-11160	Erect Bldg		LUMP SUM			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	1.00	2169458.31	2147978.52	2147978.52
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2169458.31	2147978.52	2147978.52
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2169458.31	2147978.52	2147978.52
==========	622-20100	Prec Col Conc Cap		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1,674.00	100.00	18.72	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,674.00	100.00	18.72	20.00
		WEIGHTED AVERAGE FOR THE YEAR		1,674.00	100.00	18.72	20.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-00156	Irrig Bubbler		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	22.00	80.03	12.96	12.96
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	80.03	12.96	12.96
		WEIGHTED AVERAGE FOR THE YEAR		22.00	80.03	12.96	12.96
==========	623-00162	Drip Emit Tubing		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	4,298.00	1.80	0.76	1.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,298.00	1.80	0.76	1.26
		WEIGHTED AVERAGE FOR THE YEAR		4,298.00	1.80	0.76	1.26
==========	623-00164	Drip Emit		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	847.00	2.80	5.57	9.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		847.00	2.80	5.57	9.45
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	242.00	9.58	9.58	9.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		242.00	9.58	9.58	9.58
		WEIGHTED AVERAGE FOR THE YEAR		1,089.00	4.31	6.07	9.48
==========	623-00165	Emit Valve Assembly		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	11.00	290.13	290.13	290.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	290.13	290.13	290.13
		WEIGHTED AVERAGE FOR THE YEAR		11.00	290.13	290.13	290.13
==========	623-00184	1/2 In Flush Unit		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	63.00	40.00	25.80	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	40.00	25.80	23.00
		WEIGHTED AVERAGE FOR THE YEAR		63.00	40.00	25.80	23.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-00205	4 In Pop-Up Spray Spr		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	161.00	20.57	20.57	20.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		161.00	20.57	20.57	20.57
		WEIGHTED AVERAGE FOR THE YEAR		161.00	20.57	20.57	20.57
==========	623-00206	6 In Pop-Up Spray Spr		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	71.00	30.00	29.00	29.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		71.00	30.00	29.00	29.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	78.00	37.00	26.20	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		78.00	37.00	26.20	20.00
		WEIGHTED AVERAGE FOR THE YEAR		149.00	33.66	27.08	24.29
==========	623-00212	12 In Pop-Up Spray Spr		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	29.00	31.39	31.39	31.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29.00	31.39	31.39	31.39
		WEIGHTED AVERAGE FOR THE YEAR		29.00	31.39	31.39	31.39
==========	623-00304	1/2 In Pop-Up Rotary Spr		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	3.00	25.98	25.98	25.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	25.98	25.98	25.98
		WEIGHTED AVERAGE FOR THE YEAR		3.00	25.98	25.98	25.98
==========	623-00332	4 In Pop-Up Rotary Spr		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	29.00	26.00	25.00	25.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-00332	4 In Pop-Up Rotary Spr		Each			
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	26.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	26.00	25.00	25.00
==========	623-00404	1/2 In Above Grnd Rotary Spr		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	221.00	34.10	34.10	34.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		221.00	34.10	34.10	34.10
		WEIGHTED AVERAGE FOR THE YEAR		221.00	34.10	34.10	34.10
==========	623-00604	4 Inch Plastic Pipe (Irrig/Sleve)		Lin Foot			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	2,795.00	10.00	8.85	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,795.00	10.00	8.85	8.50
		WEIGHTED AVERAGE FOR THE YEAR		2,795.00	10.00	8.85	8.50
==========	623-01506	3/4 In Check Valve		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2.00	92.56	92.57	92.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	92.56	92.57	92.57
		WEIGHTED AVERAGE FOR THE YEAR		2.00	92.56	92.57	92.57
==========	623-01708	1 Inch Backflow Preventer		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	2500.00	1697.50	1995.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2500.00	1697.50	1995.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	604.30	598.32	598.32

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-01708	1 Inch Backflow Preventer		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	604.30	598.32	598.32
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1552.15	1331.11	1296.66
==========	623-01712	1-1/2 In Backflow Preventer		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	525.00	2038.00	2038.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	525.00	2038.00	2038.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	5867.46	5867.46	5867.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5867.46	5867.46	5867.46
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3196.23	3952.73	3952.73
==========	623-01716	2 In Backflow Preventer		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	1038.44	514.08	514.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1038.44	514.08	514.08
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1038.44	514.08	514.08
==========	623-01808	1 In Press Reduc Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	450.00	451.50	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	450.00	451.50	400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	450.00	451.50	400.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-01916 2 In Strainer		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	550.00	177.00	152.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	550.00	177.00	152.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	550.00	177.00	152.00
==========	623-02006 3/4 In Drain Valve		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	400.00	223.00	241.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	400.00	223.00	241.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	5.00	195.94	195.94	195.94
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	195.94	195.94	195.94
	WEIGHTED AVERAGE FOR THE YEAR		8.00	272.46	210.70	212.84
==========	623-02012 1-1/2 In Drain Valve		Each			
FBR0703-410 NHPP0703-418	I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	2.00	163.00	163.00	163.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	163.00	163.00	163.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	163.00	163.00	163.00
==========	623-03108 1 In Auto Ctrl Valve		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	8.00	400.00	264.00	231.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	400.00	264.00	231.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	2.00	27.27	152.27	152.27

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-03108	1 In Auto Ctrl Valve		Each			
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	16.00	207.85	208.85	208.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	187.79	202.56	202.56
		WEIGHTED AVERAGE FOR THE YEAR		26.00	253.08	231.47	211.31
==========	623-03112	1-1/2 In Auto Ctrl Val		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	500.00	326.00	278.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	500.00	326.00	278.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	7.00	246.82	246.83	246.83
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	246.82	246.83	246.83
		WEIGHTED AVERAGE FOR THE YEAR		10.00	322.77	283.37	256.18
==========	623-03116	2 In Auto Ctrl Valve		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	10.00	492.00	442.00	442.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	492.00	442.00	442.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	575.00	438.50	346.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	575.00	438.50	346.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	499.55	441.42	433.27
==========	623-04000	Ctrl Wire 24 Volt		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,664.00	0.19	0.18	0.18

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-04000	Ctrl Wire 24 Volt		Lin Foot	==========	==========	==========
NHPP0703-418		I-70 PPSL East Idaho Springs					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,664.00	0.19	0.18	0.18
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	15,450.00	0.50	0.19	0.26
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15,450.00	0.50	0.19	0.26
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	21,980.00	0.17	0.17	0.17
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21,980.00	0.17	0.17	0.17
	WEIGHTED AVERAGE FOR THE YEAR			39,094.00	0.30	0.18	0.21
==========	623-04002	Power Source Wire		Lin Foot	==========	==========	==========
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	25.00	50.00	54.00	105.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	50.00	54.00	105.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	50.00	54.00	105.00
==========	623-04006	3/4 In Quick-Coupler		Each	==========	==========	==========
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	175.00	202.00	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	175.00	202.00	250.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	175.00	202.00	250.00
==========	623-04008	1 In Quick-Coupler		Each	==========	==========	==========
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	9.00	145.32	142.56	142.56
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-04008	1 In Quick-Coupler		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	8.00	195.94	195.94	195.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	169.14	167.68	167.68
		WEIGHTED AVERAGE FOR THE YEAR		17.00	169.14	167.68	167.68
==========	623-04521	2-1/2 Inch Ball Valve		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	6.00	600.00	256.50	262.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	600.00	256.50	262.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	600.00	256.50	262.00
==========	623-05012	1-1/2 In Gate Valve		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	54.54	54.00	54.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	54.54	54.00	54.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	54.54	54.00	54.00
==========	623-05016	2 In Gate Valve		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	7.00	355.08	355.08	355.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	355.08	355.08	355.08
		WEIGHTED AVERAGE FOR THE YEAR		7.00	355.08	355.08	355.08
==========	623-05024	3 In Gate Valve		Each			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	207.25	205.20	205.20
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	207.25	205.20	205.20
		WEIGHTED AVERAGE FOR THE YEAR		1.00	207.25	205.20	205.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-06900	Valve Box		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	7.00	450.00	129.50	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	450.00	129.50	110.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	14.00	58.90	58.32	58.32
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	58.90	58.32	58.32
		WEIGHTED AVERAGE FOR THE YEAR		21.00	189.27	93.91	75.55
==========	623-07012	1-1/2 In Water Meter		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	4491.26	12016.39	12016.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4491.26	12016.39	12016.39
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4491.26	12016.39	12016.39
==========	623-07510	Weather Station		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	232.75	232.75	232.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	232.75	232.75	232.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	232.75	232.75	232.75
==========	623-07600	1-1/2 In Flow Sensor		Each			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	525.00	1312.00	1312.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	525.00	1312.00	1312.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	678.77	678.77	678.77
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	678.77	678.77	678.77
		WEIGHTED AVERAGE FOR THE YEAR		2.00	601.89	995.39	995.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-07602	2 In Flow Sensor		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	950.00	701.00	577.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	950.00	701.00	577.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	950.00	701.00	577.00
==========	623-08108	8 Station Auto Ctrler		Each			
FBR 0821-094 NHPP0063-050 NHPP 0821-104 FBR 0821-105		SH 82 Grand Avenue Bridge (F- US 6 West of Glenwood SH 82 Grand Ave. Bridge Safet SH 82 Grand Avenue Pedestrian	12/01/15	2.00	1575.12	3119.04	3119.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1575.12	3119.04	3119.04
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1575.12	3119.04	3119.04
==========	623-08112	12 Station Auto Ctrler		Each			
FBR0703-410 NHPP0703-418		I-70 PPSL East Idaho Springs I-70 PPSL East Idaho Springs	03/09/15	1.00	1050.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1050.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1050.00	3675.00	3675.00
==========	623-08140	40 Station Auto Ctrler		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	6500.00	6912.50	6720.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6500.00	6912.50	6720.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6500.00	6912.50	6720.00
==========	623-08148	48 Station Auto Ctrler		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	5715.91	5715.91	5715.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5715.91	5715.91	5715.91
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5715.91	5715.91	5715.91

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-08200	Master Ctrler		Each			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	1.00	325.85	325.85	325.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	325.85	325.85	325.85
		WEIGHTED AVERAGE FOR THE YEAR		1.00	325.85	325.85	325.85
==========	623-09900	Sprinkler System		LUMP SUM			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	10000.00	5355.00	5355.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	5000.00	422.50	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	7500.00	2888.75	2790.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7500.00	2888.75	2790.00
==========	624-20012	12 In Drainage Pipe (CL 0)		Lin Foot			
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	420.00	40.00	38.18	37.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	40.00	38.18	37.00
		WEIGHTED AVERAGE FOR THE YEAR		420.00	40.00	38.18	37.00
==========	624-20018	18 In Drainage Pipe (CL 0)		Lin Foot			
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	55.00	65.00	185.14	295.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55.00	65.00	185.14	295.27
		WEIGHTED AVERAGE FOR THE YEAR		55.00	65.00	185.14	295.27
==========	624-20019	18 In Drainage Pipe (CL 0) (CIP)		Lin Foot			
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	232.00	85.00	79.13	78.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		232.00	85.00	79.13	78.90
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	75.00	63.00	97.54	52.63

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
624-20019	18 In Drainage Pipe (CL 0) (CIP)		Lin Foot			
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	262.00	110.00	157.52	109.72
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		337.00	99.54	144.17	97.01
	WEIGHTED AVERAGE FOR THE YEAR		569.00	93.61	109.42	89.63
624-20024	24 In Drainage Pipe (CL 0)		Lin Foot			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	77.00	62.00	112.29	56.87
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1,508.00	40.00	76.62	76.62
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,585.00	41.07	84.99	74.79
	WEIGHTED AVERAGE FOR THE YEAR		1,585.00	41.07	84.99	74.79
624-20025	24 In Drainage Pipe (CL 0) (CIP)		Lin Foot			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	132.00	100.00	102.58	87.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		132.00	100.00	102.58	87.30
STA056A-005	SH56- BERTHOUD EAST	08/27/15	252.00	75.00	175.25	98.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		252.00	75.00	175.25	98.00
	WEIGHTED AVERAGE FOR THE YEAR		384.00	83.59	146.50	94.32
624-20031	30 In Drainage Pipe (CL 0) (CIP)		Lin Foot			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	508.00	115.00	114.74	92.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		508.00	115.00	114.74	92.80
	WEIGHTED AVERAGE FOR THE YEAR		508.00	115.00	114.74	92.80
624-20300	Detour Drainage Pipe (CL 0)		Lin Foot			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	928.00	50.00	56.34	47.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		928.00	50.00	56.34	47.35

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-20300	Detour Drainage Pipe (CL 0)		Lin Foot	==========	==========	==========
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1,258.00	67.55	67.55	67.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,258.00	67.55	67.55	67.55
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	200.00	55.00	55.65	53.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	440.00	87.55	87.55	87.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		640.00	77.38	66.97	76.75
		WEIGHTED AVERAGE FOR THE YEAR		2,826.00	64.01	59.72	63.00
==========	624-24018	18 In Drainage Pipe (CL 4)		Lin Foot	==========	==========	==========
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	33.00	120.00	242.90	380.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	120.00	242.90	380.00
		WEIGHTED AVERAGE FOR THE YEAR		33.00	120.00	242.90	380.00
==========	624-26024	24 In Drainage Pipe (CL 6)		Lin Foot	==========	==========	==========
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	2,124.00	120.00	166.99	151.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,124.00	120.00	166.99	151.45
		WEIGHTED AVERAGE FOR THE YEAR		2,124.00	120.00	166.99	151.45
==========	624-27018	18 In Drainage Pipe (CL 7)		Lin Foot	==========	==========	==========
NHPP0702-336		I-70 Eagle County	01/29/15	18.00	170.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	170.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	170.00	175.00	175.00
==========	624-27036	36 In Drainage Pipe (CL 7)		Lin Foot	==========	==========	==========
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	78.00	140.00	248.95	339.58
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.00	140.00	248.95	339.58
		WEIGHTED AVERAGE FOR THE YEAR		78.00	140.00	248.95	339.58

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-28012	12 In Drainage Pipe (CL 8)		Lin Foot			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	129.00	10.00	47.52	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		129.00	10.00	47.52	12.00
		WEIGHTED AVERAGE FOR THE YEAR		129.00	10.00	47.52	12.00
==========	624-29019	18 In Drainage Pipe (CL 9) (CIP)		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	206.00	95.00	110.78	58.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		206.00	95.00	110.78	58.91
		WEIGHTED AVERAGE FOR THE YEAR		206.00	95.00	110.78	58.91
==========	624-29037	36 In Drainage Pipe (CL 9) (CIP)		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	521.00	160.00	197.43	95.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		521.00	160.00	197.43	95.76
		WEIGHTED AVERAGE FOR THE YEAR		521.00	160.00	197.43	95.76
==========	624-29049	48 In Drainage Pipe (CL 9) (CIP)		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	282.00	285.00	318.73	122.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	285.00	318.73	122.98
		WEIGHTED AVERAGE FOR THE YEAR		282.00	285.00	318.73	122.98
==========	624-29061	60 In Drainage Pipe (CL 9) (CIP)		Lin Foot			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	318.00	360.00	375.06	162.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		318.00	360.00	375.06	162.67
		WEIGHTED AVERAGE FOR THE YEAR		318.00	360.00	375.06	162.67
==========	624-30019	18 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	147.00	70.00	56.00	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	70.00	56.00	48.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-30019	18 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	35.00	65.00	111.11	77.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	65.00	111.11	77.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	69.04	76.56	53.58
==========	624-30025	24 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	7.00	80.00	146.05	72.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	80.00	146.05	72.10
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	1,293.00	80.00	131.82	90.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,293.00	80.00	131.82	90.00
		WEIGHTED AVERAGE FOR THE YEAR		1,300.00	80.00	131.85	89.90
==========	624-30031	30 In Drainage Pipe (CL 10) CIP)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	603.00	85.00	71.43	67.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		603.00	85.00	71.43	67.35
		WEIGHTED AVERAGE FOR THE YEAR		603.00	85.00	71.43	67.35
==========	624-30037	36 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	140.00	150.00	91.93	86.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	150.00	91.93	86.35
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	130.00	140.00	196.00	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130.00	140.00	196.00	135.00
		WEIGHTED AVERAGE FOR THE YEAR		270.00	145.19	164.67	109.77

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-30097	96 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	83.00	500.00	1090.00	975.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		83.00	500.00	1090.00	975.00
		WEIGHTED AVERAGE FOR THE YEAR		83.00	500.00	1090.00	975.00
==========	624-40031	30 In Equiv Drain Pipe E (CL 0) (CIP)		Lin Foot			
STA056A-005		SH56- BERTHOUD EAST	08/27/15	66.00	150.00	232.00	74.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	150.00	232.00	74.00
		WEIGHTED AVERAGE FOR THE YEAR		66.00	150.00	232.00	74.00
==========	624-44018	18 In Equiv Drain Pipe E (CL 4)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	118.00	105.00	125.12	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		118.00	105.00	125.12	120.00
		WEIGHTED AVERAGE FOR THE YEAR		118.00	105.00	125.12	120.00
==========	625-00000	Const Surveying		LUMP SUM			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	1.00	20000.00	16993.33	1980.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	25000.00	10553.33	15000.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	12000.00	22494.02	11869.06
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	11200.00	14000.00	14000.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	10000.00	23297.67	15000.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	1.00	22000.00	9620.17	10399.01
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	1.00	8000.00	3500.00	3500.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	1.00	32000.00	13500.00	15000.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	30000.00	17231.17	18648.84
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	10000.00	5333.33	4000.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	31000.00	37094.67	15359.53
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.00	175000.00	110833.04	105000.00
STA 0362-034		US 36: CABIN CREEK	02/19/15	1.00	5000.00	3612.50	1600.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	30000.00	27220.52	14961.70
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	100000.00	66666.83	50000.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1.00	26000.00	15405.99	26629.85

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 625-00000	Const Surveying		LUMP SUM			
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	1.00	10000.00	18300.00	8200.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	1.00	15000.00	7458.72	4975.98
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	17500.00	37259.42	39518.84
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	15000.00	37737.39	37000.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	116025.00	132000.00	132000.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1.00	10000.00	18500.00	15000.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	45000.00	126276.21	100353.70
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	1.00	35000.00	24500.00	30000.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	100000.00	112815.15	110000.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	5000.00	9562.34	5555.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	75000.00	273887.72	253100.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	60000.00	78354.28	80967.11
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	34580.94	19121.12	5000.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	7000.00	5969.25	3600.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	40000.00	95362.00	90000.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			31.00	36526.00	47186.26	39942.54
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	60000.00	147575.09	150450.54
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	30000.00	81000.00	81000.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	12000.00	16000.00	12000.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	5000.00	15000.00	15000.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	1.00	2500.00	3400.00	3400.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	20000.00	9000.00	9000.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	25000.00	60212.37	11550.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1.00	15000.00	13359.79	15000.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	50000.00	41372.24	34116.71
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	35000.00	26250.00	20000.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	27000.00	39083.32	50000.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1.00	50000.00	61672.54	61672.54
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	10000.00	65760.81	54326.19
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	20000.00	32597.50	46295.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	25000.00	12928.70	14475.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	30000.00	68500.00	37000.00
BRS0704-215	I-70 Deer Trail East	05/28/15	1.00	10000.00	41091.67	37275.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	35000.00	23214.64	42291.21
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	15000.00	22948.33	16145.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	1.00	6000.00	2490.00	1380.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	20000.00	14716.80	15033.60
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	1.00	5000.00	10545.00	1480.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	40000.00	35666.67	45000.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	1.00	35000.00	21800.00	21400.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00000	Const Surveying		LUMP SUM			
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	20000.00	20670.75	3960.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	18000.00	18488.89	11466.67
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	18000.00	19488.89	11466.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	24589.29	37869.03	30451.26
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	1.00	7500.00	4941.67	3125.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	1.00	14000.00	9900.00	9900.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	40000.00	46600.00	46200.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	25000.00	17186.93	10600.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	1.00	10000.00	13000.00	12000.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	26000.00	20000.00	25000.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	1.00	10000.00	12000.00	12000.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	1.00	10000.00	6345.25	3396.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	5000.00	24743.81	16664.95
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	26000.00	45103.97	20000.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	1.00	5000.00	23646.67	34200.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1.00	50000.00	20950.00	15500.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	7000.00	4140.00	4140.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	1.00	28000.00	24920.45	15749.94
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	19976.90	19976.90	19976.90
STA056A-005		SH56- BERTHOUD EAST	08/27/15	1.00	10000.00	14737.50	11000.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	1.00	1500.00	4828.00	7100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	17351.58	20499.62	15679.58
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	1.00	35000.00	82979.16	100000.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	15000.00	22897.50	17692.50
NHPP0701-221 (Schedule A)		I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	60000.00	10450.00	9050.00
NHPP5502-079		US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	30000.00	17901.67	22000.00
BR0063-044		US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	28000.00	39843.83	35000.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	200000.00	244894.71	125000.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	50000.00	72600.00	52000.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	1.00	20000.00	14866.67	14000.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	150000.00	70267.50	71500.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	75000.00	49558.51	52000.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	1.00	32000.00	13211.00	13350.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	319968.00	326953.94	326953.94
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
MPR200-229		FY 16 R2 Region wide VMS Proj	12/10/15	1.00	4000.00	8065.00	5600.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 625-00000	Const Surveying		LUMP SUM			
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1.00	37500.00	25050.00	23000.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	219958.83	223168.94	223168.94
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	7500.00	16500.00	16500.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	16000.00	68531.81	19425.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	97793.14	64572.00	93692.01
	WEIGHTED AVERAGE FOR THE YEAR		92.00	42412.98	44472.01	43692.59
========== 625-00001	Const Surveying (Hour)		Hour			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	20.00	165.00	196.91	136.14
IM0705-079	I-70 Siebert - East PCCP	02/19/15	20.00	150.00	141.94	130.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	90.00	175.00	148.00	136.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	30.00	105.00	131.00	131.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	100.00	140.00	175.66	159.75
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	60.00	150.00	150.00	120.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	40.00	150.00	187.03	221.36
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		360.00	150.56	162.87	148.67
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	40.00	150.00	250.00	300.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	40.00	135.00	164.54	162.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	142.50	207.27	231.20
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	10.00	140.00	177.50	210.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	20.00	750.00	176.00	180.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	20.00	150.00	180.00	230.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	80.00	175.00	145.00	145.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	256.92	163.28	168.46
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	240.00	218.79	162.00	162.00
NHPP0063-050	US 6 West of Glenwood					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00001	Const Surveying (Hour)		Hour			
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	50.00	174.41	174.41	174.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		290.00	211.14	164.14	164.14
		WEIGHTED AVERAGE FOR THE YEAR		860.00	186.31	166.66	164.56
==========	626-00000	Mobilization		LUMP SUM			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	1.00	300000.00	285333.33	213000.00
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	1.00	200000.00	649777.38	419000.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	1.00	93817.00	110882.20	55000.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	1.00	125000.00	247166.67	147000.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	1.00	118584.00	146465.00	79000.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	100000.00	165000.00	103000.00
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	600000.00	707199.58	485000.00
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	210000.00	244000.00	244000.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	175000.00	239151.09	105500.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	1.00	329614.02	315028.73	275000.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1.00	300000.00	368075.06	267300.24
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	1.00	200000.00	285000.00	285000.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	1.00	320000.00	272250.00	240000.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1.00	120000.00	160298.77	138378.65
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	1.00	30000.00	38333.33	10000.00
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	1.00	42000.00	37681.67	27000.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	300000.00	751544.73	518000.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	419782.95	890961.58	379882.42
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1.00	1750000.00	1112386.50	940000.00
MTCE R500-164		R5 FY 15 Epoxy Water Striping	02/19/15	1.00	9000.00	5125.00	5000.00
STA 0362-034		US 36: CABIN CREEK	02/19/15	1.00	60000.00	58797.13	61977.00
MTCE070A-023		MTCE R3 FY15/15 I-70 Epoxy St	02/19/15	1.00	10000.00	7375.00	12000.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	320000.00	374703.00	275000.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	320399.00	277346.71	250000.00
MTCER300-220		R3 FY 15 Region Wide Roundabo	03/05/15	1.00	25000.00	27625.00	45000.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	1.00	300000.00	274680.70	173033.72
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	1.00	200000.00	296419.00	293000.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	225000.00	117944.00	54390.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	1.00	250000.00	333879.55	224638.66
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	575465.85	376436.74	385000.00
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	1.00	100000.00	88889.27	82278.54
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1.00	250000.00	465592.79	293568.00
MTCE R100-222		Region 1	03/05/15	1.00	23000.00	16250.00	7500.00
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	1.00	45633.35	76895.80	55879.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1.00	3346390.00	3702023.24	3702023.24

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 626-00000	Mobilization		LUMP SUM			
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1.00	199697.00	290790.23	278000.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1.00	360000.00	479834.92	434609.10
MTCER100-225	Signing Project: C-470 and I-	03/12/15	1.00	30000.00	23830.00	7100.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	541358.85	374326.45	363550.84
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	1.00	100000.00	207850.00	228200.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	519460.00	492586.84	500000.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	130000.00	350240.63	292515.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	850000.00	2044864.15	1386800.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	187000.00	315000.00	335000.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	305000.00	455128.82	84802.95
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	305374.20	241761.30	400000.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1.00	90000.00	190514.64	188500.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	18000.00	30562.50	22500.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	425000.00	383475.50	500000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		49.00	308061.10	377842.56	306613.78
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	265000.00	428874.87	30000.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1.00	99300.00	105662.62	95000.00
MTCER400-335	R4FY15 Epoxy	04/02/15	1.00	10000.00	2500.00	2500.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	1.00	20000.00	26000.00	26000.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	350000.00	735093.90	654563.38
IM 0703-381	EISENHOWER JOHNSON TUNNEL ROO	04/09/15	1.00	250000.00	443426.00	280000.00
ITSSW01-535	VMS Controller Upgrade	04/09/15	1.00	60000.00	128760.50	98500.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	420000.00	570000.00	570000.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	100000.00	151375.00	132750.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	45000.00	153650.00	153650.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	1.00	29104.00	39647.00	39647.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	285000.00	370688.03	370688.03
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	201621.18	369425.00	300000.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1.00	350000.00	371604.20	325000.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	287968.08	373016.84	199050.51
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1.00	250000.00	213005.65	230000.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	1.00	150000.00	159375.00	97500.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	265000.00	220176.05	255000.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	750000.00	683091.67	649275.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1.00	100000.00	182750.00	103500.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1.00	693549.63	317491.00	317491.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	1.00	10000.00	14750.00	25000.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1.00	150000.00	150072.31	48500.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	115376.25	535937.68	239700.58
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	1.00	133028.50	135000.00	135000.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	475000.00	755000.00	735000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-00000	Mobilization		LUMP SUM			
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	1.00	53524.00	68775.82	36327.45
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	80000.00	58833.75	31900.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	500000.00	558000.00	636000.00
BRS0704-215		I-70 Deer Trail East	05/28/15	1.00	265000.00	487525.58	373568.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	125000.00	166771.63	41190.03
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1.00	200000.00	168000.00	90000.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	1.00	22000.00	26528.50	28057.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	1.00	90000.00	102693.02	133534.39
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	1.00	85000.00	75845.45	73000.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1.00	200000.00	270333.33	150000.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	1.00	80000.00	216688.69	120677.38
SHE165A-012		SH 165A Safety Improvements	06/11/15	1.00	152244.00	79010.00	77030.00
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	1.00	23000.00	25000.00	25000.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	1.00	100000.00	268582.00	141674.23
ER030A-034		PR SH 30 Flood Damage Channel	06/19/15	1.00	18000.00	19951.02	18000.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	80000.00	112512.16	91725.92
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	60000.00	95390.10	80474.29
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		43.00	197551.48	265470.26	192127.31
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	1.00	25000.00	26288.33	18865.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	1.00	30000.00	130000.00	130000.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	384000.00	541800.00	433600.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	1.00	150000.00	120222.50	35445.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	150000.00	184039.25	206000.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	1.00	300000.00	320250.00	381000.00
MPR200-227		FY 2016 R2 Pavement Marking	07/09/15	1.00	112905.00	13500.00	22000.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	100000.00	216513.23	158050.45
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	1.00	45000.00	74000.00	74000.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	1.00	75000.00	86177.63	67638.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	1.00	651962.25	459132.88	190664.40
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	1.00	100000.00	79700.00	59400.00
MTCER400-342		R4 FY 16 Epoxy 1	07/23/15	1.00	10000.00	11500.00	12000.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	170000.00	242011.38	245000.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	1.00	326692.00	374992.33	373300.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	1.00	20000.00	24447.50	15000.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	1.00	200000.00	232475.00	232475.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	1.00	120000.00	220825.50	190000.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1.00	90000.00	112100.00	112100.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	1.00	330000.00	341447.61	250000.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	116420.54	116420.54	116420.54
STA056A-005		SH56- BERTHOUD EAST	08/27/15	1.00	140000.00	141625.00	107000.00
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	1.00	25000.00	82750.00	105000.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	479800.00	433853.40	330525.00
MTCER400-344		R4 FY 16 Stencils NE	09/17/15	1.00	5000.00	77500.00	5000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 626-00000	Mobilization		LUMP SUM			
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	10000.00	44589.39	16750.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	160260.76	202363.97	149508.98
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	50000.00	133756.33	55000.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	690000.00	621623.00	500000.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	148566.00	225737.37	238220.10
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	100000.00	96921.40	19110.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	1.00	40000.00	59575.10	42000.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	120000.00	118512.50	60750.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	280000.00	308899.48	240000.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	1600000.00	2044835.55	1100000.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	400000.00	730825.00	793125.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	250000.00	383733.33	165000.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	1000000.00	780316.95	1070000.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	1.00	324724.00	297421.53	445000.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	125000.00	130714.67	160000.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	114967.25	136862.12	136862.12
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	1.00	250642.50	89271.56	99500.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1.00	450000.00	384982.00	300000.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	185000.00	178368.80	178368.80
MP 0251-349	FY 16 R2 Signing Project	12/17/15	1.00	169515.00	84638.71	70000.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	524331.75	620832.05	409663.98
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	90000.00	81141.68	75000.00
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	1.00	107096.07	190000.00	130000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	342917.01	407962.84	299409.52
WEIGHTED AVERAGE FOR THE YEAR			139.00	251660.38	324232.51	240603.45
========== 626-00100	Mobilization (w/o Autopay)		LUMP SUM			
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	3346390.00	3702023.24	3702023.24
NHPP0703-418	I-70 PPSL East Idaho Springs					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3346390.00	3702023.24	3702023.24
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	3771957.37	4505871.71	4505871.71

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 626-00100	Mobilization (w/o Autopay)		LUMP SUM			
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	2444916.18	2685043.73	2685043.73
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3440197.07	4050664.72	4050664.72
	WEIGHTED AVERAGE FOR THE YEAR		3.00	3434679.01	4030156.39	4030156.39
========== 626-01000	Public Info Services		LUMP SUM			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	1.00	11000.00	17933.33	13800.00
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	1.00	5000.00	13931.67	15000.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	2000.00	5662.60	1500.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	5000.00	8953.75	1000.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1.00	10000.00	8605.08	5382.00
NHPP0702-336	I-70 Eagle County	01/29/15	1.00	26000.00	26000.00	26000.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	1.00	4000.00	16088.67	10000.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	13000.00	8836.78	7279.31
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	5000.00	9150.06	4401.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	1.00	10000.00	7800.00	7800.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	1.00	10000.00	10350.00	9700.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	1.00	6000.00	10145.18	8616.90
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	1.00	4500.00	5416.67	6300.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	5000.00	9846.41	6655.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	12097.48	13333.72	13365.69
IM0705-079	I-70 Siebert - East PCCP	02/19/15	1.00	5000.00	22914.85	20000.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	1.00	15000.00	19924.41	18702.10
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	1.00	10000.00	9733.13	10000.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1.00	7500.00	6748.11	5831.94
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	1.00	7000.00	11168.75	10000.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	1.00	5000.00	6709.80	6639.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	1.00	5000.00	6234.84	6254.42
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	3000.00	6619.91	6239.82
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	1.00	4000.00	3170.00	840.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	5000.00	7953.28	2000.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	1.00	8000.00	9151.08	4000.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	1.00	96243.00	96250.00	96250.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	1.00	7000.00	13875.00	10500.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1.00	4500.00	10504.43	9691.43
MTCER100-225	Signing Project: C-470 and I-	03/12/15	1.00	6000.00	7856.50	7601.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	5000.00	10258.49	13345.83
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	1.00	6000.00	7072.36	6000.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	5000.00	6490.84	6000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 626-01000	Public Info Services		LUMP SUM			
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1.00	18000.00	32573.89	21500.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	70000.00	17261.20	6522.40
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	1.00	12500.00	13478.18	7687.71
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	14584.81	8868.78	2500.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1.00	1000.00	4166.67	6000.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	5500.00	18512.00	20000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	11651.93	12226.31	11305.27
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	1.00	10000.00	7810.34	7800.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	1.00	2500.00	4000.00	4000.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	7500.00	13174.64	8894.60
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	15000.00	45000.00	45000.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	25000.00	10250.00	5500.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	1.00	10000.00	6062.00	6062.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	1.00	2500.00	6200.00	6200.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	10000.00	11600.00	11600.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	3000.00	6753.08	7923.92
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1.00	10000.00	9621.20	10515.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1.00	5000.00	6134.40	11903.20
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1.00	10000.00	6130.00	8000.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	1.00	7000.00	6100.00	3000.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1.00	10000.00	12384.44	10000.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1.00	25000.00	27255.17	27255.17
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1.00	10000.00	5500.00	1500.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1.00	1000.00	10145.26	5794.79
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	5000.00	8612.50	6725.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	1.00	2000.00	8854.35	1513.06
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	10000.00	7595.00	7285.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	1.00	6000.00	33162.50	26325.00
BRS0704-215	I-70 Deer Trail East	05/28/15	1.00	1.00	21954.33	17863.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	1.00	10000.00	9728.55	19047.41
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1.00	15000.00	9806.67	8200.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	1.00	3000.00	4179.50	1759.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	1.00	3000.00	4385.00	3770.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	1.00	3000.00	5000.00	5000.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	4000.00	4300.50	2500.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	3000.00	3410.40	2750.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	8416.70	9986.40	9782.28
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	2500.00	4500.00	4500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 626-01000	Public Info Services		LUMP SUM			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	1.00	10000.00	5900.00	5900.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	15000.00	42500.00	47000.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	1.00	2000.00	7380.00	7730.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	1.00	25000.00	7150.38	11000.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	1.00	12000.00	19500.00	20000.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1.00	26000.00	9250.00	10000.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	1.00	5000.00	16900.93	16013.29
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	1.00	10000.00	7475.28	5000.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1.00	6000.00	6848.16	6100.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	1.00	7500.00	8133.33	5000.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	15000.00	8500.00	8500.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	1.00	1000.00	5507.50	1150.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	1.00	3000.00	4428.00	4428.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	1.00	15000.00	8432.15	11549.96
STA056A-005	SH56- BERTHOUD EAST	08/27/15	1.00	5000.00	9537.50	7200.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	10000.00	94927.60	40000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	10000.00	19178.07	12415.96
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	5000.00	5317.00	4451.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	1.00	10000.00	23623.96	20900.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	1.00	50000.00	14687.50	17062.50
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1.00	10000.00	7130.00	7300.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	10000.00	7364.08	9752.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1.00	60000.00	45343.06	56000.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	1.00	5000.00	12640.00	20000.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	5000.00	8511.52	7200.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	1.00	15000.00	9793.00	8500.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	255904.08	239760.01	239760.01
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1.00	15000.00	9410.90	7500.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	1.00	123954.15	123954.15	123954.15
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	5000.00	8700.00	8700.00
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	1.00	5000.00	7383.85	2000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	55384.15	24710.68	51522.64
	WEIGHTED AVERAGE FOR THE YEAR		99.00	16907.81	14715.37	17085.03
========== 626-01103	Public Info Services (Tier III)		LUMP SUM			
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	10000.00	18613.08	9500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
626-01103	Public Info Services (Tier III)		LUMP SUM			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	40000.00	27487.00	26600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	25000.00	22646.68	18050.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	25000.00	22646.68	18050.00
626-01104	Public Info Services (Tier IV)		LUMP SUM			
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	1.00	2140.00	2140.00	2140.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	1.00	4000.00	6496.53	5238.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3070.00	5625.22	3689.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	6000.00	10130.11	8137.50
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6000.00	10130.11	8137.50
	WEIGHTED AVERAGE FOR THE YEAR		3.00	4535.00	8521.22	5171.83
627-00001	Pvmt Mkg Paint		Gallon			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	1,211.00	30.00	31.83	27.50
STM012A-046	Critical Culverts SH 12 Near	01/15/15	48.00	30.00	102.34	95.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	1,560.00	35.00	31.71	26.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	891.00	29.00	42.16	35.36
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	54.00	35.00	138.80	217.65
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2,493.00	35.00	28.53	29.21
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1,061.00	35.00	31.58	30.23
STA160A-025	US 160, East and West of Kim					
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1,946.00	29.16	34.90	35.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1,840.00	40.00	29.33	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,104.00	33.76	33.35	31.51
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	292.00	40.00	51.59	54.01
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	355.00	51.00	41.82	35.46
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	1,938.00	35.00	42.50	42.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-00001	Pvmt Mkg Paint		Gallon			
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	2,159.00	40.00	28.17	31.50
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1,820.00	30.00	34.28	30.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	208.00	40.00	71.79	84.80
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	100.00	680.00	560.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,774.00	36.48	38.02	37.07
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	35.00	37.00	83.50	84.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	37.00	83.50	84.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	5.00	70.00	181.90	90.50
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1,104.00	45.00	37.80	32.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,109.00	45.11	38.34	32.26
WEIGHTED AVERAGE FOR THE YEAR			19,022.00	35.39	35.47	33.63
========== 627-00002	Thermoplastic Pvmt Mkg		Sq Foot			
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	504.00	20.00	25.33	22.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			504.00	20.00	25.33	22.00
WEIGHTED AVERAGE FOR THE YEAR			504.00	20.00	25.33	22.00
========== 627-00003	Thermoplastic Pvmt Mkg (Inlaid)		Sq Foot			
NHPP0702-336	I-70 Eagle County	01/29/15	300.00	27.00	29.00	29.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			300.00	27.00	29.00	29.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	244.00	30.00	30.67	27.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			244.00	30.00	30.67	27.00
WEIGHTED AVERAGE FOR THE YEAR			544.00	28.35	30.18	28.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00005	Epoxy Pvmt Mkg		Gallon			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	39.00	300.00	225.00	170.00
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	4,390.00	68.00	67.67	75.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	1,164.00	70.00	67.67	66.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	3.00	50.00	625.56	550.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	23.00	120.00	253.07	211.77
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	780.00	72.50	63.39	58.00
NHPP0702-336		I-70 Eagle County	01/29/15	25.00	175.00	180.00	180.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	20.00	160.00	291.67	575.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	57.00	52.00	144.54	131.03
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	875.00	75.00	68.79	67.50
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	24.00	250.00	425.00	425.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	18.00	130.00	367.50	285.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	19.00	350.00	262.84	435.31
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	7.00	300.00	365.33	340.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	797.00	100.00	56.60	53.00
IM0705-079		I-70 Siebert - East PCCP	02/19/15	640.00	100.00	127.46	64.05
MTCE R500-164		R5 FY 15 Epoxy Water Striping	02/19/15	13,914.00	48.00	50.19	45.50
STA 0362-034		US 36: CABIN CREEK	02/19/15	83.00	75.00	130.25	128.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	11.00	300.00	159.41	155.90
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	74.00	105.00	189.49	125.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	397.00	100.00	68.38	64.98
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	8.00	250.00	435.00	490.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	831.00	75.00	75.01	76.60
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	844.00	90.00	75.89	72.66
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	335.00	55.00	82.39	89.78
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	606.00	60.00	76.06	78.50
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,570.00	55.65	55.00	55.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	41.00	300.00	256.25	200.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	426.00	120.00	96.21	71.70
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	524.00	70.50	84.76	78.30
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	315.00	100.00	91.04	86.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1,462.00	75.00	63.50	58.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1,208.00	68.00	64.76	73.60
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	139.00	110.00	132.50	90.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	973.00	30.00	78.87	70.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	920.00	80.00	67.67	73.50
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	16.00	250.00	144.50	150.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	597.00	65.00	94.55	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,175.00	63.79	64.48	62.05
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	10.00	55.00	554.93	1000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-00005	Epoxy Pvmt Mkg		Gallon			
MTCER400-335	R4FY15 Epoxy	04/02/15	22,880.00	50.00	49.48	47.50
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	10.00	200.00	390.00	390.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	117.00	80.00	124.29	93.50
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	254.00	150.00	110.00	110.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	216.00	80.00	108.25	95.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	5.00	113.00	263.00	263.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	18.00	300.00	285.00	285.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	373.00	75.00	77.50	77.50
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	406.00	90.00	100.01	103.37
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	17.00	300.00	413.40	500.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	230.00	87.00	98.55	107.64
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1,721.00	85.00	62.67	65.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	759.00	78.00	91.89	88.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1,158.00	68.50	70.50	75.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1,335.00	70.00	85.11	85.11
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1,079.00	80.00	65.50	66.50
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	493.00	52.00	83.60	85.01
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	20.00	65.00	345.00	345.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	910.00	70.00	79.28	75.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	83.00	60.00	125.70	141.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	28.00	300.00	425.00	280.00
BRS0704-215	I-70 Deer Trail East	05/28/15	277.00	75.00	95.67	84.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	42.00	120.00	171.67	165.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	10.00	250.00	494.00	328.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	10.00	250.00	1028.00	781.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	618.00	87.00	72.83	66.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		33,079.00	59.25	61.59	58.11
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	1.00	500.00	833.33	375.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	83.00	60.00	130.50	131.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	6.00	300.00	344.00	148.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	30.00	150.00	387.50	180.00
MPR200-227	FY 2016 R2 Pavement Marking	07/09/15	28,575.00	47.00	50.99	49.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	143.00	110.00	132.00	132.00
MTCER400-342	R4 FY 16 Epoxy 1	07/23/15	17,494.00	49.00	52.42	54.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	5.00	300.00	975.00	850.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	41.00	300.00	550.00	450.00
STA056A-005	SH56- BERTHOUD EAST	08/27/15	285.00	55.00	97.58	90.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		46,663.00	48.37	52.73	52.07
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	27.00	180.00	238.75	150.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-00005	Epoxy Pvmt Mkg		Gallon			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	25.00	160.00	209.17	367.50
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	8.00	80.00	248.60	141.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	13.00	175.00	315.00	250.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	232.00	55.00	136.09	136.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	215.00	70.00	97.60	78.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1,104.00	90.00	73.48	66.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	28.00	120.00	278.85	170.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	196.00	70.00	109.80	96.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	564.00	151.58	162.00	162.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	56.00	100.00	202.00	260.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	64.00	297.22	297.22	297.22
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	652.00	58.00	110.62	94.50
STA0132-019 (PCCP ALT)	SH13 North of Craig					
BRM850-024	US 24 Fountain Creek, STR. I-	12/17/15	12.00	52.98	247.50	260.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,196.00	95.30	102.72	111.94
	WEIGHTED AVERAGE FOR THE YEAR		117,113.00	57.23	60.07	58.17
========== 627-00007	Epoxy Pvmt Mkg (Spec)		Gallon			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	651.00	185.00	200.90	176.78
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	597.00	100.00	186.37	212.83
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	169.00	250.00	233.80	229.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,417.00	156.94	198.21	198.20
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	226.00	185.00	286.75	310.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		226.00	185.00	286.75	310.25
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	331.00	160.00	235.13	240.32
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		331.00	160.00	235.13	240.32
	WEIGHTED AVERAGE FOR THE YEAR		1,974.00	160.67	213.13	218.09
========== 627-00008	Mod Epoxy Pvmt Mkg		Gallon			
MTCE070A-023	MTCE R3 FY15/15 I-70 Epoxy St	02/19/15	13,440.00	60.00	58.31	60.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00008	Mod Epoxy Pvmt Mkg		Gallon			
MTCER300-220		R3 FY 15 Region Wide Roundabo	03/05/15	120.00	150.00	230.25	225.00
MTCE R100-222		Region 1	03/05/15	24,578.00	60.00	55.90	57.55
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	22.00	100.00	242.50	310.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,160.00	60.31	58.04	59.09
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	125.00	175.00	115.00	115.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	7.00	300.00	1550.00	1600.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	289.00	245.00	96.50	96.50
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	145.00	175.00	129.21	111.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		566.00	212.29	139.25	123.13
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	10.00	300.00	725.00	873.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	300.00	725.00	873.00
		WEIGHTED AVERAGE FOR THE YEAR		38,736.00	62.59	58.91	60.23
==========	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	50.00	200.00	139.00	117.00
NHPP0702-336		I-70 Eagle County	01/29/15	50.00	55.00	90.00	90.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	10.00	230.00	156.00	288.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1,969.00	40.00	34.17	32.50
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	48.00	250.00	125.00	125.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	3,186.00	40.00	30.68	34.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,034.00	30.00	38.73	41.97
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,144.00	30.00	79.39	26.25
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	22.00	150.00	92.04	93.50
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	600.00	30.00	29.63	26.25
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	4,000.00	25.00	31.65	30.50
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	50.00	26.00	45.25	50.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,713.00	52.00	38.91	34.02
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	631.00	50.00	48.29	46.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1,368.00	35.00	33.28	32.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2,500.00	35.00	28.40	26.80
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	148.00	28.00	84.62	133.05
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1,193.00	35.00	37.65	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,716.00	36.68	37.21	33.82

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-00011	Pvmt Mkg Paint (Waterborne)		Gallon			
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	10.00	40.00	150.00	150.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1,000.00	35.00	43.00	43.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	847.00	35.00	56.25	56.25
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1,454.00	40.00	40.62	49.09
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	2,446.00	32.00	31.50	33.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	3,337.00	32.20	42.31	42.31
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	56.00	52.50	123.50	112.00
BRS0704-215	I-70 Deer Trail East	05/28/15	899.00	35.00	47.33	41.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	39.00	95.00	90.17	87.50
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	99.00	70.00	88.21	93.08
SHE165A-012	SH 165A Safety Improvements	06/11/15	96.00	51.00	40.33	36.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	8.00	50.00	150.00	150.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	15.00	95.00	83.78	33.33
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	54.00	95.00	81.89	66.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,360.00	35.31	42.13	43.70
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	85.00	100.00	43.00	43.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	30.00	100.00	168.00	105.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	6.00	250.00	515.00	530.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	50.00	60.00	61.00	61.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	666.00	40.00	49.47	49.82
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	82.00	250.00	428.33	350.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,745.00	45.00	23.00	23.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	332.00	50.00	55.38	47.96
STA056A-005	SH56- BERTHOUD EAST	08/27/15	570.00	30.00	40.25	45.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,566.00	49.18	55.30	43.92
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	32.00	110.00	98.00	99.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	30.00	100.00	106.60	130.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,060.00	35.00	65.76	79.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	323.00	40.00	49.30	44.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	418.00	40.00	53.57	58.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	420.00	81.71	81.00	81.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-00011	Pvmt Mkg Paint (Waterborne)		Gallon			
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	484.00	48.00	56.70	50.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	310.00	81.06	81.06	81.06
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,764.00	32.00	51.53	47.25
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,841.00	43.87	57.15	66.36
	WEIGHTED AVERAGE FOR THE YEAR		38,483.00	38.37	41.94	40.45
========== 627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	149.00	40.00	47.01	39.33
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	18.00	65.00	73.00	66.00
STA 0362-034	US 36: CABIN CREEK	02/19/15	166.00	45.00	39.13	28.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	1,086.00	50.00	28.03	26.63
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	6,234.00	50.00	22.67	20.10
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	5,075.00	29.40	29.00	29.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	1,511.00	40.00	41.72	36.93
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	45.00	45.00	59.50	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,284.00	41.46	26.86	25.94
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	647.00	40.00	51.25	35.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	35.00	46.00	44.00	44.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	771.00	33.00	46.66	60.90
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	20.00	40.00	120.00	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,473.00	36.48	48.65	49.92
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	88.00	70.00	78.00	50.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	655.00	37.00	52.35	42.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		743.00	40.91	55.91	42.95
	WEIGHTED AVERAGE FOR THE YEAR		16,500.00	40.99	30.29	28.84
========== 627-00013	Pvmt Mkg Paint (High Build)		Gallon			
MTCE R500-164	R5 FY 15 Epoxy Water Striping	02/19/15	32,648.00	26.00	25.06	24.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00013	Pvmt Mkg Paint (High Build)		Gallon			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	44.00	52.00	122.72	202.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32,692.00	26.03	25.19	24.49
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	49.00	70.00	129.13	158.26
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	377.00	50.00	65.00	65.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	24.00	130.00	112.96	38.89
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	54.00	130.00	137.04	111.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		504.00	64.33	95.19	77.76
NHPP5502-086		US 550 Highway Lighting	08/13/15	324.00	75.00	40.64	40.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		324.00	75.00	40.64	40.64
		WEIGHTED AVERAGE FOR THE YEAR		33,520.00	27.08	25.61	25.45
==========	627-00020	4 In Pvmt Mkg Tape		Lin Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	1,400.00	3.50	3.50	3.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,400.00	3.50	3.50	3.50
		WEIGHTED AVERAGE FOR THE YEAR		1,400.00	3.50	3.50	3.50
==========	627-00025	4 In Pvmt Mkg Tape (Rem)		Lin Foot			
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	5,790.00	5.50	3.27	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,790.00	5.50	3.27	3.00
		WEIGHTED AVERAGE FOR THE YEAR		5,790.00	5.50	3.27	3.00
==========	627-00027	12 In Pvmt Mkg Tape		Lin Foot			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	308.00	6.00	12.50	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		308.00	6.00	12.50	4.00
		WEIGHTED AVERAGE FOR THE YEAR		308.00	6.00	12.50	4.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00030 Raised Pvmt Marker (Temp)		Each			
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	1,000.00	2.00	3.09	3.48
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	2.00	3.09	3.48
	WEIGHTED AVERAGE FOR THE YEAR		1,000.00	2.00	3.09	3.48
==========	627-00032 Raised Flex Pvmt Marker (Temp)		Each			
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	6,296.00	2.00	2.24	2.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,296.00	2.00	2.24	2.25
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	7,809.00	2.00	1.80	0.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,809.00	2.00	1.80	0.65
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	108.00	6.00	13.75	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		108.00	6.00	13.75	12.00
	WEIGHTED AVERAGE FOR THE YEAR		14,213.00	2.03	2.11	1.45
==========	627-01001 Preform Plastic Pvmt Mkg (Ty I)		Sq Foot			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	13,007.00	10.00	10.11	9.59
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	8,921.00	17.00	12.71	12.90
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	8,148.00	12.00	12.64	10.59
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,076.00	12.62	11.65	10.84
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	233.00	20.00	15.00	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		233.00	20.00	15.00	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	195.00	12.00	13.99	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		195.00	12.00	13.99	12.00
		WEIGHTED AVERAGE FOR THE YEAR		30,504.00	12.67	11.67	10.88
==========	627-01003	Preform Plastic Pvmt Mkg (Ty A) (Inlaid)		Sq Foot			
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	265.00	19.45	19.45	19.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		265.00	19.45	19.45	19.45
		WEIGHTED AVERAGE FOR THE YEAR		265.00	19.45	19.45	19.45
==========	627-01010	Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot			
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	317.00	50.00	29.00	29.00
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	41,500.00	9.50	13.90	9.25
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	615.00	25.00	22.67	21.00
MTCE R100-222		Region 1	03/05/15	81,548.00	9.00	8.85	8.95
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	3,928.00	11.50	12.55	11.34
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1,600.00	13.00	18.88	9.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		129,508.00	9.46	11.28	9.23
MTCER400-335		R4FY15 Epoxy	04/02/15	31,739.00	10.50	9.68	9.50
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	500.00	14.00	15.00	15.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	3,152.00	12.00	14.75	14.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35,391.00	10.68	10.36	10.05
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	690.00	25.00	19.00	19.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	7,571.00	16.00	11.00	11.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	2,571.00	10.00	19.69	17.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,832.00	15.15	15.54	12.95

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-01010	Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	83.00	35.00	25.46	19.80
FSA 172A-019	SH 172/151 Signalization	11/19/15	676.00	16.00	25.58	26.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			759.00	18.08	25.56	25.32
WEIGHTED AVERAGE FOR THE YEAR			176,490.00	10.09	11.37	9.69
========== 627-02001	Preform Plastic Pvmt Mkg (Ty II)		Sq Foot			
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	1,175.00	20.00	16.50	13.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,175.00	20.00	16.50	13.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	974.00	17.50	14.90	13.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			974.00	17.50	14.90	13.00
WEIGHTED AVERAGE FOR THE YEAR			2,149.00	18.87	15.42	13.00
========== 627-02010	Preform Plastic Pvmt Mkg (Ty II)(Inlaid)		Sq Foot			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1,540.00	12.00	14.59	11.85
MTCE070A-022	MTCE R3 FY 15 Centerline Skip	02/05/15	16,100.00	10.00	14.23	9.75
IM0705-079	I-70 Siebert - East PCCP	02/19/15	13,840.00	10.00	11.46	10.25
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	2,301.00	12.00	11.34	10.76
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	12.00	150.00	88.00	120.00
MTCE R100-222	Region 1	03/05/15	57,863.00	10.00	9.25	9.45
WEIGHTED AVERAGE FOR THE FIRST QUARTER			91,656.00	10.10	11.08	9.71
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	2,000.00	12.00	13.50	13.50
BRS0704-215	I-70 Deer Trail East	05/28/15	203.00	20.00	27.17	23.50
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	242.00	25.00	17.17	16.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,445.00	13.95	16.79	14.63

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 627-02010	Preform Plastic Pvmt Mkg (Ty II)(Inlaid)		Sq Foot			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2,043.00	13.00	19.88	20.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	33.00	12.00	12.00	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,076.00	12.98	19.81	19.87
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	578.00	15.00	25.33	26.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2,011.00	11.00	17.98	17.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,300.00	12.00	17.21	16.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,155.00	12.00	15.46	16.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,480.00	19.63	19.44	19.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	1,167.00	15.00	25.05	24.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,691.00	13.67	18.89	18.67
	WEIGHTED AVERAGE FOR THE YEAR		104,868.00	10.54	12.09	10.77
========== 627-30205	Thermoplastic Pvmt Mkg (WS)		Sq Foot			
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	310.00	16.50	27.86	19.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	940.00	18.00	16.12	15.70
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	170.00	14.00	17.73	16.97
STA160A-025	US 160, East and West of Kim					
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	609.00	14.00	22.70	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,029.00	16.24	18.83	19.10
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	174.00	15.00	20.75	22.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	2,236.00	11.43	17.92	17.92
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,410.00	11.69	18.57	18.45
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	1,203.00	14.00	18.96	17.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,203.00	14.00	18.96	17.25
	WEIGHTED AVERAGE FOR THE YEAR		5,642.00	13.82	18.85	18.42

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30210 Thermoplastic Pvmt Mkg (XS)		Sq Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	576.00	12.00	15.98	13.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	3,746.00	10.00	13.18	13.40
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	160.00	9.00	15.51	14.85
STA160A-025	US 160, East and West of Kim					
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	509.00	9.00	16.80	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,991.00	10.10	13.67	14.07
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	3,932.00	11.00	13.94	13.94
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,932.00	11.00	13.94	13.94
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	2,051.00	9.00	16.65	14.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,051.00	9.00	16.65	14.75
	WEIGHTED AVERAGE FOR THE YEAR		10,974.00	10.22	14.44	14.20
==========	627-30305 Plastic Pvmt Mkg (60 Mil) (WS)		Sq Foot			
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	505.00	10.00	20.25	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		505.00	10.00	20.25	20.00
	WEIGHTED AVERAGE FOR THE YEAR		505.00	10.00	20.25	20.00
==========	627-30310 Plastic Pvmt Mkg (60 Mil) (XS)		Sq Foot			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,053.00	17.45	17.28	17.28
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,053.00	17.45	17.28	17.28
	WEIGHTED AVERAGE FOR THE YEAR		1,053.00	17.45	17.28	17.28

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30324	Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	282.00	17.00	20.35	16.89
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	585.00	20.00	15.15	14.38
MTCE R100-222		Region 1	03/05/15	500.00	12.00	25.50	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,367.00	16.46	18.78	15.49
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	348.00	35.00	27.11	18.65
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	709.00	17.00	18.33	17.50
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	145.00	20.00	30.00	38.88
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	62.00	35.00	37.67	20.00
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	107.00	35.00	27.07	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,371.00	24.11	23.94	20.36
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	118.00	18.00	30.33	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		118.00	18.00	30.33	18.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	425.00	16.00	21.20	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		425.00	16.00	21.20	19.00
		WEIGHTED AVERAGE FOR THE YEAR		3,281.00	19.65	21.71	18.07
==========	627-30327	Preform Plastic Pvmt Mkg (WS) (Ty III)		Sq Foot			
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	169.00	17.00	25.00	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		169.00	17.00	25.00	17.00
		WEIGHTED AVERAGE FOR THE YEAR		169.00	17.00	25.00	17.00
==========	627-30329	Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	480.00	12.00	15.03	12.61

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30329	Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot			
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	2,524.00	12.00	10.92	10.39
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	228.00	15.00	18.20	14.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,232.00	12.21	12.05	11.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,416.00	12.00	12.50	12.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	100.00	17.00	14.89	13.11
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	80.00	24.00	21.20	11.11
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	44.00	35.00	36.93	27.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,640.00	13.51	13.70	12.45
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	108.00	18.00	23.17	11.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		108.00	18.00	23.17	11.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2,174.00	12.00	16.44	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,174.00	12.00	16.44	16.00
		WEIGHTED AVERAGE FOR THE YEAR		7,154.00	12.53	14.10	12.86
==========	627-30332	Preform Plastic Pvmt Mkg (XS) (Ty III)		Sq Foot			
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	48.00	25.00	20.67	18.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	30.00	14.00	23.00	22.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		78.00	20.77	21.35	19.54
		WEIGHTED AVERAGE FOR THE YEAR		78.00	20.77	21.35	19.54
==========	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
STA071A-016		R4 Chips SH 71 and 59	01/08/15	106.00	15.00	24.00	25.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,088.00	13.00	17.39	18.92

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
MTCE R100-222		Region 1	03/05/15	18,395.00	8.75	11.40	10.20
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	915.00	17.00	14.40	12.42
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	1,124.00	15.00	20.48	24.10
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	31.00	22.89	28.28	30.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	944.00	15.00	14.67	14.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	193.00	20.00	22.38	17.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,796.00	9.99	13.52	11.71
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	3,369.00	14.00	14.00	14.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	63.00	20.00	23.00	23.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	763.00	12.00	18.00	18.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	262.00	14.00	29.63	25.41
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	426.00	15.90	15.91	17.73
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	478.00	16.00	14.13	14.00
NHPP1603-033		US 160 ALAMOSA EAST TO FT. GA	05/14/15	1,902.00	17.00	15.67	14.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	1,314.00	15.30	18.78	19.03
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	62.00	20.00	19.12	18.65
SHE165A-012		SH 165A Safety Improvements	06/11/15	62.00	22.00	20.17	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,701.00	15.02	16.95	15.76
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	741.00	11.00	17.25	17.35
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	54.00	25.00	23.25	19.50
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	562.00	20.00	27.50	27.50
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	2,874.00	15.00	14.84	14.95
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	98.00	20.00	194.21	30.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	578.00	18.50	16.50	16.50
STA056A-005		SH56- BERTHOUD EAST	08/27/15	62.00	12.00	25.68	34.00
MTCER400-344		R4 FY 16 Stencils NE	09/17/15	22,066.00	11.00	13.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27,035.00	11.84	15.76	11.38
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	31.00	20.00	22.75	26.25
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	616.00	15.00	18.57	16.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	681.00	26.18	25.92	25.92
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,328.00	20.85	20.24	21.33
		WEIGHTED AVERAGE FOR THE YEAR		59,860.00	11.80	15.12	12.36

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30407 Preform Thermoplastic Pvmt Mkg (WS)(Sp)		Sq Foot			
MTCER300-220	R3 FY 15 Region Wide Roundabo	03/05/15	3,438.00	20.00	22.56	14.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,438.00	20.00	22.56	14.50
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	6,481.00	11.00	13.23	11.45
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,481.00	11.00	13.23	11.45
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	789.00	0.54	25.92	25.92
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	77.50	23.78	23.78	23.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		866.50	2.62	25.73	25.73
	WEIGHTED AVERAGE FOR THE YEAR		10,785.50	13.20	18.27	13.57
==========	627-30408 Pre Thermo Pvmt Mkg (Shield)		Sq Foot			
MTCE R100-222	Region 1	03/05/15	7,000.00	13.25	19.05	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,000.00	13.25	19.05	25.00
	WEIGHTED AVERAGE FOR THE YEAR		7,000.00	13.25	19.05	25.00
==========	627-30410 Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	30.00	20.00	21.67	22.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	182.00	12.00	21.49	19.76
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	4,632.00	8.00	14.32	14.19
IM0705-079	I-70 Siebert - East PCCP	02/19/15	124.00	20.00	14.99	15.75
MTCE R100-222	Region 1	03/05/15	135,000.00	8.75	8.35	8.20
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4,364.00	11.00	12.20	10.26
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	1,352.00	12.00	15.71	18.70
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	264.00	15.00	12.58	11.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		145,948.00	8.85	9.20	8.58

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30410 Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	528.00	20.00	16.00	16.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	14,347.00	10.00	11.75	11.75
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	384.00	17.00	18.00	18.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	120.00	11.00	18.50	18.50
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	234.00	9.00	21.25	18.48
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1,490.00	16.00	11.39	11.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	192.00	17.00	12.00	10.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	3,067.00	11.75	19.95	20.30
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1,068.00	11.00	15.30	14.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,430.00	11.15	14.68	13.37
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1,172.00	9.00	13.10	13.20
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	358.00	15.00	18.15	14.80
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	240.00	18.00	22.00	22.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	10,281.00	12.00	11.36	11.43
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	390.00	15.00	22.37	20.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	9,702.00	12.00	9.75	9.75
STA056A-005	SH56- BERTHOUD EAST	08/27/15	290.00	10.00	17.81	25.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	79,613.00	9.00	10.18	9.10
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		102,046.00	9.66	10.68	9.58
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	380.00	15.00	17.75	15.75
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,004.00	12.00	12.34	12.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,099.00	15.27	15.12	15.12
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,483.00	13.36	13.24	13.39
	WEIGHTED AVERAGE FOR THE YEAR		272,907.00	9.39	10.14	9.39
==========	627-30411 Preform Thermoplastic Pvmt Mkg (XS)(Sp)		Sq Foot			
MTCER300-220	R3 FY 15 Region Wide Roundabo	03/05/15	3,168.00	15.00	18.31	11.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30411	Preform Thermoplastic Pvmt Mkg (XS)(Sp)		Sq Foot			
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	416.00	11.55	11.55	11.55
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,584.00	14.60	18.10	11.51
MTCER300-210		MTCE R3 FY 16 Fall Region Wid	05/14/15	31,888.00	8.50	10.10	9.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31,888.00	8.50	10.10	9.45
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	28.00	0.00	15.12	15.12
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	478.00	15.13	15.13	15.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		506.00	14.29	15.13	15.13
		WEIGHTED AVERAGE FOR THE YEAR		35,978.00	9.19	11.49	9.73
==========	627-40003	Methyl Methacrylate Pvmt Mkg (Inlaid)		Sq Foot			
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	923.50	23.00	19.73	20.39
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	854.00	27.00	23.53	22.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,777.50	24.92	22.04	21.16
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	1,744.00	23.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,744.00	23.00	22.00	22.00
MPR200-227		FY 2016 R2 Pavement Marking	07/09/15	3,200.00	10.00	24.63	16.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	1,823.00	25.00	26.28	26.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,023.00	15.44	24.83	19.73
		WEIGHTED AVERAGE FOR THE YEAR		8,544.50	18.96	23.78	20.49

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-40012	Methyl Methac Pvmt Mkg (WS)(In)		Sq Foot			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1,242.00	22.00	22.41	21.75
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	615.50	35.00	20.50	21.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,857.50	26.31	22.03	21.50
FSA 172A-019		SH 172/151 Signalization	11/19/15	164.00	36.00	29.14	29.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		164.00	36.00	29.14	29.00
		WEIGHTED AVERAGE FOR THE YEAR		2,021.50	27.09	22.56	22.11
==========	627-40013	Methyl Methac Pvmt Mkg (XS)(In)		Sq Foot			
MTCE R500-177		R5 FY16 SIGN REPLACEMENT	10/22/15	30.00	22.00	120.67	45.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	650.00	31.00	28.25	29.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		680.00	30.60	34.85	29.71
		WEIGHTED AVERAGE FOR THE YEAR		680.00	30.60	34.85	29.71
==========	627-40015	Methyl Methac Pvmt Mkg (Colored)(In)		Gallon			
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	19.00	200.00	550.00	550.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		19.00	200.00	550.00	550.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	200.00	550.00	550.00
==========	628-00001	Brdg Girder + Deck Unit		Each			
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	5.00	213841.00	266111.72	263035.16
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	213841.00	266111.72	263035.16
		WEIGHTED AVERAGE FOR THE YEAR		5.00	213841.00	266111.72	263035.16
==========	629-01001	Survey Monument (Ty 1)		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	4.00	585.00	565.00	565.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	585.00	565.00	565.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	629-01001	Survey Monument (Ty 1)		Each			
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	1.00	4600.00	3592.59	277.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4600.00	3592.59	277.78
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	32.00	200.00	311.83	560.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	22.00	450.00	152.00	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	301.85	237.96	392.96
		WEIGHTED AVERAGE FOR THE YEAR		59.00	393.90	284.38	402.67
==========	629-01002	Survey Monument (Ty 2)		Each			
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	56.00	800.00	276.00	346.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	800.00	276.00	346.50
		WEIGHTED AVERAGE FOR THE YEAR		56.00	800.00	276.00	346.50
==========	629-01005	Survey Monument (Ty 5)		Each			
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	1.00	200.00	641.67	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	200.00	641.67	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.00	641.67	1000.00
==========	629-01006	Survey Monument (Ty 6)		Each			
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	7.00	150.00	218.00	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	150.00	218.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	150.00	218.00	150.00
==========	629-01011	Survey Monument (Ty 1A)		Each			
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	1.00	1000.00	413.15	395.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	413.15	395.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	413.15	395.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
629-01031	Survey Monument (Ty 3A)		Each			
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	1.00	750.00	1381.25	975.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	16.00	675.00	588.50	750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	679.41	676.58	763.24
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	4.00	700.00	656.25	577.50
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	32.00	100.00	394.23	394.23
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	166.67	525.24	430.88
	WEIGHTED AVERAGE FOR THE YEAR		53.00	331.13	605.36	583.59
629-01050	Monument Box		Each			
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	5.00	400.00	559.12	346.50
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	2700.00	2366.67	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	783.33	794.89	455.42
	WEIGHTED AVERAGE FOR THE YEAR		6.00	783.33	794.89	455.42
629-01110	Locate Monuments		Hour			
NHPP0702-336	I-70 Eagle County	01/29/15	75.00	130.00	175.00	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		75.00	130.00	175.00	175.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	48.00	130.00	147.69	173.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	130.00	147.69	173.25
	WEIGHTED AVERAGE FOR THE YEAR		123.00	130.00	155.36	174.32
629-01210	Adjust Monument Box		Each			
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	6.00	221.00	328.75	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	221.00	328.75	500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	629-01210	Adjust Monument Box		Each			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	4.00	1500.00	1300.00	1300.00
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	1.00	350.00	1452.50	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1270.00	1350.83	1096.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	697.82	669.44	770.91
==========	630-00000	Flagging		Hour			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	4,000.00	25.00	23.52	22.55
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	4,000.00	23.00	17.92	15.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	1,000.00	23.00	26.67	25.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	700.00	25.00	25.99	27.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	100.00	25.00	25.19	20.17
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	3,160.00	28.00	27.08	22.00
NHPP0702-336		I-70 Eagle County	01/29/15	1,980.00	34.00	37.00	37.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	4,060.00	22.00	28.51	25.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	3,300.00	20.00	25.48	20.80
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	4,000.00	24.00	21.28	19.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	1,200.00	30.00	32.00	32.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	2,000.00	25.00	23.75	22.50
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	1,933.00	28.00	30.64	29.39
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	500.00	22.00	21.67	25.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	7,200.00	22.00	28.85	28.50
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	5,000.00	22.00	24.57	24.28
IM0705-079		I-70 Siebert - East PCCP	02/19/15	500.00	25.00	32.85	36.75
STA 0362-034		US 36: CABIN CREEK	02/19/15	160.00	25.00	43.00	42.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	3,728.00	27.00	26.95	22.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	835.00	22.00	28.76	25.00
MTCER300-220		R3 FY 15 Region Wide Roundabo	03/05/15	330.00	25.00	25.00	20.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	2,000.00	24.00	27.13	24.07
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	80.00	22.00	34.75	32.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	290.00	26.00	47.55	45.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	3,500.00	22.00	26.28	23.14
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	1,056.00	21.00	23.05	21.84
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	1,000.00	22.00	18.70	18.90
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	6,500.00	20.00	21.39	19.50
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	2.00	25.00	34.54	55.50
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2,500.00	29.61	29.61	29.61
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	3,360.00	21.00	25.75	27.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00000	Flagging		Hour			
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	3,000.00	25.00	33.14	30.42
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	5,000.00	25.00	27.51	25.61
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	320.00	22.00	27.00	23.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	3,000.00	25.00	24.49	22.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	3,500.00	25.00	34.40	35.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	10,500.00	25.00	24.00	23.90
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	400.00	27.00	28.00	24.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	5,400.00	23.00	23.72	27.50
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	4,000.00	20.94	21.41	0.01
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	900.00	22.00	28.50	25.50
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	5,000.00	22.00	25.00	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		110,994.00	23.78	25.86	23.87
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	500.00	25.00	38.97	50.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	348.00	25.00	24.47	25.00
MTCER400-335	R4FY15 Epoxy	04/02/15	100.00	25.00	17.50	25.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	1,000.00	23.00	20.00	20.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	6,000.00	22.00	23.39	22.26
IM 0703-381	EISENHOWER JOHNSON TUNNEL ROO	04/09/15	64.00	25.00	61.40	35.00
ITSSW01-535	VMS Controller Upgrade	04/09/15	10.00	25.00	26.54	22.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	2,000.00	25.00	28.50	28.50
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	650.00	25.00	28.95	25.50
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	400.00	23.00	28.00	28.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	40.00	25.00	25.00	25.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	3,000.00	25.00	26.60	26.60
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	6,000.00	20.00	20.66	21.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	160.00	23.00	32.10	32.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	500.00	23.90	27.89	26.66
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	2,000.00	22.00	21.72	29.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	200.00	30.00	54.75	26.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	320.00	25.00	22.67	21.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	4,000.00	22.00	22.40	16.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1,200.00	24.00	17.25	12.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4,000.00	23.50	30.00	30.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	200.00	20.00	12.50	10.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1,000.00	22.00	21.33	21.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	1,200.00	23.00	32.75	36.53
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	2,500.00	25.00	29.50	29.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	80.00	25.00	28.24	26.72
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	1,200.00	30.00	24.15	25.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	4,400.00	25.00	29.75	24.50
BRS0704-215	I-70 Deer Trail East	05/28/15	900.00	25.00	30.33	21.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	500.00	25.00	36.46	27.38

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00000	Flagging		Hour			
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	1,500.00	15.00	24.67	22.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	2,000.00	22.00	22.09	23.62
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	250.00	25.00	32.28	27.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	1,700.00	24.20	39.67	45.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	100.00	27.00	31.00	30.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	500.00	23.90	25.00	21.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	400.00	23.00	24.00	24.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	300.00	25.00	34.75	33.00
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	168.00	50.00	38.41	50.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1,990.00	28.00	29.61	23.33
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	900.00	25.00	28.58	23.33
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		54,280.00	23.35	25.78	24.77
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	250.00	25.00	28.67	27.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3,000.00	28.00	21.95	22.05
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	600.00	25.00	28.30	29.60
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	500.00	25.00	24.37	21.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	4,000.00	25.00	25.13	35.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	1,300.00	30.00	28.50	29.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	400.00	25.00	22.00	22.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	300.00	25.00	31.68	24.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	5,000.00	25.00	23.50	23.40
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	40.00	27.00	32.65	32.00
MTCER400-342	R4 FY 16 Epoxy 1	07/23/15	160.00	25.00	33.33	40.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	1,100.00	25.00	26.94	23.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	400.00	25.00	26.67	24.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	60.00	25.00	32.00	29.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1,750.00	25.00	24.50	24.50
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	400.00	27.00	30.00	30.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	250.00	26.00	24.44	24.44
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	1,650.00	30.00	30.40	27.85
STA056A-005	SH56- BERTHOUD EAST	08/27/15	750.00	27.00	30.75	42.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	900.00	22.00	28.30	26.60
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	200.00	25.00	30.64	35.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	1,600.00	15.00	15.00	10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,610.00	25.31	25.20	26.07
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2,400.00	35.00	28.41	29.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	700.00	25.00	21.51	21.53
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1,500.00	28.00	26.35	23.75

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00000	Flagging		Hour			
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	203.00	24.00	17.53	1.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1,500.00	28.00	24.73	26.05
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2,700.00	30.00	26.24	27.40
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	18,990.00	26.00	21.09	22.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	8,000.00	25.00	25.59	26.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	2,400.00	23.00	29.12	28.45
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	6,560.00	25.00	25.54	26.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,000.00	23.00	23.53	22.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	3,000.00	29.50	18.66	12.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15,270.00	28.25	27.97	27.97
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	950.00	28.00	32.80	33.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4,800.00	30.07	30.07	30.07
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	11,800.00	29.00	28.32	26.67
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82,773.00	27.34	25.13	25.26
	WEIGHTED AVERAGE FOR THE YEAR		272,657.00	24.91	25.56	24.66
========== 630-00001	Pilot Car Operation		Hour			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	200.00	25.00	70.00	55.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	500.00	75.00	50.67	42.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	300.00	35.00	39.65	36.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1,100.00	50.00	64.56	66.50
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2,500.00	38.00	49.64	45.50
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	300.00	30.00	55.00	54.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	500.00	30.25	51.10	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,400.00	42.06	53.53	50.17
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	600.00	30.00	42.90	38.96
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	120.00	31.00	96.00	96.00
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	600.00	40.00	39.89	50.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	200.00	25.00	38.00	35.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	240.00	30.00	37.33	38.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,760.00	32.91	42.14	46.03
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,100.00	50.00	54.25	52.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00001	Pilot Car Operation		Hour			
STA0132-019 (PCCP ALT)	SH13 North of Craig					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,100.00	50.00	54.25	52.50
WEIGHTED AVERAGE FOR THE YEAR			8,260.00	41.17	51.41	49.60
========== 630-00003	Uniformed Traf Ctrl		Hour			
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	2,000.00	70.00	65.00	60.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	300.00	75.00	57.84	2.43
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	900.00	70.00	72.51	72.43
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	350.00	99.75	99.76	99.76
NHPP0703-418	I-70 PPSL East Idaho Springs					
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	500.00	85.00	101.04	81.47
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	700.00	70.00	88.00	70.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,750.00	74.09	75.33	65.38
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	300.00	70.00	80.00	80.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	200.00	70.00	55.67	51.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	24.00	85.00	116.50	75.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			524.00	70.69	66.45	68.70
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	600.00	75.00	81.50	81.50
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	200.00	75.00	84.54	75.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	32.00	75.00	92.45	95.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			832.00	75.00	84.07	80.46
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	160.00	77.00	75.67	81.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	64.00	70.00	76.07	68.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			224.00	75.00	75.83	77.29
WEIGHTED AVERAGE FOR THE YEAR			6,330.00	73.96	75.76	68.06
========== 630-00004	Traf Ctrl Vehicle		Each			
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	2000.00	8000.00	6000.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.00	8000.00	6000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00004 Traf Ctrl Vehicle		Each			
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	2.00	1500.00	1100.00	1100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	1100.00	1100.00
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	3000.00	217.00	233.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	2500.00	1716.20	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2750.00	1154.00	616.50
	WEIGHTED AVERAGE FOR THE YEAR		5.00	2100.00	2286.00	1886.60
==========	630-00006 Uniformed Traf Ctrl (Vehicle)		Hour			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	900.00	16.00	24.85	10.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		900.00	16.00	24.85	10.65
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	200.00	17.00	16.67	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	17.00	16.67	16.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	200.00	25.00	19.82	25.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	32.00	20.00	23.09	31.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		232.00	24.31	20.19	25.83
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	160.00	25.00	11.00	12.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	25.00	11.00	12.00
	WEIGHTED AVERAGE FOR THE YEAR		1,492.00	18.39	21.96	13.87

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00007	Traf Ctrl Inspection		Day			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	40.00	300.00	140.00	100.00
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	22.00	200.00	208.33	150.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	42.00	200.00	46.30	15.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	10.00	175.00	121.67	140.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	93.00	50.00	252.11	100.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	65.00	175.00	111.31	50.42
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	42.00	250.00	258.90	175.00
NHPP0702-336		I-70 Eagle County	01/29/15	47.00	350.00	295.00	295.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	60.00	120.00	177.00	107.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	68.00	180.00	214.90	259.98
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	37.00	100.00	99.75	100.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	25.00	180.00	245.00	245.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	61.00	150.00	120.00	110.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	50.00	200.00	259.56	239.42
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	5.00	190.00	181.00	220.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	49.00	140.00	266.36	255.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	100.00	156.59	133.12	182.13
IM0705-079		I-70 Siebert - East PCCP	02/19/15	160.00	300.00	298.97	236.25
STA 0362-034		US 36: CABIN CREEK	02/19/15	10.00	125.00	175.00	160.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	171.00	300.00	390.54	436.40
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	125.00	62.74	55.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	25.00	120.00	121.06	90.54
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	32.00	150.00	236.50	130.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	24.00	140.00	320.75	169.50
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	30.00	120.00	258.26	203.89
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	70.00	85.00	137.19	130.00
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	8.00	120.00	79.38	78.75
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	40.00	100.00	119.72	100.00
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	22.00	125.00	121.15	166.50
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	70.00	367.50	367.54	367.54
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	36.00	125.00	136.25	110.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	35.00	160.00	355.31	325.89
MTCER100-225		Signing Project: C-470 and I-	03/12/15	45.00	180.00	110.42	160.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	80.00	100.00	128.83	111.34
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	24.00	200.00	155.00	150.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	30.00	375.00	204.04	71.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	37.00	230.00	441.00	450.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	120.00	100.00	139.99	114.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	45.00	165.00	125.00	100.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	80.00	80.00	104.06	120.74
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	40.00	180.81	248.63	0.01
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	10.00	100.00	233.33	175.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	12.00	190.00	227.13	360.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	45.00	156.50	92.60	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,167.00	182.22	215.10	182.88

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00007 Traf Ctrl Inspection		Day			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	10.00	160.00	369.88	250.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	31.00	150.00	265.86	287.50
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	12.00	150.00	700.00	700.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	100.00	120.00	139.25	139.13
ITSSW01-535	VMS Controller Upgrade	04/09/15	10.00	100.00	94.08	2.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	40.00	150.00	75.00	75.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	10.00	150.00	120.00	105.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	5.00	157.00	150.00	150.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	15.00	200.00	185.00	185.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	30.00	150.00	105.00	105.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	45.00	75.00	193.71	50.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	50.00	130.00	191.00	150.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	50.00	180.00	55.20	60.59
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	23.00	140.00	159.50	275.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	30.00	165.00	455.00	430.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	35.00	275.00	241.78	525.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	15.00	75.00	105.00	75.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	116.00	125.00	99.54	99.54
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	12.00	100.00	125.00	125.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	160.00	563.46	179.07
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	14.00	175.00	135.00	135.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	30.00	125.00	209.60	205.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	10.00	160.00	320.71	267.12
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	26.00	250.00	108.04	113.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	45.00	180.00	192.50	155.00
BRS0704-215	I-70 Deer Trail East	05/28/15	130.00	160.00	190.83	122.50
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	26.00	200.00	271.41	178.57
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	68.00	170.00	121.33	135.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	10.00	120.00	138.50	127.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	28.00	120.00	99.06	87.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	22.00	170.00	201.95	290.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	20.00	110.00	323.33	350.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	36.00	200.00	260.00	195.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	20.00	180.00	171.67	200.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	50.00	150.00	75.75	214.50
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	10.00	120.00	126.67	100.00
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	14.00	120.00	115.33	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,200.00	151.91	177.69	170.07
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	6.00	150.00	237.67	140.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00007	Traf Ctrl Inspection		Day			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	14.00	175.00	330.00	330.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	82.00	150.00	78.38	78.75
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	32.00	125.00	282.50	295.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	46.00	200.00	205.37	500.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	48.00	120.00	730.00	300.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	65.00	200.00	20.50	21.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	12.00	150.00	330.00	330.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	15.00	150.00	166.88	213.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	98.00	150.00	138.00	175.50
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	30.00	165.00	269.60	380.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	30.00	150.00	91.89	110.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	50.00	170.00	233.33	200.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	20.00	120.00	352.50	315.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	35.00	130.00	110.00	110.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	60.00	110.00	234.50	235.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	10.00	260.00	115.00	115.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	35.00	325.00	177.25	267.75
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	8.00	98.77	98.77	98.77
STA056A-005	SH56- BERTHOUD EAST	08/27/15	24.00	190.00	101.25	120.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	8.00	65.00	145.00	102.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	100.00	165.00	110.77	125.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	4.00	100.00	103.48	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		832.00	161.79	188.65	194.03
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	14.00	150.00	54.00	58.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	60.00	300.00	612.30	620.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	20.00	150.00	78.17	73.50
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	24.00	250.00	262.60	335.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	23.00	250.00	171.86	255.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	65.00	300.00	347.67	300.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	253.00	180.00	165.78	116.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	65.00	200.00	236.00	125.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	49.00	138.00	254.61	255.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	352.00	175.00	70.80	25.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	60.00	110.00	55.30	50.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	220.00	71.77	90.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	390.00	196.34	194.40	194.40
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	30.00	40.00	133.63	101.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	185.00	175.00	373.00	345.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	164.00	373.13	373.13	373.13
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	36.00	175.00	100.00	100.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00007	Traf Ctrl Inspection		Day			
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	64.00	225.00	155.56	89.25
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	28.00	150.00	368.54	400.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,902.00	204.25	198.74	191.54
WEIGHTED AVERAGE FOR THE YEAR			6,101.00	180.34	200.34	184.65
========== 630-00008	Traffic Control (Special)		LUMP SUM			
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	25200.00	32496.39	11000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	25200.00	32496.39	11000.00
WEIGHTED AVERAGE FOR THE YEAR			1.00	25200.00	32496.39	11000.00
========== 630-00012	Traf Ctrl Mgmt		Day			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	100.00	700.00	1185.00	605.00
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	53.00	700.00	758.33	700.00
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	105.00	500.00	543.00	550.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	25.00	600.00	666.67	680.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	28.00	650.00	626.62	500.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	30.00	625.00	719.80	504.21
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	105.00	775.00	948.87	750.00
NHPP0702-336	I-70 Eagle County	01/29/15	110.00	1285.00	685.00	685.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	150.00	630.00	611.00	588.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	110.00	670.00	925.62	831.92
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	100.00	575.00	563.99	600.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	60.00	850.00	860.00	860.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	99.00	75.00	600.00	550.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	120.00	750.00	797.71	788.99
MTCE070A-022	MTCE R3 FY 15 Centerline Skip	02/05/15	50.00	200.00	333.33	250.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	25.00	600.00	624.33	580.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	110.00	650.00	856.01	815.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	100.00	574.64	1590.88	1548.10
IM0705-079	I-70 Siebert - East PCCP	02/19/15	80.00	1000.00	748.24	708.75
STA 0362-034	US 36: CABIN CREEK	02/19/15	10.00	550.00	835.00	800.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	349.00	780.00	751.19	550.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	80.00	650.00	739.47	620.00
MTCER300-220	R3 FY 15 Region Wide Roundabo	03/05/15	30.00	300.00	450.00	400.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	65.00	650.00	765.46	745.64
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	110.00	615.00	672.75	795.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	60.00	650.00	777.45	670.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00012	Traf Ctrl Mgmt		Day			
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	69.00	650.00	719.58	622.69
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	90.00	465.00	653.01	618.78
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	25.00	575.00	555.88	561.75
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	100.00	600.00	629.38	600.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	55.00	425.00	701.20	666.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	330.00	1123.50	1123.00	1123.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	90.00	950.00	750.50	682.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	90.00	750.00	958.21	814.72
MTCER100-225	Signing Project: C-470 and I-	03/12/15	85.00	650.00	903.47	1119.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	130.00	900.00	794.15	723.71
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	68.00	600.00	780.00	760.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	75.00	1150.00	1061.80	1000.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	85.00	600.00	1280.00	1300.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	260.00	650.00	864.24	705.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	160.00	600.00	782.50	700.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	180.00	610.00	607.85	704.32
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	90.00	500.00	957.37	0.01
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	20.00	600.00	750.00	800.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	30.00	750.00	571.75	360.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	95.00	650.00	745.75	725.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,391.00	707.02	805.52	733.45
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	150.00	575.00	1557.81	2000.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	65.00	750.00	632.24	550.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	20.00	650.00	700.00	700.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	230.00	600.00	644.08	662.24
ITSSW01-535	VMS Controller Upgrade	04/09/15	100.00	700.00	618.02	819.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	100.00	650.00	680.00	680.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	20.00	600.00	847.50	750.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	20.00	772.00	1125.00	1125.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	23.00	575.00	635.00	635.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	70.00	650.00	925.00	925.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	80.00	450.00	601.86	650.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	123.00	650.00	908.60	1100.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	120.00	580.00	578.82	666.45
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	45.00	550.00	563.38	675.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	20.00	1000.00	1277.50	750.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	50.00	500.00	555.00	510.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	70.00	650.00	1089.83	1600.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	25.00	300.00	450.00	150.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	289.00	587.37	575.00	575.00
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00012	Traf Ctrl Mgmt		Day			
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	90.00	300.00	150.00	100.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	20.00	600.00	648.33	695.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	125.00	575.00	1499.41	1038.60
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	30.00	500.00	550.00	550.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	60.00	700.00	810.00	790.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	10.00	600.00	830.43	751.28
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	60.00	800.00	543.70	620.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	180.00	700.00	835.00	700.00
BRS0704-215	I-70 Deer Trail East	05/28/15	100.00	650.00	942.00	846.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	65.00	750.00	751.85	1071.57
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	100.00	600.00	683.33	650.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	40.00	525.00	765.00	690.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	65.00	600.00	616.68	633.36
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	55.00	700.00	707.63	715.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	50.00	650.00	649.33	348.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	90.00	650.00	1145.00	240.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	50.00	600.00	688.33	515.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	20.00	900.00	550.00	550.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	120.00	650.00	655.88	110.00
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	7.00	850.00	919.39	850.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	50.00	800.00	847.22	666.67
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	40.00	650.00	758.89	666.67
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,047.00	621.69	814.38	747.32
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	20.00	650.00	568.33	555.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	35.00	700.00	825.00	825.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	205.00	550.00	783.75	787.50
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	60.00	650.00	848.50	890.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	115.00	750.00	631.72	600.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	120.00	1000.00	1113.75	1170.00
MPR200-227	FY 2016 R2 Pavement Marking	07/09/15	5.00	150.00	562.50	300.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	65.00	750.00	807.50	820.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	30.00	650.00	440.00	440.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	60.00	550.00	1015.63	632.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	164.00	650.00	1174.90	1637.99
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	55.00	650.00	808.17	900.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	65.00	550.00	745.36	495.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	100.00	650.00	1337.33	600.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	45.00	600.00	1090.00	1145.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	65.00	650.00	825.00	825.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	120.00	650.00	646.00	650.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	60.00	900.00	615.25	615.25
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	53.00	975.00	989.62	856.80
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	20.00	812.10	812.10	812.10

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-00012	Traf Ctrl Mgmt		Day			
STA056A-005	SH56- BERTHOUD EAST	08/27/15	60.00	650.00	666.25	460.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	37.00	400.00	823.00	990.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	240.00	650.00	556.00	500.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	100.00	290.00	250.00	100.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	30.00	700.00	933.50	915.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,929.00	658.15	821.84	769.23
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	20.00	650.00	704.67	756.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	150.00	700.00	823.10	830.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	116.00	500.00	414.17	367.50
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	60.00	775.00	886.00	785.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	55.00	700.00	449.70	50.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	60.00	800.00	662.61	650.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	165.00	600.00	851.60	810.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	633.00	680.00	718.70	710.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	130.00	700.00	657.40	600.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	61.00	900.00	839.47	765.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	220.00	650.00	534.36	610.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	120.00	750.00	599.85	500.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	75.00	780.00	334.50	330.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	695.00	1199.88	1188.00	1188.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	78.00	350.00	624.69	622.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	45.00	900.00	905.20	940.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	412.00	1196.21	1074.34	1074.34
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	78.00	600.00	645.00	645.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	90.00	500.00	440.81	250.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	137.00	750.00	1093.05	945.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	70.00	700.00	474.72	500.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,470.00	839.75	744.09	802.28
WEIGHTED AVERAGE FOR THE YEAR			12,837.00	715.30	794.00	760.60
========== 630-00015	Uniformed Traf Ctrl Coordination		Hour			
NHPP0702-336	I-70 Eagle County	01/29/15	20.00	190.00	94.00	94.00
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	50.00	25.00	47.81	70.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	42.00	13.00	36.50	67.70

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00015	Uniformed Traf Ctrl Coordination		Hour			
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	8.00	22.00	55.00	50.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	20.00	12.00	3.50	2.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	4.00	22.00	78.40	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		144.00	42.36	42.01	62.94
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	20.00	60.00	75.00	75.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	20.00	22.00	115.00	115.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	10.00	35.00	11.55	11.55
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	50.00	50.00	25.00	30.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	8.00	25.00	13.17	16.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		108.00	43.43	32.35	51.33
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	10.00	65.00	90.00	90.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	3.00	30.00	108.50	115.00
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	10.00	5.00	95.86	170.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	6.00	50.00	264.00	235.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		29.00	37.59	138.25	150.17
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	10.00	70.00	63.08	89.25
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	5.00	25.00	80.63	105.00
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	15.00	65.00	10.00	10.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	60.00	56.23	52.25
		WEIGHTED AVERAGE FOR THE YEAR		311.00	43.99	44.61	66.01
==========	630-00025	Traf Ctrl Vehicle		Hour			
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	2,000.00	10.00	10.50	10.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,000.00	10.00	10.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	10.00	10.50	10.00
==========	630-00031	Courtesy Patrol		Hour			
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	120.00	67.00	156.00	156.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		120.00	67.00	156.00	156.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	67.00	156.00	156.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	1.00	5235.84	5184.00	5184.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	5235.84	5184.00	5184.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5235.84	5184.00	5184.00
==========	630-00041	Implement Traf Incident Mgmt Plan		Month			
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	24.00	736.29	729.00	729.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		24.00	736.29	729.00	729.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	736.29	729.00	729.00
==========	630-80001	Flash Beacon (Port)		Each			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	5.00	400.00	400.00	500.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	4.00	500.00	1185.22	1200.00
NHPP0702-336		I-70 Eagle County	01/29/15	6.00	1400.00	135.00	135.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	16.00	1803.00	796.40	727.93
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	10.00	850.00	700.00	650.00
STA 0362-034		US 36: CABIN CREEK	02/19/15	4.00	600.00	356.25	330.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	6.00	1000.00	948.22	820.00
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	6.00	600.00	384.12	363.99
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	20.00	315.00	315.00	315.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	12.00	1000.00	1455.64	1224.74
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	4.00	800.00	578.62	450.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	8.00	675.00	200.00	100.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	16.00	563.11	1569.65	1000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		117.00	834.68	900.34	634.85
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	8.00	725.00	886.39	600.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80001	Flash Beacon (Port)		Each			
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	650.00	528.97	389.55
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	2.00	750.00	120.00	105.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	3.00	726.00	187.00	187.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	4.00	800.00	111.67	110.00
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	10.00	600.00	550.00	550.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	6.00	725.00	1299.13	417.38
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	16.00	850.00	1850.00	750.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		53.00	740.15	979.79	520.25
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	4.00	600.00	1100.00	1100.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	4.00	800.00	155.00	160.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	4.00	500.00	1236.84	1403.99
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	4.00	950.00	552.24	200.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	12.00	200.00	1344.12	1392.30
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	492.86	1094.51	1005.84
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	8.00	900.00	217.00	233.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	2.00	200.00	1412.50	1837.50
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	650.00	161.00	150.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	12.00	565.00	567.35	740.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	6.00	900.00	401.40	200.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	2.00	1000.00	1014.61	1015.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	6.00	1200.00	558.03	520.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	15.00	163.62	162.00	162.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	24.00	164.62	164.62	164.62
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	4.00	900.00	600.00	600.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	4.00	450.00	425.38	210.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.00	498.68	431.56	359.65
	WEIGHTED AVERAGE FOR THE YEAR		285.00	680.95	788.70	567.44
========== 630-80002	Flash Beacon (Solar)		Each			
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	10.00	475.00	1581.22	1821.29

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80002	Flash Beacon (Solar)		Each			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	10.00	520.00	384.12	363.99
STA160A-025	US 160, East and West of Kim					
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	8.00	550.00	705.00	760.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	4.00	1600.00	1386.52	1200.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	2.00	900.00	853.94	1250.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	2.00	520.50	527.00	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	655.31	1108.92	1012.02
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	2.00	750.00	465.00	465.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	20.00	520.00	821.54	500.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	8.00	700.00	369.23	106.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	12.00	500.00	696.80	696.80
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	10.00	520.00	1998.96	3008.36
BRS0704-215	I-70 Deer Trail East	05/28/15	16.00	800.00	1747.33	1917.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	12.00	900.00	287.40	535.71
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	653.75	903.93	1123.55
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	8.00	900.00	354.73	106.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	900.00	354.73	106.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	10.00	650.00	155.58	160.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	16.00	818.10	810.00	810.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	12.00	1000.00	775.80	867.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	831.31	652.29	656.95
	WEIGHTED AVERAGE FOR THE YEAR		162.00	707.90	865.51	931.97
========== 630-80305	Flagging Station Light		Each			
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	2.00	1000.00	707.25	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	707.25	1000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80305 Flagging Station Light		Each			
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	2.00	500.00	2582.00	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	2582.00	3500.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	4.00	300.00	300.00	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	300.00	300.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	525.00	1303.00	1175.00
==========	630-80334 Barricade (3 F-D) (Temp)		Each			
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1.00	1750.00	488.58	630.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1750.00	488.58	630.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1750.00	488.58	630.00
==========	630-80335 Barricade (3 M-A) (Temp)		Each			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	2.00	125.00	79.11	110.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	1.00	125.00	115.11	40.34
NHPP0702-336	I-70 Eagle County	01/29/15	4.00	300.00	325.00	325.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	2.00	110.00	265.00	250.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	2.00	150.00	186.65	272.07
STA 0362-034	US 36: CABIN CREEK	02/19/15	10.00	200.00	60.00	55.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	4.00	250.00	118.73	124.70
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	4.00	150.00	78.50	53.26
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	6.00	105.00	104.75	110.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	130.00	148.40	282.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	2.00	250.00	141.40	55.11
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	8.00	165.00	104.27	98.80
STA160A-025	US 160, East and West of Kim					
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	10.00	105.00	105.00	105.00
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	4.00	100.00	219.75	94.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	4.00	150.00	592.18	543.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80335	Barricade (3 M-A) (Temp)		Each			
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	4.00	175.00	340.90	120.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	8.00	100.00	127.73	171.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	4.00	120.00	70.00	40.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	2.00	138.00	46.28	53.67
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	4.00	110.00	56.88	60.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	4.00	105.00	84.05	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		93.00	148.72	144.40	138.81
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	4.00	105.00	531.19	500.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	12.00	300.00	495.00	495.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	2.00	120.00	49.50	45.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	1.00	180.00	300.00	300.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	6.00	110.00	127.40	150.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	34.00	187.00	327.84	363.52
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	4.00	150.00	181.11	71.63
ER2254-087		I-225, Sixth Avenue to I-70	05/20/15	4.00	175.00	550.00	550.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	3.00	100.00	108.38	107.14
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	4.00	120.00	98.33	225.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	3.00	200.00	90.97	98.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		77.00	183.61	279.90	332.38
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	4.00	125.00	82.33	95.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	4.00	125.00	275.00	275.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	4.00	105.00	282.50	295.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	6.00	100.00	67.06	106.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	4.00	250.00	55.00	55.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	10.00	100.00	166.43	175.50
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	20.00	120.00	105.60	52.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	2.00	120.00	42.00	42.00
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	8.00	500.00	124.45	267.75
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	16.00	100.00	50.81	92.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		78.00	157.18	107.95	128.32
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	4.00	125.00	43.67	47.00
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4.00	330.00	105.39	110.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	6.00	110.00	199.17	262.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80335	Barricade (3 M-A) (Temp)		Each			
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	11.00	120.00	141.86	120.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	250.00	147.60	50.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	7.00	120.00	76.79	52.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	4.00	550.00	63.25	87.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	25.00	218.16	216.00	216.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	6.00	109.74	109.74	109.74
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	12.00	125.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81.00	184.60	128.43	143.13
	WEIGHTED AVERAGE FOR THE YEAR		329.00	167.72	164.56	182.69
========== 630-80336	Barricade (3 M-B) (Temp)		Each			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	4.00	156.00	422.32	571.95
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	14.00	150.00	150.08	121.42
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	75.00	304.24	334.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	137.45	208.59	241.99
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	6.00	139.00	75.00	75.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	12.00	200.00	199.09	199.09
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	179.67	137.05	137.05
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	2.00	100.00	210.00	210.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	2.00	240.00	155.00	160.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	170.00	182.50	185.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	2.00	300.00	116.20	170.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	300.00	79.67	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	300.00	90.41	90.00
	WEIGHTED AVERAGE FOR THE YEAR		50.00	174.76	175.13	187.46

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80337 Barricade (3 M-C) (Temp)		Each			
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	8.00	164.62	164.62	164.62
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	164.62	164.62	164.62
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	3.00	375.00	59.67	50.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	329.23	329.23	329.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	356.69	86.62	161.69
	WEIGHTED AVERAGE FOR THE YEAR		13.00	238.49	108.91	163.49
==========	630-80338 Barricade (3 M-D) (Temp)		Each			
IM0705-079	I-70 Siebert - East PCCP	02/19/15	12.00	250.00	259.88	315.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	250.00	259.88	315.00
BRS0704-215	I-70 Deer Trail East	05/28/15	13.00	160.99	366.67	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	160.99	366.67	250.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	13.00	218.16	216.00	216.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	6.00	250.00	336.80	306.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	228.21	300.28	244.42
	WEIGHTED AVERAGE FOR THE YEAR		44.00	214.29	298.20	265.32
==========	630-80341 Const Traf Sign (A)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	16.00	60.00	30.67	31.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80341	Const Traf Sign (A)		Each			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	110.00	60.00	53.33	50.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	20.00	60.00	11.50	10.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	82.00	60.00	22.33	22.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	24.00	35.00	25.64	27.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	20.00	45.00	49.24	40.34
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	28.00	60.00	48.33	55.00
NHPP0702-336		I-70 Eagle County	01/29/15	26.00	90.00	46.00	46.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	4.00	55.00	28.83	22.50
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	62.00	48.10	46.92	62.39
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	29.00	30.00	20.60	20.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	36.00	40.00	67.00	67.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	15.00	50.00	49.00	45.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	24.00	50.00	29.81	59.85
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	8.00	15.00	66.67	40.00
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	10.00	70.00	41.00	80.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	15.00	60.00	58.34	61.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	66.00	41.00	21.61	18.21
IM0705-079		I-70 Siebert - East PCCP	02/19/15	242.00	50.00	57.41	65.10
STA 0362-034		US 36: CABIN CREEK	02/19/15	80.00	52.00	48.75	44.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	22.00	55.00	35.74	37.40
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	38.00	40.00	81.05	70.00
MTCER300-220		R3 FY 15 Region Wide Roundabo	03/05/15	8.00	20.00	37.50	10.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	5.00	35.00	56.92	15.98
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	12.00	40.00	64.25	93.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	34.00	45.00	44.22	50.80
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	94.00	40.00	43.84	33.06
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	217.00	50.00	10.98	10.40
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	4.00	12.00	12.75	10.50
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	51.00	20.00	21.53	20.00
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	4.00	15.00	56.35	88.75
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	65.00	53.00	52.50	52.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	20.00	45.00	65.50	72.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	5.00	45.00	82.91	76.04
MTCER100-225		Signing Project: C-470 and I-	03/12/15	16.00	40.00	29.26	45.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	60.00	30.00	50.31	44.54
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	22.00	40.00	45.00	20.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	41.00	80.00	47.64	11.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	36.00	60.00	69.42	80.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	50.00	50.00	67.50	73.90
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	43.00	42.00	52.50	40.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	26.00	38.00	32.47	37.56
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	14.00	37.01	98.79	65.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	88.00	50.00	37.67	30.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	11.00	40.00	20.00	24.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	28.00	37.00	44.85	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,931.00	48.38	44.43	41.96

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80341	Const Traf Sign (A)		Each			
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	18.00	40.00	120.46	200.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	22.00	35.00	63.58	78.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	28.00	37.00	20.00	20.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	20.00	40.00	28.89	22.26
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	132.00	75.00	58.00	58.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	10.00	45.00	49.50	45.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	18.00	57.00	43.00	43.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	20.00	40.00	58.00	58.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	31.00	50.00	40.50	40.50
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	70.00	37.00	52.07	5.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	12.00	35.00	53.40	70.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	57.00	62.00	56.86	60.59
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	31.00	60.00	25.23	55.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	10.00	45.00	178.25	69.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	3.00	47.00	111.67	110.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	42.00	65.00	37.39	12.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	20.00	20.00	23.00	25.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	52.00	50.00	59.73	59.73
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	21.00	10.00	10.00	10.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	100.00	50.00	23.33	20.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	28.00	36.00	67.61	21.49
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	14.00	46.00	55.00	55.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	10.00	50.00	70.00	65.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	18.00	37.00	111.51	44.52
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	12.00	45.00	43.81	45.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	12.00	50.00	40.50	31.00
BRS0704-215	I-70 Deer Trail East	05/28/15	72.00	40.00	78.67	66.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	14.00	40.00	28.74	53.57
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	21.00	45.00	46.33	69.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	2.00	40.00	143.50	87.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	14.00	30.00	26.00	20.88
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	8.00	45.00	71.36	21.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	6.00	22.00	295.33	750.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	38.00	50.00	65.00	20.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	22.00	62.00	44.33	30.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	10.00	15.00	15.00	15.00
ER030A-034	PR SH 30 Flood Damage Channel	06/19/15	2.00	40.00	138.01	40.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	17.00	37.00	39.54	31.11
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	11.00	37.00	38.10	31.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,048.00	48.52	54.31	47.06
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	13.00	50.00	77.67	57.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80341	Const Traf Sign (A)		Each			
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	16.00	60.00	55.00	55.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	49.00	40.00	47.00	47.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	24.00	40.00	67.25	70.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	18.00	40.00	43.44	10.50
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	16.00	31.00	41.25	65.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	16.00	70.00	21.00	22.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	10.00	40.00	11.00	11.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	110.00	45.00	61.35	58.50
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	25.00	60.00	53.14	52.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	20.00	50.00	92.33	75.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	30.00	40.00	99.50	89.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	13.00	55.00	42.00	42.00
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	8.00	20.00	8.00	10.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	14.00	30.00	23.00	23.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	65.00	51.26	48.19
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	24.00	32.92	32.92	32.92
STA056A-005	SH56- BERTHOUD EAST	08/27/15	65.00	40.00	49.63	11.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	4.00	35.00	25.25	38.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	11.00	55.00	93.68	210.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	68.00	15.00	10.00	10.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	65.00	40.00	40.31	74.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		621.00	40.41	52.03	47.83
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	8.00	55.00	43.67	47.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	88.00	45.00	20.58	21.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	54.00	50.00	40.08	47.25
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	36.00	60.00	20.30	17.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	23.00	40.00	20.26	1.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	10.00	30.00	26.96	6.50
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	54.00	41.00	10.57	10.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	108.00	40.00	79.38	89.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	40.00	45.00	29.40	30.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	38.00	60.00	61.81	61.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	180.00	45.00	59.11	52.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	20.00	40.00	44.69	42.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	53.00	42.00	25.92	33.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	276.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	6.00	20.00	52.31	17.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	56.00	65.00	59.40	50.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	81.00	65.85	65.85	65.85
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	36.00	50.00	50.00	50.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80341	Const Traf Sign (A)		Each			
MP 0251-349	FY 16 R2 Signing Project	12/17/15	8.00	60.00	17.97	10.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	138.00	80.00	29.88	21.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	10.00	45.00	29.05	30.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,323.00	53.01	44.72	46.12
WEIGHTED AVERAGE FOR THE YEAR			4,923.00	48.65	47.07	44.88
========== 630-80342	Const Traf Sign (B)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	66.00	70.00	35.07	35.20
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	244.00	60.00	58.33	55.00
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	40.00	100.00	13.70	15.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	132.00	75.00	35.83	27.50
STM012A-046	Critical Culverts SH 12 Near	01/15/15	10.00	45.00	34.47	32.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	34.00	85.00	51.61	40.34
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	57.00	70.00	52.16	60.00
NHPP0702-336	I-70 Eagle County	01/29/15	84.00	100.00	56.00	56.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	57.00	35.00	40.00	34.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	162.00	78.20	54.40	72.79
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	104.00	35.00	30.98	40.00
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	80.00	50.00	73.00	73.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	50.00	80.00	207.50	190.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	10.00	60.00	30.90	65.30
MTCE070A-022	MTCE R3 FY 15 Centerline Skip	02/05/15	44.00	15.00	66.67	40.00
NHPP0703-412	I-70/US 40 at Grapevine Rd In	02/05/15	4.00	80.00	69.33	165.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	78.00	70.00	64.92	66.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	243.00	50.00	36.02	24.28
IM0705-079	I-70 Siebert - East PCCP	02/19/15	96.00	40.00	95.39	115.50
STA 0362-034	US 36: CABIN CREEK	02/19/15	89.00	42.00	59.25	55.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	8.00	70.00	35.74	37.40
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	14.00	50.00	81.05	70.00
MTCER300-220	R3 FY 15 Region Wide Roundabo	03/05/15	18.00	20.00	40.00	10.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	46.00	45.00	58.42	15.98
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	24.00	50.00	68.25	99.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	73.00	65.00	97.96	282.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	52.00	50.00	46.17	33.06
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	25.00	55.00	43.90	41.60
STA160A-025	US 160, East and West of Kim					
MTCE184A-004	SH184 MP 3.51 TO MP 8.14	03/05/15	32.00	30.00	23.00	21.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	94.00	40.00	41.55	40.00
MPR200-214	FY 15 Region 2 Fiber Optic	03/05/15	36.00	19.00	68.40	111.00
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	70.00	53.00	52.50	52.50
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	24.00	60.00	76.75	77.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80342	Const Traf Sign (B)		Each			
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	50.00	55.00	88.83	81.47
MTCER100-225	Signing Project: C-470 and I-	03/12/15	38.00	50.00	17.76	22.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	175.00	40.00	97.61	94.64
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	76.00	50.00	65.00	30.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	72.00	90.00	53.26	11.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	86.00	65.00	73.67	85.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	175.00	60.00	116.40	96.60
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	116.00	65.00	57.50	40.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	24.00	50.00	37.07	42.93
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	141.00	47.96	120.41	80.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	29.00	55.00	44.00	35.00
FSA0341-085	US 34 AT 71ST AVENUE IN GREEL	03/26/15	67.00	50.00	33.88	12.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	108.00	49.25	79.75	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,357.00	56.57	65.47	62.90
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	40.00	55.00	129.01	200.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	34.00	50.00	71.96	78.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	16.00	49.00	20.00	20.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	61.00	50.00	38.34	33.39
ITSSW01-535	VMS Controller Upgrade	04/09/15	48.00	45.00	65.69	38.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	60.00	125.00	87.00	87.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	56.00	50.00	49.50	45.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	34.00	113.00	46.00	46.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	8.00	50.00	115.00	115.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	64.00	60.00	69.35	69.35
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	18.00	50.00	55.99	5.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	28.00	40.00	89.00	120.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	79.00	73.00	78.27	84.82
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	74.00	70.00	33.80	60.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	26.00	55.00	156.50	91.00
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	11.00	42.00	111.67	110.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	97.00	75.00	59.65	12.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	66.00	30.00	36.00	40.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	180.00	60.00	99.54	99.54
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	15.00	20.00	10.00	10.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	31.00	55.00	31.67	30.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	54.00	47.00	112.41	71.63
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	26.00	43.00	80.00	80.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	100.00	60.00	96.43	75.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	11.00	50.00	142.64	77.91
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	10.00	50.00	49.00	50.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	66.00	65.00	45.00	35.00
BRS0704-215	I-70 Deer Trail East	05/28/15	96.00	55.00	115.83	92.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80342	Const Traf Sign (B)		Each			
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	63.00	50.00	48.31	101.19
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	43.00	70.00	63.33	120.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	13.00	45.00	202.50	115.00
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	14.00	35.00	28.22	20.88
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	34.00	60.00	77.36	32.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	30.00	22.00	72.00	59.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	34.00	60.00	123.50	30.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	11.00	73.00	59.33	40.00
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	34.00	20.00	25.00	25.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	48.00	35.00	12.63	33.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	53.00	43.00	45.19	35.56
SHE172A-018		SH 172/CR307 Intersection Imp	06/25/15	43.00	42.00	43.79	35.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,829.00	57.24	68.64	63.82
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	8.00	75.00	98.00	95.00
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	42.00	70.00	83.00	83.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	78.00	50.00	57.50	58.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	16.00	50.00	79.13	83.00
ER R400-326		SCOUR BRIDGE REPAIR #6 - US28	07/09/15	57.00	50.00	43.69	10.50
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	66.00	35.00	57.50	70.00
MPR200-227		FY 2016 R2 Pavement Marking	07/09/15	12.00	10.00	48.75	20.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	13.00	80.00	21.00	22.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	18.00	50.00	11.00	11.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	48.00	35.00	61.22	85.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	50.00	55.00	74.77	70.20
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	46.00	90.00	67.91	62.00
TAP 0703-382		ADJACENT TO I-70 MP 251-254 N	07/30/15	20.00	55.00	36.07	47.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	20.00	70.00	117.33	75.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	12.00	50.00	212.50	190.00
STA391A-013		Kipling St.: Jewell Ave. to 6	08/06/15	56.00	90.00	42.00	42.00
STR141A-038		FY 15 Priority Culverts, SH 1	08/13/15	58.00	32.00	13.50	15.00
NHPP5502-086		US 550 Highway Lighting	08/13/15	35.00	40.00	28.74	28.74
STA 0703-426		I-70:WB EJMT TO MM 218	08/20/15	69.00	75.00	56.62	64.26
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	48.00	32.92	32.92	32.92
STA056A-005		SH56- BERTHOUD EAST	08/27/15	24.00	50.00	63.25	55.00
MTCE R500-176		R5 FY 16 Guardrail Improvemen	08/27/15	31.00	42.00	34.50	44.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	17.00	85.00	107.68	280.00
MTCER400-344		R4 FY 16 Stencils NE	09/17/15	24.00	15.00	10.00	10.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	64.00	65.00	50.81	92.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		932.00	54.34	57.01	59.03
STA 0252-441		I-25 SB OVER I-225 RAMP	10/01/15	42.00	80.00	43.67	47.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80342	Const Traf Sign (B)		Each			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	48.00	55.00	20.58	21.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	4.00	150.00	20.09	0.26
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	76.00	70.00	27.92	22.60
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	40.00	50.00	22.26	1.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	30.00	40.00	31.97	13.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	50.00	10.57	10.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	70.00	50.00	114.35	136.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	74.00	55.00	36.00	35.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	75.00	80.00	71.88	66.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	12.00	82.00	59.11	52.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	60.00	65.00	55.80	52.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	15.00	47.00	28.82	37.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	185.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	36.00	25.00	29.25	23.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	59.00	85.00	86.60	75.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	62.00	65.85	65.85	65.85
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	48.00	80.00	70.00	70.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	8.00	100.00	19.64	15.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	24.00	85.00	32.28	21.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	15.00	55.00	29.05	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		993.00	62.81	52.17	51.07
	WEIGHTED AVERAGE FOR THE YEAR		7,111.00	57.32	63.20	60.96
========== 630-80343	Const Traf Sign (C)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	8.00	80.00	40.00	40.00
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	20.00	60.00	63.33	60.00
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	4.00	50.00	15.90	20.00
STA071A-016	R4 Chips SH 71 and 59	01/08/15	16.00	85.00	42.67	33.00
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	4.00	75.00	57.99	40.34
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	47.00	80.00	55.99	65.00
NHPP0702-336	I-70 Eagle County	01/29/15	8.00	105.00	56.00	56.00
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	8.00	55.00	51.00	45.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	52.00	84.20	58.16	77.99
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	52.00	70.00	79.00	79.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	12.00	70.00	102.50	95.00
MTCE070A-022	MTCE R3 FY 15 Centerline Skip	02/05/15	8.00	15.00	66.67	40.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	14.00	80.00	71.50	71.00
IM0705-079	I-70 Siebert - East PCCP	02/19/15	62.00	30.00	94.22	115.50
STA 0362-034	US 36: CABIN CREEK	02/19/15	8.00	65.00	59.25	55.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80343	Const Traf Sign (C)		Each			
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	8.00	55.00	58.42	15.98
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	28.00	70.00	68.25	99.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	12.00	78.00	99.16	282.00
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	8.00	70.00	65.85	62.40
STA160A-025	US 160, East and West of Kim					
FBR0703-410	I-70 PPSL East Idaho Springs	03/09/15	55.00	53.00	52.50	52.50
NHPP0703-418	I-70 PPSL East Idaho Springs					
BR0252-437	I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	24.00	75.00	83.00	77.00
NHPP0703-409	I-70 EB EJMT to Georgetown	03/12/15	8.00	65.00	94.75	86.90
MTCER100-225	Signing Project: C-470 and I-	03/12/15	8.00	60.00	19.75	26.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	8.00	50.00	101.36	94.64
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	16.00	60.00	75.00	40.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	28.00	70.00	77.92	90.00
STA 0853-070	SH85 AULT TO WYOMING	03/19/15	12.00	70.00	122.88	119.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	20.00	65.00	62.50	40.00
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	4.00	68.00	40.33	42.93
WEIGHTED AVERAGE FOR THE FIRST QUARTER			562.00	65.06	73.90	76.71
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	12.00	70.00	157.49	200.00
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	40.00	65.00	71.96	78.00
ITSSW01-535	VMS Controller Upgrade	04/09/15	8.00	55.00	72.09	54.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	8.00	55.00	49.50	45.00
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	16.00	170.00	49.00	49.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	8.00	70.00	75.13	75.13
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	16.00	70.00	62.17	7.50
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	32.00	45.00	89.00	120.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	29.00	75.00	78.27	84.82
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	6.00	80.00	35.47	65.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	10.00	70.00	276.50	130.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	64.00	85.00	67.07	12.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	68.00	60.00	119.45	119.45
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	8.00	68.00	124.59	78.79
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	10.00	62.00	135.00	135.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	4.00	75.00	106.43	95.00
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	14.00	60.00	54.19	55.00
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	8.00	70.00	50.00	40.00
BRS0704-215	I-70 Deer Trail East	05/28/15	57.00	75.00	126.00	104.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	8.00	70.00	49.03	101.19
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	8.00	72.00	76.67	160.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	8.00	45.00	30.44	20.88
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	8.00	65.00	77.36	32.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	10.00	22.00	80.67	79.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	16.00	70.00	142.50	40.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80343	Const Traf Sign (C)		Each			
ITSSW01-536	Replacement of Variable Messa	06/18/15	16.00	35.00	19.75	44.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER			492.00	69.29	88.80	75.68
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	20.00	80.00	110.00	110.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	10.00	70.00	73.50	74.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	8.00	70.00	72.56	125.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	8.00	40.00	60.00	80.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	18.00	75.00	11.00	11.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	16.00	35.00	72.83	107.00
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	8.00	85.00	73.08	68.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	12.00	65.00	37.93	51.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	20.00	90.00	99.67	75.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	24.00	85.00	60.19	74.97
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	4.00	80.00	115.68	300.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	21.00	75.00	58.06	110.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			169.00	72.69	66.34	85.53
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	10.00	90.00	43.67	47.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	14.00	60.00	20.58	21.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	4.00	40.00	26.75	0.26
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	37.00	80.00	39.44	45.20
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	6.00	60.00	45.10	40.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	24.00	100.00	77.95	71.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	8.00	80.00	66.92	62.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	23.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	34.00	100.00	94.20	87.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4.00	65.85	65.85	65.85
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	12.00	75.00	90.00	90.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	34.00	50.00	21.31	20.00
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	12.00	95.00	29.05	30.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			222.00	76.21	57.40	51.63
WEIGHTED AVERAGE FOR THE YEAR			1,445.00	69.10	74.64	73.48
========== 630-80344	Const Traf Sign (Spec)		Sq Foot			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	206.00	25.00	20.67	20.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80344	Const Traf Sign (Spec)		Sq Foot			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	420.00	20.00	21.00	19.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	50.00	22.00	25.03	15.13
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	54.00	22.00	13.91	18.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	256.00	30.00	17.69	21.77
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	32.00	15.00	20.42	24.28
IM0705-079		I-70 Siebert - East PCCP	02/19/15	320.00	25.00	15.04	14.70
STA 0362-034		US 36: CABIN CREEK	02/19/15	64.00	22.00	9.00	8.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	64.00	20.00	45.71	27.10
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	164.00	20.00	10.98	10.40
STA160A-025		US 160, East and West of Kim					
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	200.00	21.00	21.00	21.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
MTCER100-225		Signing Project: C-470 and I-	03/12/15	160.00	20.00	32.53	49.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	248.00	20.00	23.93	31.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	324.00	23.00	31.31	30.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	18.00	25.89	24.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,563.00	22.55	21.73	22.75
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	48.00	20.00	30.64	21.60
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	64.00	18.00	20.00	20.00
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	50.00	15.00	16.20	13.36
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	64.00	18.00	19.17	6.75
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	50.00	21.50	14.18	14.54
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	63.00	20.00	21.94	22.60
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	64.00	25.00	25.00	20.00
BRS0704-215		I-70 Deer Trail East	05/28/15	481.00	25.00	25.83	25.50
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	64.00	22.00	29.17	17.50
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	96.00	20.00	20.44	20.88
NHPP050A-026		US 50 Pavement Markings in Sa	06/11/15	24.00	20.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,068.00	22.27	23.39	21.16
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	238.00	16.00	21.00	21.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	206.00	22.00	21.75	26.00
NHPP R100-231		REGION 1 - 5 STRUCTURES MOSTL	07/23/15	64.00	25.00	22.36	23.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	100.00	20.00	27.17	31.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	64.00	19.75	19.75	19.75
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	16.00	25.00	28.64	50.00
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	80.00	20.00	28.63	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		768.00	19.80	23.56	26.29

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80344	Const Traf Sign (Spec)		Sq Foot			
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	64.00	20.00	30.67	21.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	16.25	25.00	21.04	26.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	165.00	20.00	22.60	14.50
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	40.00	20.00	19.30	20.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	192.00	20.00	22.23	20.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	1,090.00	19.63	19.44	19.44
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	563.00	30.00	29.00	38.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	94.00	21.95	21.95	21.95
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	160.00	22.00	21.00	21.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	648.00	30.00	17.99	15.75
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	136.00	20.00	46.74	45.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,168.25	23.88	23.40	23.95
WEIGHTED AVERAGE FOR THE YEAR			7,567.25	22.79	22.77	23.36
========== 630-80348	Const Info Sign		Each			
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	4.00	240.00	394.06	530.35
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	2.00	400.00	226.16	242.84
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	293.33	317.75	434.51
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	2.00	250.00	296.47	300.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	2.00	143.00	117.06	121.17
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	196.50	206.76	210.59
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	10.00	120.00	300.00	400.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	120.00	300.00	400.00
WEIGHTED AVERAGE FOR THE YEAR			20.00	187.30	288.62	372.47

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80350 Vert Panel		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	50.00	17.00	23.00	22.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	165.00	30.00	70.00	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		215.00	26.98	55.31	55.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	50.00	14.00	20.00	20.00
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	300.00	42.00	23.00	23.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	28.00	27.00	28.24	22.22
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		378.00	37.19	23.67	22.55
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	50.00	25.00	21.00	18.00
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	30.00	40.00	29.15	11.25
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	25.00	15.00	49.00	45.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	20.00	50.00	40.55	16.06
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	32.00	43.90	43.90	43.90
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	20.00	16.00	23.13	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		177.00	31.35	29.78	27.62
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	25.00	30.00	36.17	31.50
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	20.00	40.00	18.04	20.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	50.00	20.00	18.85	1.50
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	200.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		295.00	45.62	31.07	40.89
	WEIGHTED AVERAGE FOR THE YEAR		1,065.00	36.49	34.94	35.02
==========	630-80351 Vert Panel (Plastic)		Each			
ITSSW01-536	Replacement of Variable Messa	06/18/15	150.00	10.00	7.55	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	10.00	7.55	22.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80351	Vert Panel (Plastic)		Each			
ITSSW01-582		Replacement of Variable Messa	07/16/15	100.00	10.00	21.86	38.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	10.00	21.86	38.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	10.00	13.27	28.40
==========	630-80353	Vert Panel (Light) (F)		Each			
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	20.00	32.00	20.00	20.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	25.00	30.00	69.50	42.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	50.00	13.00	31.88	110.00
SHE151A-008		SH 151 AT CR 521 1 MI EAST OF	06/25/15	6.00	33.00	35.26	27.78
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		101.00	22.16	42.48	70.46
ITSSW01-582		Replacement of Variable Messa	07/16/15	50.00	13.00	29.75	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	13.00	29.75	48.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	12.00	32.00	118.35	140.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	30.00	65.85	65.85	65.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	56.18	98.16	87.04
		WEIGHTED AVERAGE FOR THE YEAR		193.00	27.19	45.40	68.25
==========	630-80355	Port Mesg Panel		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	4.00	9000.00	5300.00	3300.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	2.00	3500.00	6217.10	8065.50
STA071A-016		R4 Chips SH 71 and 59	01/08/15	2.00	4500.00	2303.33	2310.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	2.00	4500.00	7031.11	8500.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	4500.00	2729.98	1008.42
NHPP0702-336		I-70 Eagle County	01/29/15	4.00	8200.00	9500.00	9500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80355	Port Mesg Panel		Each			
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	3.00	3800.00	5480.00	5040.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	4.00	7212.00	7889.12	7799.26
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	2.00	5000.00	4146.56	3500.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	4.00	4000.00	7900.00	7900.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	3.00	4000.00	3800.00	3500.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	8.00	2500.00	8556.17	4856.78
IM0705-079		I-70 Siebert - East PCCP	02/19/15	4.00	7500.00	5240.96	5250.00
STA 0362-034		US 36: CABIN CREEK	02/19/15	2.00	3000.00	1825.00	1650.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2.00	7500.00	3174.08	3117.00
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	3.00	5500.00	5351.76	4600.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	6.00	2500.00	4689.43	2343.43
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	4.00	3500.00	3793.00	5500.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	6.00	4000.00	3415.40	3950.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	2.00	5000.00	5575.42	4959.45
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	4.00	4000.00	7133.65	6759.80
STA160A-025		US 160, East and West of Kim					
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	2.00	3500.00	3979.69	3500.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	2.00	6300.00	6300.00	6300.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	4.00	5000.00	7317.50	4620.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	8.00	4000.00	7698.25	7060.90
MTCER100-225		Signing Project: C-470 and I-	03/12/15	2.00	2500.00	6229.30	4955.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	4.00	7500.00	9399.44	7793.82
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	4.00	3000.00	4500.00	3500.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	2.00	7300.00	9494.40	10000.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	2.00	5000.00	8317.02	7500.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	4.00	4500.00	10362.38	9100.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	4.00	4000.00	8000.00	6000.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	2.00	3000.00	2901.68	3353.92
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	2.00	4036.97	12707.71	10000.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	3.00	3500.00	868.00	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	4655.27	6093.95	5422.48
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	6.00	2500.00	7824.90	7800.00
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	2.00	1500.00	1000.00	1000.00
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	4.00	3500.00	7029.00	6121.50
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	2.00	4000.00	2725.00	2750.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	2.00	6750.00	3438.00	3438.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	2.00	4000.00	2500.00	2500.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	2.00	2500.00	3700.00	3700.00
STR0711-017		US 71 from M.P. 18.9 to M.P.	04/23/15	4.00	2600.00	7565.35	10000.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	4.00	2600.00	5900.00	8000.00
CR600-409		US36 WETLAND MITIGATION PROJE	04/30/15	3.00	3500.00	570.00	540.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	2.00	3500.00	5172.33	5500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80355	Port Mesg Panel		Each			
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	2.00	1000.00	4115.00	5555.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	16.00	4000.00	7963.47	7963.47
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	2.00	4000.00	2500.00	2500.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	2.00	58.00	7746.98	5730.21
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	4.00	4000.00	4659.88	4500.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	1.00	3000.00	4682.87	2448.60
BRS0704-215	I-70 Deer Trail East	05/28/15	2.00	3000.00	7506.00	6118.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	4.00	4500.00	2277.12	4761.85
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	6.00	4000.00	4700.00	6500.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	2.00	5000.00	2410.00	2320.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	2.00	4500.00	6475.00	2500.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	2.00	5600.00	5999.07	4722.22
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	2.00	5000.00	5377.41	4722.22
WEIGHTED AVERAGE FOR THE SECOND QUARTER			80.00	3576.45	5222.18	5461.40
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	4.00	4500.00	5500.00	5500.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	4.00	4500.00	3417.30	525.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	4.00	3600.00	5675.00	5500.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	2.00	9000.00	1550.00	1600.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	2.00	2500.00	550.00	550.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	6.00	5000.00	11524.70	11699.94
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	2.00	4500.00	7232.70	7700.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	2.00	4000.00	2921.43	3300.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	10.00	4500.00	6016.67	5500.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	2.00	4000.00	3500.00	3500.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	2.00	3000.00	1150.00	1150.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	7500.00	6886.61	4819.48
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	2.00	1097.43	1097.43	1097.43
STA056A-005	SH56- BERTHOUD EAST	08/27/15	2.00	2500.00	3677.50	2800.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	2.00	2500.00	2245.00	1365.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	4.00	3000.00	1448.75	1850.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER			52.00	4203.75	5532.77	4508.91
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	3.00	4000.00	650.33	698.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	4.00	10000.00	3472.00	2260.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	2.00	8000.00	3577.67	3900.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	2.00	3000.00	3766.67	3500.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	4.00	4200.00	9887.25	10500.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2.00	8000.00	5536.00	4500.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80355	Port Mesg Panel		Each			
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	3.00	6000.00	5507.17	5600.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	4.00	4000.00	5580.27	5200.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	1090.80	1080.00	1080.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	2.00	4000.00	6866.20	7770.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	4.00	5487.18	5487.18	5487.18
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	3.00	4000.00	1300.00	1300.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	1.00	3500.00	6521.00	1000.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	4.00	7500.00	4924.85	3675.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	4732.43	4837.98	3805.93
	WEIGHTED AVERAGE FOR THE YEAR		298.00	4299.29	5593.62	5009.06
========== 630-80356	Flash Arrow Panel (A Ty)		Each			
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	6.00	1200.00	548.74	519.98
STA160A-025	US 160, East and West of Kim					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1200.00	548.74	519.98
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	4.00	1200.00	1463.56	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1200.00	1463.56	1000.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	1200.00	1071.49	711.99
========== 630-80357	Flash Arrow Panel (B Ty)		Each			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	4.00	500.00	508.00	200.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	1000.00	514.87	500.00
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	2.00	500.00	543.23	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	571.43	519.17	328.57
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	4.00	500.00	807.33	556.50

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80357	Flash Arrow Panel (B Ty)		Each			
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	4.00	1500.00	1500.00	1500.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	8.00	1200.00	1493.15	1493.15
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	2.00	500.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	1033.33	933.78	1042.76
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	2.00	600.00	1687.50	1775.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	4.00	600.00	2195.70	2339.99
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	900.00	825.00	825.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	2.00	1200.00	287.50	287.50
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	2.00	700.00	652.50	680.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	900.00	4420.25	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	766.67	2132.64	1722.50
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	2000.00	609.91	195.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	5.00	2500.00	1593.20	840.00
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	3.00	250.00	655.00	560.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	4.00	500.00	681.50	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1326.92	1082.32	528.85
	WEIGHTED AVERAGE FOR THE YEAR		50.00	981.00	1167.94	966.16
========== 630-80358	Flash Arrow Panel (C Ty)		Each			
FSA086A-053	US 85/SH 86 FACTORY SHOPS TO	01/15/15	2.00	1250.00	1297.55	504.21
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	3.00	2500.00	2237.89	2500.00
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	3500.00	4350.00	4350.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	4.00	1443.00	2404.18	2079.80
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	4.00	1200.00	2300.00	2300.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	6.00	1200.00	2650.00	2500.00
MTCE070A-022	MTCE R3 FY 15 Centerline Skip	02/05/15	2.00	500.00	466.67	400.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	2.00	1000.00	1572.00	1795.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	6.00	2000.00	1516.98	1457.03
IM0705-079	I-70 Siebert - East PCCP	02/19/15	4.00	4500.00	1587.86	1050.00
STA 0362-034	US 36: CABIN CREEK	02/19/15	2.00	800.00	707.50	660.00
SHE0212-006	El Paso, SH-21 S. Carefree Ci	03/05/15	2.00	1000.00	1058.14	910.00
STA0581-011	SH 58: US6/SH 93 to I-70	03/05/15	2.00	1000.00	1349.49	852.16

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80358	Flash Arrow Panel (C Ty)		Each			
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	2.00	1100.00	2260.00	1150.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	1000.00	1194.40	2822.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	10.00	4725.00	4725.00	4725.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	4.00	2000.00	1540.00	935.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	4.00	1500.00	2960.87	2715.73
MTCER100-225		Signing Project: C-470 and I-	03/12/15	3.00	2000.00	1233.50	1453.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	6.00	1200.00	1971.73	1336.08
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	6.00	1200.00	1475.00	1200.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	2.00	1000.00	2932.24	2270.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	12.00	900.00	1050.00	1000.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	4.00	905.47	3911.94	3000.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	2.00	1200.00	681.25	600.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	1.00	1163.00	840.50	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			101.00	1794.13	1880.58	1957.03
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	2.00	1200.00	2338.94	1500.00
ITSSW01-535		VMS Controller Upgrade	04/09/15	2.00	1100.00	1047.50	1605.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	2.00	1500.00	240.00	210.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	3.00	2250.00	332.00	332.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	2.00	2000.00	865.00	865.00
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	2.00	1000.00	1700.00	2000.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	3.00	1050.00	1170.58	1211.73
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	2.00	1170.00	2071.75	560.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	4.00	1200.00	2575.33	5500.00
MTCER300-210		MTCE R3 FY 16 Fall Region Wid	05/14/15	2.00	1000.00	150.00	100.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	2.00	250.00	3366.21	2148.83
ER2254-087		I-225, Sixth Avenue to I-70	05/20/15	2.00	12000.00	1700.00	1700.00
STA023A-002		SH 23 Holyoke to the State Li	05/21/15	4.00	700.00	1553.30	1500.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	1.00	1200.00	1719.83	1669.50
BRS0704-215		I-70 Deer Trail East	05/28/15	4.00	2000.00	1766.00	1598.00
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	2.00	1200.00	911.22	1428.56
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	2.00	1200.00	1041.67	1200.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	2.00	1000.00	1075.00	1150.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	2.00	1400.00	698.13	525.00
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	2.00	1500.00	2720.00	500.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	2.00	1000.00	1457.50	550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			49.00	1708.98	1528.51	1485.25
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	4.00	1500.00	990.00	990.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80358	Flash Arrow Panel (C Ty)		Each			
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	3.00	1500.00	888.00	892.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	2.00	1200.00	785.21	525.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	2.00	1200.00	11.00	11.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	2.00	1000.00	1244.75	1592.00
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	2.00	2000.00	2392.68	3700.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	2.00	2500.00	1239.51	1606.49
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	2.00	1097.43	1097.43	1097.43
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	2.00	1500.00	475.00	100.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	4.00	1800.00	673.75	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	1547.79	957.21	1075.99
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	3.00	1750.00	217.00	233.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	2.00	3500.00	20.58	21.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	2.00	500.00	2151.67	1575.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	3.00	2500.00	1156.00	400.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6.00	900.00	1814.88	2400.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2.00	1000.00	893.84	830.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	8.00	163.62	162.00	162.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	2.00	2000.00	1709.60	2000.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2.00	2743.59	2743.60	2743.60
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	4.00	1500.00	990.00	990.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	1321.95	1231.47	1055.71
	WEIGHTED AVERAGE FOR THE YEAR		209.00	1667.88	1608.59	1594.41
========== 630-80359	Port Mesg Panel		Day			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	375.00	80.00	73.33	50.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	450.00	100.00	44.51	50.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	242.00	50.00	68.54	163.24
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	478.00	105.00	101.73	66.50
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	60.00	110.00	91.67	85.00
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	588.00	58.00	41.00	40.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,193.00	81.16	70.22	64.37
ITSSW01-535	VMS Controller Upgrade	04/09/15	10.00	60.00	209.38	135.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80359	Port Mesg Panel		Day			
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	2,000.00	70.00	56.00	56.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	15.00	80.00	117.06	121.17
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	136.00	105.00	62.72	95.00
ER2254-087		I-225, Sixth Avenue to I-70	05/20/15	90.00	125.00	100.00	100.00
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	440.00	100.00	55.00	45.00
FSA0703-413		I-70 Chain Stations Lighting	05/28/15	37.00	60.00	100.00	115.00
NH0341-081		FY14 US 34 Fiber Optic and De	06/04/15	60.00	75.00	164.13	84.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	160.00	132.00	91.33	84.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	30.00	80.00	206.67	100.00
ITSSW01-536		Replacement of Variable Messa	06/18/15	65.00	50.00	40.63	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,043.00	80.45	71.29	62.36
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	328.00	60.00	68.00	68.00
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	45.00	100.00	108.50	115.00
ITSSW01-582		Replacement of Variable Messa	07/16/15	30.00	50.00	709.00	80.00
C0252-434		I-25 & I-225 CORRIDORS IN DEN	09/17/15	100.00	200.00	49.86	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		503.00	90.82	120.34	64.37
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	450.00	85.00	20.58	21.00
NHPP030A-032		BDG REPLACEMENT: SH30(F-17-GP	10/22/15	340.00	100.00	60.50	52.50
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	249.00	45.00	100.55	42.00
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	80.00	75.00	116.18	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,119.00	79.94	67.37	42.32
		WEIGHTED AVERAGE FOR THE YEAR		6,858.00	81.36	73.94	59.88
==========	630-80360	Drum Channel Dev		Each			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	60.00	30.00	23.00	22.00
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	50.00	12.00	7.00	5.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	75.00	50.00	8.60	2.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	50.00	25.00	42.09	35.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	150.00	28.00	19.89	5.04
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	100.00	40.00	20.23	15.00
NHPP0702-336		I-70 Eagle County	01/29/15	200.00	12.00	21.00	21.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	50.00	20.00	12.03	11.20
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	140.00	37.00	20.59	26.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80360	Drum Channel Dev		Each			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	80.00	10.00	15.45	15.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	220.00	25.00	30.00	30.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	22.00	45.00	48.87	21.77
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	50.00	23.00	30.00	22.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	50.00	50.00	11.90	15.25
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	500.00	12.00	18.01	12.14
IM0705-079		I-70 Siebert - East PCCP	02/19/15	150.00	20.00	40.93	47.25
STA 0362-034		US 36: CABIN CREEK	02/19/15	100.00	20.00	21.88	20.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	24.00	40.00	70.87	74.80
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	200.00	70.00	29.98	26.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	100.00	30.00	26.92	15.98
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	60.00	22.00	36.00	32.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	20.00	21.00	17.92	16.53
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	50.00	22.00	27.44	26.00
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	50.00	10.00	7.63	5.25
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	200.00	15.00	15.15	15.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	470.00	53.00	52.50	52.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	10.00	45.00	51.75	27.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	75.00	30.00	17.76	16.29
MTCER100-225		Signing Project: C-470 and I-	03/12/15	20.00	22.00	17.64	15.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	500.00	20.00	58.67	50.10
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	115.00	35.00	42.50	45.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	325.00	75.00	41.71	16.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	200.00	12.00	27.31	30.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	500.00	35.00	55.06	45.50
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	100.00	25.00	25.00	20.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	100.00	22.00	23.01	26.83
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	100.00	22.90	76.91	70.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	12.00	10.00	15.00	15.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	40.00	35.00	66.25	115.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	200.00	21.25	39.85	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,518.00	30.72	34.38	30.80
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	120.00	22.00	48.66	90.00
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	50.00	75.00	20.00	20.00
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	300.00	15.00	13.61	11.13
ITSSW01-535		VMS Controller Upgrade	04/09/15	10.00	25.00	34.83	54.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	500.00	40.00	56.00	56.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	100.00	40.00	36.25	32.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	50.00	45.00	31.00	31.00
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	50.00	30.00	41.00	41.00
NH0853-096		US 85 FY 15 Overlay Brighton	04/16/15	200.00	40.00	26.60	26.60

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80360	Drum Channel Dev		Each			
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	50.00	22.00	26.05	10.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	60.00	35.00	46.40	60.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	450.00	56.00	34.45	36.35
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	40.00	20.00	11.50	11.00
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	400.00	30.00	38.44	53.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	50.00	10.00	11.50	12.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	300.00	25.00	54.75	54.75
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	12.00	10.00	11.67	10.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	300.00	22.00	41.82	78.79
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	50.00	25.00	31.58	31.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	26.00	25.00	73.17	44.52
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	70.00	25.00	14.84	11.30
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	76.00	35.00	28.50	22.00
BRS0704-215	I-70 Deer Trail East	05/28/15	150.00	30.00	44.00	33.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	30.00	35.00	43.42	26.19
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	250.00	28.00	34.67	57.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	20.00	30.00	48.00	41.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	50.00	25.00	18.94	15.66
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	20.00	25.00	41.99	21.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	60.00	44.00	17.67	15.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	50.00	30.00	31.50	10.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	55.00	60.00	13.58	10.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	20.00	15.00	40.00	40.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	50.00	12.00	4.80	11.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	22.00	50.00	56.48	44.44
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	20.00	52.00	53.48	44.44
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,061.00	33.12	32.99	41.63
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	15.00	25.00	62.00	33.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	200.00	30.00	50.00	50.00
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	250.00	25.00	15.68	15.75
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	50.00	25.00	16.75	17.50
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	100.00	35.00	22.48	26.00
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	60.00	25.00	21.00	18.00
ER0703-424	PR I-70 MP 241.6 Flood Repair	07/16/15	75.00	40.00	42.00	44.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	100.00	30.00	105.00	105.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	50.00	12.00	32.77	59.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	400.00	45.00	25.86	5.85
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	150.00	30.00	25.17	11.25
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	50.00	30.00	25.50	25.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	100.00	30.00	21.00	21.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	20.00	40.00	15.55	15.55
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	50.00	40.00	22.95	16.06

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80360	Drum Channel Dev		Each			
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	40.00	43.90	43.90	43.90
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	25.00	27.00	23.63	41.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	30.00	30.00	43.64	50.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	150.00	30.00	28.41	55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,915.00	32.95	28.14	29.64
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	100.00	30.00	21.67	23.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	100.00	20.00	41.66	43.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	100.00	20.00	47.25	57.75
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	50.00	30.00	15.73	5.65
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	8.00	20.00	26.28	20.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	50.00	15.00	18.81	1.25
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	33.00	20.00	56.00	50.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	250.00	25.00	58.19	60.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	300.00	45.00	14.88	15.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	100.00	40.00	26.15	20.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	111.00	25.00	20.15	21.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	240.00	25.00	33.58	31.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	50.00	22.00	35.03	35.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	200.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	150.00	10.00	27.31	17.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	70.00	40.00	44.60	46.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	240.00	65.85	65.85	65.85
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	50.00	27.00	10.00	10.00
MP 0251-349	FY 16 R2 Signing Project	12/17/15	5.00	50.00	9.31	2.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	200.00	12.00	16.45	10.50
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	50.00	25.00	47.48	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,457.00	32.54	31.15	35.65
	WEIGHTED AVERAGE FOR THE YEAR		13,951.00	32.05	32.60	34.56
========== 630-80363	Drum Channel Dev (Light) (F)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	10.00	40.00	34.40	35.20
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	10.00	16.00	13.33	5.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	20.00	35.00	48.00	40.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	15.00	25.00	20.23	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80363	Drum Channel Dev (Light) (F)		Each			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	20.00	25.00	21.95	20.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	50.00	65.00	16.32	15.25
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	30.00	27.41	18.21
IM0705-079		I-70 Siebert - East PCCP	02/19/15	50.00	25.00	63.14	78.75
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	12.00	30.00	71.07	74.80
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	50.00	30.00	23.22	22.04
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	20.00	15.00	12.75	10.50
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	30.00	20.00	20.47	20.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	10.00	53.00	52.50	52.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	20.00	20.00	31.56	35.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	50.00	45.00	37.07	42.93
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		417.00	33.75	33.98	32.66
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	20.00	100.00	20.00	20.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	10.00	45.00	36.25	32.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	20.00	70.00	40.00	40.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	5.00	56.00	45.49	48.47
STAR300-218		VARIOUS CHIP SEALS FY16 MONTR	04/30/15	20.00	50.00	17.80	12.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	20.00	85.00	65.90	53.00
STRR200-205		Plan Set #1 Critical Culverts	05/21/15	15.00	35.00	92.92	46.75
STA 340A-017		SH340 MP 1.55 TO MP 1.98	05/21/15	2.00	35.00	17.47	11.30
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	6.00	40.00	67.50	55.00
BRS0704-215		I-70 Deer Trail East	05/28/15	50.00	40.00	71.83	40.50
FSA145A-057		SH 145 at CR P Safety Improv	05/28/15	20.00	40.00	32.62	31.90
FSA 0703-411		E-J Tunnel CFM Replacement	06/11/15	50.00	40.00	50.00	20.00
SHE165A-012		SH 165A Safety Improvements	06/11/15	5.00	60.00	29.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		243.00	52.53	53.71	32.63
SRP052A-032		SH 52, Main St. In Hudson	07/02/15	15.00	35.00	77.33	56.00
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	15.00	35.00	15.68	15.75
C0501-061		SH 50 & San Juan Ave. Interse	07/09/15	10.00	30.00	16.75	17.50
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	10.00	35.00	35.00	18.00
STA0343-039		INTERSECTIONS OF US 34 AND YC	07/16/15	30.00	50.00	105.00	105.00
STA0451-010		SH 45 from Junction of I-25 t	07/23/15	30.00	45.00	36.78	17.55
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	250.00	20.00	39.33	6.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	6.00	43.90	43.90	43.90
MTCE R100-236		MTCE R1 FY16 Sign Structure R	09/24/15	21.00	35.00	31.91	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		387.00	27.26	40.52	21.12

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80363	Drum Channel Dev (Light) (F)		Each			
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	10.00	25.00	41.66	43.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	8.00	45.00	36.08	26.25
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	25.00	25.00	18.20	17.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	10.00	20.00	49.67	50.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	50.00	35.00	121.78	145.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	30.00	45.00	32.80	25.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	10.00	50.00	32.40	25.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	10.00	35.00	72.67	63.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	4.00	28.00	44.25	46.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	50.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	20.00	65.85	65.85	65.85
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	40.00	13.00	16.45	10.50
STA0132-019 (PCCP ALT)	SH13 North of Craig					
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	50.00	55.00	47.48	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		317.00	40.41	51.44	58.45
	WEIGHTED AVERAGE FOR THE YEAR		1,364.00	36.80	42.06	35.03
========== 630-80364	Drum Channel Dev (Light) (SB)		Each			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	10.00	16.00	13.33	5.00
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	15.00	25.00	20.23	15.00
NHPP0702-336	I-70 Eagle County	01/29/15	50.00	18.00	26.00	26.00
BR0402-086	US 40 Sage Creek Bridge (C-08	02/05/15	4.00	20.00	49.95	27.21
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	50.00	65.00	15.32	10.25
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	50.00	18.00	27.41	18.21
STA 0362-034	US 36: CABIN CREEK	02/19/15	50.00	42.00	36.13	33.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	50.00	30.00	71.27	74.80
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	10.00	25.00	32.93	31.20
STA160A-025	US 160, East and West of Kim					
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	12.00	30.00	69.03	61.24
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	20.00	20.00	31.56	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		321.00	32.01	36.59	31.91
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	40.00	45.00	36.25	32.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80364	Drum Channel Dev (Light) (SB)		Each			
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	20.00	25.00	35.39	10.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	30.00	56.00	45.49	48.47
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	60.00	90.00	65.90	53.00
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	4.00	44.00	22.33	18.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	5.00	60.00	31.67	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		159.00	61.99	49.08	39.85
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	15.00	29.00	15.68	15.75
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	6.00	43.90	43.90	43.90
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	8.00	29.00	40.00	55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	32.08	26.42	32.40
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	10.00	25.00	41.66	43.00
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	25.00	30.00	18.40	17.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	20.00	20.00	50.68	26.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	50.00	25.00	122.53	148.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	20.00	60.00	34.24	25.50
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	10.00	45.00	78.92	63.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	172.00	54.54	54.00	54.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	20.00	65.85	65.85	65.85
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1,850.00	15.00	16.52	10.50
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,177.00	19.64	20.81	22.91
	WEIGHTED AVERAGE FOR THE YEAR		2,686.00	23.76	23.90	26.02
========== 630-80365	Port Mesg Panel (State Furn)		Each			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	10.00	381.78	378.00	378.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	381.78	378.00	378.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	381.78	378.00	378.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80367	Port Traf Speed Monitor		Each			
NHPP0702-336		I-70 Eagle County	01/29/15	2.00	3000.00	3500.00	3500.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	2.00	4000.00	2200.00	2200.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	2.00	4500.00	1770.85	1870.20
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	10.00	4725.00	4725.00	4725.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	4390.63	3181.60	3899.40
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	4.00	1500.00	1320.70	600.00
BRS0704-215		I-70 Deer Trail East	05/28/15	2.00	4000.00	5956.67	4170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	2333.33	2866.02	1790.00
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	4.00	2743.59	2743.59	2743.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2743.59	2743.59	2743.59
		WEIGHTED AVERAGE FOR THE YEAR		26.00	3662.48	3020.03	3234.80
==========	630-80369	Port Var Speed Limit Sign		Each			
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	2.00	1316.92	1316.92	1316.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1316.92	1316.92	1316.92
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1316.92	1316.92	1316.92
==========	630-80370	Conc Barrier (Temp)		Lin Foot			
STAR500-160		R5 FY 15 RAMP Bridge Preventa	01/08/15	800.00	100.00	69.23	42.70
STM012A-046		Critical Culverts SH 12 Near	01/15/15	800.00	50.00	50.35	50.00
NHPP0702-336		I-70 Eagle County	01/29/15	900.00	90.00	89.00	89.00
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	600.00	50.00	44.08	24.07
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	364.00	30.00	54.33	70.13
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	200.00	40.00	64.70	35.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,500.00	30.00	39.81	16.86

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80370	Conc Barrier (Temp)		Lin Foot			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,700.00	30.00	39.97	23.35
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	700.00	50.00	52.53	61.60
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	200.00	35.00	51.67	40.00
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	500.00	30.00	62.00	66.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	100.00	30.00	47.29	41.88
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	1,000.00	10.00	44.45	26.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	6,600.00	26.50	27.45	27.45
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	350.00	35.00	38.50	29.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1,200.00	35.00	42.47	23.97
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	750.00	30.00	34.77	30.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	600.00	25.00	61.24	42.80
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	1,050.00	35.00	37.50	45.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1,950.00	29.50	40.72	37.31
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	304.00	32.00	53.70	40.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	220.00	31.00	36.80	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,388.00	35.44	44.67	35.13
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	400.00	26.00	53.98	43.90
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	1,500.00	30.00	40.00	40.00
BR 0252-440		I-25:UPPER LAKE GULCH RD BRID	04/16/15	200.00	31.00	52.00	52.00
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	700.00	31.00	23.00	20.00
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	420.00	30.00	32.82	32.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	600.00	33.00	71.99	27.16
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	750.00	40.00	58.00	56.00
BRS0704-215		I-70 Deer Trail East	05/28/15	2,800.00	45.00	45.33	42.00
NHPP 076A-008		I-76 @ 88th Ave. Operation Im	05/28/15	1,200.00	32.00	27.08	17.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,570.00	36.18	43.26	36.41
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	2,400.00	40.00	46.00	46.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	800.00	170.00	94.25	52.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	450.00	40.00	131.00	66.00
STA 0702-362		I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	7,080.00	17.12	17.12	17.12
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10,730.00	34.60	47.95	28.23
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	4,000.00	50.00	34.84	24.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80370	Conc Barrier (Temp)		Lin Foot			
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	1,000.00	25.86	92.15	30.75
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	200.00	150.00	70.11	94.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1,050.00	40.00	44.16	35.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	6,500.00	37.00	40.24	36.00
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	2,000.00	40.00	36.80	23.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	1,399.00	30.00	39.67	18.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	2,800.00	35.00	29.43	30.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	3,815.00	65.83	65.25	65.25
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	4,800.00	45.00	35.96	48.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	2,605.00	34.92	12.29	12.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,169.00	43.64	40.60	35.89
	WEIGHTED AVERAGE FOR THE YEAR		71,857.00	38.84	42.71	34.57
========== 630-80377	Port Water Filled Barrier (Temp)		Lin Foot			
NHPP 0701-225	I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	2,400.00	55.00	52.48	84.50
SHE1602-151	US 160 W. Wildlife Crossing a	03/26/15	610.00	30.00	77.12	120.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,010.00	49.93	57.47	91.89
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	60.00	75.00	36.70	37.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	40.00	30.00	72.75	20.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	57.00	51.12	30.40
	WEIGHTED AVERAGE FOR THE YEAR		3,110.00	50.16	57.36	89.91
========== 630-80378	Glare Screen (Temp)		Lin Foot			
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	3,600.00	17.66	18.65	18.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,600.00	17.66	18.65	18.65
	WEIGHTED AVERAGE FOR THE YEAR		3,600.00	17.66	18.65	18.65
========== 630-80380	Traffic Cone		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	50.00	10.00	8.60	8.80

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80380	Traffic Cone		Each			
STAR300-213		Chip Seal SH 125 mp 66.6 to 7	01/08/15	650.00	5.00	7.00	1.00
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	350.00	15.00	5.30	2.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	500.00	10.00	1.73	2.20
STM012A-046		Critical Culverts SH 12 Near	01/15/15	100.00	5.00	4.51	3.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	100.00	7.50	6.89	5.04
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	400.00	6.00	15.28	40.00
NHPP0702-336		I-70 Eagle County	01/29/15	100.00	17.00	7.00	7.00
NHPP 5502-077		US 550 NORTH OF RIDGWAY AT AP	01/29/15	150.00	4.00	1.83	3.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	600.00	10.00	15.39	20.80
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	500.00	5.00	4.79	10.00
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	220.00	5.00	22.00	22.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	55.00	9.00	10.50	10.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	40.00	5.00	13.64	19.59
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	400.00	5.00	12.67	8.00
NHPP0703-412		I-70/US 40 at Grapevine Rd In	02/05/15	10.00	10.00	15.33	18.00
NH0502-069		US50 MP 166.9 - 181.6 GUNNISO	02/05/15	250.00	10.00	8.82	10.25
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	1,000.00	6.00	3.56	2.43
IM0705-079		I-70 Siebert - East PCCP	02/19/15	200.00	5.00	7.59	7.35
STA 0362-034		US 36: CABIN CREEK	02/19/15	250.00	6.00	5.13	4.50
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	50.00	6.00	1.54	1.20
SHE0212-006		El Paso, SH-21 S. Carefree Ci	03/05/15	50.00	22.00	5.22	5.00
MTCER300-220		R3 FY 15 Region Wide Roundabo	03/05/15	80.00	10.00	9.50	5.00
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	400.00	8.00	7.03	8.52
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	300.00	7.00	5.89	1.10
FBR160A-024		WEST OF KIM OVER SMITH CANYON	03/05/15	250.00	6.75	1.10	1.04
STA160A-025		US 160, East and West of Kim					
MTCE184A-004		SH184 MP 3.51 TO MP 8.14	03/05/15	200.00	5.00	1.53	1.05
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	700.00	10.00	8.78	10.00
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	200.00	8.50	12.46	24.42
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	400.00	11.00	10.50	10.50
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	100.00	10.00	12.25	5.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	750.00	6.00	17.76	16.29
MTCER100-225		Signing Project: C-470 and I-	03/12/15	400.00	8.00	10.76	8.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	300.00	6.00	21.02	20.04
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	225.00	7.00	6.50	7.00
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	265.00	20.00	11.74	1.00
STA0131-066		SH13 MP 50.77-56.0 AND SH13 1	03/19/15	300.00	6.00	21.26	25.00
STA 0853-070		SH85 AULT TO WYOMING	03/19/15	400.00	7.00	13.98	13.60
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	445.00	7.00	7.00	6.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	200.00	7.00	9.21	10.73
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	600.00	6.01	19.29	13.00
NHPP 1602-146		US 160 S. Fork to Monte Vista	03/26/15	264.00	7.00	9.67	10.00
FSA0341-085		US 34 AT 71ST AVENUE IN GREEL	03/26/15	35.00	10.00	18.00	30.00
STA3921-013		SH392 WINDSOR TO LUCERNE HMA	03/26/15	400.00	6.75	8.70	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,239.00	7.68	9.85	10.08
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	120.00	6.75	22.70	50.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80380	Traffic Cone		Each			
IM025A-027	I-25A MP 0-8 Rockfall Mitigat	04/02/15	200.00	8.00	15.77	20.00
MTCE 060A-017	SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	250.00	15.00	10.00	10.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	300.00	6.00	3.24	1.12
ITSSW01-535	VMS Controller Upgrade	04/09/15	150.00	6.00	8.93	11.00
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	200.00	10.00	12.00	12.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	300.00	8.00	6.00	5.25
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	75.00	7.00	6.00	6.00
STLR200-212	R2 Mass Transit Park n Ride	04/16/15	50.00	10.00	18.00	18.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	200.00	10.00	7.00	7.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	200.00	6.75	7.93	1.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	250.00	6.20	17.39	18.18
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	250.00	3.00	6.36	17.00
C0063-051	I-70 US 6 AVALANCHE MITIGATIO	04/30/15	130.00	7.00	14.50	5.50
CR600-409	US36 WETLAND MITIGATION PROJE	04/30/15	100.00	8.00	4.70	1.10
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	500.00	15.00	6.30	1.10
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	350.00	5.00	1.05	1.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	300.00	7.00	11.95	11.95
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
MTCER300-210	MTCE R3 FY 16 Fall Region Wid	05/14/15	60.00	10.00	5.00	5.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	300.00	7.00	4.00	1.00
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	600.00	7.00	7.25	7.16
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	100.00	8.00	18.00	18.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	300.00	10.00	8.30	8.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	100.00	6.25	22.35	20.04
STA 340A-017	SH340 MP 1.55 TO MP 1.98	05/21/15	20.00	10.00	5.40	5.65
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	100.00	4.00	6.50	5.00
BRS0704-215	I-70 Deer Trail East	05/28/15	200.00	10.00	9.92	8.75
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	50.00	7.00	19.42	7.14
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	350.00	8.00	7.42	8.50
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	20.00	7.00	17.00	21.00
FSA145A-057	SH 145 at CR P Safety Improv	05/28/15	20.00	8.00	7.35	5.80
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	200.00	8.00	17.18	1.50
STR0131-067	ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	40.00	7.33	11.33	6.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	200.00	8.00	5.50	1.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	200.00	6.20	9.50	5.00
NHPP050A-026	US 50 Pavement Markings in Sa	06/11/15	100.00	10.00	40.00	40.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	100.00	10.00	1.43	1.10
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	100.00	13.00	13.62	11.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,085.00	8.24	9.11	8.37
SRP052A-032	SH 52, Main St. In Hudson	07/02/15	10.00	10.00	17.67	7.00
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	300.00	8.00	11.00	11.00
C0501-061	SH 50 & San Juan Ave. Interse	07/09/15	100.00	7.00	12.88	15.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	100.00	7.00	11.34	26.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80380	Traffic Cone		Each			
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	50.00	9.00	6.88	12.00
MPR200-227	FY 2016 R2 Pavement Marking	07/09/15	200.00	7.00	13.25	10.00
STA0343-039	INTERSECTIONS OF US 34 AND YC	07/16/15	500.00	10.00	1.00	1.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	100.00	10.00	5.54	11.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	400.00	8.00	13.90	5.85
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	500.00	8.00	10.07	5.65
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	100.00	6.00	8.88	10.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	250.00	5.00	19.83	35.00
STA0341-080	Adaptive Signal 34 and 85 Byp	07/30/15	100.00	10.00	12.00	11.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	150.00	9.00	6.25	6.25
STR141A-038	FY 15 Priority Culverts, SH 1	08/13/15	250.00	15.00	3.00	5.00
NHPP5502-086	US 550 Highway Lighting	08/13/15	100.00	6.00	4.60	4.60
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	500.00	10.00	9.56	10.71
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	120.00	5.49	5.49	5.49
STA056A-005	SH56- BERTHOUD EAST	08/27/15	150.00	7.00	8.21	11.00
MTCE R500-176	R5 FY 16 Guardrail Improvemen	08/27/15	150.00	7.00	4.13	7.00
MTCER400-344	R4 FY 16 Stencils NE	09/17/15	300.00	7.00	6.50	5.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	300.00	10.00	8.22	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,730.00	8.53	9.94	9.52
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	200.00	9.00	6.50	7.00
NHPP0702-337	I-70 Vail Chain Station Impro	10/22/15	200.00	7.00	5.27	5.50
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	100.00	5.00	9.42	10.50
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	310.00	6.00	4.28	2.00
MTCE R500-177	R5 FY16 SIGN REPLACEMENT	10/22/15	50.00	5.00	3.86	1.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	100.00	10.00	4.85	1.25
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	100.00	6.00	2.64	1.00
STA2873-100	ON SH 287 FROM SH 1 TO LAPORT	11/05/15	300.00	5.50	13.60	14.50
STA0131-065	SH 13 NORTH OF PICEANCE CREEK	11/05/15	150.00	15.00	3.98	5.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	200.00	6.65	10.39	10.15
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	100.00	8.00	5.77	6.50
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	100.00	8.00	9.11	8.50
FSA 172A-019	SH 172/151 Signalization	11/19/15	40.00	15.00	4.95	6.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	200.00	5.45	5.40	5.40
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	400.00	10.00	3.54	2.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	150.00	15.00	8.10	9.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	200.00	16.46	16.46	16.46
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1,000.00	8.00	5.75	5.75
MP 0251-349	FY 16 R2 Signing Project	12/17/15	300.00	15.00	5.32	2.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	600.00	25.00	5.05	1.05
STA0132-019 (PCCP ALT)	SH13 North of Craig					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80380	Traffic Cone		Each			
NHPP0703-425		I-70 CULVERT MM 211.68 SILVER	12/17/15	100.00	10.00	1.57	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,900.00	11.01	6.27	5.80
		WEIGHTED AVERAGE FOR THE YEAR		29,954.00	8.49	9.10	8.92
==========	630-80384	Tubular Marker		Each			
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	100.00	22.00	14.39	5.04
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	100.00	20.00	24.00	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	21.00	16.31	14.52
STLR200-212		R2 Mass Transit Park n Ride	04/16/15	50.00	30.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	30.00	35.00	35.00
STU1211-084		WADSWORTH (HIGHLAND TO 10TH)	11/12/15	74.00	22.00	21.60	10.00
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	100.00	28.00	33.58	31.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		174.00	25.45	27.82	22.07
		WEIGHTED AVERAGE FOR THE YEAR		424.00	23.89	23.73	20.03
==========	630-80390	Channel Dev (Spec)		Each			
NHPP 0701-223		I-70 Exit 31 Horizon Drive Ro	07/09/15	250.00	20.00	15.68	15.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		250.00	20.00	15.68	15.75
		WEIGHTED AVERAGE FOR THE YEAR		250.00	20.00	15.68	15.75
==========	630-80391	Channel Dev (Fixed)		Each			
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,100.00	40.00	46.53	57.75
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	200.00	30.00	73.65	66.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,300.00	38.46	49.46	59.14

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80391	Channel Dev (Fixed)		Each			
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	280.00	35.00	61.88	66.65
BRS0704-215		I-70 Deer Trail East	05/28/15	1,200.00	37.09	36.67	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,480.00	36.69	41.44	28.01
BR0705-081		I-70 Bridge Rehab Kit Carson	12/10/15	650.00	40.00	47.60	38.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		650.00	40.00	47.60	38.00
		WEIGHTED AVERAGE FOR THE YEAR		3,430.00	37.99	46.70	41.70
==========	630-80393	Stackable Vertical Panels		Each			
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	40.00	25.00	36.75	33.00
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	80.00	20.00	45.25	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	21.67	42.42	31.67
BR 0253-238		LARIMER COUNTY AND WELD COUNT	04/30/15	40.00	35.00	32.60	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	35.00	32.60	40.00
MTCER400-344		R4 FY 16 Stencils NE	09/17/15	200.00	20.00	22.50	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	20.00	22.50	5.00
FSA 172A-019		SH 172/151 Signalization	11/19/15	40.00	18.00	25.03	35.00
SHE 0703-428		I-70: C470 to 32nd Cable Rail	12/17/15	100.00	30.00	9.00	9.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	26.57	17.75	16.43
		WEIGHTED AVERAGE FOR THE YEAR		500.00	23.44	30.60	17.40

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80430	Rumble Strip (Port)		Each			
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	2.00	1800.00	2954.12	3150.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1800.00	2954.12	3150.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1800.00	2954.12	3150.00
========== 630-80510	Mobile Pvmt Mkg Zone		LUMP SUM			
STAR300-213	Chip Seal SH 125 mp 66.6 to 7	01/08/15	1.00	4000.00	7866.67	1800.00
IM0251-343	I-25 North of Trinidad HMA Ov	02/05/15	1.00	16000.00	10092.07	10918.96
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	1.00	3000.00	2085.29	1500.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	15000.00	3815.91	3600.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	3000.00	2926.39	1477.99
MTCE R500-164	R5 FY 15 Epoxy Water Striping	02/19/15	1.00	8000.00	4375.00	5000.00
MTCE070A-023	MTCE R3 FY15/15 I-70 Epoxy St	02/19/15	1.00	15000.00	8750.00	17500.00
NHPP0502-073	US 50 Top of Monarch to Maysv	03/05/15	1.00	3500.00	1619.89	1653.15
FBR160A-024	WEST OF KIM OVER SMITH CANYON	03/05/15	1.00	5000.00	1661.83	1591.15
STA160A-025	US 160, East and West of Kim					
NHPP1601-070	US 160 Mancos Hill to Hesperu	03/05/15	1.00	3000.00	4297.38	1000.00
STA016A-042	SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	1.00	3000.00	2446.44	1620.00
STA0131-066	SH13 MP 50.77-56.0 AND SH13 1	03/19/15	1.00	4000.00	2315.40	1500.00
STA094A-033	SH 94A, Ellicott East to El P	03/26/15	1.00	2577.47	3273.06	3000.00
NHPP 1602-146	US 160 S. Fork to Monte Vista	03/26/15	1.00	5000.00	4766.67	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	6434.11	4218.51	4011.52
MTCER400-335	R4FY15 Epoxy	04/02/15	1.00	5000.00	2500.00	2500.00
NH0242-054	US 24 Passing Lanes on Trout	04/09/15	1.00	3000.00	7184.83	6121.50
NH2873-176	US 287 Resurface Harmony - Mu	04/16/15	1.00	10000.00	3100.00	3100.00
STA006A-045	US 6: M.P. 257. TO M.P 260.0	04/16/15	1.00	1500.00	9500.00	5500.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	1.00	2750.00	4050.00	4050.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	1.00	5000.00	8915.62	2887.50
STAR300-218	VARIOUS CHIP SEALS FY16 MONTR	04/30/15	1.00	5000.00	7216.67	5000.00
NHPP 062A-018	SH 62 Chipseal Phase II	05/07/15	1.00	1000.00	1785.00	2500.00
NHPP1603-033	US 160 ALAMOSA EAST TO FT. GA	05/14/15	1.00	7000.00	6400.00	2500.00
STA023A-002	SH 23 Holyoke to the State Li	05/21/15	1.00	5000.00	9105.00	7500.00
SHE165A-012	SH 165A Safety Improvements	06/11/15	1.00	2180.00	3666.67	4000.00
SHE151A-008	SH 151 AT CR 521 1 MI EAST OF	06/25/15	1.00	20000.00	14175.93	2777.78
SHE172A-018	SH 172/CR307 Intersection Imp	06/25/15	1.00	5000.00	15250.00	2750.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	5571.54	7766.55	3937.44

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-80510	Mobile Pvmt Mkg Zone		LUMP SUM			
MTCER400-342	R4 FY 16 Epoxy 1	07/23/15	1.00	2500.00	14833.33	12000.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	1.00	12500.00	8736.67	5000.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	5000.00	3000.00	3000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	6666.67	10530.00	6666.67
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	1.00	2000.00	5450.00	2500.00
NHPP0402-089	US 40 Rabbit Ears East	11/05/15	1.00	4000.00	3570.50	2450.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	1500.00	5687.39	2100.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2250.00	5014.74	2350.00
	WEIGHTED AVERAGE FOR THE YEAR		33.00	5632.57	5814.05	4072.67
========== 630-80520	Mobile Pvmt Mkg Zone		Day			
STA071A-016	R4 Chips SH 71 and 59	01/08/15	10.00	500.00	510.00	880.00
NH 1281-014	SH 128 FROM ELDORADO TO WADSW	03/05/15	4.00	500.00	1752.20	1676.00
FSA096A-043	SH 96 ARLINGTON EAST	03/19/15	10.00	500.00	560.40	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	500.00	879.31	750.17
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	4.00	1800.00	1641.98	2150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1800.00	1641.98	2150.00
MPR200-227	FY 2016 R2 Pavement Marking	07/09/15	57.00	150.00	506.25	200.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	6.00	460.00	1233.34	1172.29
STA056A-005	SH56- BERTHOUD EAST	08/27/15	3.00	600.00	880.00	1700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	198.64	603.65	356.57
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	6.00	500.00	1473.96	580.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	500.00	1473.96	580.00
	WEIGHTED AVERAGE FOR THE YEAR		100.00	353.10	743.66	536.18

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-85006	Impact Atten (Sand Fill) (Temp)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	4.00	6000.00	3563.33	2390.00
STM012A-046	Critical Culverts SH 12 Near	01/15/15	6.00	5000.00	1526.11	3000.00
NHPP0702-336	I-70 Eagle County	01/29/15	2.00	4500.00	12000.00	12000.00
NHPP1602-143	US 160 Bayfield to Yellow Jac	02/05/15	2.00	5500.00	2351.15	4828.31
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	2.00	5000.00	3067.86	2550.00
STA0131-063	SH 13 Yampa River C-06-D Repa	02/19/15	2.00	4000.00	3599.97	3491.10
STA3921-013	SH392 WINDSOR TO LUCERNE HMA	03/26/15	4.00	3500.00	1726.50	1750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	4818.18	2648.04	3649.95
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	4.00	2000.00	4479.45	4479.45
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	3000.00	2040.00	1680.00
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	2.00	2500.00	4200.00	6200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	2375.00	3526.58	4119.82
STRR500-166	R5 FY16 Bridge Preventative M	07/09/15	4.00	2500.00	3225.00	7250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2500.00	3225.00	7250.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	2.00	2500.00	1873.61	1950.00
BR0063-044	US 6 LAKE CREEK BDG (F-10-C)	10/29/15	4.00	4000.00	2686.67	2400.00
STU1211-084	WADSWORTH (HIGHLAND TO 10TH)	11/12/15	2.00	1000.00	3627.30	3700.00
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	5.00	3708.72	3672.00	3672.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	3195.66	2776.40	3020.00
	WEIGHTED AVERAGE FOR THE YEAR		47.00	3756.25	2813.57	3850.62
========== 630-85011	Imp Atten (Temp)		Day			
MP0251-347	FY 15 Signing I-25 mp 59.0 to	01/08/15	1.00	4000.00	5216.00	250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85011	Imp Atten (Temp)		Day			
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	180.00	100.00	49.36	40.00
BR0402-086		US 40 Sage Creek Bridge (C-08	02/05/15	680.00	50.00	25.17	48.97
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	150.00	50.00	97.56	60.71
IM0705-079		I-70 Siebert - East PCCP	02/19/15	1,470.00	25.00	68.76	42.00
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	8.00	50.00	601.25	830.00
NHPP1601-070		US 160 Mancos Hill to Hesperu	03/05/15	20.00	430.00	130.10	125.00
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	150.00	89.25	89.26	89.26
NHPP0703-418		I-70 PPSL East Idaho Springs					
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	700.00	40.00	64.42	55.67
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	3.00	2000.00	3909.00	2200.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	100.00	45.00	31.00	30.00
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	360.00	12.50	66.30	132.21
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,822.00	43.34	63.94	60.25
NH0242-054		US 24 Passing Lanes on Trout	04/09/15	4.00	1000.00	1073.83	556.50
SHE0504-070		US 50 32nd Lane to 36th Inter	04/30/15	220.00	89.00	58.20	60.59
IM0762-049		I76 BETWEEN ATWOOD AND HILLRO	05/07/15	140.00	150.00	152.00	200.00
NH0851-008		SH 85, I-25 to B Street Overl	05/14/15	40.00	23.00	294.74	250.70
BRS0704-215		I-70 Deer Trail East	05/28/15	200.00	30.00	72.33	72.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	80.00	66.00	126.33	141.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		684.00	83.01	114.88	115.88
SHE R100-235		US 285/ S Elk Creek Rd	07/08/15	70.00	150.00	165.00	165.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	270.00	90.00	15.50	16.00
STMR200-198		R2 FY15 Concrete PM Project	07/30/15	90.00	50.00	116.67	150.00
STA0341-080		Adaptive Signal 34 and 85 Byp	07/30/15	2.00	15000.00	1412.50	1260.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		432.00	160.42	64.56	73.82
NHPP0702-337		I-70 Vail Chain Station Impro	10/22/15	350.00	40.00	15.56	16.00
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	956.00	25.00	59.09	77.00
STA0131-065		SH 13 NORTH OF PICEANCE CREEK	11/05/15	800.00	12.50	31.91	55.00
NHPP0402-089		US 40 Rabbit Ears East	11/05/15	100.00	250.00	54.20	40.50
STM021A-003		SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	70.00	65.00	55.80	52.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	180.00	27.27	27.00	27.00
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85011	Imp Atten (Temp)		Day			
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
STA 0702-327		I-70 VAIL UNDERPASS	12/11/15	2,800.00	15.36	18.81	18.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,256.00	23.85	37.96	35.85
		WEIGHTED AVERAGE FOR THE YEAR		10,194.00	40.91	57.54	51.98
==========	630-85041	Mobile Attenuator		Day			
MP0251-347		FY 15 Signing I-25 mp 59.0 to	01/08/15	25.00	140.00	473.70	500.00
STA071A-016		R4 Chips SH 71 and 59	01/08/15	20.00	300.00	446.67	440.00
STM012A-046		Critical Culverts SH 12 Near	01/15/15	7.00	2200.00	279.62	500.00
FSA086A-053		US 85/SH 86 FACTORY SHOPS TO	01/15/15	20.00	500.00	435.01	302.53
NHPP 0701-225		I-70 MP 49.4-60.0 MESA COUNTY	01/22/15	90.00	375.00	444.32	450.00
NHPP0702-336		I-70 Eagle County	01/29/15	110.00	400.00	220.00	220.00
IM0251-343		I-25 North of Trinidad HMA Ov	02/05/15	240.00	400.00	322.41	259.98
NHPP 0702-347		I-70 Eagle County Bridge Main	02/05/15	120.00	100.00	650.00	650.00
NHPP 2254-088		Ramp Bridge Preventative Main	02/05/15	99.00	500.00	617.50	585.00
MTCE070A-022		MTCE R3 FY 15 Centerline Skip	02/05/15	50.00	200.00	466.67	150.00
STA0471-100		SH 47 FROM DILLION DR TO PCCP	02/12/15	400.00	125.00	127.06	91.06
STA 0362-034		US 36: CABIN CREEK	02/19/15	20.00	300.00	823.75	780.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	150.00	250.00	25.72	12.50
STA0581-011		SH 58: US6/SH 93 to I-70	03/05/15	90.00	300.00	546.84	633.79
BR 157A-012		LARIMER AND BOULDER COUNTIES	03/05/15	102.00	400.00	388.25	524.00
NH 1281-014		SH 128 FROM ELDORADO TO WADSW	03/05/15	60.00	300.00	377.20	600.00
MPR200-214		FY 15 Region 2 Fiber Optic	03/05/15	110.00	150.00	452.01	610.50
FBR0703-410		I-70 PPSL East Idaho Springs	03/09/15	120.00	714.00	714.00	714.00
NHPP0703-418		I-70 PPSL East Idaho Springs					
BR0252-437		I-25 FOUNTAIN, SH21, US 24 MA	03/12/15	90.00	325.00	518.75	435.00
NHPP0703-409		I-70 EB EJMT to Georgetown	03/12/15	20.00	300.00	710.61	651.78
MTCER100-225		Signing Project: C-470 and I-	03/12/15	85.00	300.00	463.52	731.00
STA016A-042		SH 16 & SH 21 SYRACUSE TO BRA	03/12/15	200.00	40.00	424.24	334.02
ER0253-239		Post Recovery Bridge Scour Re	03/18/15	8.00	275.00	680.00	560.00
BR M320-084		SPEER BLVD/23RD AVE OVER I-25	03/19/15	80.00	250.00	212.50	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,316.00	281.77	328.63	369.68
ITS SW01-527		I-70 FROM VAIL TO TOWER ROAD	04/02/15	125.00	260.00	588.98	500.00
IM025A-027		I-25A MP 0-8 Rockfall Mitigat	04/02/15	65.00	400.00	556.65	485.00
MTCE 060A-017		SH60 MILLIKEN MP 12.0 TO MP 1	04/02/15	30.00	300.00	150.00	150.00
ITSSW01-535		VMS Controller Upgrade	04/09/15	10.00	300.00	684.69	600.00
NH2873-176		US 287 Resurface Harmony - Mu	04/16/15	10.00	750.00	500.00	500.00
STA006A-045		US 6: M.P. 257. TO M.P 260.0	04/16/15	20.00	300.00	352.50	305.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-85041	Mobile Attenuator		Day			
BR 0252-440	I-25:UPPER LAKE GULCH RD BRID	04/16/15	10.00	261.00	534.00	534.00
NH0853-096	US 85 FY 15 Overlay Brighton	04/16/15	15.00	500.00	985.00	985.00
STR0711-017	US 71 from M.P. 18.9 to M.P.	04/23/15	160.00	137.50	372.79	175.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	123.00	1000.00	847.00	650.00
SHE0504-070	US 50 32nd Lane to 36th Inter	04/30/15	70.00	370.00	327.84	363.52
IM0762-049	I76 BETWEEN ATWOOD AND HILLRO	05/07/15	300.00	225.00	71.02	52.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	150.00	250.00	472.83	472.83
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
NH0851-008	SH 85, I-25 to B Street Overl	05/14/15	150.00	260.00	532.45	608.83
ER2254-087	I-225, Sixth Avenue to I-70	05/20/15	90.00	300.00	100.00	100.00
STRR200-205	Plan Set #1 Critical Culverts	05/21/15	4.00	260.00	714.99	639.98
BRS0704-215	I-70 Deer Trail East	05/28/15	40.00	750.00	582.67	423.00
ER R400-325	PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	40.00	250.00	665.45	595.23
NHPP 076A-008	I-76 @ 88th Ave. Operation Im	05/28/15	45.00	275.00	336.00	430.00
FSA0703-413	I-70 Chain Stations Lighting	05/28/15	30.00	280.00	627.50	575.00
NH0341-081	FY14 US 34 Fiber Optic and De	06/04/15	30.00	350.00	517.13	370.00
FSA 0703-411	E-J Tunnel CFM Replacement	06/11/15	90.00	350.00	470.00	200.00
ITSSW01-536	Replacement of Variable Messa	06/18/15	65.00	200.00	226.38	220.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,672.00	330.64	445.51	340.52
SHE R100-235	US 285/ S Elk Creek Rd	07/08/15	50.00	500.00	550.00	550.00
ER R400-326	SCOUR BRIDGE REPAIR #6 - US28	07/09/15	85.00	250.00	244.05	150.00
MPR200-227	FY 2016 R2 Pavement Marking	07/09/15	5.00	250.00	475.00	500.00
ITSSW01-582	Replacement of Variable Messa	07/16/15	30.00	200.00	627.88	531.00
STA0451-010	SH 45 from Junction of I-25 t	07/23/15	550.00	25.00	140.90	87.75
NHPP R100-231	REGION 1 - 5 STRUCTURES MOSTL	07/23/15	55.00	350.00	495.17	520.00
TAP 0703-382	ADJACENT TO I-70 MP 251-254 N	07/30/15	7.00	300.00	383.21	350.00
STMR200-198	R2 FY15 Concrete PM Project	07/30/15	90.00	200.00	291.67	500.00
STA391A-013	Kipling St.: Jewell Ave. to 6	08/06/15	1.00	300.00	500.00	500.00
STA 0703-426	I-70:WB EJMT TO MM 218	08/20/15	80.00	650.00	380.81	428.40
STA 0702-362	I-70 VAIL UNDERPASS PHASE 1 C	08/26/15	40.00	80.11	80.11	80.11
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	200.00	400.00	347.16	200.00
MTCE R100-236	MTCE R1 FY16 Sign Structure R	09/24/15	50.00	370.00	494.05	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,243.00	209.66	245.83	238.11
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	40.00	350.00	325.67	350.00
NHPP030A-032	BDG REPLACEMENT: SH30(F-17-GP	10/22/15	40.00	150.00	191.25	78.75
NHPP0701-221 (Schedule A)	I-70 DeBeque Culverts Mesa MP	10/22/15	60.00	375.00	362.00	370.00
STM021A-003	SH21 WIDENING(FOUNTAIN-PLATTE	11/12/15	50.00	325.00	280.26	260.00
FSA 172A-019	SH 172/151 Signalization	11/19/15	20.00	750.00	213.40	286.00

PROJECT NUMBER / ITEM NUMBER	ITEM DESCRIPTION / PROJECT LOCATION	DATE LET	UNIT / QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 630-85041	Mobile Attenuator		Day			
FBR 0821-094	SH 82 Grand Avenue Bridge (F-	12/01/15	40.00	763.56	756.00	756.00
NHPP0063-050	US 6 West of Glenwood					
NHPP 0821-104	SH 82 Grand Ave. Bridge Safet					
FBR 0821-105	SH 82 Grand Avenue Pedestrian					
MPR200-229	FY 16 R2 Region wide VMS Proj	12/10/15	8.00	425.00	715.00	900.00
BR0705-081	I-70 Bridge Rehab Kit Carson	12/10/15	10.00	500.00	887.00	1040.00
STA 0702-327	I-70 VAIL UNDERPASS	12/11/15	250.00	329.23	329.23	329.23
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	78.00	250.00	100.00	100.00
NHPP0703-425	I-70 CULVERT MM 211.68 SILVER	12/17/15	80.00	500.00	290.45	300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		676.00	376.48	335.84	325.47
	WEIGHTED AVERAGE FOR THE YEAR		5,907.00	291.27	337.61	328.53
========== 630-86800	Traffic Signal (Temp)		LUMP SUM			
STM012A-046	Critical Culverts SH 12 Near	01/15/15	1.00	60000.00	45955.56	15000.00
NH0502-069	US50 MP 166.9 - 181.6 GUNNISO	02/05/15	1.00	10000.00	45808.38	7400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	35000.00	45881.97	11200.00
STA 0142-051 - HMA Alt	SH 14, I-25 TO WCR 23 Alt HMA	05/07/15	1.00	37500.00	163888.14	163888.14
STA 0142-051 - PCCP Alt	SH 14, I-25 TO WCR 23					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	37500.00	163888.14	163888.14
NHPP 0701-223	I-70 Exit 31 Horizon Drive Ro	07/09/15	1.00	25000.00	96535.00	98070.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	96535.00	98070.00
NHPP5502-079	US 550 SKYROCKET BOX CULVERT	10/29/15	1.00	35000.00	10715.37	15650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	35000.00	10715.37	15650.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	34166.67	46319.48	60001.63
========== 630-86810	Traffic Signal (Temp)		Each			
STAR500-160	R5 FY 15 RAMP Bridge Preventa	01/08/15	4.00	16000.00	11416.67	8250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-86810	Traffic Signal (Temp)		Each			
NHPP1602-143		US 160 Bayfield to Yellow Jac	02/05/15	1.00	30000.00	5235.29	4500.00
STA0131-063		SH 13 Yampa River C-06-D Repa	02/19/15	1.00	18000.00	21682.22	27000.00
NHPP0502-073		US 50 Top of Monarch to Maysv	03/05/15	2.00	15000.00	18972.69	5510.50
FSA096A-043		SH 96 ARLINGTON EAST	03/19/15	1.00	40000.00	20854.00	8000.00
STA094A-033		SH 94A, Ellicott East to El P	03/26/15	2.00	17752.00	15062.71	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	19773.09	14636.36	8683.73
FSA5502-072		US 550 ON RED MOUNTAIN PASS	05/28/15	2.00	35000.00	22000.00	28000.00
STR0131-067		ER SH 13 SLIDE REPAIR MILEPOS	06/05/15	2.00	22000.00	16166.67	15500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	28500.00	18500.00	21750.00
STRR500-166		R5 FY16 Bridge Preventative M	07/09/15	5.00	10000.00	10875.00	14000.00
ER0703-424		PR I-70 MP 241.6 Flood Repair	07/16/15	2.00	20000.00	8350.00	8700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	12857.14	10454.17	12485.71
STA2873-100		ON SH 287 FROM SH 1 TO LAPORT	11/05/15	3.00	22000.00	30128.63	31000.00
FBR 0821-094		SH 82 Grand Avenue Bridge (F-	12/01/15	4.00	14725.80	18304.08	18304.08
NHPP0063-050		US 6 West of Glenwood					
NHPP 0821-104		SH 82 Grand Ave. Bridge Safet					
FBR 0821-105		SH 82 Grand Avenue Pedestrian					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	17843.31	27172.49	23745.19
		WEIGHTED AVERAGE FOR THE YEAR		29.00	18841.63	16269.79	15039.22
==========	631-10002	Bridge Design and Construction		LUMP SUM			
SHE1602-151		US 160 W. Wildlife Crossing a	03/26/15	1.00	1000000.00	947908.23	700568.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000000.00	947908.23	700568.10
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000000.00	947908.23	700568.10
==========	632-00000	Night Work Lighting		LUMP SUM			
NHPP0702-336		I-70 Eagle County	01/29/15	1.00	23000.00	21000.00	21000.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 632-00000	Night Work Lighting		LUMP SUM			
NHPP 0702-347	I-70 Eagle County Bridge Main	02/05/15	1.00	25000.00	20500.00	20500.00
NHPP 2254-088	Ramp Bridge Preventative Main	02/05/15	1.00	35000.00	23000.00	16000.00
STA0471-100	SH 47 FROM DILLION DR TO PCCP	02/12/15	1.00	30000.00	78128.37	31755.29
BR 157A-012	LARIMER AND BOULDER COUNTIES	03/05/15	1.00	25000.00	29000.00	31000.00
ER0253-239	Post Recovery Bridge Scour Re	03/18/15	1.00	10000.00	875.00	1000.00
BR M320-084	SPEER BLVD/23RD AVE OVER I-25	03/19/15	1.00	25000.00	65000.00	30000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	24714.29	42699.52	21607.90
ITS SW01-527	I-70 FROM VAIL TO TOWER ROAD	04/02/15	1.00	14700.00	23404.40	5000.00
BR 0253-238	LARIMER COUNTY AND WELD COUNT	04/30/15	1.00	25000.00	54531.80	45000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	19850.00	38968.10	25000.00
C0252-434	I-25 & I-225 CORRIDORS IN DEN	09/17/15	1.00	259100.00	89655.00	80000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	259100.00	89655.00	80000.00
STA 0252-441	I-25 SB OVER I-225 RAMP	10/01/15	1.00	15000.00	25666.67	12000.00
SHE 0703-428	I-70: C470 to 32nd Cable Rail	12/17/15	1.00	35000.00	10000.00	10000.00
STA0132-019 (HMA ALT)	SH13 North of Craig	12/17/15	1.00	30000.00	21827.27	7556.00
STA0132-019 (PCCP ALT)	SH13 North of Craig					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	26666.67	21788.63	9852.00
	WEIGHTED AVERAGE FOR THE YEAR		13.00	42446.15	43453.92	23908.56
========== 641-10000	Shotcrete		Sq Yard			
FSA5502-072	US 550 ON RED MOUNTAIN PASS	05/28/15	374.00	400.00	305.00	310.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		374.00	400.00	305.00	310.00
	WEIGHTED AVERAGE FOR THE YEAR		374.00	400.00	305.00	310.00
========== 641-10070	Shotcrete Sculpting		Sq Yard			
NHPP 5502-077	US 550 NORTH OF RIDGWAY AT AP	01/29/15	640.00	300.00	262.63	178.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		640.00	300.00	262.63	178.00
	WEIGHTED AVERAGE FOR THE YEAR		640.00	300.00	262.63	178.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	641-11000	Shotcrete (CL A)		Cubic Yard			
ER R400-325		PR SCOUR BRIDGE REPAIRS #5 -	05/28/15	15.00	700.00	988.51	1235.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	700.00	988.51	1235.70
		WEIGHTED AVERAGE FOR THE YEAR		15.00	700.00	988.51	1235.70
==========	642-00020	Exploder (Ty 2)(Install)		Each			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	9.00	20000.00	36437.50	17000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	20000.00	36437.50	17000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	20000.00	36437.50	17000.00
==========	642-00025	Exploder (Ty 3)(Install)		Each			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	2.00	20000.00	49562.50	21000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20000.00	49562.50	21000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20000.00	49562.50	21000.00
==========	642-00030	Cntrl Shelter (Ty 1)(Install)		Each			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	3.00	28000.00	35650.00	34000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	28000.00	35650.00	34000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	28000.00	35650.00	34000.00
==========	642-00040	Cntrl Shelter (Ty 2)(Install)		Each			
C0063-051		I-70 US 6 AVALANCHE MITIGATIO	04/30/15	1.00	28000.00	32275.00	28000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	28000.00	32275.00	28000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28000.00	32275.00	28000.00