2018
COST DATA
January – December

COLORADO
Department of Transportation

Compiled By

Engineering Estimates and Market Analysis Unit

of the

Contracts and Market Analysis Branch

February 28, 2018

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2018 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.

2018 COST DATA

CONSTRUCTION

TABLE OF CONTENTS

	# OF PAGES
LIST OF 2018 BID PROJECTS	**8**
BRIDGE COST PER SQUARE FEET	**3**
ITEM UNIT COSTS BY PROJECTS	**632**

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180104	MEDVED GLOBAL, INC.				2	$464,108.19	128.18
	FSA145A-061	SH 145 Dolores Sidewalk Ramps	5	R			
20180104	HAMILTON CONSTRUCTION CO.				5	$4,751,787.00	92.49
	ER0342-058	PR US 34D MP 13.75 TO MP 14.71	4	R			
	STA0342-060	US 34D OVERLAY AND BRIDGE WORK	4	R			
20180104	A and S CONSTRUCTION CO.				2	$3,317,399.50	140.36
	STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	3	M			
20180104	OLDCASTLE SW GROUP, INC.				4	$6,358,593.47	86.44
	NHPP0402-092	US 40 RABBIT EARS WEST	3	M			
20180104	A and S CONSTRUCTION CO.				4	$4,170,000.00	86.88
	STR069A-032	SH69, MP 25.7 TO MP 50.1	2	R			
20180104	OLDCASTLE SW GROUP, INC.				4	$7,993,121.01	93.38
	STR133A-046	SH 133 BOWIE RESURFACING	3	R			
20180104	KIEWIT INFRASTRUCTURE CO.				3	$732,877.25	99.04
	SHE0212-010	SH 21, OMAHA INTERSECTION IMPR	2	U			
20180111	CONNELL RESOURCES, INC.				4	$5,649,240.45	89.15
	STA0142-065	SH-14 RESURF FT COLLINS, LEMAY	4	R			
20180111	OLDCASTLE SW GROUP, INC.				2	$706,000.00	105.72
	NHPP0702-373	I-70 GWC Longitudinal Joint Re	3	M			
20180111	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS				4	$288,151.00	71.03
	MTCER100-296	MTCE R1 FY18 WEST SIGN REPLACE	1	M			
20180111	SEMA CONSTRUCTION, INC.				10	$1,348,026.50	84.25
	ER0252-466	PR MONUMENT CREEK BRANCH	2	R			
20180112	KIEWIT INFRASTRUCTURE CO.				1	$6,244,782.75	102.88
	CC0341-098	PR US 34 BTC LARIMER COUNTY ST	4	M			
20180118	OLDCASTLE SW GROUP, INC.				1	$2,508,762.75	99.01
	STR133A-045	SH 133 MCCLURE PASS TO REDSTON	3	M			
20180118	INTERFACE COMMUNICATIONS COMPANY				4	$260,990.00	60.10
	ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE N	00	U			
20180118	AMERICAN WEST CONSTRUCTION, LLC				6	$587,531.00	117.51
	STR R200-238	SH 101 MP 0.85, SH 101 MP 2.19	2	P			
20180118	A-1 CHIPSEAL COMPANY				3	$986,679.32	97.58
	MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP 1	4	P			
20180125	MAIN ELECTRIC LTD				5	$673,129.18	134.64
	NHPP5502-088	US 550 RIVERSIDE SNOW SHED LIG	5	M			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180125	RALPH L. WADSWORTH CONSTRUCTION CO., LLC				7	$8,269,006.74	118.13
	BR0252-444	Ramp BMP I-25 and Rockrimmon	2	U			
20180125	AMERICAN WEST CONSTRUCTION, LLC				4	$528,827.75	113.24
	ER1151-033	PR SH 115-MP 34.7	2	M			
	ER1151-034	PR SH 115-MP 40.5	2	M			
	NH0242-086	PR US24 MONTESSORI WALL MP 294	2	M			
20180125	HAMILTON CONSTRUCTION CO.				5	$2,669,354.87	65.02
	FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR D	3	M			
20180201	Geovert, LLC				4	$371,019.75	47.78
	C0703-440	AVALANCHE CONTROL SYSTEM: EJMT	3	M			
20180201	LAWRENCE CONSTRUCTION CO.				7	$2,587,000.00	101.39
	FBR0702-382	I-70 F-10-L EAGLE RIVER BR NEA	3	M			
20180208	ARROW ELECTRIC SERVICE, INC.				3	$843,032.30	76.64
	STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	2	U			
20180215	A and S CONSTRUCTION CO.				4	$7,463,000.00	107.32
	NHPP1602-153	US 160 SH 84 TO TREASURE FALLS	5	R			
20180215	HAMILTON CONSTRUCTION CO.				5	$2,698,605.35	85.81
	FBR0701-244	I-70 F-05-L CO RIVER BRIDGE NE	3	M			
20180301	FLATIRON CONSTRUCTORS, INC.				8	$12,889,175.73	95.47
	ER007A-026	PR SH-7 FLOOD (PH II),EP - JCT	4	M			
	STA007A-025	SH-7 NON FLOOD, SHO (PH II),EP	4	M			
20180301	Kilgore Companies, LLC dba Elam Construc				4	$660,992.61	88.47
	NHPP5502-096	US550 STRIPING & RUMBLE STRIPS	5	R			
20180301	JALISCO INTERNATIONAL, INC.				4	$435,638.25	96.80
	FSA070A-029	SH70A PECOS ROUNDABOUT IMPROVE	1	U			
20180308	CASTLE ROCK CONST. CO. OF COLO, LLC				10	$5,230,572.48	73.15
	ER144A-002	SH 144 East and West of Goodri	4	P			
20180308	MCATEE CONSTRUCTION CO.				8	$2,311,447.40	108.13
	STA1381-008	SH 138 LODGEPOLE CREEK & HMA O	4	R			
20180308	OLDCASTLE SW GROUP, INC.				4	$3,812,025.65	79.54
	NHPP1602-166	US 160 JCT 172 TO BAYFIELD RES	5	M			
20180308	AMERICAN WEST CONSTRUCTION, LLC				3	$234,000.00	85.09
	NH0504-904	CRITICAL CULVERT REPAIR - SH50	2	P			
20180308	DIAMOND SURFACE, INC.				2	$611,952.80	156.91
	FSAR200-247	US 287 FROM MP 0.00 (STATE LIN	2	R			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180308	WORK ZONE TRAFFIC CONTROL MTCER500-201	R5 FY18 SIGN REPLACEMENT	5	M	7	$232,254.78	62.11
20180308	PAVEMENT MARKING, INC MTCER500-202	R5 FY18 STRIPING	5	M	5	$1,387,500.00	91.22
20180308	A-1 CHIPSEAL COMPANY MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE S	5	R	2	$386,075.00	120.27
20180315	STRUCTURES, INC. NHPP1602-164	US 160 WOLF CREEK PASS RSA	5	M	2	$1,666,197.47	131.92
20180328	KIEWIT INFRASTRUCTURE CO. ER0341-099	PR US 34 BIG THOMPSON CANYON P	4	M	1	$5,973,274.10	98.58
20180329	JALISCO INTERNATIONAL, INC. NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESURF	1	U	2	$2,899,893.50	97.53
20180329	STRUCTURES, INC. NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2 &	1	M	3	$1,557,188.80	147.35
20180329	ROADSAFE TRAFFIC SYSTEMS, INC MTCER300-245	MTCE R3 FY 18/19 REGIONWIDE EP	3	M	4	$1,597,895.26	86.11
20180405	INTERFACE COMMUNICATIONS COMPANY NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPLA	1	U	3	$307,077.48	91.56
20180412	SEMA CONSTRUCTION, INC. NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR RE	1	R	3	$3,099,324.65	77.26
20180412	PAONIA, INC STAR400-347	Various intersections across C	4	U	3	$1,748,999.00	120.56
20180412	DRILL TECH DRILLING AND SHORING, INC. STM0242-081	US 24 ROCKFALL MITIGATION	2	M	5	$2,188,779.00	128.75
20180412	LAWRENCE CONSTRUCTION CO. FBR069A-034	REPLACEMENT OF STR M-16-P	2	R	10	$2,759,000.00	91.97
20180419	KIRKLAND CONSTRUCTION, LLLP FBR096A-047	STRUCTURE K-17-F FASTER BRIDGE	2	R	5	$1,970,003.22	98.50
20180419	OLDCASTLE SW GROUP, INC. NHPP0701-239	I-70 MP 67-78 IN GARFIELD COUN	3	M	4	$5,047,326.12	90.23
20180419	KIRKLAND CONSTRUCTION, LLLP SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	2	R	2	$2,208,069.00	84.93
20180419	STURGEON ELECTRIC COMPANY, INC STA001A-002	SIGNALIZATION OF SH1 & I-25 SB	4	P	4	$275,385.50	87.16

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180419	DIETZLER CONSTRUCTION CORP.				8	$1,152,820.58	72.14
	FBR0502-081	US 50, MP 190.4 Near Sargents	5	M			
20180503	WILDCAT CONSTRUCTION CO., INC.				6	$1,655,812.92	82.79
	NH0242-071	US 24 & 31ST STREET and US24 &	2	R			
20180503	KRAEMER - IHC JOINT VENTURE				1	$248,287,287.00	100.00
	FBR0253-261	I-25 NORTH: PROSPECT - BRIDGE	4	U			
	FBR0253-263	I-25 NORTH: HILLSBORO-BRIDGE E	4	U			
	IM0253-255	I-25 NORTH: SH 402 TO SH 14	4	R			
20180503	K.E.C.I. COLORADO, INC.				3	$351,800.00	95.14
	FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	4	P			
20180503	INNOVATIVE MARKING SYSTEMS, INC.				4	$267,525.00	96.08
	MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE T	3	M			
20180510	APC CONSTRUCTION CO., LLC				4	$6,325,654.65	103.18
	STA 177A-011	SH 177 Arapahoe to Hampden Res	1	R			
20180516	LAWRENCE CONSTRUCTION CO.				1	$3,928,195.00	100.00
	FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	4				
20180517	A-1 CHIPSEAL COMPANY				1	$1,187,794.51	137.90
	MTCE R100-312	R1 CHIP SEAL	1	U			
20180524	KIRKLAND CONSTRUCTION, LLLP				1	$3,591,516.00	98.03
	NHPPC200-009	US 550/32_22_12_17 DURANGO SIG	5	U			
20180531	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS				3	$341,482.00	108.02
	MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE SI	3	M			
20180607	MOUNTAIN CONSTRUCTORS, INC.				3	$229,247.38	107.18
	STA0661-016	SH 66 and US 85 (BUS) IN PLATT	4	U			
20180614	Casper Electric, Inc.				3	$5,900,202.00	114.06
	NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	3	M			
20180614	TLM CONSTRUCTORS, INC.				6	$222,460.00	130.89
	NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FOR	4	U			
20180621	ROADSAFE TRAFFIC SYSTEMS, INC				4	$2,889,565.07	103.20
	MPR200-251	R2 FY19 PAVEMENT MARKING	2	R			
20180628	ABCO CONTRACTING, INC.				2	$1,017,261.00	125.69
	NHPP0703-436	EJMT PLENUM WATERPROOFING MEMB	1	M			
20180628	HAMILTON CONSTRUCTION CO.				11	$2,268,930.75	101.33
	ER055A-001	PR SH 55 FLOOD REPAIR 2015	4	R			
20180705	Western Gravel Constructors, LLC				1	$378,100.00	106.49
	NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	3	U			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180705	ROADSAFE TRAFFIC SYSTEMS, INC MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMENT	1	U	2	$7,180,244.07	92.76
20180712	INTERFACE COMMUNICATIONS COMPANY NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	5	M	6	$1,376,860.00	96.27
20180712	TRICON 2, LLC STR151A-010	R5 SH 151 MP 13.36 Priority Cu	5	R	7	$913,000.00	89.16
20180712	HAMILTON CONSTRUCTION CO. FBR060A-022	SH 60 over the South Platte	4	R	12	$6,391,749.95	95.15
20180712	CRUZ CONSTRUCTION, INC. SHE0701-245	I-70 MEDIAN CABLE RAIL INSTALL	3	U	1	$711,736.35	118.68
20180719	IDEAL FENCING CORPORATION SHE 0701-227	I-70 Wildlife Fencing mp 65-87	3	R	3	$4,562,599.24	116.91
20180719	JALISCO INTERNATIONAL, INC. NH0853-106	US 85 AND WCR 18 Intersection	4	R	6	$1,794,145.39	93.15
20180720	KRAEMER NORTH AMERICA, LLC C0252-475	I-25 : MONUMENT TO CASTLE ROCK	1	R	1	$57,727,234.71	100.00
20180802	AMERICAN WEST CONSTRUCTION, LLC NHPPR100-243	CULVERT REPAIRS THOUGHOUT REGI	1	R	4	$1,948,948.00	80.50
20180802	CRUZ CONSTRUCTION, INC. NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	1	M	2	$1,796,575.52	133.08
20180809	STURGEON ELECTRIC COMPANY, INC STA141A-045	SH 141 CLIFTON SIGNAL REPLACEM	3	U	2	$1,261,561.00	92.22
20180809	CAN DO CONCRETE CONSTRUCTION, INC C0853-109	GREELEY ADA CURB RAMPS PHASE 1	4	U	4	$480,157.00	105.68
20180823	TLM CONSTRUCTORS, INC. BR025A-028	BRIDGE I25A BUTTE CREEK N-17-B	2	R	10	$7,343,933.20	102.21
20180823	AB Underground STA052A-040	SH 52: Antelope Creek	4	P	6	$427,519.30	101.32
20180823	A and S CONSTRUCTION CO. STR167A-002	SH 167 from MP 0 - 4.9 Near Fo	2	R	4	$5,715,910.10	109.92
20180828	WILDCAT CONSTRUCTION CO., INC. M850-027	US24E MANITOU AVE. AT RUXTON A	2	M	4	$471,906.00	47.98
20180906	TLM CONSTRUCTORS, INC. BRR200-228	REPLACE M-22-Z ON SH 10 MP 69.	2	R	7	$2,486,906.00	103.62

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180906	VILLALOBOS CONCRETE INC.				4	$1,072,539.60	90.39
	NHPPR100-287	R1 CURB RAMPS - PH 2	1	U			
20180906	AVERY ASPHALT				2	$747,127.70	74.71
	STM0252-469	R2 ADA RAMPS I-25 INT S NEV- N	2	U			
20180906	Western Gravel Constructors, LLC				1	$459,940.00	97.56
	NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RAM	3	U			
20180920	PAONIA, INC				4	$983,727.75	94.40
	STAR400-345	Region 4 at US 85 bus @ 26th S	4	U			
20180920	Lobato Construction, LLC				11	$5,644,835.25	102.63
	FBR071A-018	SH 71 ARKANSAS RIVER FASTER BR	2	R			
20180920	AMERICAN WEST CONSTRUCTION, LLC				1	$428,736.00	86.61
	STMR200-246	R2-2018 CRITICAL CULVERTS REPA	2	R			
20180920	KSK, LLC				2	$488,000.00	68.38
	NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 AD	3	U			
20180927	PAONIA, INC				4	$567,645.50	87.33
	MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	1	U			
20180927	Dykhuis Drilling Corp.				1	$623,007.00	105.78
	MTCE0704-244	Crack Seal I-70 MP 328 TO MP	4	P			
20181004	JALISCO INTERNATIONAL, INC.				2	$477,793.50	105.69
	NHPP006A-066	US 6: I-25 TO PERRY WB OPS IMP	1	U			
20181011	TRICON 2, LLC				10	$1,685,000.00	117.16
	BR1131-006	SH 113 AT MP 11.5	4	P			
20181018	INTERFACE COMMUNICATIONS COMPANY				4	$1,803,660.00	86.86
	NHPPR100-280	SIGNAL CABINET UPGRADE PHASE I	1	U			
20181018	Kilgore Companies, LLC dba Elam Construc				2	$3,175,631.51	88.90
	NHPP006A-064	US 6 MACK TO FRUITA	3	R			
20181018	WORK ZONE TRAFFIC CONTROL				2	$2,083,185.51	104.16
	SHER200-243	R2 WRONG WAY PREVENTION	2	R			
20181018	MORTON ELECTRIC, INC.				3	$98,063.50	115.37
	SHE2254-092	SH225 AND 17TH PLACE IMPROVEME	1	U			
20181018	KOLBE STRIPING INC.				3	$2,600,565.78	96.75
	MTCER400-365	REGION 4 FY 19 EPOXY 1	4	P			
20181018	INNOVATIVE MARKING SYSTEMS, INC.				5	$1,140,653.00	105.23
	FSA076A-011	I-76 FROM MM 25 TO MM 100	4	R			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20181025	Kilgore Companies, LLC dba Elam Construc				4	$2,347,950.93	91.23
	NHPP0401-023	US 40 ELK SPRINGS	3	R			
20181101	APC SOUTHERN CONSTRUCTION COMPANY, LLC				3	$11,223,247.57	97.59
	NH2854-139	US285, MP 171.3 TO MP 190.0	2	R			
20181101	ASPHALT SPECIALTIES CO., INC.				5	$2,588,250.33	96.19
	FSA052A-047	SH52 WCR 13 INTERSECTION	4	R			
20181108	JALISCO INTERNATIONAL, INC.				7	$2,185,498.15	125.62
	STA3851-017	US 385 @ Cheyenne Wells 90 Deg	4	P			
20181108	OLDCASTLE SW GROUP, INC.				4	$10,134,420.73	116.69
	NHPP0702-366	I-70 Avon to Vail	3	M			
20181115	CONCRETE WORKS OF COLORADO INC.				5	$858,557.00	107.42
	ER052A-039	SH 170	4	R			
20181115	OLDCASTLE SW GROUP, INC.				2	$10,956,000.00	93.54
	NHPP4912-007	US 491 MP 36.15 - MP 53.74	5	R			
20181115	Myers and Sons Construction, LP				6	$2,914,980.00	105.42
	NHPP0402-090	US 40 CRAIG EAST BPM	3	R			
20181115	PAONIA, INC				3	$6,975,058.80	75.61
	NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DEM	1	U			
20181115	MOUNTAIN CONSTRUCTORS, INC.				8	$1,499,075.13	89.74
	C060A-023	SH-60 AND WCR-40 INTERSECTION	4	R			
20181115	CASTLE ROCK CONST. CO. OF COLO, LLC				3	$44,655,433.58	93.39
	NHPP0705-082	I-70 ARRIBA: EAST AND WEST	4	P			
20181115	Western Gravel Constructors, LLC				1	$586,598.20	117.53
	C5502-098	US 550/160 PEDESTRIAN SIDEWALK	5	R			
20181115	PAONIA, INC				4	$2,478,928.50	88.53
	ITS0242-088	FIBER OPTIC ON US 24 (I25 TO W	00	M			
20181127	KRAEMER NORTH AMERICA, LLC				1	$16,421,869.66	102.96
	NHPP0702-344	I-70G EDWARDS INT UPGRADE PHAS	3	M			
20181129	KIEWIT INFRASTRUCTURE CO.				6	$4,544,016.40	97.81
	STA086A-051	SH 86; WEST OF I-70	4	P			
20181129	DURAN EXCAVATING, INC.				7	$934,380.09	72.26
	ERR400-329	PR SH14 & US287 NW OF FT COLLI	4	M			
20181129	MARTIN MARIETTA MATERIALS				4	$5,274,803.15	101.23
	STU1211-085	SH121 (WADSWORTH): YALE TO 4TH	1	R			

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20181129	THE WALSENBURG SAND AND GRAVEL				5	$1,682,120.50	129.39
	STRM331-007	I25C/SH160 PED/BIKE IMPROV (W	2	R			
20181129	ABCO CONTRACTING, INC.				2	$1,372,344.40	117.59
	NHPP2854-138	US 285 DECK REHABILITATION (FY	1	M			
20181129	CRUZ CONSTRUCTION, INC.				2	$588,125.95	80.28
	C R500-198	R5 GUARDRAIL REPLACEMENT/UPGRA	5	M			
20181206	TONY J. BELTRAMO AND SONS, INC.				4	$6,510,731.20	93.01
	STA050A-028	US 50C Overlay 4th to Baxter R	2	R			
20181206	HAMILTON CONSTRUCTION CO.				5	$1,382,424.60	113.07
	NHPPR100-241	I-70 , I-76, & I-270 BRIDGE PA	1	U			
20181206	APC SOUTHERN CONSTRUCTION COMPANY, LLC				3	$3,636,000.00	91.41
	STR112A-001	SH 112 FROM US 285 TO SH 17	5	R			
20181206	CAN DO CONCRETE CONSTRUCTION, INC				5	$440,123.25	92.55
	C2873-192	LOVELAND ADA CURB RAMPS PHASE	4	U			
20181206	GRAHAM CONTRACTING LTD				4	$21,469,443.05	105.62
	IM 0253-268	I-25: 120TH (SH 128) TO E470	1	U			
20181213	PARSONS CONSTRUCTION GROUP INC				4	$16,600,000.00	101.93
	FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	4	P			
20181213	A and S CONSTRUCTION CO.				3	$5,033,000.00	83.63
	STR1591-001	SH 159 SAN LUIS TO FT GARLAND	5	P			
20181213	INTERMOUNTAIN SLURRY SEAL, INC.				2	$2,344,202.00	98.83
	STAR100-279	FY20 HMA PREVENTATIVE MAINTENA	1	U			
20181213	SIMON CONTRACTORS				3	$5,875,267.00	94.30
	STA052A-045	SH 52B NEW RAYMER SOUTH	4	P			
20181213	AMERICAN CIVIL CONSTRUCTORS, LLC dba A				7	$1,415,775.00	101.13
	ER0252-467	PR SOUTH DOUGLAS CREEK	2	U			
20181213	W.L. CONTRACTORS, INC.				3	$2,797,304.90	84.26
	SHER100-302	RAMP METERING - DENVER METRO A	1	U			
20181213	RALPH L. WADSWORTH CONSTRUCTION CO., LLC				4	$687,231.00	95.78
	MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PANE	4	R			
20181220	PAONIA, INC				3	$791,344.00	83.30
	MPR200-252	REGION 2 - PUEBLO COUNTY HIGHW	2	R			
20181221	KRAEMER NORTH AMERICA, LLC				1	$104,131,317.37	100.00
	NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK TO	1	R			
				TOTALS	548	$843,963,647.66	98.40

2018 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/18 THROUGH 12/31/18)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		BRIDGE REPAIR					
180125	BR0252-444	U					
	Ramp BMP I-25 and Rockrimmon	0300	480.0000	75.5000	36240.0	$271,562	$7.49
		0301	480.0000	75.5000	36240.0	$281,365	$7.76
		0302	515.6000	42.0000	21655.2	$186,342	$8.60
		0303	105.0000	75.5000	7927.5	$120,366	$15.18
		0304	105.0000	75.5000	7927.5	$120,808	$15.24
		0305	447.9000	75.5000	33816.5	$212,067	$6.27
		0306	448.0000	76.0000	34048.0	$217,861	$6.40
		0307	134.7000	75.5000	10169.9	$128,026	$12.59
		0308	134.6000	75.5000	10162.3	$128,409	$12.64
		0309	445.6000	42.0000	18715.2	$152,591	$8.15
180510	STA 177A-011	R					
	SH 177 Arapahoe to Hampden Res	0301	71.0000	66.0000	4686.0	$163,804	$34.96
181115	NHPP0402-090	R					
	US 40 CRAIG EAST BPM	0300	105.0000	30.0000	3150.0	$464,241	$147.38
		0301	138.0000	44.0000	6072.0	$549,823	$90.55
		0302	253.0000	40.0000	10120.0	$320,634	$31.68
		0303	272.0000	30.0000	8160.0	$310,179	$38.01
		0304	22.0000	36.0000	792.0	$16,566	$20.92
181129	NHPP2854-138	M					
	US 285 DECK REHABILITATION (FY	0300	250.0000	114.0000	28500.0	$949,923	$33.33
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		278382.0	$4,594,565	$16.50
		BRIDGE DECK REPLACEMENT					
180510	STA 177A-011	R					
	SH 177 Arapahoe to Hampden Res	0300	64.0000	68.0000	4352.0	$649,775	$149.30
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		4352.0	$649,775	$149.30
		PRESTRES GIRDER (BOX SECTION)					
181221	NHPP0252-476	R					
	I-25 SOUTH GAP: CASTLE ROCK TO	0300	0.0100	139.0000	1.4	$13,656,197	$9,824,602.31
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		1.4	$13,656,197	$9,824,602.31
		PRESTRES GIRDER (I-SECTION G-72)					
181127	NHPP0702-344	M					
	I-70G EDWARDS INT UPGRADE PHAS	F-10-QA	153.5000	60.0000	9210.0	$1,841,808	$199.98
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		9210.0	$1,841,808	$199.98

2018 Cost Data

BRIDGE COST PER SQUARE FOOT

(01/01/18 THROUGH 12/31/18)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		MAJOR STRUCTURE CBC OR PIPES					
180111	ER0252-466	R					
	PR MONUMENT CREEK BRANCH	H-17-AG	24.0000	184.0000	4416.0	$106,737	$24.17
		H-17-I	26.0000	112.0000	2912.0	$153,716	$52.79
181011	BR1131-006	P					
	SH 113 AT MP 11.5	0300	28.0000	95.0000	2660.0	$586,197	$220.37
181101	NH2854-139	R					
	US285, MP 171.3 TO MP 190.0	0300	30.0000	34.0000	1020.0	$18,208	$17.85
181213	ER0252-467	U					
	PR SOUTH DOUGLAS CREEK	025A145120BL	14.0000	186.5000	2611.0	$540,955	$207.18
		025A145120BL - BR	14.0000	186.5000	2611.0	$128,964	$49.39
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		16230.0	$1,534,777	$94.56
		FABRICATED STEEL GIRDER					
180125	FBR0701-242	M					
	I-70 G-03-Q CO OVERFLOW NEAR D	G-03-Q	614.2000	40.5000	24875.1	$963,609	$38.74
180201	FBR0702-382	M					
	I-70 F-10-L EAGLE RIVER BR NEA	F-10-L	702.2000	40.5000	28439.1	$1,069,396	$37.60
180215	FBR0701-244	M					
	I-70 F-05-L CO RIVER BRIDGE NE	F-05-L	505.0000	44.4000	22422.0	$1,185,173	$52.86
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		75736.2	$3,218,177	$42.49
		ROLLED STEEL GIRDER					
181127	NHPP0702-344	M					
	I-70G EDWARDS INT UPGRADE PHAS	F-10-I	140.8330	60.0000	8450.0	$1,165,614	$137.94
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		8450.0	$1,165,614	$137.94
		PEDESTRIAN OR BIKEWAY BRIDGE					
181127	NHPP0702-344	M					
	I-70G EDWARDS INT UPGRADE PHAS	F-10-QB	139.8333	14.0000	1957.7	$371,965	$190.00
		F-10-IA	140.8330	14.0000	1971.7	$358,388	$181.77
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		3929.3	$730,353	$185.87

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		MISCELLANEOUS					
180215	NHPP1602-153	R					
	US 160 SH 84 TO TREASURE FALLS	0302	197.9000	40.0000	7916.0	$71,380	$9.02
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		7916.0	$71,380	$9.02

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	201-00000	Clear and Grub		LUMP SUM			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	5000.00	2089.28	2178.55
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	43966.67	5000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	5000.00	24375.00	20000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	10000.00	59294.00	34670.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	30000.00	69358.00	50000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	11401.38	20400.00	20400.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	6000.00	17461.30	63000.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	4646.00	18820.76	60000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	5000.00	32897.36	24620.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	20000.00	54318.12	80000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	5000.00	22053.56	5463.35
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	10000.00	13029.91	27000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	5000.00	21387.27	12000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	60000.00	269970.93	211500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	40000.00	30527.86	4500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	12000.00	29751.55	8000.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	3000.00	7200.00	7000.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	4612.91	8500.00	8500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		18.00	13425.57	52864.76	35768.44
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	20000.00	17081.40	39050.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	14755.00	37500.00	25000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	30000.00	33500.00	17000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	20000.00	27668.75	2750.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	2000.00	4700.00	2000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	25000.00	52366.46	22500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	18625.83	33864.35	18050.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	60000.00	84682.92	116000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	10000.00	22745.00	15000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	23000.00	57750.00	23250.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	137445.00	137445.00	137445.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	10000.00	53599.45	40000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	7000.00	7582.79	2500.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	201-00000 Clear and Grub		LUMP SUM			
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	8000.00	40678.57	12000.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	69884.52	50000.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	4500.00	13000.00	13000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	32216.11	54035.79	45466.11
BR1131-006	SH 113 AT MP 11.5	10/11/18	1.00	8000.00	32859.38	25000.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1.00	47000.00	65622.40	6867.20
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	7000.00	21955.15	15000.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	5000.00	29932.38	31000.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1.00	15000.00	21450.67	2901.34
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	56519.17	75000.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	24691.79	52089.29
ER052A-039	SH 170	11/15/18	1.00	8500.00	22674.00	17370.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	88477.16	88492.57	88492.57
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	5000.00	19800.00	5000.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	10000.00	22479.01	7940.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	23088.83	32013.08	29696.40
	WEIGHTED AVERAGE FOR THE YEAR		44.00	20394.03	45435.88	33817.89
==========	201-00001 Clear and Grub		Acre			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	5.00	5000.00	11051.81	6000.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	0.34	5000.00	30282.50	110000.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.34	5000.00	11561.04	12621.72
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	7.60	1400.00	2910.59	3578.94
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3.70	3000.00	8033.33	11100.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	0.04	19800.00	109750.00	39000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.34	1986.95	3855.22	6157.84
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.80	2500.00	6000.00	6000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.80	2500.00	6000.00	6000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	201-00001 Clear and Grub		Acre			
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1.00	6000.00	84447.86	40000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	122430.00	122430.00	122430.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	64215.00	89195.63	81215.00
	WEIGHTED AVERAGE FOR THE YEAR		19.48	9222.90	11178.68	15629.36
==========	201-00005 Rem of Debris		LUMP SUM			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	1.00	2000.00	788.26	725.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	5000.00	8607.19	850.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	5132.11	787.50
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	34000.00	106368.50	18000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	34000.00	106368.50	18000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	20000.00	35816.67	75000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	35816.67	75000.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	15250.00	27872.12	23643.75
==========	201-00007 Rem of Debris		Each			
STA086A-051	SH 86; WEST OF I-70	11/29/18	4.00	1000.00	848.72	200.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	4475.00	6231.67	7560.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2737.50	3295.52	3880.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	2737.50	3295.52	3880.00
==========	201-00009 Rem of Debris		Cubic Yard			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	75.00	70.00	156.03	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		75.00	70.00	156.03	250.00
	WEIGHTED AVERAGE FOR THE YEAR		75.00	70.00	156.03	250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00000	Rem Str and Obstructions		LUMP SUM			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	5367.18	1.00	1.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	5367.18	1.00	1.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	32000.00	19537.00	20000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	32000.00	19537.00	20000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	1300.00	7570.71	3000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	2000.00	5700.00	5700.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	1650.00	7336.88	4350.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	10000.00	26547.01	5000.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	2000.00	11000.00	1500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	6000.00	17909.78	3250.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	8777.86	12947.90	5866.83
==========	202-00001	Rem Structure		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	1500.00	2992.28	750.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	2992.28	750.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	2000.00	10000.00	10000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5.00	2000.00	10000.00	10000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	50000.00	70540.79	52000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	70540.79	52000.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	8785.71	24794.61	14678.57

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00004 Rem Steel H or Pipe Piling		Lin Foot			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	200.00	60.00	78.33	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	60.00	78.33	50.00
	WEIGHTED AVERAGE FOR THE YEAR		200.00	60.00	78.33	50.00
==========	202-00008 Tree Trimming		Hour			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	50.00	215.00	233.33	300.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	10.00	240.00	338.75	720.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	219.17	255.53	370.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	12.00	385.00	95.25	100.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	200.00	568.80	190.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	370.77	155.52	106.92
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	40.00	200.00	201.67	165.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	250.00	271.39	346.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	216.67	219.10	225.52
	WEIGHTED AVERAGE FOR THE YEAR		133.00	232.86	225.16	279.11
==========	202-00009 Tree Trimming		LUMP SUM			
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1.00	10000.00	3721.43	2500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	3721.43	2500.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	3721.43	2500.00
==========	202-00010 Rem Tree		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	7.00	400.00	491.80	450.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00010	Rem Tree		Each			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	32.00	400.00	440.06	220.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	354.23	750.00	750.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	600.00	697.35	400.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	11.00	300.00	1008.99	2300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,534.00	135.00	195.72	250.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	12.00	150.00	677.96	265.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	600.00	793.33	1400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,600.00	143.72	210.51	266.33
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1000.00	6000.00	6000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	6000.00	6000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	400.00	422.07	391.20
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	435.75	435.75	435.75
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	2.00	330.00	828.94	515.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	500.00	2620.63	4000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	21.00	275.00	576.89	765.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		114.00	392.30	529.95	513.43
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	1000.00	3529.98	2500.00
ER052A-039		SH 170	11/15/18	3.00	250.00	769.34	1060.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	74.00	554.32	554.41	554.41
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	3.00	350.00	1290.00	750.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	8.00	500.00	1206.09	1668.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	1000.00	3379.66	1200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	34.00	300.00	579.35	750.90
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	220.00	562.86	320.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	435.75	435.75	435.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		244.00	438.50	686.85	569.70
		WEIGHTED AVERAGE FOR THE YEAR		1,959.00	195.34	237.63	321.42
==========	202-00011	Tree Trimming		Each			
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	750.00	780.50	1321.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	750.00	780.50	1321.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	750.00	780.50	1321.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00014	Brush Clearing		Hour	==========	==========	==========
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	5.00	200.00	265.00	275.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5.00	200.00	265.00	275.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	200.00	265.00	275.00
==========	202-00015	Rem Headwall		Each	==========	==========	==========
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1250.00	3805.27	4000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	16.00	600.00	697.02	1000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	2000.00	4341.10	6700.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		21.00	790.48	1321.11	1842.86
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	1008.00	1008.00	1008.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8.00	1008.00	1008.00	1008.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	15.00	700.00	1289.19	2132.58
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	2426.29	1900.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	500.00	932.35	1617.77
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	1500.00	1835.57	884.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	1008.00	1008.00	1008.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	869.33	1411.18	1666.27
		WEIGHTED AVERAGE FOR THE YEAR		59.00	860.07	1343.52	1639.87
==========	202-00019	Rem Inlet		Each	==========	==========	==========
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1000.00	1936.55	2373.10
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1000.00	860.25	1000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	800.00	802.13	500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00019 Rem Inlet		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	1250.00	1450.00	900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1044.44	1004.35	941.46
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	300.00	1275.00	1800.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	1260.00	1550.00	1400.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	2000.00	8000.00	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1651.43	3988.46	6171.43
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	38.00	987.00	987.00	987.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	1030.03	800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	1000.15	995.97	982.21
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	1020.00	2187.86	925.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	1000.00	3239.94	2000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1119.29	1119.49	1119.49
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	5.00	1200.00	2400.00	1500.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	2.00	800.00	1699.35	500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2.00	1500.00	1290.27	950.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	41.00	460.00	788.65	920.58
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40.00	987.00	987.00	987.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		96.00	783.74	1153.96	985.81
	WEIGHTED AVERAGE FOR THE YEAR		151.00	895.39	1217.52	1222.63
==========	202-00020 Rem CBC		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	19250.00	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	19250.00	5000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	18301.50	18301.50	18301.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	18301.50	18301.50	18301.50
	WEIGHTED AVERAGE FOR THE YEAR		4.00	18726.13	18843.50	14976.13

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00021 Rem Manhole		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	2336.51	2336.51	2336.51
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	2336.51	2336.51	2336.51
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	5000.00	6208.33	2500.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	22.00	700.00	1095.35	1088.40
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	2313.15	2313.15	2313.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1001.05	1286.47	1242.84
	WEIGHTED AVERAGE FOR THE YEAR		35.00	1382.61	1388.42	1555.32
==========	202-00022 Rem Headgate		Each			
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	1000.00	798.39	692.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	798.39	692.12
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	798.39	692.12
==========	202-00023 Rem Emb Prot Ty 3		Each			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	1.00	1200.00	880.01	1500.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	1.00	550.00	2228.86	863.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	875.00	1554.44	1181.55
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	609.00	609.00	609.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	609.00	609.00	609.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1172.59	1172.80	1172.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1172.59	1172.80	1172.80
	WEIGHTED AVERAGE FOR THE YEAR		5.00	940.84	1480.14	1063.54

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00024 Rem Emb Prot Ty 5		Each			
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	500.00	1004.07	239.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	1004.07	239.80
	WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	1004.07	239.80
==========	202-00026 Rem S and D Pave		Sq Yard			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,190.00	20.00	17.52	16.20
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	41.00	40.00	88.03	41.43
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	565.00	13.00	17.50	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,796.00	18.25	19.38	17.34
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	18.00	33.60	33.60	33.60
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	47.00	100.00	48.57	11.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		65.00	81.61	48.02	17.26
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	192.00	37.31	37.32	37.32
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	123.00	20.00	71.00	42.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		315.00	30.55	56.24	39.15
	WEIGHTED AVERAGE FOR THE YEAR		2,176.00	21.93	21.93	20.50
==========	202-00027 Rem Riprap		Sq Yard			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	53.00	20.00	30.67	20.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	43.00	20.00	29.16	15.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	5.00	20.00	166.98	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		101.00	20.00	36.76	21.83
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	862.00	25.00	33.00	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		862.00	25.00	33.00	65.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00027 Rem Riprap		Sq Yard			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	160.00	14.70	14.70	14.70
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	63.00	48.55	35.00
STA052A-040	SH 52: Antelope Creek	08/23/18	14.00	50.00	54.17	31.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		204.00	24.23	39.46	18.80
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1,135.00	20.00	34.17	40.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	900.00	10.66	10.66	10.66
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1,561.00	45.00	52.92	18.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	740.00	20.48	20.48	20.48
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,336.00	27.14	43.13	22.66
	WEIGHTED AVERAGE FOR THE YEAR		5,503.00	26.57	41.79	29.13
==========	202-00029 Rem Gabion		Cubic Yard			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	304.00	21.00	36.33	60.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		304.00	21.00	36.33	60.00
	WEIGHTED AVERAGE FOR THE YEAR		304.00	21.00	36.33	60.00
==========	202-00031 Rem of Fire Hydrant		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	3000.00	6000.00	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	6000.00	6000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	6000.00	6000.00
==========	202-00032 Rem Valve		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	6289.35	6290.43	6290.43
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6289.35	6290.43	6290.43
	WEIGHTED AVERAGE FOR THE YEAR		1.00	6289.35	6290.43	6290.43

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00033 Rem Pipe		Each			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	200.00	3507.90	7000.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	500.00	2601.72	700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	400.00	2782.96	2800.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	30.00	929.00	2200.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	1000.00	2266.67	1400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	515.00	1658.64	1800.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	446.00	2384.01	2400.00
==========	202-00035 Rem Pipe		Lin Foot			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	200.00	25.00	26.83	25.50
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,633.00	28.00	21.06	22.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	433.00	20.00	21.50	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,266.00	26.76	21.37	22.08
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	15.00	27.00	94.95	54.79
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	90.00	50.00	200.00	200.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	119.00	40.00	25.13	18.38
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		224.00	43.15	64.43	93.79
FBR060A-022	SH 60 over the South Platte	07/12/18	235.00	20.00	27.30	20.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	110.00	75.00	119.31	31.25
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,362.00	26.25	26.25	26.25
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	76.00	51.00	52.38	18.00
STA052A-040	SH 52: Antelope Creek	08/23/18	123.00	25.00	37.83	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,906.00	27.69	38.44	25.47
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	180.00	30.00	54.90	56.69

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00035 Rem Pipe		Lin Foot	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	598.00	22.00	25.24	25.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	101.00	30.00	62.14	33.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	70.00	30.00	58.78	27.56
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	437.00	25.00	23.12	9.49
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	863.00	67.16	67.17	67.17
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	47.00	25.00	83.00	100.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	89.00	25.00	52.43	26.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	366.00	25.00	42.80	25.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	6,693.00	15.00	18.62	11.49
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	15.00	67.00	85.14	75.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,487.00	26.25	26.25	26.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,946.00	23.25	24.43	21.83
	WEIGHTED AVERAGE FOR THE YEAR		21,342.00	24.81	25.34	23.29
==========	202-00036 Rem of Pipe (Spec)		Lin Foot	==========	==========	==========
ER052A-039	SH 170	11/15/18	365.00	35.00	43.59	44.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		365.00	35.00	43.59	44.00
	WEIGHTED AVERAGE FOR THE YEAR		365.00	35.00	43.59	44.00
==========	202-00037 Rem of End Section		Each	==========	==========	==========
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	2.00	500.00	631.56	150.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	69.00	350.00	245.57	200.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	34.00	300.00	383.38	313.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		105.00	336.67	282.94	235.77
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	385.00	437.50	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	385.00	437.50	200.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	13.00	264.60	264.60	264.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00037	Rem of End Section		Each			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	700.00	423.27	125.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		14.00	295.70	333.59	254.63
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	16.00	350.00	286.67	115.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	225.00	354.59	309.17
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	480.77	480.85	480.85
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	31.00	264.60	264.60	264.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		61.00	332.42	302.35	272.18
		WEIGHTED AVERAGE FOR THE YEAR		181.00	332.33	287.68	249.30
==========	202-00039	Rem of Bollard		Each			
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	75.00	600.00	700.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	160.00	1500.00	1500.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	200.50	150.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	111.67	500.29	783.33
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	160.00	346.37	200.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	160.00	346.37	200.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	123.75	444.32	637.50
==========	202-00060	Rem Trav Time Indicator		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	650.00	468.33	750.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	650.00	468.33	750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	650.00	468.33	750.00
==========	202-00090	Rem Delineator		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	650.00	7.00	3.78	3.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00090 Rem Delineator		Each			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	440.00	7.00	5.97	5.25
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	10.00	10.00	6.75	10.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	100.00	10.00	58.88	123.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	8.00	15.00	15.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	295.00	7.00	4.33	6.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	6.50	5.99	2.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	486.00	8.00	5.93	7.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,996.00	7.11	6.83	8.03
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	12.00	15.00	15.12	2.80
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	12.00	6.50	13.60	11.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	8.00	10.00	38.13	11.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	31.00	10.00	37.27	2.50
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	56.00	10.00	13.83	35.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		119.00	10.15	23.96	19.25
FBR060A-022	SH 60 over the South Platte	07/12/18	23.00	10.00	16.23	15.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3.00	60.00	37.00	16.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	10.00	18.48	12.50
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	34.00	20.00	19.75	17.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	92.00	3.20	3.20	3.20
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	25.00	14.00	10.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	15.00	106.25	165.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	26.00	21.00	4.21	2.00
STA052A-040	SH 52: Antelope Creek	08/23/18	1.00	25.00	54.33	180.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	206.00	9.00	5.02	5.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	8.00	7.00	12.47	10.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	33.00	6.50	10.87	5.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	8.00	10.00	64.00	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		475.00	10.66	11.89	9.90
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	8.00	10.25	10.50
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	208.00	7.00	4.15	4.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	754.00	8.00	3.53	2.08
NHPP0702-366	I-70 Avon to Vail	11/08/18	80.00	7.00	5.17	5.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00090	Rem Delineator		Each			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	703.00	10.00	2.12	2.10
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	559.00	5.00	7.00	7.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	16.00	20.00	50.46	5.90
ER052A-039		SH 170	11/15/18	10.00	10.00	21.52	3.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	35.00	5.34	5.41	5.41
STA086A-051		SH 86; WEST OF I-70	11/29/18	416.00	5.50	2.32	2.25
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	395.00	5.00	4.07	4.02
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	100.00	68.80	84.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	729.00	5.00	3.03	3.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	20.00	33.67	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	525.00	1.07	1.07	1.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,442.00	6.26	4.04	3.27
		WEIGHTED AVERAGE FOR THE YEAR		8,032.00	6.89	6.38	5.67
==========	202-00120	Rem CBC		Lin Foot			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	859.00	32.55	32.55	32.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		859.00	32.55	32.55	32.55
		WEIGHTED AVERAGE FOR THE YEAR		859.00	32.55	32.55	32.55
==========	202-00150	Rem Wall		Each			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.00	2500.00	8090.95	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2500.00	8090.95	5000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	4.00	5000.00	4585.71	9000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5000.00	4585.71	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3750.00	6647.62	7000.00
==========	202-00155	Rem Wall		Lin Foot			
ER1151-033		PR SH 115-MP 34.7	01/25/18	14.00	40.00	273.53	300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00155	Rem Wall		Lin Foot			
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	47.00	50.00	127.84	36.54
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	30.00	182.00	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		211.00	35.12	163.47	73.54
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13.00	56.00	399.83	94.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	60.00	60.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		73.00	59.29	312.95	181.12
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	36.00	64.52	40.52	40.52
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	170.00	40.00	32.00	35.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	18.00	125.00	225.17	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		224.00	50.77	53.30	39.10
		WEIGHTED AVERAGE FOR THE YEAR		508.00	45.49	114.55	73.82
==========	202-00160	Rem Wall		Sq Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	425.00	24.00	16.00	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		425.00	24.00	16.00	14.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	120.00	13.50	14.95	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	13.50	14.95	10.00
		WEIGHTED AVERAGE FOR THE YEAR		545.00	21.69	15.77	13.12
==========	202-00165	Rem Wall		LUMP SUM			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	9000.00	59914.01	6958.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	9000.00	59914.01	6958.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9000.00	59914.01	6958.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard			
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	150.00	32.00	106.50	175.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		150.00	32.00	106.50	175.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	300.00	25.00	28.93	62.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	400.00	22.44	22.44	22.44
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		700.00	23.54	27.30	39.39
		WEIGHTED AVERAGE FOR THE YEAR		850.00	25.03	39.81	63.32
==========	202-00190	Rem of Conc Median Cover Matl		Sq Yard			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	159.00	15.00	29.13	44.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	355.00	24.00	18.25	6.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		514.00	21.22	23.39	18.25
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	17.00	122.84	61.36
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	17.00	122.84	61.36
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	146.00	22.00	12.63	15.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	120.00	30.00	24.67	25.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	71.00	18.00	26.20	20.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	5.00	50.00	67.14	50.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		342.00	24.39	21.00	20.06
		WEIGHTED AVERAGE FOR THE YEAR		858.00	22.47	22.26	19.07
==========	202-00195	Rem of Median Cover		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	23.00	20.00	197.25	200.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00195 Rem of Median Cover		Sq Yard			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	5.00	5.50	75.00	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	17.41	167.19	169.64
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	2,144.00	20.00	11.23	7.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,144.00	20.00	11.23	7.50
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	342.00	24.00	26.75	22.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	28.00	35.00	52.50	42.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		370.00	24.83	28.70	23.51
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	86.00	19.19	19.19	19.19
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	17.00	15.00	62.90	38.70
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	618.00	10.00	22.99	10.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	612.00	25.00	24.73	18.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,333.00	17.54	24.30	14.76
	WEIGHTED AVERAGE FOR THE YEAR		3,875.00	19.60	16.45	12.70
==========	202-00200 Rem Sidewalk		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	63.00	20.00	387.50	350.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	72.00	35.00	23.33	15.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	47.00	30.00	26.31	20.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	106.00	25.00	34.50	33.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	134.00	26.00	30.00	15.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	398.00	18.00	29.12	25.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	36.00	20.00	35.94	17.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	515.00	25.00	14.25	6.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,371.00	23.40	34.63	31.72
STAR400-347	Various intersections across	04/12/18	34.00	50.00	89.80	79.41

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00200	Rem Sidewalk		Sq Yard			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	413.00	17.00	13.88	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	896.00	15.00	31.38	51.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	922.00	40.00	35.00	35.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	25.00	110.00	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,267.00	26.07	26.64	37.70
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	461.00	25.00	50.00	50.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	84.00	25.00	28.33	30.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	808.00	22.50	24.00	10.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	460.00	13.00	17.92	16.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	40.00	76.71	43.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,959.00	20.00	30.25	18.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	919.00	14.00	20.15	12.30
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	840.00	25.00	50.00	50.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	815.00	50.00	132.00	27.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,376.00	23.96	37.78	23.98
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	20.00	650.00	700.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	158.00	30.00	13.00	15.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	221.00	20.00	21.87	10.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	254.00	15.00	42.53	50.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20.00	100.00	81.83	65.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	226.00	32.00	70.00	70.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	156.00	20.26	20.25	20.25
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	975.00	15.00	34.68	25.80
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	570.00	17.00	28.80	50.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	534.00	20.00	36.17	10.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	5.00	150.00	311.36	274.08
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	730.00	25.00	20.70	20.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,163.00	9.00	8.51	14.67
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	450.00	25.00	16.89	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,463.00	12.59	14.80	18.45
		WEIGHTED AVERAGE FOR THE YEAR		24,477.00	17.41	21.53	22.41
==========	202-00201	Rem Curb		Lin Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	30.00	31.25	30.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00201	Rem Curb		Lin Foot	==========	==========	==========
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	101.00	7.00	13.06	10.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,278.00	13.00	7.94	12.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	376.00	5.00	12.60	8.53
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	421.00	13.00	8.25	6.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	550.00	13.00	9.00	6.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,746.00	11.81	9.48	9.46
STAR400-347		Various intersections across	04/12/18	5.50	50.00	191.60	466.81
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	750.00	19.00	53.50	67.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		755.50	19.23	55.00	69.91
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	44.00	25.00	94.00	94.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	101.00	6.00	22.40	10.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	702.00	12.00	21.50	18.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		847.00	11.96	23.37	20.99
		WEIGHTED AVERAGE FOR THE YEAR		4,348.50	13.13	16.14	22.21
==========	202-00202	Rem Gutter		Lin Foot	==========	==========	==========
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	16.00	30.00	27.17	23.83
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	30.00	27.17	23.83
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	94.00	20.00	35.00	35.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		94.00	20.00	35.00	35.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	108.00	15.00	18.31	16.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00202	Rem Gutter		Lin Foot			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	26.00	37.40	100.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	285.00	14.00	17.82	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		413.00	14.84	18.99	15.93
		WEIGHTED AVERAGE FOR THE YEAR		523.00	16.23	20.09	19.60
==========	202-00203	Rem Curb and Gutter		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	329.00	10.00	35.19	20.38
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	738.00	5.00	31.25	30.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,510.00	8.50	4.67	3.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	291.00	10.00	7.95	7.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	7,783.00	10.00	6.50	7.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,544.00	8.00	12.34	2.59
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	223.00	12.50	12.33	11.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,134.00	8.00	11.27	8.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,161.00	13.00	11.00	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,713.00	9.65	9.08	7.39
STAR400-347		Various intersections across	04/12/18	25.50	20.00	81.41	119.22
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4,462.00	10.00	6.27	3.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	497.00	9.00	17.08	15.34
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,483.00	12.00	45.00	45.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	21.00	10.00	21.34	11.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,488.50	10.42	9.09	14.37
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	272.00	12.00	35.00	35.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	238.00	12.00	8.25	9.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	928.00	10.00	14.50	10.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	605.00	8.00	14.59	10.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	52.00	20.00	34.22	43.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	2,862.00	10.00	14.50	12.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	919.00	14.00	17.15	16.30
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1,072.00	50.00	35.00	35.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	108.00	17.00	16.75	14.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00203 Rem Curb and Gutter		Lin Foot			
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	890.00	25.00	37.75	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,946.00	17.68	17.72	16.37
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	130.00	8.00	14.50	9.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	478.00	12.00	8.72	6.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	2,381.00	7.00	10.66	7.50
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	496.00	25.00	12.38	11.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	507.00	35.00	50.00	50.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,603.00	7.47	7.47	7.47
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,087.00	8.00	15.72	9.38
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1,540.00	10.00	14.40	15.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1,449.00	12.00	15.05	8.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	1,101.00	13.00	12.10	12.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	17,547.00	5.00	4.72	6.41
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	31.00	15.00	28.57	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,350.00	7.39	8.02	8.31
	WEIGHTED AVERAGE FOR THE YEAR		59,497.50	9.73	9.41	9.79
==========	202-00204 Rem C, G and Sidewalk		Lin Foot			
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	59.00	35.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		59.00	35.00	125.00	125.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	209.00	25.00	18.86	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		209.00	25.00	18.86	15.00
	WEIGHTED AVERAGE FOR THE YEAR		268.00	27.20	25.85	39.22
==========	202-00206 Rem Conc Curb Ramp		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	82.00	50.00	447.50	400.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	17.00	45.00	28.97	15.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00206	Rem Conc Curb Ramp		Sq Yard			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	30.00	35.00	31.63	14.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	268.00	25.00	32.84	30.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	164.00	45.00	25.00	24.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		561.00	35.64	55.71	81.04
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	652.00	20.00	42.33	49.31
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		652.00	20.00	42.33	49.31
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	51.00	30.00	28.63	31.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1,098.00	22.00	24.00	20.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,149.00	22.36	24.21	20.49
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	40.00	55.00	30.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	72.00	35.00	16.43	14.75
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	109.00	40.00	60.00	60.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	85.00	20.26	20.25	20.25
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,191.00	20.00	37.02	30.49
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	173.00	28.00	25.67	10.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	13.00	35.00	53.14	5.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,666.00	23.19	35.09	28.88
		WEIGHTED AVERAGE FOR THE YEAR		4,028.00	24.17	38.86	37.06
==========	202-00207	Rem of Brick Pavers		Sq Yard			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	12.00	50.00	100.00	100.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12.00	50.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	50.00	100.00	100.00
==========	202-00210	Rem Conc Pavement		Sq Yard			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	119.00	25.00	53.19	31.37

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00210	Rem Conc Pavement		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	44.00	50.00	125.00	120.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	954.00	13.00	15.41	20.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	12.00	55.86	37.56
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	25.00	110.33	95.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	421.00	50.00	42.20	25.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	263.00	26.00	36.50	22.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	210.00	30.00	29.86	10.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,571.00	35.00	35.00	25.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5,586.00	27.54	38.34	26.62
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	20.00	35.00	67.00	150.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	481.00	50.00	50.00	50.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		501.00	49.40	51.89	53.99
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	178.00	50.00	50.00	50.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,890.00	25.00	14.92	14.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,980.00	14.70	14.70	14.70
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	9.00	75.00	139.47	135.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	101.00	20.00	57.85	61.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	247.00	20.00	37.79	30.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	58.00	45.00	49.24	40.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	143.00	30.00	39.50	22.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	43.00	25.00	41.00	41.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,649.00	21.70	19.25	18.81
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	205.00	20.00	30.44	16.90
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	60.00	80.00	64.33	43.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	114.00	50.00	75.00	75.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	597.00	23.46	23.46	23.46
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	356.00	20.00	46.72	30.49
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	745.00	12.00	38.40	50.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	946.00	20.00	26.90	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	43,485.00	10.00	9.26	10.50
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2,948.00	25.00	59.73	42.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13,929.00	6.91	6.91	6.91
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		63,385.00	10.54	13.28	12.03
		WEIGHTED AVERAGE FOR THE YEAR		74,121.00	12.79	15.96	13.84

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00215 Rem Conc Pvmt (Planing)		Sq Yard			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	3,914.00	8.00	13.19	18.18
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,914.00	8.00	13.19	18.18
	WEIGHTED AVERAGE FOR THE YEAR		3,914.00	8.00	13.19	18.18
==========	202-00217 Rem Conc Pvmt (Planing) (Spec)		Sq Yard			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	6,511.00	16.00	44.76	9.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,511.00	16.00	44.76	9.95
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	9,719.00	30.00	17.25	17.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,719.00	30.00	17.25	17.50
	WEIGHTED AVERAGE FOR THE YEAR		16,230.00	24.38	36.53	14.47
==========	202-00220 Rem Asphalt Mat		Sq Yard			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	192.00	15.00	55.08	25.15
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	566.00	12.00	43.63	30.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	3,993.00	7.00	8.83	4.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	500.00	8.00	10.46	11.50
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	3,810.00	7.00	12.20	13.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	4,993.00	6.00	10.48	15.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	317.00	10.00	22.00	19.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	8,191.00	8.00	8.19	5.25
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	65.00	25.00	60.40	90.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	59.00	7.50	53.34	30.17
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,306.00	8.00	8.14	5.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,619.00	6.50	10.89	9.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	23,476.00	5.00	3.36	1.46
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	156.00	15.00	9.88	4.67
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	407.00	18.00	16.97	5.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	739.00	5.00	27.40	14.80
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	3,573.00	5.46	9.00	9.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00220 Rem Asphalt Mat		Sq Yard			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,607.00	12.00	15.00	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		67,569.00	6.48	7.04	6.66
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1,235.00	7.00	28.56	22.00
STAR400-347	Various intersections across	04/12/18	19.00	35.00	94.33	105.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,644.00	13.00	11.75	13.50
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	92.00	40.00	27.98	8.80
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1,796.08	40.00	20.05	24.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	11.00	20.00	91.09	34.35
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	9,300.00	3.00	3.00	3.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	721.00	15.00	20.00	20.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	230.00	12.50	17.04	12.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,048.08	10.03	15.94	9.62
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	30.00	30.00	40.00	40.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	494.00	15.00	46.68	16.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	531.00	10.00	18.88	7.50
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	10,311.00	6.50	7.96	8.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,162.00	11.42	11.42	11.42
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	19.00	35.00	87.63	99.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	100.00	20.00	30.25	12.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	14,461.00	6.00	4.73	5.00
STA052A-040	SH 52: Antelope Creek	08/23/18	666.00	7.50	9.46	5.25
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,720.00	8.00	13.14	5.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	231.00	10.00	39.97	45.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	288.00	13.00	18.46	20.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	456.00	12.00	24.50	20.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	179.00	30.00	30.00	30.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	6,821.00	7.00	6.09	8.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	25.00	50.00	57.00	46.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	30.00	52.13	75.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		45,524.00	7.91	7.09	8.27
BR1131-006	SH 113 AT MP 11.5	10/11/18	1,092.00	5.75	9.09	5.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	16.00	100.00	55.00	35.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	18,265.00	4.00	5.12	3.17

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00220	Rem Asphalt Mat		Sq Yard			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10,690.00	6.00	8.38	5.65
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	430.00	5.00	16.01	12.50
NHPP0702-366		I-70 Avon to Vail	11/08/18	254.00	20.00	41.03	50.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	27,022.00	10.00	6.53	8.05
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	636.00	40.00	21.62	21.24
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,095.00	8.00	12.83	12.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,317.00	6.00	13.46	7.15
ER052A-039		SH 170	11/15/18	132.00	8.00	17.80	6.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	198.00	55.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	15,529.00	17.06	17.06	17.06
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	567.00	7.00	26.44	10.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	3,120.00	5.00	15.20	20.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	85.00	15.00	41.03	16.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,103.00	19.50	15.47	20.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	22,076.00	8.00	8.87	2.50
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	120.00	32.00	41.00	20.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	250.00	15.00	10.89	13.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	24,098.00	4.00	4.29	1.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	69,177.00	8.41	8.41	8.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		197,272.00	8.34	8.10	7.31
		WEIGHTED AVERAGE FOR THE YEAR		326,413.08	7.98	7.70	7.42
==========	202-00222	Removal of Detour Pavement		Sq Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	910.00	12.14	14.00	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		910.00	12.14	14.00	14.00
		WEIGHTED AVERAGE FOR THE YEAR		910.00	12.14	14.00	14.00
==========	202-00226	Rem of Asph Mat (Special)		Sq Yard			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	90.00	25.00	76.18	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	25.00	76.18	35.00
		WEIGHTED AVERAGE FOR THE YEAR		90.00	25.00	76.18	35.00
==========	202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	5,364.00	10.00	4.79	8.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	62,453.00	2.50	5.05	3.50
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,589.00	6.75	3.83	4.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	23,425.00	3.00	2.00	1.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	325,753.00	2.00	1.86	1.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	34,411.00	2.20	1.87	1.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	9,849.00	5.00	11.00	11.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	148,439.00	3.00	2.96	2.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,380.00	6.00	9.35	3.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,965.00	6.00	6.05	5.86
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	19,029.00	5.00	2.74	3.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	245,889.00	3.50	2.23	2.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	7,692.00	10.00	3.71	3.68
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	6,433.00	4.00	4.75	5.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	7,697.00	8.00	4.75	4.49
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	810.00	10.00	6.75	8.50
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1,689.00	5.00	14.55	15.64
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		908,867.00	2.97	2.45	2.21
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	3,646.00	5.00	5.06	10.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4,962.00	2.30	3.04	3.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2,445.00	7.00	5.59	5.62
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	171,225.00	2.75	1.73	1.40
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1,270.00	7.00	9.00	8.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	196,507.00	2.40	2.27	2.42
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	125.00	26.00	96.00	51.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		380,180.00	2.63	2.19	2.10
FBR060A-022		SH 60 over the South Platte	07/12/18	25,615.00	6.50	4.03	4.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	210.00	8.00	49.02	13.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	565.00	15.00	11.23	8.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	136,382.00	1.69	1.69	1.69
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,655.00	6.00	5.39	7.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	34,537.00	3.00	3.36	4.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	5,691.00	6.00	6.02	5.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,200.00	2.30	4.27	6.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		207,855.00	2.72	3.73	2.59
BR1131-006		SH 113 AT MP 11.5	10/11/18	2,705.00	3.50	4.10	3.57

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00240	Rem Asphalt Mat (Planing)		Sq Yard			
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	37,840.00	2.00	2.68	2.60
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2,528.00	2.75	7.58	9.48
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	346,716.00	1.50	2.05	1.96
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	17,109.00	3.50	3.98	2.30
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	12,331.00	3.25	3.71	3.15
NHPP0702-366		I-70 Avon to Vail	11/08/18	351,363.00	2.35	2.75	2.20
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	690,855.00	4.60	2.42	1.49
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,442.00	3.00	5.50	3.99
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	919.00	16.00	29.32	28.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3,835.00	4.00	8.00	8.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	773.00	5.00	7.55	7.57
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,000.00	12.73	11.67	11.67
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	188,586.00	3.00	2.53	2.12
STA086A-051		SH 86; WEST OF I-70	11/29/18	3,505.00	3.50	6.22	4.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	311,010.00	2.00	1.96	1.90
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	4,883.00	10.00	4.82	3.59
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	217,955.00	1.50	1.73	2.10
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	2,110.00	10.00	5.36	6.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	87,535.00	2.30	1.51	0.41
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	261,238.00	2.88	2.88	2.88
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,553,238.00	2.88	2.37	1.99
		WEIGHTED AVERAGE FOR THE YEAR		4,050,140.00	2.87	2.44	2.08
==========	202-00246	Rem Asphalt Mat (Planing)(Special)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,730.00	4.00	7.66	10.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,571.00	12.00	20.70	6.50
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3,058.00	12.00	14.40	24.96
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	151.00	30.00	30.45	40.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	3,557.00	10.00	25.82	36.45
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12,067.00	9.83	16.44	21.22
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,323.00	6.00	13.48	11.92
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,323.00	6.00	13.48	11.92
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,785.00	8.43	8.43	8.43

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00246 Rem Asphalt Mat (Planing)(Special)		Sq Yard			
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,309.00	7.00	15.73	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,094.00	7.97	13.19	12.77
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	1,056.00	10.00	21.50	10.21
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	3,444.00	16.00	15.42	13.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	839.00	8.00	16.99	11.50
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	6,203.00	13.00	3.71	5.40
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	78,524.00	3.00	1.99	2.10
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27,729.00	8.40	8.40	8.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		117,795.00	5.28	3.60	4.22
	WEIGHTED AVERAGE FOR THE YEAR		135,279.00	5.77	5.50	6.07
==========	202-00248 Rem Rumble Strips		Lin Foot			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,300.00	10.00	4.48	3.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3,425.00	10.00	3.15	0.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,725.00	10.00	3.44	1.12
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	180.00	10.00	17.00	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		180.00	10.00	17.00	16.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	56,000.00	2.74	2.74	2.74
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,000.00	2.74	2.74	2.74
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	53,033.00	2.73	2.73	2.73
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		53,033.00	2.73	2.73	2.73
	WEIGHTED AVERAGE FOR THE YEAR		113,938.00	3.05	2.94	2.69

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00250 Rem Pavement Marking		Sq Foot	==========	==========	==========
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	144.00	6.00	9.65	4.30
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11,762.00	3.00	1.81	2.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	650.00	5.00	5.00	5.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	100,317.00	1.00	0.83	0.90
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	38,909.00	1.40	0.96	1.05
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	71,051.00	0.75	0.94	0.69
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	27,500.00	2.00	1.32	0.75
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	18,415.00	1.00	0.84	0.82
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	13,277.00	2.00	1.31	1.20
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	746.00	4.00	5.65	5.45
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	8,806.00	2.00	1.19	1.10
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	78,000.00	0.80	0.66	0.60
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1,001.00	1.00	4.10	3.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	64,000.00	1.00	0.75	0.60
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	918.00	4.00	2.54	2.08
MTCER300-245	MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	948,153.00	0.55	0.50	0.42
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9,700.00	0.55	1.05	1.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,393,349.00	0.74	0.64	0.55
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1,458.00	4.00	2.92	4.40
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	13,560.00	0.75	1.92	1.75
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	28,000.00	1.50	0.72	0.77
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1,100.00	5.00	4.10	4.10
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	120.00	5.00	5.95	5.75
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	1,500.00	0.40	0.60	0.46
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,738.00	1.41	1.32	1.26
MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	3,519,622.00	0.50	0.43	0.41
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	752.00	3.50	5.00	5.00
FBR060A-022	SH 60 over the South Platte	07/12/18	5,100.00	2.00	1.64	1.25
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3,489.00	5.00	6.28	6.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1,270.00	3.00	4.87	3.61
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	440.00	6.50	2.81	2.10
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	99,094.00	1.41	1.41	1.41
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	10,640.00	2.50	2.23	2.15
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	950.00	4.00	4.24	4.35
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	7,500.00	2.00	1.33	1.27

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00250 Rem Pavement Marking		Sq Foot			
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	1,886.00	0.75	3.19	3.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	743.00	3.50	6.00	6.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	157.00	6.00	7.38	7.50
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	220.00	3.50	5.38	4.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,651,863.00	0.54	0.50	0.46
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	1,976.00	3.50	2.38	1.75
BR1131-006	SH 113 AT MP 11.5	10/11/18	720.00	4.00	3.21	2.22
MTCER400-365	REGION 4 FY 19 EPOXY 1	10/18/18	1,221,334.00	0.49	0.48	0.42
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	8,483.00	1.90	2.23	1.95
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	42,808.00	0.70	0.73	0.60
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1,000.00	3.00	3.29	4.20
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	614.00	2.00	4.12	3.15
NHPP0702-366	I-70 Avon to Vail	11/08/18	57,425.00	1.00	0.66	0.65
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	115,618.00	0.95	0.52	0.53
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	8,700.00	3.50	2.92	3.50
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	3,500.00	2.30	2.88	2.36
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	23,547.00	1.73	1.77	1.77
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2,466.00	0.80	3.45	5.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	1,330.00	1.00	2.35	2.70
STA086A-051	SH 86; WEST OF I-70	11/29/18	77,762.00	1.00	0.65	0.45
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	80,618.00	0.75	0.60	0.55
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	136,000.00	1.30	0.65	0.60
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	525.00	4.00	3.93	4.40
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	18,000.00	2.00	1.92	1.98
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	90.00	0.75	5.96	6.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	120,000.00	0.70	0.89	1.05
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	197,625.00	0.91	0.91	0.91
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,120,141.00	0.72	0.62	0.60
	WEIGHTED AVERAGE FOR THE YEAR		7,211,091.00	0.64	0.59	0.52
==========	202-00251 Rem Pvmt Marking (Asph Grooving)		Sq Foot			
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	1,750,023.00	0.30	0.49	0.46
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,750,023.00	0.30	0.49	0.46
	WEIGHTED AVERAGE FOR THE YEAR		1,750,023.00	0.30	0.49	0.46
==========	202-00252 Rem Pvmt Marking (Conc Grooving)		Sq Foot			
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	90,969.00	1.00	0.60	0.46
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		90,969.00	1.00	0.60	0.46
	WEIGHTED AVERAGE FOR THE YEAR		90,969.00	1.00	0.60	0.46

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00254	Rem of Pvmt Mkg (12 In)		Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	1.50	1.05	1.10
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,000.00	1.50	1.05	1.10
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	14,000.00	1.50	0.68	0.66
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		14,000.00	1.50	0.68	0.66
		WEIGHTED AVERAGE FOR THE YEAR		15,000.00	1.50	0.69	0.69
==========	202-00256	Rem of Pvmt Mkg (15 In)		Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	2.00	1.05	1.10
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,000.00	2.00	1.05	1.10
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	12,500.00	1.50	0.68	0.66
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		12,500.00	1.50	0.68	0.66
		WEIGHTED AVERAGE FOR THE YEAR		13,500.00	1.54	0.69	0.69
==========	202-00260	Rem of Pvmt Mkg (On-Call)		Sq Foot			
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	74,000.00	0.60	0.54	0.42
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		74,000.00	0.60	0.54	0.42
		WEIGHTED AVERAGE FOR THE YEAR		74,000.00	0.60	0.54	0.42
==========	202-00300	Rem Bldg(s)		LUMP SUM			
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	5000.00	4425.42	2658.37
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	4425.42	2658.37
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	4425.42	2658.37

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00400 Rem Bridge		Each			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	2.00	104442.30	154800.00	154800.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	28000.00	40593.36	9000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	78961.53	63434.69	106200.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1.00	50000.00	69648.60	131798.95
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	80000.00	50655.56	38000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	65000.00	63317.59	84899.48
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	250000.00	227361.18	90000.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	80000.00	97497.81	90000.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	100000.00	127071.71	95000.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	100000.00	288884.16	300000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	122000.00	174910.36	133000.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	1.00	15000.00	60155.42	25305.56
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	227956.26	214811.80	214811.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	121478.13	74215.09	120058.68
	WEIGHTED AVERAGE FOR THE YEAR		12.00	101653.41	129604.59	116126.36
==========	202-00405 Rem of Pilling		Each			
FBR060A-022	SH 60 over the South Platte	07/12/18	6.00	1000.00	1094.40	275.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1000.00	1094.40	275.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	1000.00	1094.40	275.00
==========	202-00425 Rem Bridge Railing		Lin Foot			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	263.00	30.00	19.33	20.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00425 Rem Bridge Railing		Lin Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,629.00	35.00	12.08	4.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,294.00	30.00	85.38	40.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,465.00	30.00	86.32	60.09
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	801.00	25.00	13.26	15.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,082.00	30.00	17.20	25.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	120.00	50.00	61.50	58.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,654.00	30.98	49.08	29.70
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	73.00	40.00	31.66	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		73.00	40.00	31.66	22.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	961.00	40.00	19.90	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		961.00	40.00	19.90	15.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	96.00	45.00	42.04	41.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	88.00	20.00	29.14	28.93
STA086A-051	SH 86; WEST OF I-70	11/29/18	950.00	35.00	22.23	75.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	278.00	20.00	16.65	13.83
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,412.00	31.79	22.66	57.77
	WEIGHTED AVERAGE FOR THE YEAR		9,100.00	32.13	42.23	32.44
==========	202-00426 Rem Bridge Railing (Spec)		Lin Foot			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,498.00	41.10	83.48	64.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,498.00	41.10	83.48	64.75
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,852.00	20.00	5.81	4.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,852.00	20.00	5.81	4.60
	WEIGHTED AVERAGE FOR THE YEAR		3,350.00	29.44	51.32	31.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00450 Rem Port Present Str (1)		Sq Yard			
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	188.00	200.00	181.48	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		188.00	200.00	181.48	120.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	52.00	170.00	233.97	147.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	170.00	233.97	147.00
	WEIGHTED AVERAGE FOR THE YEAR		240.00	193.50	188.95	125.85
==========	202-00453 Rem Port Present Str (2)		Sq Yard			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	35.00	300.00	281.51	280.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	139.00	250.00	231.18	225.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	208.00	270.10	236.80	153.85
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	148.00	250.00	274.26	278.78
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	188.00	250.00	236.27	165.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	363.00	300.00	299.99	253.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,081.00	272.28	257.24	219.74
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	79.00	230.00	457.01	378.05
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		79.00	230.00	457.01	378.05
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	467.00	220.00	316.77	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		467.00	220.00	316.77	300.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	52.00	250.00	330.40	237.30
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	189.00	240.00	289.08	202.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	43.00	300.00	337.83	320.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00453	Rem Port Present Str (2)		Sq Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	417.00	300.00	270.29	140.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		701.00	280.11	281.06	174.98
		WEIGHTED AVERAGE FOR THE YEAR		2,328.00	262.72	280.62	227.73
==========	202-00458	Rem Port Pres Str (Hydrodem)(Fast-Track)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,730.00	95.00	87.08	50.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,730.00	95.00	87.08	50.00
		WEIGHTED AVERAGE FOR THE YEAR		2,730.00	95.00	87.08	50.00
==========	202-00460	Rem Port Present Str (3)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	239.00	325.00	431.39	220.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	30.00	325.00	419.63	650.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	34.00	400.00	607.58	325.59
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	71.00	325.00	427.47	450.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	102.00	650.00	493.58	465.75
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		476.00	400.00	457.15	341.61
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	16.00	490.00	1156.32	575.29
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16.00	490.00	1156.32	575.29
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	131.00	500.00	494.32	400.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		131.00	500.00	494.32	400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	12.00	450.00	611.33	420.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00460	Rem Port Present Str (3)		Sq Yard			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	39.00	480.00	471.67	400.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	8.00	600.00	767.37	875.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	74.00	550.00	434.04	220.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		133.00	523.46	484.83	330.23
		WEIGHTED AVERAGE FOR THE YEAR		756.00	440.95	480.72	354.67
==========	202-00480	Rem Port Present Str (Special)		Sq Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	52.00	400.00	282.71	210.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		52.00	400.00	282.71	210.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	400.00	282.71	210.00
==========	202-00495	Rem Port Present Str		LUMP SUM			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	10000.00	55112.08	12500.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1000.00	12063.43	1516.30
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	5500.00	38968.84	7008.15
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	80000.00	51461.46	35200.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	80000.00	158375.00	168500.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	12000.00	57949.00	23500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	57333.33	77382.54	75733.33
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	5000.00	10996.29	4465.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	3500.00	11217.76	5675.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	4000.00	11084.88	5271.67
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	3000.00	6147.53	8085.22

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00495 Rem Port Present Str		LUMP SUM			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	185686.83	197923.27	197923.27
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	10000.00	16400.00	5000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	25000.00	27126.72	37122.86
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	55921.71	24311.69	62032.84
	WEIGHTED AVERAGE FOR THE YEAR		11.00	34890.57	36936.63	42096.89
==========	202-00500 Rem Port Present Str		Each			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	12.00	200.00	1262.02	1270.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	200.00	1262.02	1270.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	19.00	1000.00	1069.12	1300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	1000.00	1069.12	1300.00
	WEIGHTED AVERAGE FOR THE YEAR		31.00	690.32	1143.79	1288.39
==========	202-00502 Rem Port Present Str		Cubic Yard			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	1500.00	2709.67	2835.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	16.00	200.00	1421.40	170.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	344.44	1531.82	466.11
	WEIGHTED AVERAGE FOR THE YEAR		18.00	344.44	1531.82	466.11
==========	202-00503 Rem Port Present Str		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	500.00	6742.50	7000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	239.00	100.00	92.44	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		241.00	103.32	114.62	132.47
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	190.00	750.00	30.67	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		190.00	750.00	30.67	45.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00503 Rem Port Present Str		Sq Yard			
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1.00	500.00	4321.29	8323.88
NHPP0702-366	I-70 Avon to Vail	11/08/18	4.00	1500.00	2180.01	2175.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	266.00	120.00	178.17	125.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	2.00	100.00	2796.50	593.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	92.00	500.00	164.60	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		365.00	231.84	201.59	178.79
	WEIGHTED AVERAGE FOR THE YEAR		796.00	316.61	149.17	132.83
==========	202-00504 Rem Exp Device		Lin Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	275.00	150.00	188.74	125.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	133.00	220.00	178.98	200.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,946.00	170.00	162.51	122.31
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	220.00	204.89	54.67
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	103.00	220.00	184.69	300.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	98.00	300.00	234.47	275.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,673.00	179.33	169.13	135.93
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	84.00	200.00	200.68	180.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	200.00	200.68	180.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	622.00	190.00	49.47	49.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	170.00	160.00	163.98	203.70
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	239.00	150.00	253.33	200.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	88.00	175.00	247.66	165.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,119.00	175.72	141.28	113.88
	WEIGHTED AVERAGE FOR THE YEAR		3,876.00	178.74	163.49	130.52
==========	202-00505 Rem Port of Present Structure		Sq Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,195.00	65.00	44.60	35.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00505	Rem Port of Present Structure		Sq Foot			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,195.00	65.00	44.60	35.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	110.00	150.00	174.47	112.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	298.00	35.50	117.04	250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		408.00	66.37	134.67	212.79
		WEIGHTED AVERAGE FOR THE YEAR		2,603.00	65.21	59.35	62.87
==========	202-00506	Removal of Waterproofing Membrane		Sq Yard			
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2,644.00	28.00	66.50	47.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,644.00	28.00	66.50	47.00
		WEIGHTED AVERAGE FOR THE YEAR		2,644.00	28.00	66.50	47.00
==========	202-00514	Removal of De-icing System		LUMP SUM			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	10000.00	76058.05	32000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	76058.05	32000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	76058.05	32000.00
==========	202-00520	Rem of Exp Joint Matl		Lin Foot			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	60.00	12.41	12.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		40.00	60.00	12.41	12.50
		WEIGHTED AVERAGE FOR THE YEAR		40.00	60.00	12.41	12.50
==========	202-00700	Rem Light Standard		Each			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	300.00	328.33	330.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00700 Rem Light Standard		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	545.00	334.81	347.72
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	529.69	334.63	346.61
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	500.00	545.25	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	500.00	545.25	750.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	618.90	617.33	617.33
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	53.00	500.00	628.60	771.38
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	1.00	373.00	591.67	555.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	807.45	807.45	807.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		114.00	652.43	663.76	780.13
	WEIGHTED AVERAGE FOR THE YEAR		131.00	636.28	570.68	726.95
==========	202-00705 Rem Light Standard Foundation		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	5.00	500.00	303.33	310.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	13.00	545.00	777.59	1274.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	532.50	710.48	1006.91
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	500.00	561.68	671.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	500.00	561.68	671.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	2.00	750.00	1080.12	975.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	724.69	722.85	722.85
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	200.00	843.10	810.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	807.45	807.45	807.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	789.42	833.85	806.10
	WEIGHTED AVERAGE FOR THE YEAR		84.00	724.03	753.90	844.30

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00710 Rem Power Pole		Each			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	5.00	500.00	611.23	700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	500.00	611.23	700.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	850.00	1083.33	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	850.00	1083.33	1500.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	1000.00	1260.17	503.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1000.00	1260.17	503.00
	WEIGHTED AVERAGE FOR THE YEAR		17.00	835.29	1096.91	678.24
==========	202-00715 Rem CCTV Pole		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	500.00	2303.33	420.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	2303.33	420.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	971.25	971.25	971.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	971.25	971.25	971.25
	WEIGHTED AVERAGE FOR THE YEAR		7.00	903.93	1415.28	892.50
==========	202-00720 Rem CCTV Camera		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	700.00	480.00	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	700.00	480.00	140.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	15.00	650.00	345.00	500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00720	Rem CCTV Camera		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	341.25	341.25	341.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		16.00	630.70	344.92	490.08
		WEIGHTED AVERAGE FOR THE YEAR		18.00	638.40	360.50	451.18
==========	202-00725	Rem Ex Lighting Sys		LUMP SUM			
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	14000.00	12946.14	12567.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	14000.00	12946.14	12567.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	14000.00	12946.14	12567.00
==========	202-00750	Rem Luminaire		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	6.00	100.00	57.79	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6.00	100.00	57.79	100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	100.00	232.00	66.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	400.00	273.25	150.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	53.00	100.00	222.75	150.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		64.00	104.69	225.49	136.88
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	250.00	156.58	75.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	105.80	105.53	105.53
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	404.25	404.25	404.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		64.00	371.29	323.66	360.33
		WEIGHTED AVERAGE FOR THE YEAR		134.00	231.81	235.57	241.95
==========	202-00800	Rem Overpass Mtd Sign Brkt		Each			
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	2500.00	516.50	750.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	2500.00	516.50	750.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2500.00	516.50	750.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00805 Rem Overhead Sign Str		Each			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	3.00	5000.00	7646.13	8292.25
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	5000.00	5050.00	4100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	5000.00	6348.06	6196.13
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	2000.00	7235.50	4500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2000.00	7235.50	4500.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	1.00	6200.00	3000.00	2500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	5621.87	3600.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	6500.00	6209.60	4908.40
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	5242.09	5242.09	5242.09
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5735.52	5324.36	4062.62
	WEIGHTED AVERAGE FOR THE YEAR		14.00	4353.01	6423.40	5101.95
==========	202-00806 Rem Walkway		Lin Foot			
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	331.00	6.00	99.63	7.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		331.00	6.00	99.63	7.50
	WEIGHTED AVERAGE FOR THE YEAR		331.00	6.00	99.63	7.50
==========	202-00810 Rem Ground Sign		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	3.00	150.00	168.58	287.16
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	88.00	85.00	45.99	35.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	9.00	150.00	53.33	55.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	6.00	150.00	103.00	79.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	19.00	100.00	87.44	100.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	42.00	85.00	178.75	50.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	100.00	222.00	275.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00810	Rem Ground Sign		Each			
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	100.00	558.75	415.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	5.00	105.00	168.75	260.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	289.00	60.00	63.84	36.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	15.00	150.00	98.66	75.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	3.00	60.00	103.89	100.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	79.00	100.00	89.00	50.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	125.00	362.12	124.23
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	21.00	120.00	86.50	90.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		644.00	82.63	84.17	67.99
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	100.00	150.75	83.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	8.00	150.00	214.75	310.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	26.00	93.36	84.22	77.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	34.00	75.00	95.00	100.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	7.00	150.00	89.54	93.14
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	160.00	50.00	50.00	50.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	27.00	180.00	281.33	184.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		264.00	76.85	90.42	82.08
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	100.00	97.02	125.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	175.00	133.00	275.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9.00	90.60	90.60	90.60
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	100.00	155.55	214.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	13.00	115.00	42.77	33.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	132.00	85.00	49.05	80.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	85.00	76.53	60.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	68.00	180.25	250.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		173.00	89.01	55.44	82.72
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	748.00	40.00	45.00	40.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	22.00	100.00	156.52	78.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	35.00	105.00	283.43	340.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	21.00	80.00	105.32	150.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	179.00	85.00	68.83	68.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	61.00	150.00	147.70	135.40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00810 Rem Ground Sign		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	4.00	100.00	153.00	194.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	108.23	70.80
ER052A-039	SH 170	11/15/18	8.00	250.00	90.42	80.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	34.00	106.60	81.19	81.19
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	3.00	90.00	121.20	65.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	16.00	100.00	86.29	90.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	144.00	80.00	28.21	25.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	12.00	75.00	220.41	231.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	95.00	112.70	113.55
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	248.00	40.00	64.67	39.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	212.00	42.64	42.64	42.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,855.00	60.49	76.96	59.29
	WEIGHTED AVERAGE FOR THE YEAR		2,936.00	68.50	79.23	64.63
==========	202-00815 Rem of Sign (Special)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	1225.00	1503.33	560.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1225.00	1503.33	560.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	5292.42	5292.42	5292.42
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5292.42	5292.42	5292.42
	WEIGHTED AVERAGE FOR THE YEAR		3.00	2580.81	2044.63	2137.47
==========	202-00821 Rem Sign Panel		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	24.00	70.00	53.81	32.61
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	43.00	80.00	35.99	40.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	100.00	36.00	28.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	11.00	100.00	55.75	53.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	879.00	79.00	45.19	25.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	80.00	82.63	98.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	23.00	40.00	36.78	40.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	150.00	380.00	135.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	15.00	65.00	33.28	31.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	68.00	100.00	42.55	35.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00821	Rem Sign Panel		Each			
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	1,300.00	50.00	34.86	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	50.00	57.47	84.94
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9.00	150.00	102.50	105.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,394.00	63.59	38.27	26.81
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2.00	100.00	104.75	27.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	100.00	123.25	83.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	16.00	51.64	78.88	42.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	50.00	60.00	70.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	14.00	51.00	66.27	81.09
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	50.00	76.00	76.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1,420.00	10.00	17.00	25.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	145.00	134.58	90.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,467.00	12.16	20.36	26.36
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	25.00	80.00	36.55	50.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	50.00	40.00	272.00	20.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		75.00	53.33	193.52	30.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	401.00	45.00	22.50	30.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	50.00	135.11	110.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	150.00	197.57	195.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	35.00	100.00	47.65	47.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	150.00	35.00	115.00	30.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	4.00	50.00	58.66	40.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	100.00	110.00	40.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	48.00	60.00	22.72	20.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	80.00	10.00	30.55	30.15
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	250.00	1285.70	203.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	67.00	10.00	50.33	70.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	45.00	50.00	79.67	80.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	608.00	30.00	37.00	24.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9.00	53.30	53.30	53.30
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,461.00	36.56	44.52	31.94
		WEIGHTED AVERAGE FOR THE YEAR		5,397.00	42.15	37.85	28.12

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00825 Rem Flashing Beacon		Each			
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	100.00	550.00	1300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	100.00	550.00	1300.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	186.00	417.75	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	186.00	417.75	750.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	143.00	474.43	1025.00
==========	202-00827 Rem of Pull Box		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	300.00	320.00	150.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	14.00	200.00	479.00	316.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	206.67	473.52	304.93
STAR400-347	Various intersections across	04/12/18	7.00	175.00	170.67	250.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	202.00	231.95	180.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1.00	200.00	164.34	164.37
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	12.00	300.00	415.00	280.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	248.90	307.06	259.73
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	300.00	500.00	500.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	233.33	233.33	233.33
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	6.00	200.00	234.50	243.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	26.00	350.00	331.25	305.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	220.00	2750.00	5000.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	15.00	300.00	66.00	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	302.98	426.32	667.05
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	250.00	194.71	175.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00827	Rem of Pull Box		Each	==========	==========	==========
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	21.00	400.00	225.00	300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	82.00	231.00	231.00	231.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		107.00	264.88	224.31	242.45
		WEIGHTED AVERAGE FOR THE YEAR		199.00	269.53	340.58	368.47
==========	202-00828	Rem Traf Sig Equipment		LUMP SUM	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	3000.00	4250.00	2500.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	60000.00	14895.00	6200.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	20000.00	10375.00	10800.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	27666.67	10562.14	6500.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	5000.00	4603.67	6586.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	30000.00	7309.26	5900.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	10000.00	15220.77	15363.07
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	10000.00	10666.67	10666.67
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	12500.00	9409.35	9974.85
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	15000.00	18487.50	23405.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	1500.00	9225.00	10000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	11000.00	10365.75	12500.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	9166.67	12111.00	15301.67
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	3000.00	2589.43	3000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	4549.12	4537.60	4537.60
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	35000.00	26048.39	8318.55
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	14183.04	12167.83	5285.38
		WEIGHTED AVERAGE FOR THE YEAR		13.00	15203.27	10806.12	9407.35
==========	202-00830	Rem Traf Sig Face		Each	==========	==========	==========
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	60.00	106.06	213.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	60.00	106.06	213.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	60.00	106.06	213.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00831 Rem Traf Sig Head		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	16.00	110.00	110.92	61.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	200.00	109.43	80.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	115.29	110.85	62.13
	WEIGHTED AVERAGE FOR THE YEAR		17.00	115.29	110.85	62.13
==========	202-00832 Rem of Sign Panel (Spec)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	1000.00	2036.67	560.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	2036.67	560.00
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	5.00	400.00	1087.50	800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	400.00	1087.50	800.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	625.00	1537.11	710.00
==========	202-00840 Rem Traf Sig Pole		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	433.83	235.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	433.83	235.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	433.83	235.00
==========	202-00842 Rem Mast Arm		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	435.83	235.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	435.83	235.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	435.83	235.00
==========	202-00848 Rem Traf Sig Control+Cab		Each			
STAR400-347	Various intersections across	04/12/18	25.00	750.00	1339.67	1500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00848	Rem Traf Sig Control+Cab		Each			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	2000.00	1251.25	1320.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		26.00	798.08	1335.19	1493.08
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1000.00	587.65	390.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	587.65	390.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	805.56	1290.69	1452.22
==========	202-00855	Rem Traf Sig Control Cab		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	1000.00	1670.00	560.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	1670.00	560.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	1250.00	1116.75	932.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		16.00	1250.00	1116.75	932.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1235.29	1141.52	910.12
==========	202-00860	Rem Ped Push Button		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	16.00	100.00	145.00	70.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	8.00	230.00	47.69	142.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		24.00	143.33	96.34	94.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	4.00	50.00	75.05	56.25
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	50.00	75.05	56.25
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	40.00	250.00	108.50	44.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		40.00	250.00	108.50	44.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-00860 Rem Ped Push Button		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	8.00	40.00	34.19	16.50
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	19.00	100.00	43.96	46.45
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	2.00	50.00	272.78	250.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	5.00	25.00	84.40	96.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	71.91	60.41	58.66
	WEIGHTED AVERAGE FOR THE YEAR		102.00	157.70	86.82	61.13
==========	202-00888 Rem Video Detect Sys		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	250.00	566.48	585.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	250.00	566.48	585.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	250.00	566.48	585.00
==========	202-00889 Rem of Detect Warning		Each			
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	13.00	1218.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	1218.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR		13.00	1218.00	500.00	500.00
==========	202-00895 Rem of Impact Attenuator		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1063.42	1063.42	1063.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1063.42	1063.42	1063.42
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1063.42	1063.42	1063.42
==========	202-00900 Rem Conc Footing		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	692.90	692.90	692.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	692.90	692.90	692.90
	WEIGHTED AVERAGE FOR THE YEAR		10.00	692.90	692.90	692.90

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01000 Rem Fence		Lin Foot	==========	==========	==========
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	62.80	3.00	40.65	31.29
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	160.00	5.00	24.70	7.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,649.00	2.00	2.11	2.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	396.00	1.75	12.41	20.15
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	125.00	2.00	16.38	15.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	530.00	1.50	5.08	5.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	9,896.00	1.45	0.48	0.50
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	50.00	3.00	8.80	9.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,868.80	1.59	1.32	1.89
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1,749.00	1.00	4.11	1.06
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,681.00	2.00	1.70	1.10
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,537.00	2.00	1.79	1.65
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	252.00	15.00	4.69	3.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,219.00	2.25	3.09	1.31
FBR060A-022	SH 60 over the South Platte	07/12/18	1,319.00	1.50	1.89	2.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	351.00	1.00	4.00	2.50
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	85,668.00	1.00	2.14	1.82
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	560.00	9.50	1.63	1.25
STA052A-040	SH 52: Antelope Creek	08/23/18	275.00	7.00	2.21	2.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,043.00	1.59	2.07	1.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,610.00	1.00	1.41	1.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		91,826.00	1.08	2.07	1.79
BR1131-006	SH 113 AT MP 11.5	10/11/18	560.00	2.00	2.94	2.50
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	432.00	5.00	2.03	2.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	165.00	3.68	3.73	3.73
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	95.00	2.00	3.20	5.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	340.00	3.00	3.21	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,592.00	3.20	2.84	2.75
	WEIGHTED AVERAGE FOR THE YEAR		112,505.80	1.24	1.98	1.79

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01030 Rem of Road Closure Gate		Each			
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	1000.00	3651.67	665.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	3651.67	665.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	929.63	892.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	929.63	892.50
	WEIGHTED AVERAGE FOR THE YEAR		6.00	1333.33	2290.65	816.67
==========	202-01035 Rem of Gate		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	410.00	349.20	300.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER144A-002	SH 144 East and West of Goodr	03/08/18	3.00	300.00	206.30	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	327.50	226.72	150.00
FBR060A-022	SH 60 over the South Platte	07/12/18	6.00	850.00	153.51	120.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	4.00	250.00	715.00	195.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	610.00	233.73	150.00
	WEIGHTED AVERAGE FOR THE YEAR		14.00	529.29	231.66	150.00
==========	202-01130 Rem Gdrail Ty 3		Lin Foot			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	7,688.00	6.00	4.13	4.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	134.00	5.00	13.50	12.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	26,196.00	5.00	3.60	3.50
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	5,368.00	5.00	4.33	4.50
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	550.00	5.00	9.61	5.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	122.00	4.00	19.38	19.75
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	11,239.00	3.50	3.50	3.50
ER1151-033	PR SH 115-MP 34.7	01/25/18	103.00	9.00	30.12	40.00
ER1151-034	PR SH 115-MP 40.5					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01130	Rem Gdrail Ty 3		Lin Foot	==========	==========	==========
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	132.00	5.00	13.56	5.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	7,630.00	4.00	6.32	5.99
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	172.00	7.00	15.78	10.07
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,042.00	6.00	2.66	3.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	86.00	5.00	14.71	12.85
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	31.00	4.00	28.31	27.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,222.00	3.50	6.14	4.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	191.00	18.00	8.51	8.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	10,867.00	8.00	4.20	4.26
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	287.50	4.00	5.78	6.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		75,060.50	5.26	4.63	4.14
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	747.00	4.25	10.04	17.93
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	398.00	10.00	8.62	7.70
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12,725.00	5.00	2.74	2.65
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,345.00	5.00	9.67	6.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,071.00	5.00	4.14	3.56
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16,286.00	5.09	4.57	3.85
FBR060A-022		SH 60 over the South Platte	07/12/18	590.00	10.00	4.69	4.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4,520.00	4.00	2.70	2.70
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	722.00	6.73	6.73	6.73
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,320.00	5.00	4.29	5.75
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	140.00	12.00	8.66	10.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,645.00	4.75	5.54	5.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	40.00	4.00	58.25	29.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8,977.00	5.02	4.99	4.21
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	25.00	5.00	37.00	37.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	900.00	4.00	9.48	8.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1,400.00	5.00	3.63	3.50
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	25.00	30.00	17.50	25.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	11,676.00	4.00	2.80	2.55
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2,063.00	4.50	4.31	4.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01130 Rem Gdrail Ty 3		Lin Foot	==========	==========	==========
NHPP0702-366	I-70 Avon to Vail	11/08/18	36,516.00	3.75	3.66	3.60
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	966.00	4.00	4.03	3.99
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	272.00	7.00	6.87	4.72
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,244.00	4.53	3.31	3.31
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	100.00	5.00	19.67	10.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	2,680.00	8.00	4.83	3.65
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	305.00	10.00	10.35	9.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	600.00	4.00	6.28	9.75
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	12.00	8.00	110.96	29.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	42,083.00	4.14	4.14	4.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		101,867.00	4.14	3.99	3.83
	WEIGHTED AVERAGE FOR THE YEAR		202,190.50	4.67	4.40	3.96
==========	202-01135 Rem Gdrail Thrie Beam		Lin Foot	==========	==========	==========
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	526.00	7.00	4.68	5.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	19.00	20.00	29.75	27.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		545.00	7.45	5.56	5.77
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,817.00	4.45	4.45	4.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,817.00	4.45	4.45	4.45
	WEIGHTED AVERAGE FOR THE YEAR		3,362.00	4.94	4.93	4.66
==========	202-01140 Rem Gdrail Ty 4		Lin Foot	==========	==========	==========
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	960.00	20.00	20.64	9.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	850.00	20.00	9.00	9.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	480.00	15.00	25.71	4.36
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	647.00	28.00	19.50	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,937.00	20.95	21.24	11.33
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	23,468.00	11.00	20.78	16.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,468.00	11.00	20.78	16.00
	WEIGHTED AVERAGE FOR THE YEAR		26,405.00	12.11	20.82	15.48

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01170 Rem Gdrail Ty 7		Lin Foot			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	80.00	35.00	63.69	22.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	35.00	63.69	22.25
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	25.00	82.50	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	25.00	82.50	40.00
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	930.00	52.00	111.50	53.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	50.00	50.00	44.62	23.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,171.00	23.10	23.10	23.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,151.00	29.90	55.36	29.80
	WEIGHTED AVERAGE FOR THE YEAR		4,241.00	29.98	55.93	29.69
==========	202-01200 Rem Tensioned Cable Barrier		Lin Foot			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	29,070.00	3.36	3.36	3.36
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		29,070.00	3.36	3.36	3.36
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,421.00	3.33	3.33	3.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,421.00	3.33	3.33	3.33
	WEIGHTED AVERAGE FOR THE YEAR		41,491.00	3.35	3.35	3.35
==========	202-01300 Rem End Anchorage		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	76.00	300.00	398.36	400.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	350.00	420.00	400.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	61.00	200.00	185.71	183.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-01300 Rem End Anchorage		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	30.00	300.00	293.00	195.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	300.00	191.48	200.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	250.00	899.63	927.25
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	48.00	200.00	190.00	190.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	280.00	428.76	417.15
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	220.00	337.95	400.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	265.00	447.75	420.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	2.00	1500.00	376.65	390.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	230.00	205.00	215.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		258.00	259.94	312.52	285.87
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	4.00	350.00	303.94	287.20
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	4.00	400.00	434.06	137.50
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	71.00	215.00	291.94	325.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	300.00	2228.33	320.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	280.00	241.85	210.39
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	233.80	334.84	309.94
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	868.64	868.64	868.64
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	250.00	165.00	125.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	300.00	233.52	325.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	270.00	306.05	290.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	328.86	247.90	275.86
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	14.00	200.00	362.50	350.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	28.00	300.00	328.19	300.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	6.00	300.00	257.28	156.84
NHPP0702-366	I-70 Avon to Vail	11/08/18	61.00	200.00	194.63	210.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	200.00	212.67	210.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	7.00	186.56	207.87	207.87
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	250.00	685.00	1000.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	31.00	350.00	260.00	220.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	2.00	350.00	365.84	500.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	23.00	1301.36	1301.36	1301.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		181.00	386.67	310.19	393.96
	WEIGHTED AVERAGE FOR THE YEAR		542.00	300.80	312.71	325.28

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04000 Plug Structure		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2000.00	5000.00	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	2000.00	5000.00	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	2000.00	5000.00	5000.00
==========	202-04001 Plug Culvert		Each			
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	2500.00	1287.50	1112.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2500.00	1287.50	1112.50
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1500.00	11433.14	7750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.00	11433.14	7750.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	14.00	800.00	925.24	347.88
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2186.35	2186.73	2186.73
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	1500.00	1800.00	500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	10.00	2500.00	4071.24	3200.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1500.00	1605.48	2231.41
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.00	1531.66	1750.04	1572.14
	WEIGHTED AVERAGE FOR THE YEAR		30.00	1562.88	2127.28	1762.75
==========	202-04002 Clean Culvert		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	3000.00	2130.07	1950.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	4.00	1500.00	1718.84	1500.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	1500.00	7673.54	1000.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	1400.00	2017.35	3208.89
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	30.00	2000.00	1891.88	1500.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2000.00	10366.67	8000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	1668.83	2047.83	2471.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04002 Clean Culvert		Each			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	2.00	2500.00	2857.20	500.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	6.00	2500.00	1620.00	1800.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	7.00	2500.00	1650.00	1800.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	1000.00	4545.22	2100.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	67.00	1000.00	2138.69	1369.75
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	5.00	1350.00	2266.67	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		89.00	1272.47	2155.95	1422.73
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	3.00	1800.00	1857.25	2500.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	50000.00	38500.00	38500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	21080.00	3951.12	16900.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	16.00	1000.00	2610.32	2080.97
NHPP0702-366	I-70 Avon to Vail	11/08/18	8.00	3000.00	5173.71	3000.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	3.00	4000.00	2683.14	2366.27
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	2929.50	3038.49	3038.49
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	67.00	2000.00	2425.48	1361.90
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	10.00	2000.00	1701.47	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	2015.91	2606.01	1618.48
	WEIGHTED AVERAGE FOR THE YEAR		279.00	2024.62	2289.01	2065.32
==========	202-04004 Plug Culvert (Spec)		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	1918.79	1919.12	1919.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1918.79	1919.12	1919.12
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1918.79	1919.12	1919.12
==========	202-04005 Clean Valve Box		Each			
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	77.00	300.00	278.49	273.95
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		77.00	300.00	278.49	273.95

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04005 Clean Valve Box		Each			
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	49.00	200.00	249.21	236.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49.00	200.00	249.21	236.85
	WEIGHTED AVERAGE FOR THE YEAR		126.00	261.11	267.10	259.52
==========	202-04008 Clean Culvert		Lin Foot			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,763.00	26.62	26.62	26.62
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,763.00	26.62	26.62	26.62
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,962.00	22.60	22.60	22.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,962.00	22.60	22.60	22.60
	WEIGHTED AVERAGE FOR THE YEAR		11,725.00	24.92	24.92	24.92
==========	202-04010 Clean Inlet		Each			
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	15.00	1000.00	354.35	367.06
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1000.00	354.35	367.06
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	50.00	91.00	384.50	330.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	91.00	384.50	330.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	9.00	1000.00	500.00	500.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	24.00	1000.00	246.21	55.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1000.00	261.14	176.36
	WEIGHTED AVERAGE FOR THE YEAR		98.00	536.22	316.61	283.94

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-04041 Clean Box Girder (F & D)		Sq Foot			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	29,209.00	4.00	5.85	5.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,209.00	4.00	5.85	5.00
	WEIGHTED AVERAGE FOR THE YEAR		29,209.00	4.00	5.85	5.00
==========	202-04050 Clean Exp Joint		Lin Foot			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	92.00	30.00	26.45	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	30.00	26.45	10.00
	WEIGHTED AVERAGE FOR THE YEAR		92.00	30.00	26.45	10.00
==========	202-05006 Sawing Concrete (6 In)		Lin Foot			
STAR400-347	Various intersections across	04/12/18	99.00	35.00	39.37	40.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		99.00	35.00	39.37	40.10
	WEIGHTED AVERAGE FOR THE YEAR		99.00	35.00	39.37	40.10
==========	202-05008 Sawing Concrete (8 In)		Lin Foot			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	38.00	150.00	22.62	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	150.00	22.62	20.00
	WEIGHTED AVERAGE FOR THE YEAR		38.00	150.00	22.62	20.00
==========	202-05019 Sawing Concrete (Spec)		Lin Foot			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,240.00	5.25	5.25	5.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,240.00	5.25	5.25	5.25
	WEIGHTED AVERAGE FOR THE YEAR		8,240.00	5.25	5.25	5.25
==========	202-05026 Sawing Asphalt Mat (6 In)		Lin Foot			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	568.00	7.30	7.00	10.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		568.00	7.30	7.00	10.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-05026 Sawing Asphalt Mat (6 In)		Lin Foot			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	60.00	3.00	11.00	10.64
STAR400-347	Various intersections across	04/12/18	74.00	20.00	40.84	43.51
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	2,894.00	4.00	2.55	2.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,028.00	4.37	3.44	3.81
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	3,469.00	3.50	2.82	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,469.00	3.50	2.82	3.00
	WEIGHTED AVERAGE FOR THE YEAR		7,065.00	4.18	3.36	3.95
==========	202-05030 Sawing Asphalt Mat (10 In)		Lin Foot			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	504.00	20.00	6.04	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		504.00	20.00	6.04	5.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	52,500.00	3.31	3.31	3.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		52,500.00	3.31	3.31	3.31
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	132,673.00	3.15	3.15	3.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		132,673.00	3.15	3.15	3.15
	WEIGHTED AVERAGE FOR THE YEAR		185,677.00	3.24	3.23	3.20
==========	202-05100 Sandblasting Reinf Steel		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	40.00	2497.50	2400.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-05100	Sandblasting Reinf Steel		Sq Yard			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	349.00	25.00	15.61	27.75
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	414.00	25.00	22.20	11.44
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	289.00	25.00	20.41	30.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,054.00	25.03	21.51	26.46
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	40.00	97.09	96.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	40.00	97.09	96.00
		WEIGHTED AVERAGE FOR THE YEAR		1,058.00	25.09	21.71	26.72
==========	202-05150	Sandblasting		Sq Foot			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,000.00	2.50	2.78	3.96
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,000.00	2.50	2.78	3.96
		WEIGHTED AVERAGE FOR THE YEAR		5,000.00	2.50	2.78	3.96
==========	202-05300	Rem and Disposal of Paint		LUMP SUM			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	8000.00	3326.35	2500.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	10000.00	24375.78	489.27
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	125000.00	121318.75	60000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	47666.67	46697.41	20996.42
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	12400.00	17018.51	3000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	12400.00	17018.51	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	38850.00	39952.20	16497.32
==========	202-06000	Rem Detour		LUMP SUM			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	40000.00	76111.11	85000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	40000.00	76111.11	85000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40000.00	76111.11	85000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	202-06530 Clean Drain Pipe (Spec)		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	5.00	530.00	2503.50	2139.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	530.00	2503.50	2139.26
	WEIGHTED AVERAGE FOR THE YEAR		5.00	530.00	2503.50	2139.26
==========	203-00000 Uncl Excav		Cubic Yard			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	70.00	29.21	43.41
ER1151-033	PR SH 115-MP 34.7	01/25/18	5,500.00	18.00	13.86	1.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,550.00	18.47	13.92	1.38
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	2,750.00	25.00	30.67	14.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,750.00	25.00	30.67	14.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	22.00	50.00	108.12	44.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	50.00	108.12	44.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	747.00	25.00	67.00	35.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	510.00	40.00	47.69	13.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	53.00	35.00	104.96	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,310.00	31.24	59.54	25.83
	WEIGHTED AVERAGE FOR THE YEAR		9,632.00	22.14	27.58	8.41
==========	203-00010 Uncl Excav (CIP)		Cubic Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	75.00	15.00	152.50	140.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00010 Uncl Excav (CIP)		Cubic Yard			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,511.00	25.00	34.69	27.75
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	4,747.00	51.44	60.00	60.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	8,570.00	18.00	25.51	16.21
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	387.00	50.00	36.10	31.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	44,227.00	17.00	25.53	10.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	617.00	40.00	33.75	36.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	25,823.00	31.41	39.00	39.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,210.00	25.00	30.00	44.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		87,167.00	23.80	26.95	23.09
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	2,624.00	15.00	45.70	35.00
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3,794.00	40.00	15.00	15.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	2,859.00	10.00	13.13	11.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	130.00	20.00	46.30	55.21
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	826.00	75.00	116.00	116.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	24.00	140.00	305.00	140.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	8,833.00	11.00	15.37	5.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,090.00	20.16	18.88	17.56
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1,185.00	50.00	89.39	61.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	793.00	33.50	27.92	21.50
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	5,099.00	20.00	10.50	10.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2,402.00	30.00	22.88	18.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,479.00	27.41	21.19	19.36
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	90.00	80.00	51.00	32.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	3,469.00	22.00	30.47	21.50
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	2,632.00	18.00	32.24	22.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	2,953.00	50.00	29.68	23.35
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	840.00	40.00	46.33	35.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	7,312.00	20.00	20.28	11.71
ER052A-039	SH 170	11/15/18	91.00	75.00	47.81	48.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	54.40	140.00	83.00	83.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	2.00	500.00	614.15	837.45
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	18,397.00	10.00	10.37	7.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00010	Uncl Excav (CIP)		Cubic Yard			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	23,020.00	25.00	20.51	15.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		58,860.40	20.95	19.91	13.85
		WEIGHTED AVERAGE FOR THE YEAR		174,596.40	22.64	23.28	19.17
==========	203-00040	Uncl Excav (Spec)		Cubic Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30,769.00	12.39	12.39	12.39
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		30,769.00	12.39	12.39	12.39
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,319.00	18.69	18.69	18.69
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12,319.00	18.69	18.69	18.69
		WEIGHTED AVERAGE FOR THE YEAR		43,088.00	14.19	14.19	14.19
==========	203-00050	Unsuitable Material		Cubic Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	250.00	50.00	57.15	48.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	65.00	25.00	92.11	60.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	612.00	46.00	35.72	18.32
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	207.00	20.00	35.60	15.12
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,134.00	40.93	40.51	26.67
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	40.00	69.78	13.20
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10.00	40.00	69.78	13.20
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,500.00	34.86	34.86	34.86
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,500.00	34.86	34.86	34.86

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00050 Unsuitable Material		Cubic Yard			
BR1131-006	SH 113 AT MP 11.5	10/11/18	100.00	30.00	38.26	50.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	500.00	38.00	54.54	40.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	35.00	50.00	74.41	68.81
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,350.00	35.18	35.19	35.19
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	915.00	15.00	29.71	15.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,000.00	48.30	48.30	48.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,900.00	36.51	38.15	37.05
	WEIGHTED AVERAGE FOR THE YEAR		10,544.00	36.60	38.68	35.39
==========	203-00060 Emb Matl (CIP)		Cubic Yard			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	40.00	50.00	121.68	68.35
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2,575.00	16.75	36.33	29.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	440.00	50.00	55.55	30.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	10,679.00	15.00	21.10	30.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	6,495.00	20.00	23.35	14.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	778.00	60.00	47.43	25.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,142.00	60.00	62.86	52.86
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	5,744.00	25.00	53.60	42.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	72,857.00	15.00	15.74	7.49
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	307.00	35.00	56.70	45.39
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		101,057.00	17.02	18.67	13.68
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	8,911.00	25.00	14.00	13.14
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	97.00	26.00	9.67	15.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,603.00	17.50	10.00	5.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	20,771.00	26.00	13.50	11.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1,289.00	35.00	55.06	41.86
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	48,000.00	19.00	19.00	19.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		80,671.00	21.70	17.09	16.38
FBR060A-022	SH 60 over the South Platte	07/12/18	28,222.00	9.50	17.18	12.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00060 Emb Matl (CIP)		Cubic Yard			
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	883.00	20.00	45.88	15.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	44,456.00	11.15	11.15	11.15
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	6.00	200.00	205.58	200.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	14,784.00	10.00	12.76	12.00
STA052A-040	SH 52: Antelope Creek	08/23/18	973.00	25.00	45.42	35.50
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	51.00	40.00	80.63	90.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	10,424.00	15.00	21.03	21.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	13.00	150.00	71.25	21.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		99,812.00	11.17	17.00	12.87
BR1131-006	SH 113 AT MP 11.5	10/11/18	2,247.00	13.50	33.03	14.77
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	1,122.00	26.00	65.48	115.97
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	25,242.00	20.00	25.50	18.99
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	357.00	40.00	36.89	21.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	840.00	45.00	112.75	230.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	52,992.00	9.00	18.31	15.54
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	20,397.00	34.12	34.11	34.11
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	5.00	75.00	280.00	85.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	2,004.00	35.00	37.49	42.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	1,543.00	30.00	55.54	40.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	35.00	150.00	82.42	50.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	6,752.00	14.00	30.00	28.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	397,958.00	12.00	12.00	12.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		511,494.00	13.26	18.89	14.61
	WEIGHTED AVERAGE FOR THE YEAR		793,034.00	14.33	18.18	14.46
==========	203-00062 Emb Matl (CIP) (Spec)		Cubic Yard			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	602.00	17.00	31.01	32.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		602.00	17.00	31.01	32.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	3,932.00	25.00	25.95	27.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,932.00	25.00	25.95	27.42
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	108,944.00	19.60	19.60	19.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		108,944.00	19.60	19.60	19.60

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00062 Emb Matl (CIP) (Spec)		Cubic Yard			
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	50.00	24.35	12.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,200.00	50.00	24.35	12.30
	WEIGHTED AVERAGE FOR THE YEAR		114,678.00	20.09	21.63	19.86
==========	203-00065 Emb Matl (CIP) (R20)		Cubic Yard			
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	200.00	25.00	112.50	40.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	37.00	125.00	101.88	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		237.00	40.61	109.63	49.37
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	14,719.00	12.00	16.93	11.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,719.00	12.00	16.93	11.25
	WEIGHTED AVERAGE FOR THE YEAR		14,956.00	12.45	17.79	11.85
==========	203-00066 Emb Matl (CIP) (R40)		Cubic Yard			
ER1151-033	PR SH 115-MP 34.7	01/25/18	5,500.00	20.00	18.57	1.10
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,500.00	20.00	18.57	1.10
FBR060A-022	SH 60 over the South Platte	07/12/18	8,581.00	14.00	17.59	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,581.00	14.00	17.59	12.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4,155.00	25.00	33.65	25.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,155.00	25.00	33.65	25.65
	WEIGHTED AVERAGE FOR THE YEAR		18,236.00	18.32	21.10	11.82

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00100 Muck Excav		Cubic Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	2,661.00	25.00	41.88	40.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	995.00	40.00	35.49	11.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	351.00	40.00	47.22	41.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	40.00	44.00	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,407.00	30.94	39.94	32.44
FBR060A-022	SH 60 over the South Platte	07/12/18	2,000.00	32.00	28.49	33.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	250.00	30.00	66.50	85.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	42.00	34.39	33.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	25.00	40.00	102.03	60.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	1,000.00	40.00	35.50	22.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	20.00	26.00	132.50	200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,495.00	34.74	31.36	34.72
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	50.00	20.00	98.00	50.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	250.00	70.00	38.60	35.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,000.00	25.00	24.41	15.72
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,300.00	33.46	30.98	20.75
	WEIGHTED AVERAGE FOR THE YEAR		9,202.00	32.74	34.74	31.66
==========	203-00210 Borrow (CIP)		Cubic Yard			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	338.00	33.00	27.83	33.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	39,933.00	19.86	19.86	19.86
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		40,271.00	19.97	20.25	19.97
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,666.00	30.14	30.14	30.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,666.00	30.14	30.14	30.14
	WEIGHTED AVERAGE FOR THE YEAR		49,937.00	21.94	22.10	21.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-00400	Rock Excav		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4,650.00	55.00	34.84	20.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	10.00	100.00	330.89	421.78
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,660.00	55.10	34.99	20.86
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,400.00	35.00	30.00	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,400.00	35.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		6,060.00	50.45	34.20	21.82
==========	203-00440	Rock Excav (Spec)		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	200.00	95.00	74.11	60.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		200.00	95.00	74.11	60.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	95.00	74.11	60.00
==========	203-00510	Rock Fill (Spec)		Cubic Yard			
ER144A-002		SH 144 East and West of Goodr	03/08/18	26,158.00	75.00	75.71	65.57
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		26,158.00	75.00	75.71	65.57
		WEIGHTED AVERAGE FOR THE YEAR		26,158.00	75.00	75.71	65.57
==========	203-00599	Rock Scaler		Hour			
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	144.00	150.00	263.50	285.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		144.00	150.00	263.50	285.00
		WEIGHTED AVERAGE FOR THE YEAR		144.00	150.00	263.50	285.00
==========	203-01100	Proof Rolling		Hour			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	120.00	103.25	100.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01100 Proof Rolling		Hour			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	160.57	100.00	100.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	122.00	117.88	87.57
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	138.37	100.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	130.15	113.43	94.60
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	130.00	129.38	220.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	130.00	129.38	220.00
FBR060A-022	SH 60 over the South Platte	07/12/18	40.00	110.00	122.46	80.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	152.25	152.25	152.25
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	20.00	109.00	84.35	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		260.00	142.42	120.57	135.58
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	12.00	100.00	147.15	135.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	100.00	148.27	129.47
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	40.00	130.00	88.67	85.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	200.00	152.25	152.25	152.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		272.00	142.83	134.31	139.92
	WEIGHTED AVERAGE FOR THE YEAR		664.00	140.14	123.66	136.77
==========	203-01140 Rolling		Hour			
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	100.00	100.00	100.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	130.00	121.13	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	115.00	116.90	100.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	20.00	120.00	136.74	130.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	40.00	90.00	101.83	100.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01140	Rolling		Hour			
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	20.00	90.00	94.10	80.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		80.00	97.50	110.79	102.75
		WEIGHTED AVERAGE FOR THE YEAR		120.00	103.33	112.49	101.83
==========	203-01500	Blading		Hour			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	50.00	170.00	153.27	170.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	140.00	148.03	100.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	125.00	135.50	92.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	96.00	151.00	146.99	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	70.00	145.00	172.50	155.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	246.77	188.00	188.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	150.00	125.00	125.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	48.00	135.00	144.89	170.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	52.00	116.92	172.03	165.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	148.00	170.61	189.55
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	130.00	159.42	128.35
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	70.00	140.00	137.81	130.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	130.00	160.55	125.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	250.00	145.00	157.34	150.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	60.00	140.00	176.28	125.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	230.70	100.00	100.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	175.00	130.00	130.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		882.00	146.78	157.15	142.79
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	150.00	167.90	125.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	150.00	138.19	107.45
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	134.00	134.50	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	190.00	150.00	120.00	100.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	135.00	130.43	91.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	10.00	150.00	150.32	161.29
MTCE R100-312		R1 CHIP SEAL	05/17/18	35.00	146.83	250.00	250.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	140.00	130.00	149.64	125.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		520.00	142.59	146.22	120.90
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	125.00	148.19	125.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01500	Blading		Hour			
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	30.00	130.00	161.75	87.50
STA052A-040		SH 52: Antelope Creek	08/23/18	30.00	127.00	140.83	125.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	70.00	150.00	89.69	120.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	134.00	155.37	180.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		186.00	137.47	139.21	128.90
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	115.00	153.12	100.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	20.00	140.00	109.00	125.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	145.00	140.56	123.47
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	145.00	127.62	150.87
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	140.00	166.07	190.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	40.00	135.00	167.29	130.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	135.00	158.80	155.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	40.00	150.00	144.37	102.60
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	40.00	150.00	130.56	121.11
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3.00	200.00	138.67	100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	30.00	135.00	155.51	127.05
ER052A-039		SH 170	11/15/18	10.00	140.00	155.17	133.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	207.87	207.90	207.90
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	150.00	109.60	125.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	20.00	160.00	148.00	140.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	40.00	120.00	113.58	150.75
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	110.00	181.44	137.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	20.00	130.00	125.68	110.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	200.00	140.00	125.96	115.24
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	150.00	150.00	166.00	143.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	70.00	150.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,015.00	141.13	149.79	136.69
		WEIGHTED AVERAGE FOR THE YEAR		2,603.00	143.08	150.96	135.05
==========	203-01510	Backhoe		Hour			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	150.00	129.28	85.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	36.00	135.00	141.38	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	150.00	124.50	110.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	284.05	210.00	210.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	48.00	125.00	146.95	160.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	24.00	100.00	133.69	155.00
ER1151-034		PR SH 115-MP 40.5					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01510	Backhoe		Hour			
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	140.00	135.80	125.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	160.00	155.10	83.24
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	140.00	129.04	115.48
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	70.00	140.00	126.18	160.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	140.00	126.76	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	165.00	129.88	97.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	150.00	90.67	90.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	293.51	200.00	200.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		480.00	155.21	133.62	125.68
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	150.00	162.80	166.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	130.00	132.23	113.45
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	163.00	140.50	50.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	190.00	120.00	115.00	50.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	141.88	137.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		355.00	132.87	137.31	83.93
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	100.00	116.47	85.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	150.00	157.21	87.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	100.00	199.50	199.50	199.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	185.00	225.00	200.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	140.00	134.49	115.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	160.00	88.28	140.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	163.00	148.36	150.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	125.00	110.00	110.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		336.00	161.67	136.75	146.90
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	10.00	150.00	83.50	90.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	150.00	109.26	83.30
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	125.00	138.62	118.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	160.00	198.74	265.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	106.60	106.62	106.62
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	125.00	149.86	138.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	120.00	148.63	63.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01510 Backhoe		Hour			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	200.90	200.90	200.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		552.00	153.72	175.14	187.86
	WEIGHTED AVERAGE FOR THE YEAR		1,723.00	151.39	144.96	141.14
==========	203-01515 Backhoe (Landscaping)		Hour			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20.00	200.00	117.50	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	200.00	117.50	75.00
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	32.00	135.00	136.67	180.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	135.00	136.67	180.00
	WEIGHTED AVERAGE FOR THE YEAR		52.00	160.00	127.95	139.62
==========	203-01549 Pump		Hour			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	40.00	250.00	315.00	300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	250.00	315.00	300.00
	WEIGHTED AVERAGE FOR THE YEAR		40.00	250.00	315.00	300.00
==========	203-01550 Dozing		Hour			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	10.00	150.00	187.50	190.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	36.00	180.00	152.29	115.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	180.00	163.75	135.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	24.00	120.00	176.25	250.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	200.00	196.65	150.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	175.00	198.52	299.83
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	200.00	178.70	159.94
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	50.00	150.00	188.43	150.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01550	Dozing		Hour			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	200.00	157.05	110.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	175.00	148.88	103.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	200.00	175.00	177.51	150.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	225.06	110.00	110.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	130.00	140.00	130.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		594.00	174.35	169.34	143.09
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	190.00	198.60	228.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	130.00	160.55	134.45
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	120.00	195.00	170.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	193.00	149.00	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	80.00	150.00	140.00	100.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	150.00	135.00	154.82	125.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		395.00	150.43	160.74	138.28
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	130.00	159.59	110.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	150.00	188.59	87.50
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	150.00	121.77	145.30
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	170.00	99.84	135.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	193.00	163.62	180.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		166.00	164.46	149.84	140.19
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	150.00	162.41	100.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	150.00	197.70	208.10
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	190.00	228.55	285.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3.00	200.00	142.17	95.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	142.85	142.86	142.86
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	180.00	161.04	99.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		293.00	167.97	178.01	161.79
		WEIGHTED AVERAGE FOR THE YEAR		1,448.00	165.40	165.72	145.23
==========	203-01555	Dozing (Landscaping)		Hour			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	220.00	160.00	90.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	220.00	160.00	90.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	220.00	160.00	90.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01582 Truck (Dump)		Hour			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	10.00	120.00	114.25	125.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20.00	115.00	107.50	85.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	153.51	135.00	135.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	115.00	100.00	100.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	100.00	113.05	81.75
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	120.00	113.10	100.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	143.51	100.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		142.00	121.21	110.84	100.04
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	60.00	120.00	118.05	106.25
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	120.00	102.98	85.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	120.00	114.88	100.94
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	30.00	100.00	113.82	87.50
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	300.00	192.50	135.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	150.00	120.66	99.38
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	10.00	120.00	102.50	120.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	20.00	155.00	113.04	137.34
NHPP0702-366	I-70 Avon to Vail	11/08/18	360.00	115.00	128.13	125.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	10.00	85.00	138.44	156.88
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	117.27	117.27	117.27
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	116.46	126.91	125.47
	WEIGHTED AVERAGE FOR THE YEAR		702.00	119.73	122.09	116.04
==========	203-01590 Front End Loader (Rubber)		Hour			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20.00	150.00	125.50	97.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	210.80	160.00	160.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	120.00	175.00	128.20	150.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01590 Front End Loader (Rubber)		Hour			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	197.07	100.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		172.00	177.16	127.64	138.72
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	30.00	150.00	183.00	248.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	150.00	183.00	248.50
FBR060A-022	SH 60 over the South Platte	07/12/18	40.00	100.00	127.90	120.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	20.00	175.00	118.75	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	125.00	126.59	121.67
NHPP0702-366	I-70 Avon to Vail	11/08/18	330.00	135.00	183.18	165.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		330.00	135.00	183.18	165.00
	WEIGHTED AVERAGE FOR THE YEAR		592.00	146.99	157.19	157.20
==========	203-01594 Combination Loader		Hour			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	100.00	102.25	104.50
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	30.00	120.00	111.75	97.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	125.00	85.00	85.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	48.00	125.00	122.06	110.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	40.00	100.00	122.49	115.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	145.00	140.22	95.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	155.00	123.67	104.43
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	130.00	122.33	120.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	14.00	150.00	110.00	100.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	16.00	150.00	146.04	99.24
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	20.00	120.00	156.21	142.41
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	137.79	100.00	100.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4.00	150.00	160.58	245.73
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		362.00	127.23	123.24	111.02

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01594 Combination Loader		Hour			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	25.00	125.00	111.57	92.45
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	120.00	98.30	75.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	80.00	110.00	80.00	75.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	109.00	126.50
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	110.00	132.31	97.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	150.00	230.00	230.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		265.00	120.47	110.58	101.10
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	50.00	100.00	130.72	87.50
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	40.00	125.00	131.67	145.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	140.00	113.23	139.70
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	40.00	154.00	112.07	110.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	150.00	111.60	85.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	110.00	89.69	120.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	120.00	124.07	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	130.21	119.40	116.08
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	20.00	150.00	111.21	93.64
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	150.00	130.00	128.67	102.60
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	20.00	120.00	109.72	99.44
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	200.00	160.00	127.00	74.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	125.00	127.79	111.32
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	4.00	150.00	155.00	155.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	127.93	127.94	127.94
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	140.00	132.50	165.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	125.00	118.03	149.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	100.00	100.00	112.57	64.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		594.00	135.38	124.07	92.08
	WEIGHTED AVERAGE FOR THE YEAR		1,511.00	129.82	120.35	102.80
==========	203-01597 Potholing		Hour			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	300.00	450.61	601.21

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01597	Potholing		Hour			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	200.00	260.00	240.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	250.00	266.67	225.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	100.00	250.00	288.13	350.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	80.00	240.00	265.00	320.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	30.00	220.00	229.60	225.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	234.00	248.50	200.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	235.00	288.75	290.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	6.00	350.89	263.00	263.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	20.00	250.00	206.25	190.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	250.00	360.00	360.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	205.00	224.72	270.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	16.00	125.00	276.34	215.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10.00	230.00	278.50	299.50
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	125.00	259.32	288.85
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	300.00	264.78	225.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	250.00	120.00	140.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	40.00	400.00	300.31	240.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	225.00	254.79	275.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	8.00	220.00	220.00	215.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	100.00	220.00	320.38	303.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	24.00	200.00	208.86	226.25
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	40.00	300.00	934.00	325.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	200.00	268.22	250.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	250.00	131.43	200.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	200.00	361.67	260.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	12.00	200.00	337.94	325.87
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	10.00	328.04	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	80.00	200.00	257.50	215.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	10.00	200.00	246.67	234.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,150.00	237.70	273.52	255.42
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	225.00	207.67	158.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	16.00	250.00	263.27	323.13
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	210.00	186.67	200.00
STAR400-347		Various intersections across	04/12/18	260.00	200.00	160.00	5.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	230.00	242.50	250.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	120.00	200.00	205.00	250.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	20.00	250.00	269.16	352.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	30.00	200.00	211.25	235.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	220.00	271.25	325.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	200.00	191.33	175.33
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	40.00	500.00	610.00	610.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01597 Potholing		Hour			
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	200.00	288.75	162.50
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	250.00	323.33	290.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		766.00	224.80	220.35	181.49
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	40.00	220.00	250.00	250.00
FBR060A-022	SH 60 over the South Platte	07/12/18	100.00	175.00	240.58	235.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	80.00	300.00	294.92	344.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	16.00	200.00	285.14	250.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	24.00	250.00	200.00	200.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	40.00	200.00	202.83	185.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	130.00	280.00	290.97	312.90
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	600.00	272.32	272.32	272.32
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	10.00	660.00	289.29	310.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	80.00	200.00	232.50	200.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	120.00	250.00	226.60	235.70
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	20.00	220.00	234.50	193.00
STA052A-040	SH 52: Antelope Creek	08/23/18	8.00	220.00	245.83	215.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	60.00	170.00	242.97	240.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	255.00	216.05	150.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	40.00	215.00	225.00	150.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	40.00	215.00	225.00	225.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	230.00	254.31	200.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	20.00	200.00	224.50	190.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	40.00	220.00	162.50	75.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	40.00	650.00	215.00	75.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,588.00	259.23	249.17	243.99
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	250.00	254.50	190.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	10.00	200.00	243.00	87.50
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	48.00	225.00	170.25	246.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	40.00	250.00	267.50	225.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	20.00	240.00	335.76	300.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	40.00	255.00	276.88	230.65
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	60.00	200.00	285.24	255.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	90.00	230.00	322.56	440.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	8.00	500.00	293.75	327.50
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	250.00	253.33	175.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	200.00	200.00	154.71	10.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	24.00	250.00	277.50	185.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	200.00	255.43	175.45

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01597	Potholing		Hour			
ER052A-039		SH 170	11/15/18	20.00	250.00	269.72	318.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	20.00	400.00	125.00	125.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	362.44	303.85	303.85
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	100.00	200.00	234.04	213.17
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	40.00	210.00	185.00	50.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	50.00	400.00	292.50	200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	250.00	355.91	250.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	80.00	220.00	268.67	200.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	250.00	211.13	175.88
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	200.00	225.77	180.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	20.00	220.00	214.80	229.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	250.00	333.13	220.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	220.00	245.99	246.74
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	100.00	200.00	165.00	160.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,200.00	209.87	209.87	209.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,986.00	226.51	233.42	197.39
		WEIGHTED AVERAGE FOR THE YEAR		6,490.00	236.30	245.66	217.20
==========	203-01620	Sweeping		Hour			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	100.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	100.00	125.00	125.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	15.00	100.00	194.38	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	100.00	194.38	125.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	100.00	179.78	125.00
==========	203-01622	Sweeping (With Pickup Broom)		Hour			
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	40.00	154.00	210.00	245.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	125.00	170.29	147.13
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	60.00	100.00	195.00	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	122.17	190.09	296.19
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	200.00	237.00	162.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-01622	Sweeping (With Pickup Broom)		Hour			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	150.00	144.06	170.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		40.00	175.00	199.83	166.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	300.00	185.43	256.28
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		50.00	300.00	185.43	256.28
		WEIGHTED AVERAGE FOR THE YEAR		210.00	174.57	191.63	261.89
==========	203-02300	Rock Scaler		Hour			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	230.00	125.00	237.06	280.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		230.00	125.00	237.06	280.00
		WEIGHTED AVERAGE FOR THE YEAR		230.00	125.00	237.06	280.00
==========	203-02330	Laborer		Hour			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	55.00	49.09	48.17
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	60.00	44.00	31.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	40.00	100.00	43.75	37.50
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	43.00	47.75	5.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	60.34	65.00	65.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	60.00	40.00	40.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	164.00	41.46	46.23	46.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	52.00	43.64	30.85
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	40.00	100.00	46.24	53.43
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	70.00	54.56	60.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	40.00	50.00	39.25	45.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	45.00	41.63	35.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	80.00	51.34	31.10
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	40.00	49.91	52.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	40.00	45.00	41.00	45.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	40.00	56.41	65.00	65.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	45.00	54.50	54.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		834.00	56.55	45.45	44.49

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	203-02330 Laborer		Hour			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	80.00	50.00	70.40	80.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	40.00	35.75	29.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	50.00	40.18	35.20
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	8.00	50.00	71.75	42.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	50.00	50.43	31.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	25.00	52.00	50.00	50.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	40.00	60.00	76.00	76.00
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	10.00	100.00	72.00	60.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		303.00	51.82	53.48	52.98
FBR060A-022	SH 60 over the South Platte	07/12/18	16.00	50.00	49.86	75.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	40.00	49.31	37.50
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	80.00	50.00	51.33	55.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	65.00	49.07	60.20
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	100.00	48.62	48.62	48.62
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	80.00	40.00	58.32	40.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	75.00	72.50	70.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	45.00	42.60	36.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	16.00	15.00	41.56	50.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	40.00	44.43	36.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		542.00	49.73	48.77	49.69
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	12.00	50.00	49.56	42.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	80.00	45.00	61.95	86.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	40.00	60.00	48.18	36.35
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	40.00	50.00	50.93	48.40
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	25.00	35.00	35.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	41.57	47.97	47.97
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	45.00	41.00	45.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	65.00	50.00	30.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	60.00	50.00	45.15	50.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	40.00	30.00	44.25	50.25
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	30.00	51.34	50.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	50.00	75.00	40.00	50.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	51.04	51.04	51.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		590.00	48.76	49.46	52.28
	WEIGHTED AVERAGE FOR THE YEAR		2,269.00	52.26	48.26	48.89

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00000 Str Excav		Cubic Yard			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	76.00	25.00	35.33	30.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	224.00	40.00	56.63	75.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,546.00	19.00	14.84	10.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	1,535.00	40.00	21.12	5.50
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	931.00	62.78	100.00	100.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	56.00	100.00	200.93	25.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	67.00	35.00	61.15	89.82
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,879.00	20.00	54.58	47.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	128.00	50.00	58.55	30.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	7,440.00	18.00	25.06	25.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	880.00	30.00	32.71	32.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	212.00	20.00	49.77	34.53
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	80.00	25.00	20.00	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,054.00	25.15	28.36	30.47
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	258.00	30.00	20.37	17.88
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	12,217.00	20.00	16.33	15.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	401.00	35.50	27.55	25.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	170.00	150.00	30.98	15.40
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	387.00	40.00	32.75	22.00
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	467.00	23.00	23.00	23.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	50.00	230.00	230.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,916.00	22.91	18.48	16.06
FBR060A-022	SH 60 over the South Platte	07/12/18	781.00	25.00	17.53	5.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	920.00	30.00	38.01	15.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,751.00	14.70	14.70	14.70
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	198.00	45.00	83.41	20.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,304.00	25.00	18.58	18.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	780.00	50.00	69.73	28.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	610.00	25.00	24.64	20.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,301.00	35.00	15.99	18.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,645.00	23.76	21.94	16.47
BR1131-006	SH 113 AT MP 11.5	10/11/18	1,315.00	18.00	18.40	15.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00000 Str Excav		Cubic Yard			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	35.00	45.00	85.92	120.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	3.00	20.00	212.65	550.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	51.00	75.00	48.11	36.22
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1,731.00	35.00	37.17	45.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	449.00	14.00	27.19	23.95
ER052A-039	SH 170	11/15/18	670.00	35.00	42.84	40.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,509.00	17.06	17.06	17.06
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	123.00	70.00	73.00	35.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	256.00	20.00	68.00	51.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	388.00	27.00	33.29	10.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	1,573.00	22.00	27.39	16.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	753.00	15.00	29.71	30.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	560.00	26.00	40.80	22.42
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	664.00	10.00	25.93	27.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	39,770.00	15.54	15.54	15.54
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50,850.00	17.14	23.71	17.78
	WEIGHTED AVERAGE FOR THE YEAR		94,465.00	20.29	23.95	19.34
==========	206-00050 Str Bkfl (Spec)		Cubic Yard			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,424.00	86.14	86.14	86.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,424.00	86.14	86.14	86.14
	WEIGHTED AVERAGE FOR THE YEAR		1,424.00	86.14	86.14	86.14
==========	206-00060 Str Bkfl (Spec) (Flow-Fill)		Cubic Yard			
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	38.00	120.00	240.51	161.02
STA086A-051	SH 86; WEST OF I-70	11/29/18	23.00	250.00	585.07	900.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	17.00	500.00	214.42	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	241.15	402.83	365.63
	WEIGHTED AVERAGE FOR THE YEAR		78.00	241.15	402.83	365.63
==========	206-00065 Str Bkfl (Flow-Fill)		Cubic Yard			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	21.00	205.00	270.84	200.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00065 Str Bkfl (Flow-Fill)		Cubic Yard			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	39.00	200.00	256.96	220.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	356.00	180.00	219.28	145.53
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	14.00	200.00	296.75	205.37
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	33.00	300.00	635.10	420.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		463.00	191.98	260.33	175.65
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	28.00	220.00	258.33	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	220.00	258.33	150.00
FBR060A-022	SH 60 over the South Platte	07/12/18	10.00	240.00	315.78	325.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	220.00	751.43	700.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	446.00	150.00	193.15	170.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		460.00	152.57	197.84	177.98
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	100.00	350.00	265.00	295.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	201.00	190.00	167.62	131.72
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	111.00	207.87	207.90	207.90
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	43.00	200.00	411.87	410.47
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	2.00	300.00	4075.00	650.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	152.00	600.00	462.66	500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	151.00	200.00	199.87	208.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	6.00	205.00	183.00	180.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	176.00	290.85	290.85	290.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		942.00	296.48	262.74	273.55
	WEIGHTED AVERAGE FOR THE YEAR		1,893.00	234.82	235.29	224.55
==========	206-00100 Str Bkfl (CL 1)		Cubic Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	216.00	55.00	84.75	90.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	285.00	40.00	40.82	35.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00100	Str Bkfl (CL 1)		Cubic Yard	==========	==========	==========
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1,485.00	40.00	51.90	45.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,235.00	161.51	260.00	260.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	94.00	60.00	117.52	75.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,255.00	35.00	39.65	36.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	500.00	42.00	87.67	65.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	94.00	35.00	86.65	63.30
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	25.00	30.00	54.00	48.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		17,189.00	45.19	45.33	54.76
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	836.00	48.00	37.85	37.14
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,670.00	26.00	27.33	15.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	396.00	35.20	50.68	65.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	280.00	100.00	80.36	48.40
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	53.00	40.00	49.50	73.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	675.00	45.00	45.00	45.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	50.00	175.00	175.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,926.00	37.51	40.03	29.93
FBR060A-022		SH 60 over the South Platte	07/12/18	585.00	40.00	43.51	35.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	360.00	50.00	68.97	54.86
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,123.00	36.07	36.07	36.07
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	104.00	85.00	126.79	87.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,615.00	60.00	34.30	32.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	260.00	55.00	60.28	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	387.00	50.00	44.95	47.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12,434.00	41.01	41.54	36.99
BR1131-006		SH 113 AT MP 11.5	10/11/18	766.00	37.00	43.00	20.69
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	75.00	107.12	60.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	124.00	45.00	72.58	38.64
ER052A-039		SH 170	11/15/18	180.00	70.00	87.94	43.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,169.00	93.81	93.83	93.83
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	103.00	100.00	115.00	45.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	256.00	27.00	94.75	89.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	253.00	65.00	64.15	42.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00100 Str Bkfl (CL 1)		Cubic Yard			
STA086A-051	SH 86; WEST OF I-70	11/29/18	5.00	46.00	303.33	225.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	413.00	58.00	63.81	54.76
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	547.00	45.00	53.43	44.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40,319.00	44.52	44.52	44.52
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45,141.00	47.14	50.06	46.81
	WEIGHTED AVERAGE FOR THE YEAR		79,690.00	45.17	45.39	45.95
==========	206-00200 Str Bkfl (CL 2)		Cubic Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	36.00	105.38	275.00	275.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	63.00	45.00	71.00	8.72
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	165.00	40.00	43.07	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		264.00	50.11	54.57	77.08
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	35.00	60.00	90.04	48.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	60.00	90.04	48.40
FBR060A-022	SH 60 over the South Platte	07/12/18	76.00	35.00	30.04	50.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	36.00	96.00	112.79	36.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	940.00	50.00	24.85	32.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	485.00	70.00	92.96	81.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	173.00	35.00	33.49	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,710.00	54.46	36.61	45.77
BR1131-006	SH 113 AT MP 11.5	10/11/18	39.00	35.00	39.20	20.69
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	393.00	29.86	29.85	29.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		432.00	30.32	34.51	29.02
	WEIGHTED AVERAGE FOR THE YEAR		2,441.00	49.80	39.38	46.23
==========	206-00360 Mechanical Reinforcement of Soil		Cubic Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	1,235.00	36.32	40.00	40.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00360 Mechanical Reinforcement of Soil		Cubic Yard			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,725.00	17.00	47.52	32.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	500.00	25.00	27.81	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,460.00	23.25	44.26	34.55
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	655.00	50.00	32.76	16.03
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	540.00	24.00	24.00	24.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,195.00	38.25	32.10	19.63
FBR060A-022	SH 60 over the South Platte	07/12/18	454.00	25.00	35.52	4.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,648.00	24.11	24.11	24.11
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,615.00	30.00	22.98	19.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	260.00	55.00	38.63	44.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,977.00	26.36	26.53	22.58
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,697.00	38.38	38.38	38.38
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	61.00	60.00	98.40	60.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20,218.00	8.88	8.88	8.88
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,976.00	11.30	12.36	11.30
	WEIGHTED AVERAGE FOR THE YEAR		35,608.00	17.07	28.92	17.02
==========	206-00510 Filter Matl (CL A)		Cubic Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	553.00	150.00	96.75	105.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	165.00	95.00	96.98	82.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	329.00	75.00	80.75	70.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	150.00	183.11	27.25
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	300.00	330.59	300.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,437.00	75.00	89.56	60.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-00510 Filter Matl (CL A)		Cubic Yard			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	63.00	50.00	109.48	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,552.00	92.19	91.36	74.59
BR1131-006	SH 113 AT MP 11.5	10/11/18	46.00	60.00	101.98	70.83
ER052A-039	SH 170	11/15/18	25.00	90.00	109.72	78.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	265.00	97.01	97.02	97.02
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	400.00	255.00	75.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	13.00	151.00	487.50	125.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	100.00	81.91	68.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	91.00	85.00	95.71	77.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,641.00	98.00	85.63	73.87
	WEIGHTED AVERAGE FOR THE YEAR		4,193.00	94.46	89.27	74.31
==========	206-00520 Filter Matl (CL B)		Cubic Yard			
ER144A-002	SH 144 East and West of Goodr	03/08/18	4,081.00	78.00	53.44	52.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,081.00	78.00	53.44	52.37
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	44.00	100.00	101.40	123.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	100.00	101.40	123.50
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	18.00	130.00	491.50	133.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	130.00	491.50	133.00
	WEIGHTED AVERAGE FOR THE YEAR		4,143.00	78.46	54.33	53.48
==========	206-01000 Bed Course Matl		Cubic Yard			
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	10.00	150.00	180.04	265.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	150.00	180.04	265.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	150.00	180.04	265.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01500 Cofferdam		LUMP SUM			
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	150000.00	88697.51	70000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	150000.00	88697.51	70000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	150000.00	88697.51	70000.00
==========	206-01750 Shoring		LUMP SUM			
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	7500.00	57879.06	17900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7500.00	57879.06	17900.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	20000.00	28728.46	11000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	28728.46	11000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	13750.00	39328.68	14450.00
==========	206-01781 Shoring (A 1)		LUMP SUM			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	25000.00	23500.00	24000.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	1.00	50000.00	38243.96	17500.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	28000.00	61254.75	65000.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	34333.33	43930.80	35500.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1.00	60000.00	23100.00	17000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	60000.00	23100.00	17000.00
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	20000.00	35341.39	9500.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	25000.00	47685.00	24000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22500.00	39889.03	16750.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01781 Shoring (A 1)		LUMP SUM			
BR1131-006	SH 113 AT MP 11.5	10/11/18	1.00	12000.00	43480.78	12000.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	21777.06	16909.75
ER052A-039	SH 170	11/15/18	1.00	17500.00	53916.00	25080.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	22973.75	22973.75
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	15082.00	36785.52	19004.70
	WEIGHTED AVERAGE FOR THE YEAR		11.00	25764.55	38227.13	22911.23
==========	206-01782 Shoring (A 2)		LUMP SUM			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	25000.00	16875.00	7500.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	1.00	20000.00	45791.58	17500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.00	37529.70	12500.00
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	20000.00	24601.93	12500.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	25000.00	18335.00	24000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22500.00	22293.06	18250.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	1.00	12000.00	21030.19	12000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	26255.68	26255.68
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	15970.00	21218.14	18771.89
	WEIGHTED AVERAGE FOR THE YEAR		7.00	19701.43	26746.70	16830.81
==========	206-01783 Shoring (A 3)		LUMP SUM			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	3938.32	3938.32
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	17955.00	10999.16	10999.16
	WEIGHTED AVERAGE FOR THE YEAR		2.00	17955.00	10999.16	10999.16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01784	Shoring (A 4)	LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA 11/27/18	1.00	17850.00	16854.92	16854.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	1.00	28245.00	28245.00	28245.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	23047.50	22549.96	22549.96
		WEIGHTED AVERAGE FOR THE YEAR	2.00	23047.50	22549.96	22549.96
==========	206-01785	Shoring (A 5)	LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA 11/27/18	1.00	17850.00	16854.92	16854.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	1.00	14070.00	14070.00	14070.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	15960.00	15462.46	15462.46
		WEIGHTED AVERAGE FOR THE YEAR	2.00	15960.00	15462.46	15462.46
==========	206-01786	Shoring (A 6)	LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA 11/27/18	1.00	17850.00	3938.32	3938.32
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	1.00	29295.00	29295.00	29295.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2.00	23572.50	16616.66	16616.66
		WEIGHTED AVERAGE FOR THE YEAR	2.00	23572.50	16616.66	16616.66
==========	206-01787	Shoring (A 7)	LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	1.00	26302.50	26302.50	26302.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	26302.50	26302.50	26302.50
		WEIGHTED AVERAGE FOR THE YEAR	1.00	26302.50	26302.50	26302.50
==========	206-01788	Shoring (A 8)	LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	1.00	26775.00	26775.00	26775.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	26775.00	26775.00	26775.00
		WEIGHTED AVERAGE FOR THE YEAR	1.00	26775.00	26775.00	26775.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01789 Shoring (A 9)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	62790.00	62790.00	62790.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	62790.00	62790.00	62790.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	62790.00	62790.00	62790.00
==========	206-01790 Shoring (A 10)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	37642.50	37642.50	37642.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	37642.50	37642.50	37642.50
	WEIGHTED AVERAGE FOR THE YEAR		1.00	37642.50	37642.50	37642.50
==========	206-01791 Shoring (A 11)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	9660.00	9660.00	9660.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	9660.00	9660.00	9660.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	9660.00	9660.00	9660.00
==========	206-01792 Shoring (A 12)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	34545.00	34545.00	34545.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	34545.00	34545.00	34545.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	34545.00	34545.00	34545.00
==========	206-01793 Shoring (A 13)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	12705.00	12705.00	12705.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	12705.00	12705.00	12705.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	12705.00	12705.00	12705.00
==========	206-01794 Shoring (A 14)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	40740.00	40740.00	40740.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	40740.00	40740.00	40740.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	40740.00	40740.00	40740.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01795 Shoring (A 15)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	12705.00	12705.00	12705.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	12705.00	12705.00	12705.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	12705.00	12705.00	12705.00
==========	206-01796 Shoring (A 16)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	36330.00	36330.00	36330.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	36330.00	36330.00	36330.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	36330.00	36330.00	36330.00
==========	206-01797 Shoring (A 17)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	35595.00	35595.00	35595.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	35595.00	35595.00	35595.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	35595.00	35595.00	35595.00
==========	206-01798 Shoring (A 18)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	39585.00	39585.00	39585.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	39585.00	39585.00	39585.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	39585.00	39585.00	39585.00
==========	206-01799 Shoring (A 19)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	38430.00	38430.00	38430.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	38430.00	38430.00	38430.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	38430.00	38430.00	38430.00
==========	206-01800 Shoring (A 20)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	63801.42	63801.42	63801.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	63801.42	63801.42	63801.42
	WEIGHTED AVERAGE FOR THE YEAR		1.00	63801.42	63801.42	63801.42

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01801	Shoring (A 21)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	60158.60	60158.60	60158.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	60158.60	60158.60	60158.60
		WEIGHTED AVERAGE FOR THE YEAR		1.00	60158.60	60158.60	60158.60
==========	206-01802	Shoring (A 22)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85242.89	85242.89	85242.89
==========	206-01803	Shoring (A 23)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85242.89	85242.89	85242.89
==========	206-01804	Shoring (A 24)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	123760.44	123760.44	123760.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	123760.44	123760.44	123760.44
		WEIGHTED AVERAGE FOR THE YEAR		1.00	123760.44	123760.44	123760.44
==========	206-01805	Shoring (A 25)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	34602.92	34602.92	34602.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	34602.92	34602.92	34602.92
		WEIGHTED AVERAGE FOR THE YEAR		1.00	34602.92	34602.92	34602.92
==========	206-01809	Shoring (A 29)		LUMP SUM			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	30660.00	30660.00	30660.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	30660.00	30660.00	30660.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	30660.00	30660.00	30660.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	206-01810 Shoring (A 30)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	141645.00	141645.00	141645.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	141645.00	141645.00	141645.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	141645.00	141645.00	141645.00
==========	206-01811 Shoring (A 31)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	47349.23	47349.23	47349.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	47349.23	47349.23	47349.23
	WEIGHTED AVERAGE FOR THE YEAR		1.00	47349.23	47349.23	47349.23
==========	206-01812 Shoring (A 32)		LUMP SUM			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	348074.24	348074.24	348074.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	348074.24	348074.24	348074.24
	WEIGHTED AVERAGE FOR THE YEAR		1.00	348074.24	348074.24	348074.24
==========	207-00205 Topsoil		Cubic Yard			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	16.00	350.00	142.27	84.54
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	100.00	282.50	200.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	145.00	50.00	48.67	30.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	2,296.00	24.00	14.55	10.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	7.50	80.00	151.66	200.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	823.00	12.00	14.26	2.50
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	540.00	13.00	52.54	39.38
ER144A-002	SH 144 East and West of Goodr	03/08/18	14,334.00	10.00	6.07	1.91
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	150.00	50.00	37.08	40.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	131.00	20.00	43.50	37.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,447.50	12.98	8.79	5.03
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,087.00	15.00	35.00	25.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00205	Topsoil		Cubic Yard			
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	10,200.00	13.00	9.15	7.30
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	457.00	45.00	43.76	47.30
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,020.00	13.00	25.00	17.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	23.00	150.00	210.00	210.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	50.00	40.00	48.25	52.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		13,837.00	14.68	19.96	12.50
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	325.00	18.00	22.43	10.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	700.00	25.00	25.96	24.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1,736.00	40.00	37.60	54.80
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,603.00	11.00	6.30	9.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	670.00	20.00	11.22	1.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	463.00	18.00	20.12	10.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	885.00	20.00	20.34	9.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	9.00	75.00	55.00	11.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	35.00	75.00	120.00	120.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8,426.00	20.79	13.91	19.60
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	5,896.00	11.00	7.05	7.49
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	84.00	35.00	41.70	60.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	270.00	15.00	23.36	16.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	430.00	30.00	23.50	30.00
ER052A-039		SH 170	11/15/18	11.00	75.00	46.88	42.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,693.00	106.04	106.06	106.06
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	280.00	30.00	96.00	67.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	499.00	25.00	50.09	8.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	26.00	60.00	69.41	20.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10,000.00	11.00	24.13	9.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	65.00	56.66	75.09
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1,613.00	10.00	33.43	20.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,602.00	6.72	6.72	6.72
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		78,504.00	10.28	17.54	10.08
		WEIGHTED AVERAGE FOR THE YEAR		119,214.50	11.95	13.48	10.25
==========	207-00210	Stockpile Topsoil		Cubic Yard			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	25.70	11.00	71.50	36.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00210 Stockpile Topsoil		Cubic Yard			
ER1151-033	PR SH 115-MP 34.7	01/25/18	31.50	6.00	124.44	400.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
ER144A-002	SH 144 East and West of Goodr	03/08/18	14,334.00	5.00	3.20	1.53
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	131.00	10.00	21.75	11.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,522.20	5.06	3.39	2.55
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	500.00	8.25	20.19	6.43
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	183.00	10.00	6.33	2.00
STAR400-347	Various intersections across	04/12/18	108.00	35.00	66.67	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		791.00	12.31	21.46	5.21
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	325.00	20.00	14.43	10.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	17,167.00	10.45	10.45	10.45
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,603.00	6.00	5.67	9.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,000.00	10.00	1.92	0.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22,095.00	9.84	7.13	9.76
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	270.00	8.00	13.63	12.50
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	158.00	15.00	23.72	40.44
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	430.00	15.00	19.83	25.00
ER052A-039	SH 170	11/15/18	11.00	15.00	38.43	11.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,680.00	10.74	20.20	20.20
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,602.00	5.46	5.46	5.46
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60,151.00	5.71	6.78	6.14
	WEIGHTED AVERAGE FOR THE YEAR		97,559.20	6.61	5.39	6.41
==========	207-00305 Wetland Topsoil		Cubic Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	53.50	27.00	96.25	65.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	161.00	15.00	20.55	12.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.50	17.99	29.43	25.56

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00305 Wetland Topsoil		Cubic Yard			
FBR060A-022	SH 60 over the South Platte	07/12/18	226.00	10.00	17.53	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		226.00	10.00	17.53	22.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	115.00	45.00	23.31	15.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	36.00	15.00	77.52	18.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	578.00	30.00	29.91	10.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	656.00	18.90	18.90	18.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,385.00	25.60	29.26	15.05
	WEIGHTED AVERAGE FOR THE YEAR		1,825.50	22.77	25.72	17.14
==========	207-00310 Stockpile Wetland Topsoil		Cubic Yard			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	380.00	10.00	24.22	11.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	33.50	38.00	63.67	35.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	161.00	10.00	18.35	20.85
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	22.00	35.00	165.00	150.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	15.00	50.00	214.54	179.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		611.50	13.41	26.58	24.03
FBR060A-022	SH 60 over the South Platte	07/12/18	226.00	3.00	11.94	6.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	65.00	76.04	28.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	370.00	90.00	24.16	19.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		606.00	57.14	19.85	14.30
BR1131-006	SH 113 AT MP 11.5	10/11/18	115.00	20.00	20.67	15.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	656.00	17.33	17.33	17.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		771.00	17.73	19.45	16.98
	WEIGHTED AVERAGE FOR THE YEAR		1,988.50	28.41	22.48	18.33

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00405	Topsoil (Spec)		Cubic Yard			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	860.00	51.80	32.00	32.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,315.00	43.61	53.00	53.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,175.00	45.30	48.67	48.67
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	440.00	52.50	52.50	52.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		440.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE YEAR		4,615.00	45.98	49.04	49.04
==========	207-00700	Topsoil (Onsite)-(Pilot Program ONLY)		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,981.00	17.50	15.43	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		13,981.00	17.50	15.43	15.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4,564.00	10.00	10.38	5.19
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4,500.00	10.00	6.97	6.60
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		9,064.00	10.00	9.25	5.89
		WEIGHTED AVERAGE FOR THE YEAR		23,045.00	14.55	13.09	11.42
==========	207-00703	Topsoil (Wetlnd) - (Pilot Prog ONLY)		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	520.00	20.00	28.68	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		520.00	20.00	28.68	15.00
		WEIGHTED AVERAGE FOR THE YEAR		520.00	20.00	28.68	15.00
==========	207-00704	Sub Soil Prep - (Pilot Prog ONLY)		Sq Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	134,809.00	0.85	0.80	1.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	207-00704	Sub Soil Prep - (Pilot Prog ONLY)		Sq Yard			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		134,809.00	0.85	0.80	1.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25,071.00	5.00	0.65	0.30
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	13,500.00	5.00	1.75	0.18
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		38,571.00	5.00	0.88	0.26
		WEIGHTED AVERAGE FOR THE YEAR		173,380.00	1.77	0.82	0.83
==========	208-00002	Erosion Log Type 1 (12 In)		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	300.00	6.00	7.39	5.78
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2,500.00	5.00	5.96	8.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	300.00	6.00	4.60	4.50
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	100.00	6.00	6.57	9.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	210.00	6.00	12.75	20.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,310.00	7.00	4.63	4.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2,040.00	5.89	12.00	12.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	320.00	6.00	5.26	6.75
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,087.00	8.00	5.87	6.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	665.00	5.20	4.31	3.51
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	710.00	8.00	5.74	3.81
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	100.00	15.00	22.23	16.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	275.00	5.00	4.51	5.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	140.00	15.00	9.21	7.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	23,545.00	4.50	4.37	4.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	10,467.00	3.60	3.46	3.80
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	5.00	16.71	3.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	40.00	8.00	12.50	6.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	600.00	5.00	8.21	9.41
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,000.00	17.25	13.00	13.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	960.00	6.00	10.50	9.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	655.00	7.00	7.32	7.95
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		48,344.00	5.08	4.39	5.10
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	250.00	5.00	9.62	5.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00002 Erosion Log Type 1 (12 In)		Lin Foot	==========	==========	==========
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	546.00	5.00	4.94	3.19
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	740.00	6.00	4.17	4.00
STAR400-347	Various intersections across	04/12/18	583.00	7.00	15.00	8.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	5,000.00	5.00	4.54	3.75
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	5,172.00	4.00	3.13	3.25
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	100.00	6.00	6.26	2.20
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	100.00	5.00	6.17	10.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	430.00	5.00	7.87	10.96
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	130.00	6.00	6.00	6.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	100.00	8.00	8.58	6.25
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1,000.00	5.00	18.33	15.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	100.00	9.00	6.45	6.00
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	300.00	5.00	12.50	10.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	490.00	5.00	5.15	6.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,041.00	4.84	5.75	5.01
FBR060A-022	SH 60 over the South Platte	07/12/18	8,895.00	6.00	4.60	5.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	100.00	8.00	7.19	5.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	500.00	5.00	7.77	7.50
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	2,500.00	6.50	5.79	5.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	230.00	6.00	4.92	4.50
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	30,000.00	3.63	3.63	3.63
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1,500.00	6.60	6.47	6.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	5,890.00	4.00	4.59	4.20
STA052A-040	SH 52: Antelope Creek	08/23/18	755.00	7.00	4.58	4.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	604.00	6.00	6.10	6.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	6,800.00	5.00	5.27	4.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	100.00	8.00	7.00	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		57,874.00	4.50	4.82	4.14
BR1131-006	SH 113 AT MP 11.5	10/11/18	1,000.00	6.00	4.74	5.00
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	50.00	7.00	13.88	6.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	250.00	6.00	5.64	4.16
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1,030.00	5.50	6.37	4.86
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1,630.00	6.00	5.60	4.40
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	1,200.00	5.00	6.71	5.50
NHPP0702-366	I-70 Avon to Vail	11/08/18	3,180.00	5.00	6.48	4.79
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	6,880.00	5.00	3.89	3.68
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	600.00	6.00	6.08	4.16
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	15,450.00	5.00	4.39	4.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00002	Erosion Log Type 1 (12 In)		Lin Foot			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,220.00	7.00	4.72	4.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4,165.00	5.00	4.74	4.48
ER052A-039		SH 170	11/15/18	380.00	5.00	5.37	5.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,700.00	3.85	3.92	3.92
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	181.00	5.00	9.70	20.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	400.00	6.00	5.50	5.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,686.00	6.00	4.95	5.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	900.00	6.00	5.74	4.15
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	100.00	5.00	9.77	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	100.00	25.00	10.91	12.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,820.00	6.00	5.63	6.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	675.00	6.00	5.67	5.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,880.00	4.82	4.82	4.82
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		92,477.00	5.01	4.91	4.67
		WEIGHTED AVERAGE FOR THE YEAR		213,736.00	4.87	4.75	4.65
==========	208-00004	Silt Berm		Lin Foot			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	450.00	15.00	12.36	18.25
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		450.00	15.00	12.36	18.25
		WEIGHTED AVERAGE FOR THE YEAR		450.00	15.00	12.36	18.25
==========	208-00008	Erosion Log Type 2 (12 In)		Lin Foot			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2,500.00	7.00	5.74	5.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	250.00	4.00	4.64	4.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	10.00	7.54	7.42
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,950.00	6.95	5.75	5.08
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	270.00	8.00	11.13	15.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	3,650.00	7.00	5.14	5.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,920.00	7.07	5.42	6.15
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	420.00	5.75	7.95	8.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		420.00	5.75	7.95	8.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00008 Erosion Log Type 2 (12 In)		Lin Foot			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	10.00	9.08	7.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	512.00	7.00	9.00	8.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	600.00	5.00	6.71	4.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,612.00	7.19	7.59	6.20
	WEIGHTED AVERAGE FOR THE YEAR		8,902.00	6.99	5.94	5.92
==========	208-00009 Erosion Log Type 2 (18 In)		Lin Foot			
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	600.00	8.00	11.66	13.75
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	130.00	8.00	22.00	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		730.00	8.00	13.10	13.08
	WEIGHTED AVERAGE FOR THE YEAR		730.00	8.00	13.10	13.08
==========	208-00011 Erosion Bales (Weed Free)		Each			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	12.00	30.00	23.40	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	30.00	23.40	16.00
	WEIGHTED AVERAGE FOR THE YEAR		12.00	30.00	23.40	16.00
==========	208-00012 Erosion Log Type 1 (9 In)		Lin Foot			
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	537.00	15.00	7.60	6.20
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	240.00	6.50	5.12	5.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	650.00	4.00	6.88	5.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,427.00	8.56	6.68	5.68
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	5,040.00	15.00	6.33	7.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,040.00	15.00	6.33	7.00
	WEIGHTED AVERAGE FOR THE YEAR		6,467.00	13.58	6.41	6.71

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00013 Erosion Log Type 1 (20 In)		Lin Foot	==========	==========	==========
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	38,000.00	6.54	6.54	6.54
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		38,000.00	6.54	6.54	6.54
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28,380.00	6.70	6.70	6.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,380.00	6.70	6.70	6.70
	WEIGHTED AVERAGE FOR THE YEAR		66,380.00	6.61	6.61	6.61
==========	208-00020 Silt Fence		Lin Foot	==========	==========	==========
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	200.00	2.00	4.09	3.68
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	260.00	2.50	2.63	3.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	300.00	5.00	2.97	1.31
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	700.00	1.50	2.16	3.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	200.00	2.00	2.49	2.50
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	500.00	6.00	4.46	4.91
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,160.00	3.24	2.83	3.22
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	6,051.00	2.25	1.68	1.48
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,700.00	3.00	1.70	1.10
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1,000.00	3.00	2.35	2.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,751.00	2.61	1.75	1.39
FBR060A-022	SH 60 over the South Platte	07/12/18	635.00	2.00	2.30	3.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1,000.00	3.00	3.87	3.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	2,450.00	2.50	3.02	3.13
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	250.00	4.00	10.04	5.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2,500.00	3.00	2.49	1.50
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	400.00	10.00	3.50	3.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,235.00	3.16	2.97	2.62

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00020 Silt Fence		Lin Foot			
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	36,965.00	2.00	1.55	1.46
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1,230.00	2.00	2.41	1.82
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	5.00	4.83	7.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	160.00	2.00	2.63	3.54
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	500.00	5.00	5.47	5.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2,000.00	8.00	1.77	2.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	200.00	4.00	2.33	3.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40,280.00	1.07	1.07	1.07
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81,835.00	1.73	1.56	1.35
	WEIGHTED AVERAGE FOR THE YEAR		102,981.00	1.96	1.87	1.48
==========	208-00021 Silt Fence (Reinf)		Lin Foot			
ER1151-033	PR SH 115-MP 34.7	01/25/18	123.00	10.00	4.24	4.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		123.00	10.00	4.24	4.00
FBR060A-022	SH 60 over the South Platte	07/12/18	565.00	2.50	4.21	5.25
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	32,000.00	3.15	3.15	3.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		32,565.00	3.14	3.33	3.19
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	900.00	2.04	2.08	2.08
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10,000.00	3.16	3.16	3.16
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,900.00	3.07	3.07	3.07
	WEIGHTED AVERAGE FOR THE YEAR		43,588.00	3.14	3.29	3.16
==========	208-00023 Erosion Log (Type 3)(12 In)		Lin Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	15,236.00	5.50	4.91	5.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00023	Erosion Log (Type 3)(12 In)		Lin Foot	==========	==========	==========
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	100.00	7.00	8.54	12.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,499.00	5.00	5.23	4.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	600.00	12.00	6.33	8.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,910.00	7.74	7.00	7.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		20,345.00	5.85	5.09	5.26
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,650.00	6.00	6.32	8.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,650.00	6.00	6.32	8.00
FBR060A-022		SH 60 over the South Platte	07/12/18	900.00	6.00	5.60	6.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		900.00	6.00	5.60	6.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2,500.00	6.00	4.58	4.20
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,000.00	25.00	6.04	5.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7,500.00	18.67	5.64	5.07
		WEIGHTED AVERAGE FOR THE YEAR		30,395.00	9.02	5.36	5.39
==========	208-00026	Coir Roll		Lin Foot	==========	==========	==========
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	680.00	15.00	13.29	13.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		680.00	15.00	13.29	13.00
		WEIGHTED AVERAGE FOR THE YEAR		680.00	15.00	13.29	13.00
==========	208-00033	Sediment Trap		Each	==========	==========	==========
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	1200.00	2583.75	2000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	2583.75	2000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00033 Sediment Trap		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1050.00	1050.00	1050.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1050.00	1050.00	1050.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	22.00	4095.00	4095.00	4095.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	4095.00	4095.00	4095.00
	WEIGHTED AVERAGE FOR THE YEAR		26.00	3632.31	3571.55	3663.08
==========	208-00035 Aggregate Bag		Lin Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	80.00	7.00	11.96	8.92
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	400.00	8.00	15.80	16.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	80.00	12.00	6.33	6.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	500.00	10.00	6.74	3.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	232.00	12.00	10.25	8.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	80.00	10.00	9.51	8.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	160.00	8.00	8.75	1.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	168.00	10.00	13.69	6.25
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	368.00	10.00	14.00	11.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	100.00	8.00	20.00	20.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	30.00	10.00	33.49	10.20
ER1151-033	PR SH 115-MP 34.7	01/25/18	50.00	8.00	6.89	6.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	64.00	20.00	8.30	8.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,340.00	8.30	5.70	4.16
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	248.00	10.00	8.65	11.52
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	100.00	16.00	22.42	14.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	56.00	16.00	11.33	20.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	540.00	8.00	5.61	5.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	80.00	12.00	14.75	17.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	10.00	8.88	7.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	8.00	10.71	1.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	48.00	14.48	12.00	12.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	12.00	16.00	12.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	12.00	15.74	11.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,172.00	9.59	8.52	7.63

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00035 Aggregate Bag		Lin Foot	==========	==========	==========
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	100.00	8.00	18.33	11.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	100.00	8.00	19.20	10.50
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	200.00	9.00	7.46	5.32
STAR400-347	Various intersections across	04/12/18	171.00	10.00	17.00	6.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	67.00	13.00	16.69	19.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	33.00	9.00	10.17	9.50
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	8.00	16.33	30.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	160.00	7.00	11.11	16.44
MTCE R100-312	R1 CHIP SEAL	05/17/18	200.00	11.00	25.00	25.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	158.00	10.00	10.00	10.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	500.00	8.00	26.00	28.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	200.00	9.00	9.15	8.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,039.00	8.92	14.67	17.28
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	200.00	12.00	15.00	15.00
FBR060A-022	SH 60 over the South Platte	07/12/18	150.00	6.00	8.09	6.50
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	440.00	10.00	9.86	8.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	100.00	7.00	25.00	25.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,600.00	4.82	4.82	4.82
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1,500.00	13.20	12.31	15.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	630.00	11.00	10.50	5.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	364.00	8.00	10.35	12.00
STA052A-040	SH 52: Antelope Creek	08/23/18	200.00	10.00	8.83	6.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	730.00	8.00	6.82	10.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	8.52	9.50	7.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	200.00	10.00	16.00	16.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	450.00	7.50	13.41	9.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,574.00	7.18	9.05	7.59
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	360.00	10.00	12.50	10.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	100.00	10.00	9.57	6.25
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	10.00	13.75	13.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	250.00	10.00	9.88	10.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	100.00	12.00	6.71	7.80
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	40.00	8.00	9.88	10.98
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	1,400.00	8.00	7.27	6.25

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00035 Aggregate Bag		Lin Foot			
NHPP0702-366	I-70 Avon to Vail	11/08/18	240.00	10.00	13.49	16.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	3,000.00	9.00	5.62	5.51
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	350.00	10.00	11.58	8.75
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	150.00	10.00	7.10	7.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	300.00	10.00	10.97	9.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1,500.00	7.00	8.15	8.26
ER052A-039	SH 170	11/15/18	100.00	8.00	8.44	4.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	490.00	12.00	5.00	5.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,000.00	4.89	4.98	4.98
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	280.00	10.00	11.46	10.75
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	570.00	10.00	13.00	20.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	190.00	12.00	8.25	6.50
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	60.00	12.00	9.38	8.75
STA086A-051	SH 86; WEST OF I-70	11/29/18	750.00	8.00	7.52	5.90
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	625.00	8.00	5.96	4.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	100.00	12.00	11.01	15.08
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	80.00	25.00	16.56	17.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	500.00	12.00	6.62	7.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	200.00	12.00	7.64	7.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	224.00	7.00	10.26	21.23
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	240.00	12.00	11.33	17.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1,000.00	12.00	8.00	4.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	47,520.00	3.75	3.75	3.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61,819.00	5.00	6.17	4.65
	WEIGHTED AVERAGE FOR THE YEAR		80,604.00	5.71	7.38	5.58
==========	208-00036 Aggregate Bag (Special)		Lin Foot			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	2,577.00	18.13	15.00	15.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,577.00	18.13	15.00	15.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	3,000.00	9.50	9.38	3.47
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,000.00	9.50	9.38	3.47
	WEIGHTED AVERAGE FOR THE YEAR		5,577.00	13.49	10.37	8.80
==========	208-00041 Rock Check Dam		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	12.00	800.00	564.38	350.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00041 Rock Check Dam		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	3.00	500.00	823.75	220.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	4.00	500.00	824.43	720.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	1.00	370.00	2154.81	5000.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	164.00	550.00	563.71	650.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	36.00	928.24	728.00	728.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		220.00	623.12	581.52	661.58
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	6.00	750.00	815.20	450.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	800.00	935.00	937.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	762.50	835.17	571.88
FBR060A-022	SH 60 over the South Platte	07/12/18	4.00	100.00	894.32	700.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	18.00	735.00	735.00	735.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	4.00	800.00	600.00	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	647.31	836.54	708.85
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	60.00	910.72	910.72	910.72
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	910.72	910.72	910.72
	WEIGHTED AVERAGE FOR THE YEAR		314.00	683.63	610.41	710.82
==========	208-00045 Conc Washout Str		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	5425.00	5000.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	2.00	1500.00	718.78	375.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1600.00	1153.80	1850.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	2.00	1500.00	1673.19	910.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1500.00	1930.66	1200.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	2.00	12437.09	30000.00	30000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00045	Conc Washout Str		Each			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	4.00	1100.00	693.16	920.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	2.00	1200.00	1253.14	2100.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2400.00	2295.48	1760.68
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	800.00	1290.00	825.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3.00	1000.00	1661.55	900.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	1000.00	1767.50	1000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	1500.00	886.05	600.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	2000.00	1080.18	629.44
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	1538.16	1800.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	1500.00	2450.00	1800.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	11399.50	11000.00	11000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1500.00	2625.00	2450.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		40.00	2176.84	1763.72	3025.65
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	750.00	850.00	365.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	1500.00	1537.60	900.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	3.00	1300.00	1493.37	1993.07
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2.00	1300.00	1066.67	750.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1250.00	955.00	1500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	4.00	1000.00	1175.00	1500.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	1600.00	1439.38	2200.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1380.00	1733.33	2100.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4.00	1500.00	2166.67	1600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		19.00	1275.26	1458.00	1497.06
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	1566.62	1500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1300.00	1881.43	1125.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	550.00	1500.00	1500.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3150.00	3150.00	3150.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	14.00	4500.00	1033.22	1000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1500.00	620.00	726.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	1500.00	1794.83	2000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	1300.00	2388.65	1300.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	3025.00	2324.25	2000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1500.00	1428.75	1100.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	3.00	1800.00	1000.00	1000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		33.00	2899.24	1449.68	1269.79

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00045 Conc Washout Str		Each			
BR1131-006	SH 113 AT MP 11.5	10/11/18	2.00	1500.00	1372.61	1125.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1.00	3000.00	1450.16	1040.48
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	2.00	900.00	1050.17	700.34
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	1500.00	2070.00	3000.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	1.00	2000.00	968.99	1306.97
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	4.00	1250.00	725.22	712.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1500.00	6768.99	21947.97
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	21.00	1000.00	1868.33	2180.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	1500.00	4002.75	8500.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	2.00	1000.00	1678.57	600.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	2.00	900.00	2400.00	500.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	9091.53	9091.53	9091.53
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	1554.36	2059.90	3176.31
	WEIGHTED AVERAGE FOR THE YEAR		134.00	2031.80	1720.23	2423.72
==========	208-00046 Pre-fab Conc Washout Str		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1700.00	562.26	374.52
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1500.00	1233.33	1800.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	1500.00	4775.00	10000.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	1750.00	1052.00	500.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	2500.00	850.50	177.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	1000.00	2922.58	1750.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	1000.00	2091.07	1520.20
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	2.00	5000.00	2314.20	1850.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	1000.00	2901.18	3000.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	2500.00	1150.00	1300.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2500.00	1567.77	1735.54
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1996.02	2700.00	2700.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1600.00	1231.10	1751.31
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	2114.20	1947.59	2100.43
STAR400-347	Various intersections across	04/12/18	5.00	750.00	716.67	500.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	978.75	640.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2000.00	1187.52	500.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1000.00	2286.07	2279.26

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00046	Pre-fab Conc Washout Str		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2000.00	8000.00	8000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	1500.00	1300.00	775.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	1500.00	1726.38	3000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2.00	1500.00	1885.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	1347.22	1770.84	2264.04
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	1500.00	2500.00	2500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1600.00	2090.01	2250.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5.00	2500.00	2284.17	460.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	1600.00	3833.33	3800.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	2000.00	1738.33	1715.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	3166.86	3166.86	3166.86
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	2000.00	2600.00	700.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	1750.00	1509.17	535.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	1500.00	2588.00	2588.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	1993.79	2000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	1600.00	1200.25	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	2354.24	2212.00	2036.49
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	1500.00	1633.00	1200.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	1500.00	1077.50	245.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	1500.00	1430.00	1360.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	2000.00	888.01	600.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	1600.00	1565.14	1400.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1621.00	3035.71	2400.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	1800.00	701.23	700.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	31.00	1600.00	1002.00	500.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	4000.00	1535.00	500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	1500.00	658.88	500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1600.00	2530.00	2500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	1600.00	1329.85	1352.78
ER052A-039		SH 170	11/15/18	1.00	1500.00	2074.00	2120.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	600.00	1500.00	1500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	1238.31	1062.19	1062.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2500.00	5153.45	5863.81
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	1500.00	2000.00	1000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	2000.00	1.00	1.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2100.00	2730.62	990.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	1500.00	1479.98	1950.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	2.00	1500.00	1850.56	1000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00046	Pre-fab Conc Washout Str		Each			
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	1500.00	2129.29	1000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	5218.54	5218.54	5218.54
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		84.00	1955.64	1624.45	1413.89
		WEIGHTED AVERAGE FOR THE YEAR		150.00	1978.17	1819.13	1723.66
==========	208-00051	Storm Drain Inlet Protection (Type I)		Lin Foot			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	30.00	20.00	10.62	17.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	56.00	20.00	27.15	14.25
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	120.00	12.00	13.46	17.91
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	12.00	20.00	40.50	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		218.00	15.60	19.01	16.74
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	311.00	13.00	9.40	9.59
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	15.00	21.25	18.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		341.00	13.18	10.20	10.40
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	6.00	200.00	250.00	250.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	200.00	250.00	250.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	15.00	79.88	13.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	20.00	20.00	15.80	20.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	520.00	10.00	12.18	11.33
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	20.00	158.40	250.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	75.00	20.00	12.31	10.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		719.00	12.07	22.81	12.99
		WEIGHTED AVERAGE FOR THE YEAR		1,284.00	13.84	19.10	14.05
==========	208-00052	Storm Drain Inlet Protection (Type II)		Lin Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	60.00	55.00	47.75	29.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		60.00	55.00	47.75	29.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00052 Storm Drain Inlet Protection (Type II)		Lin Foot			
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	50.00	93.00	29.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	80.00	25.00	25.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	200.00	50.00	45.24	53.24
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	45.00	250.00	400.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	45.00	55.00	36.06	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		363.00	51.91	58.88	43.11
	WEIGHTED AVERAGE FOR THE YEAR		423.00	52.35	57.25	41.11
==========	208-00053 Storm Drain Inlet Protect (Ty I)(84 In)		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11.00	200.00	197.25	200.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	131.67	90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	207.69	183.20	183.08
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	11.00	300.00	75.00	75.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	300.00	566.67	850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	300.00	180.36	139.58
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1000.00	294.00	392.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	12.00	20.00	171.46	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	216.00	185.07	318.40
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	60.00	320.00	167.00	155.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	93.00	100.00	121.82	201.29
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	11.00	150.00	149.67	107.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		164.00	183.84	137.29	178.03
	WEIGHTED AVERAGE FOR THE YEAR		204.00	194.56	143.86	186.41

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00054 Storm Drain Inlet Protection (Type II)	Each				
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	300.00	300.00	340.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	186.67	135.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	50.00	317.33	300.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	187.50	293.98	289.17
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	37.00	240.00	308.38	383.53
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	240.00	308.38	383.53
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	250.00	200.00	200.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	6.00	40.00	289.72	240.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	4.00	275.00	162.00	162.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	153.33	266.71	207.33
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	110.00	450.00	238.67	155.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	370.00	4.90	5.00	5.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	8.00	275.00	355.48	736.92
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	11.00	275.00	258.33	202.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		499.00	113.30	131.39	54.14
	WEIGHTED AVERAGE FOR THE YEAR		560.00	124.12	168.91	84.22
==========	208-00056 Storm Drain Inlet Protection (Type III)	Each				
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	400.00	745.00	490.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	400.00	745.00	490.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	300.00	933.33	940.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	300.00	933.33	940.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00056 Storm Drain Inlet Protection (Type III)		Each			
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	9.00	300.00	350.00	350.00
FBR060A-022	SH 60 over the South Platte	07/12/18	4.00	500.00	337.94	225.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	6.00	350.00	368.53	350.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	8.00	300.00	115.00	115.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	340.74	327.37	261.85
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	9.00	300.00	410.50	370.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	4.00	490.00	496.67	450.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	300.00	168.67	143.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	640.00	4.90	5.00	5.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	11.00	185.00	660.00	1000.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	21.00	450.00	128.06	136.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	70.00	175.00	195.63	265.51
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		756.00	42.10	109.03	54.12
	WEIGHTED AVERAGE FOR THE YEAR		787.00	53.91	131.58	64.61
==========	208-00060 Temporary Slope Drain		Lin Foot			
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	70.00	20.00	39.12	22.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	20.00	39.12	22.22
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	140.00	20.00	32.44	18.04
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		140.00	20.00	32.44	18.04
FBR060A-022	SH 60 over the South Platte	07/12/18	400.00	12.00	25.61	3.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	460.00	42.00	42.00	42.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		860.00	28.05	27.04	23.86

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00060	Temporary Slope Drain		Lin Foot			
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	15.00	71.61	50.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	180.00	15.00	52.11	28.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,280.00	11.25	11.25	11.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,500.00	11.80	32.06	14.29
		WEIGHTED AVERAGE FOR THE YEAR		2,570.00	17.91	29.67	17.91
==========	208-00070	Vehicle Tracking Pad		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	2000.00	1521.16	2042.31
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	2000.00	1966.67	2000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	2000.00	2427.50	2000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	2000.00	2566.97	2250.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	3.00	2100.00	3266.11	3100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	2000.00	1758.75	800.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	4.00	3687.08	4800.00	4800.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	6.00	1600.00	1419.43	500.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	1000.00	1837.71	2200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	1500.00	2930.46	1850.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1450.00	2833.69	5288.13
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	1500.00	2604.63	2658.19
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	1500.00	3221.05	3000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	1200.00	2881.25	1400.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	2000.00	3093.30	2000.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	2000.00	2887.78	2300.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	10.00	4013.63	4200.00	4200.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	2300.00	2100.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	3000.00	2525.64	2083.91
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		57.00	2301.48	2703.07	2590.68
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	3000.00	3733.33	2200.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	5.00	2000.00	1600.00	1500.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	2300.00	2412.50	1925.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00070 Vehicle Tracking Pad		Each			
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	2.00	2250.00	2441.67	3200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	2400.00	2604.76	2052.08
FBR060A-022	SH 60 over the South Platte	07/12/18	8.00	1500.00	2760.81	1100.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	1200.00	3904.29	1875.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	8.00	1600.00	2371.67	2130.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	3255.00	3255.00	3255.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	2700.00	2452.92	2000.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2000.00	2365.63	900.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2600.00	2909.46	2000.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	3.00	2500.00	1375.00	1375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	2212.16	2717.98	2055.81
BR1131-006	SH 113 AT MP 11.5	10/11/18	2.00	2000.00	2922.06	2000.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	4.00	2600.00	2209.18	1777.54
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	2.00	2000.00	2440.71	2500.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	2200.00	4018.71	5145.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1.00	2000.00	1502.24	2004.48
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	3700.00	2815.00	2900.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	3.00	2800.00	3198.33	1750.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	2500.00	1900.00	2500.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	4.00	2650.00	2350.00	2700.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2500.00	2881.54	2168.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	4.00	3000.00	3440.41	3100.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	3681.60	4737.38
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	1.00	2500.00	1533.33	1500.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	4.00	3100.00	2228.57	1600.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	3255.00	3255.00	3255.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	2683.14	2719.99	2530.35
	WEIGHTED AVERAGE FOR THE YEAR		141.00	2381.17	2705.49	2389.51
==========	208-00071 Maint Aggregate (Veh Track Pad)		Cubic Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	100.00	74.42	80.00	80.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	463.00	87.33	80.00	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		563.00	85.04	80.00	80.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00071 Maint Aggregate (Veh Track Pad)		Cubic Yard			
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	150.00	80.00	51.12	47.05
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	16.00	80.00	122.81	150.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	25.00	190.00	99.33	133.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	750.00	73.50	73.50	73.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		941.00	77.74	70.41	72.17
	WEIGHTED AVERAGE FOR THE YEAR		1,504.00	80.47	73.22	75.10
==========	208-00075 Pre-fab Vehicle Track Pad		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	1000.00	2262.50	700.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	1.00	1500.00	1144.30	1225.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	2035.43	1000.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	2500.00	1137.50	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1785.71	1716.45	946.43
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	4.00	2100.00	4015.28	5416.18
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	2000.00	3420.00	1500.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	3.00	1500.00	1420.00	10.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	2.00	1500.00	3220.56	4000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1838.46	3435.64	2745.75
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	1500.00	3247.22	4000.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	17956.89	17956.89	17956.89
STA052A-040	SH 52: Antelope Creek	08/23/18	2.00	2000.00	2220.83	425.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2400.00	3478.87	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	10898.27	4858.03	11578.83
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1653.00	3835.71	760.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00075	Pre-fab Vehicle Track Pad		Each			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	20.00	1750.00	1682.00	1440.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1700.00	3961.53	557.21
ER052A-039		SH 170	11/15/18	2.00	2000.00	2168.00	1590.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	4620.00	8561.66	8561.66
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	2500.00	3693.29	2200.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	4209.38	4209.38	4209.38
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		55.00	3003.31	3161.91	3338.74
		WEIGHTED AVERAGE FOR THE YEAR		93.00	4276.89	3546.99	4670.64
==========	208-00090	Erosion Control (Curb Ramp)		Each			
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	59.00	350.00	468.75	600.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	170.00	300.00	448.75	525.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	153.00	700.00	237.50	75.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	131.00	500.00	244.00	300.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		513.00	476.12	372.22	341.96
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	49.00	500.00	716.00	300.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		49.00	500.00	716.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		562.00	478.20	420.94	338.30
==========	208-00103	Removal and Disposal of Sediment (Labor)		Hour			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	50.00	83.90	117.80
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	50.00	69.00	60.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	55.00	47.00	75.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	50.00	52.91	34.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	15.00	60.00	52.50	35.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	72.00	63.00	44.80	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	250.00	40.00	60.63	37.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	40.00	60.00	74.25	30.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	16.00	60.34	45.00	45.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	80.00	52.00	29.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	30.00	60.00	40.00	40.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	60.00	43.88	55.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00103 Removal and Disposal of Sediment (Labor)		Hour			
ER1151-033	PR SH 115-MP 34.7	01/25/18	60.00	52.00	46.23	46.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	85.00	60.00	91.82	65.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	117.00	54.00	77.87	47.77
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	40.00	60.00	59.12	111.61
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	20.00	50.00	127.79	110.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	50.00	51.39	55.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	72.00	60.00	68.85	65.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	10.00	50.00	61.00	58.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	16.00	100.00	62.75	45.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	200.00	50.00	47.00	36.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	50.00	75.00	47.77	51.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	25.00	50.00	56.04	84.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	55.00	128.33	45.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	10.00	30.00	65.36	50.72
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	100.00	56.41	50.00	50.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	75.00	50.00	45.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	6.00	100.00	128.19	95.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,454.00	54.09	60.22	51.79
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	5.00	50.00	113.67	36.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	20.00	60.00	93.20	65.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	40.00	50.00	50.54	48.34
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	85.00	39.00	35.00
STAR400-347	Various intersections across	04/12/18	46.00	50.00	45.33	10.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	54.00	56.75	29.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	60.00	50.00	28.00	29.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	60.00	52.12	35.20
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	60.00	80.75	62.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	10.00	100.00	55.16	52.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	250.00	57.00	42.63	33.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	5.00	50.00	96.67	100.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	70.00	65.00	65.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	60.00	86.25	75.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	80.00	50.00	135.00	140.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	10.00	60.00	70.67	33.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	30.00	60.00	56.77	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		705.00	57.52	54.92	48.01
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	30.00	65.00	55.00	55.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00103	Removal and Disposal of Sediment (Labor)		Hour			
FBR060A-022		SH 60 over the South Platte	07/12/18	80.00	40.00	58.38	60.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	65.00	80.50	61.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	44.00	40.00	56.74	37.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	46.00	60.00	60.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	45.00	60.00	50.30	55.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	48.62	48.62	48.62
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	100.00	66.00	59.74	40.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	52.00	44.05	36.00
STA052A-040		SH 52: Antelope Creek	08/23/18	30.00	50.00	57.83	30.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	150.00	55.00	41.56	50.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	52.00	43.32	35.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	30.00	45.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	60.00	54.00	47.07	40.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	50.00	63.75	59.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	45.00	50.00	50.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	15.00	52.00	77.25	59.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,242.00	51.84	49.32	45.26
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	30.00	60.00	46.00	45.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	25.00	50.00	50.24	37.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	65.00	64.50	37.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	50.00	38.25	40.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	51.79	101.67	80.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	30.00	55.00	43.89	39.53
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	55.00	50.84	57.51
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	50.00	88.92	78.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	60.00	55.00	61.16	40.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	60.00	65.24	70.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	200.00	50.00	58.08	45.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	10.00	60.00	57.00	54.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	25.00	50.00	61.67	5.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	60.00	52.73	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20.00	75.00	66.33	65.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	60.00	50.00	57.93	48.40
ER052A-039		SH 170	11/15/18	20.00	50.00	40.19	38.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	50.00	35.00	35.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	150.00	55.83	48.48	48.48
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	20.00	65.00	118.87	126.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	30.00	55.00	52.00	80.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	8.00	75.00	80.00	60.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	10.00	60.00	86.50	80.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	50.00	47.99	50.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	80.00	60.00	94.13	175.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	48.00	60.00	87.38	30.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00103	Removal and Disposal of Sediment (Labor)		Hour			
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	45.00	70.13	75.38
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	420.00	75.00	68.32	71.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	45.00	65.27	50.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	360.00	60.00	81.07	52.28
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	50.00	50.00	58.83	45.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	85.00	90.00	44.00	37.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	40.00	53.29	33.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	500.00	49.99	49.99	49.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,660.00	58.47	64.83	55.21
		WEIGHTED AVERAGE FOR THE YEAR		6,061.00	55.95	58.52	51.51
==========	208-00105	Removal and Disposal of Sediment (Equip)		Hour			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	150.00	113.65	127.29
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	150.00	150.00	140.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	120.00	121.67	75.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	120.00	123.43	75.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	15.00	125.00	157.50	165.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	33.00	120.00	98.93	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	250.00	120.00	123.67	110.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	110.00	140.39	110.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	16.00	147.78	110.00	110.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	140.00	104.00	56.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	130.00	114.28	110.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	60.00	100.00	126.36	115.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	34.00	125.00	138.87	100.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	39.00	98.00	121.10	112.21
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	125.00	116.02	105.01
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	130.00	112.38	130.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	34.00	125.00	126.97	100.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	10.00	100.00	149.25	145.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	150.00	112.75	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	200.00	100.00	119.63	65.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	100.00	125.00	112.85	102.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	25.00	100.00	146.50	147.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	125.00	135.00	90.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	10.00	120.00	162.25	124.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	100.00	138.15	110.00	110.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	125.00	120.00	80.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4.00	165.00	257.07	147.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,150.00	118.82	121.87	102.09

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00105 Removal and Disposal of Sediment (Equip)	Hour	==========	==========	==========	==========
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	5.00	89.00	236.67	70.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	10.00	120.00	130.20	125.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	40.00	100.00	94.91	144.31
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	125.00	101.67	100.00
STAR400-347	Various intersections across	04/12/18	46.00	90.00	66.00	10.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	110.00	98.00	100.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	16.00	100.00	92.50	75.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	105.94	82.50
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	300.00	110.00	102.58	120.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	130.00	157.00	157.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	120.00	172.17	62.50
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	150.00	241.67	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		605.00	113.96	107.04	112.35
FBR060A-022	SH 60 over the South Platte	07/12/18	80.00	90.00	114.32	150.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	160.00	166.83	155.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	100.00	125.29	87.50
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	150.00	107.05	134.15
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	96.16	96.16	96.16
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	50.00	120.00	95.82	110.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	115.00	103.34	115.00
STA052A-040	SH 52: Antelope Creek	08/23/18	8.00	125.00	120.00	65.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	100.00	110.00	89.69	120.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	120.00	115.61	110.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	60.00	110.00	117.05	150.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	85.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		968.00	107.38	108.19	113.48
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	50.00	115.00	91.50	75.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	50.00	100.00	110.04	87.50
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	120.00	98.00	72.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	102.09	181.67	130.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	30.00	110.00	110.08	83.30
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	50.00	110.00	151.14	78.42
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	10.00	105.00	162.39	265.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	32.00	111.00	168.14	75.00

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
========== 208-00105	Removal and Disposal of Sediment (Equip)		Hour			
NHPP0702-366	I-70 Avon to Vail	11/08/18	30.00	115.00	141.83	145.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	20.00	100.00	93.93	90.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	10.00	130.00	135.90	136.80
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	140.00	136.67	5.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	125.00	80.01	10.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	10.00	140.00	184.00	80.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	32.00	100.00	131.19	66.55
ER052A-039	SH 170	11/15/18	4.00	100.00	98.34	57.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	125.00	55.00	55.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	91.25	130.97	130.97
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	20.00	100.00	216.05	224.20
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	30.00	135.00	89.00	125.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	8.00	150.00	177.50	210.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	100.00	128.91	145.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	10.00	100.00	137.12	211.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	20.00	100.00	118.92	100.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	420.00	135.00	112.96	90.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	100.00	145.31	100.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	90.00	113.00	101.68	119.71
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	50.00	100.00	113.33	85.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	85.00	150.00	62.33	77.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	100.00	110.00	94.29	70.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	500.00	97.53	97.53	97.53
WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,850.00	114.53	111.90	93.48
	WEIGHTED AVERAGE FOR THE YEAR		4,573.00	114.02	113.59	102.37
========== 208-00106	Sweeping (Sediment Removal)		Hour			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	150.00	128.73	157.46
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	8.00	150.00	252.50	180.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	40.00	150.00	141.67	155.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	40.00	150.00	166.88	120.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20.00	150.00	151.25	150.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	33.00	150.00	134.70	135.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	160.00	160.00	146.73	170.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	145.00	72.50	10.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	150.00	152.25	125.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	30.00	217.55	175.00	175.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	185.00	137.00	56.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	130.00	124.02	140.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	20.00	150.00	171.75	120.75
ER1151-033	PR SH 115-MP 34.7	01/25/18	34.00	120.00	166.71	250.00
ER1151-034	PR SH 115-MP 40.5					

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00106 Sweeping (Sediment Removal)		Hour			
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	120.00	115.00	169.84	150.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	120.00	100.00	169.70	163.51
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	150.00	157.27	150.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	40.00	150.00	148.75	200.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	80.00	140.00	118.80	125.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	200.00	144.27	80.32
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	130.00	150.03	126.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	150.00	3183.33	310.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	150.00	223.07	175.00	175.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	160.00	175.00	170.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	30.00	170.00	205.60	118.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,137.00	152.57	161.99	154.03
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	20.00	150.00	125.67	77.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	40.00	140.00	113.74	100.20
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	160.00	190.00	160.00
STAR400-347	Various intersections across	04/12/18	23.00	140.00	65.67	29.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	140.00	125.50	100.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	170.00	133.53	49.50
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	200.00	227.50	175.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	10.00	130.00	159.00	125.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	150.00	150.00	130.92	170.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	20.00	140.00	147.33	92.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	75.00	150.00	156.04	219.16
MTCE R100-312	R1 CHIP SEAL	05/17/18	35.00	120.00	135.00	135.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	24.00	135.00	124.17	112.50
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	30.00	150.00	139.33	205.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		588.00	148.66	137.20	144.51
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	50.00	155.00	180.00	180.00
FBR060A-022	SH 60 over the South Platte	07/12/18	80.00	120.00	159.22	135.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	120.00	140.89	87.50
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	40.00	185.00	100.00	100.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	50.00	140.00	163.33	160.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	150.00	128.27	194.80
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,250.00	166.70	166.70	166.70
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	30.00	176.00	185.39	125.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	165.00	255.00	200.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	30.00	150.00	128.25	158.50

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00106	Sweeping (Sediment Removal)		Hour			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	40.00	160.00	134.91	135.00
STA052A-040		SH 52: Antelope Creek	08/23/18	40.00	140.00	124.17	65.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	81.00	145.00	127.81	170.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	50.00	45.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	30.00	140.00	147.28	130.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	6.00	150.00	143.75	125.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	150.00	125.00	125.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	35.00	255.00	116.50	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,852.00	162.16	154.25	158.75
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	50.00	145.00	139.00	160.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	125.00	126.57	87.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	150.00	95.00	72.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	150.00	145.00	150.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	20.00	154.03	123.33	75.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	150.00	127.11	69.40
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	150.00	157.60	140.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	160.00	135.00	147.00	180.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	135.00	207.31	300.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	236.00	130.00	97.17	95.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	40.00	140.00	177.66	195.32
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	110.00	168.33	5.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	100.00	150.00	120.69	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	150.00	160.00	138.67	100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	120.00	135.00	145.85	96.80
ER052A-039		SH 170	11/15/18	20.00	135.00	152.00	133.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	194.25	207.90	207.90
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	30.00	100.00	184.47	220.87
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	30.00	150.00	128.00	160.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	8.00	150.00	207.50	300.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	40.00	175.00	155.00	125.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	160.00	140.00	188.51	200.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	120.00	150.00	122.12	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	40.00	110.00	177.79	175.88
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	140.00	170.00	172.69	215.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	110.00	145.39	120.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	155.00	174.66	94.62
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	73.00	160.00	80.00	80.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	70.00	150.00	120.00	140.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	60.00	170.00	133.93	130.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,100.00	157.05	157.05	157.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,321.00	153.09	149.28	145.94
		WEIGHTED AVERAGE FOR THE YEAR		8,898.00	155.64	151.92	150.98

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00107 Rem Trash		Hour			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	8.00	100.00	137.25	80.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	55.00	113.33	125.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	40.00	80.00	126.63	200.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	30.00	63.33	59.11	46.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	39.00	62.00	119.54	115.45
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	20.00	250.00	112.85	110.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	60.00	109.50	83.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	24.00	125.00	106.00	175.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	90.00	103.67	138.16
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	40.00	101.48	105.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	100.00	143.33	45.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	187.90	200.00	200.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	110.00	190.00	180.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	30.00	125.00	89.63	54.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		299.00	101.09	110.65	122.75
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	20.00	100.00	98.20	65.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	130.00	55.00	66.29	113.95
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	87.00	48.55	29.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	10.00	150.00	80.68	51.70
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	200.00	104.25	42.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	4.00	100.00	91.13	63.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	25.00	40.00	164.84	164.37
MTCE R100-312	R1 CHIP SEAL	05/17/18	10.00	105.00	150.00	150.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	30.00	50.00	78.56	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		270.00	67.70	73.81	107.20
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	5.00	150.00	55.00	55.00
FBR060A-022	SH 60 over the South Platte	07/12/18	40.00	40.00	144.50	100.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	80.00	78.31	37.50
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	30.00	100.00	100.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	20.00	50.00	75.83	95.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	118.00	276.38	279.15
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	100.00	113.50	42.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	50.00	97.00	90.43	100.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	121.00	90.00	57.97	70.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00107	Rem Trash		Hour			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	5.00	55.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	30.00	87.00	109.20	75.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	75.00	45.00	45.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	8.00	123.00	97.75	125.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		369.00	80.05	98.90	82.67
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	5.00	100.00	180.00	175.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	75.00	71.94	37.50
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	80.00	137.50	80.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	122.75	99.67	54.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	100.00	153.90	181.58
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	80.00	130.00	122.03	71.10
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	70.00	134.80	220.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	40.00	90.00	78.81	70.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	40.00	85.00	61.51	45.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	270.00	59.00	40.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	150.00	90.00	106.50	75.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	65.00	200.12	126.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	45.00	69.00	125.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	50.00	161.79	75.38
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	5.00	100.00	119.13	125.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	140.00	100.00	97.41	52.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	30.00	133.45	55.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	20.00	120.00	43.33	40.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	20.00	100.00	82.50	45.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	115.00	83.57	75.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		707.00	106.47	100.11	69.75
		WEIGHTED AVERAGE FOR THE YEAR		1,645.00	93.20	94.60	88.43
==========	208-00200	Erosion Control Management		LUMP SUM			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	840611.70	840611.70	840611.70
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	840611.70	840611.70	840611.70
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1141169.40	1141169.40	1141169.40
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1141169.40	1141169.40	1141169.40
		WEIGHTED AVERAGE FOR THE YEAR		2.00	990890.55	990890.55	990890.55

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00207	Erosion Control Management		Day			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	7.00	200.00	744.35	888.70
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	35.00	275.00	88.33	50.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	13.00	500.00	731.03	795.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	36.00	250.00	618.75	300.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	198.00	165.00	91.59	50.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	60.00	230.00	182.61	48.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	12.00	300.00	151.75	30.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	60.00	250.00	307.75	150.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	66.00	300.00	129.85	92.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	169.00	250.00	186.91	100.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	290.00	250.00	143.62	164.37
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	90.00	250.00	346.15	205.70
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	200.00	434.09	280.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	169.00	250.00	169.50	50.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	8.00	225.00	372.50	390.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	220.00	190.00	223.00	25.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	40.00	215.00	269.90	410.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	30.00	150.00	420.20	336.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	250.00	940.00	160.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	20.00	200.00	391.18	282.35
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	60.00	250.00	225.00	325.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,693.00	230.12	216.96	140.30
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	90.00	300.00	564.10	510.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	33.00	300.00	207.43	158.31
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	96.00	300.00	111.75	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	60.00	150.00	130.00	100.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	85.00	200.00	183.75	302.50
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	86.00	260.00	135.92	53.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	5.00	220.00	318.75	225.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	50.00	150.00	370.50	435.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	200.00	343.57	150.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		525.00	241.26	241.85	234.04
FBR060A-022		SH 60 over the South Platte	07/12/18	155.00	175.00	183.88	100.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	18.00	225.00	282.00	110.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00207	Erosion Control Management		Day			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	40.00	200.00	165.00	165.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	12.00	200.00	346.67	180.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	30.00	250.00	325.55	80.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	250.00	230.00	150.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	172.00	173.00	97.29	225.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	161.00	300.00	172.81	300.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	30.00	250.00	178.91	200.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	191.00	100.00	156.20	25.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	10.00	250.00	426.00	190.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	175.00	175.00	175.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		929.00	194.54	161.50	156.96
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	200.00	199.76	87.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	150.00	150.00	489.10	167.30
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	54.00	200.00	216.16	230.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	60.00	185.00	262.71	210.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	472.00	190.00	218.90	425.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	30.00	180.00	691.33	682.66
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	75.00	200.00	205.72	267.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	300.00	220.00	211.29	78.71
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	30.00	150.00	205.53	211.75
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	230.00	336.53	344.27	344.27
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	45.00	250.00	227.93	258.70
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	23.00	80.00	247.00	250.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	15.00	225.00	315.07	210.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	50.00	218.14	125.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	365.00	250.00	237.63	85.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	75.00	375.00	480.34	713.35
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	30.00	250.00	361.67	520.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	250.00	122.86	150.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,144.00	224.45	245.54	254.65
		WEIGHTED AVERAGE FOR THE YEAR		5,291.00	222.68	214.49	198.86
==========	208-00300	Temporary Berms		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	412.00	15.00	3.60	2.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	8,485.00	4.50	1.93	0.35
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8,897.00	4.99	1.97	0.45

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00300 Temporary Berms		Lin Foot			
FBR060A-022	SH 60 over the South Platte	07/12/18	3,500.00	3.00	2.76	2.50
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	8,500.00	3.36	3.36	3.36
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,000.00	3.26	2.86	3.11
BR1131-006	SH 113 AT MP 11.5	10/11/18	800.00	5.50	6.63	6.25
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	350.00	2.00	5.82	6.27
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	319,750.00	1.00	0.79	0.48
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,445.00	3.36	3.36	3.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		335,345.00	1.11	0.88	0.62
	WEIGHTED AVERAGE FOR THE YEAR		356,242.00	1.28	1.05	0.70
==========	208-00301 Temporary Diversion		Lin Foot			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	575.00	336.57	350.00	350.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	550.00	146.69	200.00	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,125.00	243.74	276.67	276.67
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,450.00	275.00	80.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,450.00	275.00	80.00	100.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	75000.00	102136.57	64000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	75000.00	102136.57	64000.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	600.00	100.00	56.13	18.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		600.00	100.00	56.13	18.00
	WEIGHTED AVERAGE FOR THE YEAR		3,176.00	254.39	134.68	167.21

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	208-00303	Temporary Diversion (Special)		Lin Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	250.00	417.19	380.00	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	417.19	380.00	380.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	417.19	380.00	380.00
==========	208-00400	Water Control		LUMP SUM			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	90000.00	168068.35	50000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	80000.00	114312.50	120000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	16000.00	19333.33	11000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	62000.00	116524.12	60333.33
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	80000.00	70812.50	70000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	80000.00	70812.50	70000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	10000.00	33242.86	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	33242.86	10000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	88791.67	150000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	66197.97	75855.52	75855.52
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	12500.00	20865.73	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	42899.32	56446.14	75501.84
		WEIGHTED AVERAGE FOR THE YEAR		8.00	50587.25	78086.89	60938.19
==========	208-00520	Temp Stream Crossing		LUMP SUM			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	189881.85	225000.00	225000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	189881.85	225000.00	225000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	189881.85	225000.00	225000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	209-00600 Dust Palliative (Mg Cl)		Gallon			
STA052A-040	SH 52: Antelope Creek	08/23/18	20,000.00	1.00	1.28	1.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,000.00	1.00	1.28	1.25
	WEIGHTED AVERAGE FOR THE YEAR		20,000.00	1.00	1.28	1.25
==========	210-00001 Res Structure		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	1250.00	3630.00	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1250.00	3630.00	3000.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	1000.00	5502.61	565.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	4000.00	3548.20	3124.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	4633.98	1844.91
	WEIGHTED AVERAGE FOR THE YEAR		3.00	2083.33	4382.99	2229.94
==========	210-00010 Res Mailbox Str		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	175.00	294.60	300.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	175.00	294.60	300.00
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	90.00	331.84	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	90.00	331.84	300.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1.00	200.00	435.37	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	200.00	435.37	350.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	150.83	328.48	308.33

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00011	Res Mailbox Str (Ty 1)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	13.00	300.00	267.07	350.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13.00	200.00	207.91	290.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		26.00	250.00	227.63	320.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	230.00	255.00	175.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	10.00	300.00	254.58	251.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		11.00	293.64	254.64	244.32
		WEIGHTED AVERAGE FOR THE YEAR		37.00	262.97	232.58	297.50
==========	210-00012	Res Mailbox Str (Ty 2)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	350.00	256.81	360.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	350.00	256.81	360.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3.00	450.00	390.00	400.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	500.00	509.17	502.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	470.00	449.58	441.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	425.00	321.07	410.63
==========	210-00013	Res Mailbox Str (Ty 3)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	7.00	500.00	621.54	600.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	450.00	342.22	559.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	14.00	500.00	441.47	465.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		24.00	493.75	466.10	516.13
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	550.00	375.00	250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00013	Res Mailbox Str (Ty 3)		Each			
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	700.00	611.00	603.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	625.00	463.50	426.50
		WEIGHTED AVERAGE FOR THE YEAR		26.00	503.85	465.92	509.23
==========	210-00014	Res Mailbox Str (Ty 4)		Each			
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	30.00	600.00	501.88	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	600.00	501.88	450.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	44.00	500.00	450.00	600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	500.00	450.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		74.00	540.54	479.93	539.19
==========	210-00015	Res End Section		Each			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	4.00	800.00	1275.63	465.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	800.00	1275.63	465.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	800.00	1275.63	465.00
==========	210-00035	Res Water Meter		Each			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	6.00	1500.00	1490.00	750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1500.00	1490.00	750.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1500.00	1490.00	750.00
==========	210-00050	Res Fire Hydrant		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	9060.92	9062.50	9062.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00050	Res Fire Hydrant		Each			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	4000.00	4103.96	3000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	3000.00	4930.66	1132.13
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	4008.70	4963.66	2531.88
		WEIGHTED AVERAGE FOR THE YEAR		7.00	4008.70	4963.66	2531.88
==========	210-00066	Reset Monument Box		Each			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	11.00	500.00	964.06	600.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		11.00	500.00	964.06	600.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	500.00	964.06	600.00
==========	210-00090	Res Delineator		Each			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	25.00	30.00	42.00	42.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		25.00	30.00	42.00	42.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	42.00	40.00	31.13	30.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		42.00	40.00	31.13	30.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	36.27	33.62	34.48
==========	210-00300	Res Brick Pavers		Sq Yard			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	9.00	100.00	100.00	100.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		9.00	100.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	100.00	100.00	100.00
==========	210-00420	Res Timbers		LUMP SUM			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	5000.00	6551.25	12000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00420 Res Timbers		LUMP SUM			
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	6551.25	12000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	5000.00	3666.67	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	3666.67	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	5315.00	8500.00
==========	210-00425 Res Bridge Railing		Lin Foot			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	39.00	180.00	351.17	55.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	482.00	50.00	48.47	90.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	179.00	70.00	73.11	49.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		700.00	62.36	71.50	77.61
	WEIGHTED AVERAGE FOR THE YEAR		700.00	62.36	71.50	77.61
==========	210-00442 Patch Bridge Curb		Lin Foot			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	7.00	120.00	125.71	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	120.00	125.71	50.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	120.00	125.71	50.00
==========	210-00473 Res TV Cameras		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	5828.04	5828.04	5828.04
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5828.04	5828.04	5828.04
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	1000.00	1151.54	1100.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	5769.75	5769.75	5769.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3384.88	2075.18	3434.88
	WEIGHTED AVERAGE FOR THE YEAR		3.00	4199.26	2700.66	4232.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00475	Res CCTV Pole		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	6125.70	6125.70	6125.70
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	6125.70	6125.70	6125.70
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6125.70	6125.70	6125.70
==========	210-00476	Reset MVRD		Each			
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1450.00	1126.00	1600.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	1450.00	1126.00	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1450.00	1126.00	1600.00
==========	210-00479	Res Radio Com Antenna		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	750.00	707.67	673.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	750.00	707.67	673.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	750.00	1163.25	1195.50
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	750.00	883.75	750.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	750.00	976.92	972.75
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	750.00	792.11	785.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	750.00	792.11	785.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	750.00	848.23	856.00
==========	210-00500	Reb Port Present Str		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	2000.00	5781.25	7500.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00500 Reb Port Present Str		Each			
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2000.00	5781.25	7500.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	2000.00	5781.25	7500.00
==========	210-00520 Reb Port Present Str		Sq Yard			
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	47.00	4000.00	2792.06	1600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		47.00	4000.00	2792.06	1600.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1.00	2000.00	5161.53	9884.60
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	2.00	4500.00	2845.00	690.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3666.67	3837.80	3754.87
	WEIGHTED AVERAGE FOR THE YEAR		50.00	3980.00	2829.60	1729.29
==========	210-00530 Rebuild Port of Present Str		Sq Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,195.00	165.00	59.99	84.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,195.00	165.00	59.99	84.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	60.00	430.00	646.15	624.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	430.00	646.15	624.60
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	3.00	200.00	1575.67	1575.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	200.00	1575.67	1575.00
	WEIGHTED AVERAGE FOR THE YEAR		2,258.00	172.09	73.74	100.35

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00750 Res Light Standard		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	3.00	1000.00	1433.33	1400.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	800.00	1406.99	1448.81
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	1500.00	2272.50	2350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	954.55	1465.69	1606.01
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	2000.00	955.64	690.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	2.00	2000.00	1285.72	1300.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	2000.00	4381.04	4361.28
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	4.00	1400.00	2798.81	2575.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	2250.00	3106.88	3000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	2199.75	2199.75	2199.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1849.98	2172.90	1940.08
	WEIGHTED AVERAGE FOR THE YEAR		35.00	1287.14	1690.89	1730.09
==========	210-00760 Res Luminaire		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	9.00	395.00	348.33	275.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	395.00	348.33	275.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	500.00	289.50	352.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	289.50	352.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	3.00	350.00	265.52	255.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	231.00	231.00	231.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	320.25	263.36	249.00
	WEIGHTED AVERAGE FOR THE YEAR		15.00	389.07	314.40	278.33
==========	210-00810 Res Ground Sign		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	350.00	515.25	630.49

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00810	Res Ground Sign		Each	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	300.00	542.50	500.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	300.00	165.50	79.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	9.00	300.00	132.80	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	250.00	303.26	450.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	250.00	314.44	272.29
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	8.00	200.00	203.33	225.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	300.00	472.39	800.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	250.00	312.16	450.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	250.00	429.15	350.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	9.00	200.00	344.00	394.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	150.00	88.50	92.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		46.00	231.52	276.71	258.82
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	5.00	200.00	216.40	122.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	280.00	364.82	240.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	30.00	250.00	532.50	390.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		36.00	243.89	458.88	348.61
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	300.00	500.00	500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	9.00	250.00	242.59	185.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	3.00	325.00	273.33	290.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	250.00	415.00	610.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	7.00	175.00	294.88	291.50
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	3.00	261.00	360.00	450.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	4.00	250.00	750.00	750.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	8.00	250.00	291.00	200.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	9.00	260.00	396.00	235.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		47.00	249.43	298.69	313.84
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2.00	200.00	180.00	175.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	77.00	400.00	225.00	250.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2.00	260.00	322.38	312.15
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	250.00	229.11	165.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	400.00	375.00	270.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	5.00	250.00	103.00	165.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00810	Res Ground Sign		Each			
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	150.68	212.40
ER052A-039		SH 170	11/15/18	2.00	250.00	229.83	133.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	400.00	250.00	250.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	410.41	378.86	378.86
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	300.00	274.87	435.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	13.00	300.00	287.00	350.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	27.00	280.00	310.03	285.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	3.00	250.00	260.40	347.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	7.00	200.00	273.00	320.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	300.00	350.00	225.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	336.89	241.92	266.31
		WEIGHTED AVERAGE FOR THE YEAR		296.00	295.32	284.71	282.70
==========	210-00815	Res Sign Panel		Each			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	280.00	150.36	58.83
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	125.00	118.33	125.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	15.00	150.00	69.34	41.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	6.00	100.00	64.00	35.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	7.00	200.00	1426.14	2052.27
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	250.00	197.50	205.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	190.11	170.74	391.40
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	3.00	30.00	146.00	197.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	180.00	103.38	131.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	200.00	118.00	118.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	5.00	60.00	106.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	151.07	112.32	127.11
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	15.00	150.00	150.00	150.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	5.00	185.00	90.52	35.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	400.00	1057.25	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	180.68	239.24	126.14
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	264.00	40.00	37.50	45.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00815	Res Sign Panel		Each			
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	391.40	1583.33	1200.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	250.00	185.00	90.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	350.00	1088.63	175.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	53.00	135.00	159.41	263.39
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	2.00	125.00	169.67	165.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	45.00	59.67	29.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13.00	58.63	58.63	58.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		361.00	61.94	94.27	85.07
		WEIGHTED AVERAGE FOR THE YEAR		455.00	85.56	117.72	119.27
==========	210-00816	Res Sign Panel (Spec)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	2625.00	2625.00	2625.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	2625.00	2625.00	2625.00
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	500.00	2056.00	800.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17.00	3442.56	3442.56	3442.56
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	3279.08	3296.61	3295.75
		WEIGHTED AVERAGE FOR THE YEAR		19.00	3244.66	3263.03	3260.45
==========	210-00820	Res Var Mesg Sign		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	35159.09	35159.09	35159.09
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	35159.09	35159.09	35159.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	26889.63	26000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	45307.50	45307.50	45307.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	25153.75	30573.21	35653.75
		WEIGHTED AVERAGE FOR THE YEAR		3.00	28488.86	31337.52	35488.86
==========	210-00825	Res Flashing Beacon		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	1500.00	1869.40	1405.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00825 Res Flashing Beacon		Each			
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	1869.40	1405.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	1400.00	2166.67	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1400.00	2166.67	3000.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	2000.00	1141.67	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2000.00	1141.67	750.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	1585.71	1834.65	2129.29
==========	210-00827 Res Pull Box		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	500.00	607.50	700.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	750.00	1066.67	1100.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	785.00	863.80	335.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	750.00	3265.63	252.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	300.00	602.50	400.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	573.13	1080.77	610.88
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	3.00	500.00	961.50	446.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	550.00	1309.38	700.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	465.00	925.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	492.50	1042.10	773.80
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	14.00	740.56	735.00	735.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	5.00	550.00	269.78	296.12

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00827	Res Pull Box		Each			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	3.00	450.00	314.40	312.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	657.63	416.36	577.57
		WEIGHTED AVERAGE FOR THE YEAR		40.00	599.45	765.66	633.29
==========	210-00831	Res Traf Sig Head		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	200.00	255.12	296.21
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	200.00	255.12	296.21
		WEIGHTED AVERAGE FOR THE YEAR		5.00	200.00	255.12	296.21
==========	210-00840	Res Traf Sig Pole		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	3000.00	4870.19	5937.76
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3081.75	3081.75	3081.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3040.88	4512.50	4509.76
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3040.88	4512.50	4509.76
==========	210-00842	Res Traf Sig Mast Arm		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	750.00	542.71	444.32
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	750.00	542.71	444.32
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	542.71	444.32
==========	210-00847	Res Trav Time Ind		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	4604.09	4604.09	4604.09
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	4604.09	4604.09	4604.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	6.00	1200.00	5039.05	4900.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00847	Res Trav Time Ind		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	4558.05	4558.05	4558.05
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14.00	3118.89	4918.80	4704.60
		WEIGHTED AVERAGE FOR THE YEAR		17.00	3380.98	4891.83	4686.86
==========	210-00855	Res Traf Sig Control Cab		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	3000.00	5416.67	1400.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	5416.67	1400.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	4100.00	5073.33	5900.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	4620.00	4620.00	4620.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	4446.67	4892.00	5046.67
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4085.00	5088.75	4135.00
==========	210-00859	Mod Ped Push Button		Each			
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	5.00	100.00	216.03	296.12
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	100.00	216.03	296.12
		WEIGHTED AVERAGE FOR THE YEAR		5.00	100.00	216.03	296.12
==========	210-00860	Res Ped Push Button		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	7.00	500.00	345.00	200.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	145.00	416.67	175.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	455.63	357.65	196.88
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	13.00	125.00	235.50	88.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	33.00	250.00	166.75	55.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		46.00	214.67	186.18	64.33

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00860 Res Ped Push Button		Each			
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	18.00	100.00	49.29	52.26
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	17.00	110.00	63.40	65.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	100.00	79.74	80.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	104.36	59.04	60.68
	WEIGHTED AVERAGE FOR THE YEAR		93.00	189.14	135.16	74.20
==========	210-00861 Reset Wiring		LUMP SUM			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	5000.00	7799.83	9392.31
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	7799.83	9392.31
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	7799.83	9392.31
==========	210-00865 Res Ped Sig Head		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	175.00	170.00	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	175.00	170.00	225.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	250.00	439.00	538.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	250.00	439.00	538.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	250.00	81.32	87.09
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	250.00	131.87	80.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	250.00	115.02	82.51
	WEIGHTED AVERAGE FOR THE YEAR		11.00	243.18	193.78	261.10
==========	210-00866 Res Fire Preempt Unit+Timer		Each			
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	3500.00	506.67	380.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3500.00	506.67	380.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-00866	Res Fire Preempt Unit+Timer		Each			
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1000.00	937.00	856.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	1000.00	937.00	856.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2000.00	721.83	665.60
==========	210-00867	Res Fire Preempt Unit		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	1000.00	457.50	475.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	457.50	475.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1000.00	401.24	399.97
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	401.24	399.97
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	1000.00	566.00	750.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	1000.00	566.00	750.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1000.00	444.11	484.98
==========	210-00890	Res Int Detect Sys (Camera)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	1100.00	818.33	1025.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1100.00	818.33	1025.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1100.00	818.33	1025.00
==========	210-01000	Res Fence		Lin Foot			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	190.00	10.00	8.22	7.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01000 Res Fence		Lin Foot			
ER1151-033	PR SH 115-MP 34.7	01/25/18	160.00	8.50	6.58	7.50
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	110.00	30.00	27.05	22.87
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	60.00	30.00	27.52	40.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	30.00	35.00	455.75	430.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,180.00	8.00	9.08	8.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,730.00	10.90	14.75	17.22
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	171.00	35.00	9.00	10.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	60.00	18.00	14.40	7.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		231.00	30.58	11.61	9.40
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	100,376.00	2.00	1.82	0.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		100,376.00	2.00	1.82	0.45
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1,600.00	20.00	5.88	5.64
NHPP0702-366	I-70 Avon to Vail	11/08/18	614.00	20.00	49.25	115.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	50.00	18.67	20.11
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	122.00	40.00	13.25	20.00
ER052A-039	SH 170	11/15/18	40.00	15.00	24.65	6.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	132.00	20.00	5.38	5.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,608.00	22.01	18.71	32.59
	WEIGHTED AVERAGE FOR THE YEAR		104,945.00	2.71	2.83	1.54
==========	210-01011 Res Gate		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	450.00	423.33	600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	450.00	423.33	600.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	450.00	423.33	600.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01050 Res C L Fence		Lin Foot			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	15.00	17.45	14.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	15.00	17.45	14.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	39.00	50.00	70.33	65.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	60.00	15.00	27.86	27.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		99.00	28.79	43.06	41.97
	WEIGHTED AVERAGE FOR THE YEAR		249.00	20.48	35.00	25.12
==========	210-01130 Res Gdrail Ty 3		Lin Foot			
ER1151-033	PR SH 115-MP 34.7	01/25/18	103.00	12.00	38.46	38.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	12.00	38.46	38.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	63.00	60.00	307.23	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	60.00	307.23	150.00
	WEIGHTED AVERAGE FOR THE YEAR		166.00	30.22	140.46	80.51
==========	210-01170 Res Gdrail Ty 7		Lin Foot			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	400.00	15.00	16.89	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	15.00	16.89	5.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	120.00	305.00	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	120.00	305.00	140.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-01170 Res Gdrail Ty 7		Lin Foot	==========	==========	==========
NHPP0702-366	I-70 Avon to Vail	11/08/18	100.00	10.00	41.95	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	10.00	41.95	50.00
	WEIGHTED AVERAGE FOR THE YEAR		516.00	17.29	26.64	17.91
==========	210-01180 Reset Guardrail (Special)		Lin Foot	==========	==========	==========
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	450.00	20.00	83.33	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		450.00	20.00	83.33	15.00
	WEIGHTED AVERAGE FOR THE YEAR		450.00	20.00	83.33	15.00
==========	210-01190 Reset Tensioned Cable Barrier		Lin Foot	==========	==========	==========
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	200.00	15.00	219.75	239.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,138.00	17.59	17.59	17.59
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44,338.00	17.58	19.41	18.59
	WEIGHTED AVERAGE FOR THE YEAR		44,338.00	17.58	19.41	18.59
==========	210-01200 Res End Anchorage		Each	==========	==========	==========
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	1830.00	3988.33	1500.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12.00	6053.94	6053.94	6053.94
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	5729.02	5365.40	5703.64
	WEIGHTED AVERAGE FOR THE YEAR		13.00	5729.02	5365.40	5703.64
==========	210-01710 Res Valve		Each	==========	==========	==========
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	5.00	600.00	1560.00	500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	600.00	1560.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	600.00	1560.00	500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-02510	Relay Sprinkler System		LUMP SUM			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	500.00	3091.67	275.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	500.00	3091.67	275.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	4000.00	12000.00	12000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	12000.00	12000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3125.00	7545.83	9068.75
==========	210-02804	Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot			
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	75.00	30.00	45.75	13.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	852.00	50.00	6.50	4.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		927.00	48.38	12.38	5.19
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	43.00	50.00	44.60	20.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43.00	50.00	44.60	20.00
		WEIGHTED AVERAGE FOR THE YEAR		970.00	48.45	15.50	5.84
==========	210-02900	Relay Riprap		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12.00	50.00	120.97	60.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	50.00	120.97	60.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	35.00	60.00	72.37	90.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	80.00	49.04	49.05	49.05
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		115.00	52.38	65.05	61.51
		WEIGHTED AVERAGE FOR THE YEAR		127.00	52.15	80.34	61.37

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04010 Adj Manhole		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	22.00	500.00	2800.00	4500.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	600.00	1022.40	1500.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	1500.00	1810.86	2139.26
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	1000.00	950.00	900.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	6.00	1000.00	738.03	700.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	800.00	980.00	860.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	681.25	1439.28	2776.62
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	90.00	550.00	526.26	350.03
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1200.00	5500.00	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		91.00	557.14	540.04	406.62
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	800.00	1278.70	900.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	3.00	900.00	525.00	225.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	825.00	1090.28	731.25
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	4.00	765.00	1213.00	1050.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	1000.00	1065.83	575.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	2984.78	2985.29	2985.29
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	101.00	600.00	741.45	718.81
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	714.00	2010.00	500.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	160.00	500.00	714.06	400.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	1000.00	1262.31	2288.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		278.00	598.19	766.35	613.42
	WEIGHTED AVERAGE FOR THE YEAR		429.00	605.12	803.53	814.89
==========	210-04015 Modify Manhole		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	2000.00	7500.00	7500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	7500.00	7500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04015	Modify Manhole		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2984.78	2985.29	2985.29
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	3500.00	2627.81	2288.25
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	2940.00	2940.00	2940.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	3102.39	2774.55	2799.71
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2881.91	3365.23	3739.77
==========	210-04016	Modify Manhole (Spec)		Each			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	20.00	2500.00	1416.58	1000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	2500.00	1416.58	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	2500.00	1416.58	1000.00
==========	210-04020	Modify Inlet		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1800.00	1751.40	1502.79
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	3220.00	2412.00	2000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	30.00	2800.00	5560.56	2813.14
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	4000.00	2700.00	3200.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		34.00	2853.53	5403.08	2773.44
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	5.00	85.00	1900.00	2200.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	3000.00	4208.82	3835.29
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	4000.00	8000.00	8000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	1060.71	2922.35	3262.18
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	2625.00	2625.00	2625.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10.00	2625.00	2625.00	2625.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04020 Modify Inlet		Each			
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	3400.00	15087.50	13000.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	6.00	3100.00	3854.94	840.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	9.00	2000.00	4655.67	2120.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	9.00	1500.00	3500.00	3500.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	2000.00	7802.34	8209.34
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	5.00	3000.00	3320.00	5000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	2625.00	2625.00	2625.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	2373.21	4865.90	3871.98
	WEIGHTED AVERAGE FOR THE YEAR		93.00	2477.10	5054.54	3290.38
==========	210-04025 Modify Structure		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1600.00	5485.50	6066.98
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	2000.00	4131.55	6000.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1800.00	4763.40	6033.49
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	5000.00	17314.96	15000.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	4500.00	5553.35	6000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	3675.00	3675.00	3675.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	4022.50	10528.00	6172.50
	WEIGHTED AVERAGE FOR THE YEAR		14.00	3387.50	7137.06	6132.78
==========	210-04035 Modify Guardrail (Spec)		Lin Foot			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	4,561.00	18.00	16.63	16.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,561.00	18.00	16.63	16.15
	WEIGHTED AVERAGE FOR THE YEAR		4,561.00	18.00	16.63	16.15
==========	210-04050 Adj Valve Box		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	6.00	400.00	1557.50	2400.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04050	Adj Valve Box		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	16.00	350.00	474.00	650.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		22.00	363.64	615.33	1127.27
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	154.00	350.00	269.68	188.71
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	500.00	1800.00	1800.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		158.00	353.80	279.55	229.50
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	600.00	500.00	500.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	450.00	1033.30	600.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	500.00	393.75	150.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		18.00	480.56	728.97	394.44
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	550.00	414.35	420.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	5.00	400.00	653.29	375.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	550.00	500.00	500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	102.34	102.35	102.35
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	91.00	350.00	445.83	262.32
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	170.00	500.00	340.88	200.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	600.00	592.92	753.76
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	15.00	350.00	498.91	1109.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		297.00	438.77	392.63	276.20
		WEIGHTED AVERAGE FOR THE YEAR		495.00	409.83	379.18	303.42
==========	210-04051	Adj Valve Box (Spec)		Each			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	550.00	559.17	425.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	550.00	559.17	425.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	550.00	559.17	425.00
==========	210-04060	Adj Water Meter		Each			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	600.00	1066.48	400.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	600.00	1066.48	400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	600.00	1066.48	400.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	210-04070 Adjust Well		Each			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	7.00	1400.00	590.32	300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1400.00	590.32	300.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	1400.00	590.32	300.00
==========	210-04200 Adj Gdrail		Lin Foot			
ER1151-033	PR SH 115-MP 34.7	01/25/18	60.00	10.00	134.03	150.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	10.00	134.03	150.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	2,975.00	10.00	11.00	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,975.00	10.00	11.00	10.00
	WEIGHTED AVERAGE FOR THE YEAR		3,035.00	10.00	15.77	12.77
==========	211-00100 Drilling Hole		Lin Foot			
STA086A-051	SH 86; WEST OF I-70	11/29/18	15.00	200.00	120.52	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	200.00	120.52	50.00
	WEIGHTED AVERAGE FOR THE YEAR		15.00	200.00	120.52	50.00
==========	211-01110 Rock Reinf (Dowels)		Each			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	600.00	1111.75	1250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	600.00	1111.75	1250.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	600.00	1111.75	1250.00
==========	211-01123 Rock Reinf (Perm A)		Lin Foot			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1,310.00	130.00	172.40	155.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,310.00	130.00	172.40	155.00
	WEIGHTED AVERAGE FOR THE YEAR		1,310.00	130.00	172.40	155.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	211-01300 Rock Anchor		Each			
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	65.00	2000.00	4156.96	1400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		65.00	2000.00	4156.96	1400.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	40.00	1000.00	1364.55	1931.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	1000.00	1364.55	1931.75
	WEIGHTED AVERAGE FOR THE YEAR		105.00	1619.05	2942.87	1602.57
==========	211-02277 Cement Grout (Voids)		Cubic Yard			
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	3.00	600.00	2408.33	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	600.00	2408.33	3000.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	65.00	1000.00	737.63	425.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	5.00	1500.00	1750.00	1750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	1035.71	756.73	519.64
	WEIGHTED AVERAGE FOR THE YEAR		73.00	1017.81	810.98	621.58
==========	211-03005 Dewatering		LUMP SUM			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	50000.00	134633.53	65000.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	169112.99	135000.00	135000.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	1.00	50000.00	39861.77	7242.30
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	415420.11	461700.00	461700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	171133.28	98146.20	167235.58
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	18471.98	7362.85

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	211-03005	Dewatering		LUMP SUM	==========	==========	==========
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	50000.00	29480.36	10272.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	30000.00	23609.22	8817.43
		WEIGHTED AVERAGE FOR THE YEAR		6.00	124088.85	63206.99	114429.53
==========	212-00006	Seeding (Native)		Acre	==========	==========	==========
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	0.80	2000.00	4710.00	14000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	0.10	5000.00	5250.00	4000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	0.30	2000.00	2700.00	2700.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	0.50	3000.00	1696.89	1600.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.05	4000.00	1372.50	1600.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.10	900.00	664.44	455.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.30	780.00	943.80	800.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	0.10	8000.00	6215.00	100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3.30	1500.00	685.97	561.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	0.65	512.29	385.00	385.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	950.00	2829.74	2100.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	0.40	1650.00	1393.77	1350.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.20	2000.00	1063.03	1020.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.25	801.00	913.64	819.64
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	1100.00	1354.95	1083.70
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	0.50	5000.00	2800.28	1000.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	1240.64	1300.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.20	2000.00	1071.72	1090.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	800.00	639.26	450.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.10	2500.00	4992.79	8400.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2400.00	4391.67	2500.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	0.50	3000.00	2046.49	1892.97
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.60	498.62	384.00	384.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	0.24	2500.00	2167.00	2250.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		50.19	1231.06	902.22	986.11
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	0.25	800.00	6791.20	9142.00
STAR400-347		Various intersections across	04/12/18	0.20	5000.00	8046.00	500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	900.00	630.00	360.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.80	5000.00	2227.75	2472.01
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	0.10	3000.00	15508.75	25000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00006	Seeding (Native)		Acre	==========	==========	==========
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	0.33	750.00	1908.25	3000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.70	700.00	908.89	890.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	10000.00	7000.00	7000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	5000.00	3190.48	3571.43
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	0.90	2000.00	9050.00	5750.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	0.01	1000.00	34000.00	25000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	900.00	1097.95	825.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		27.49	1118.50	1330.63	1024.96
FBR060A-022		SH 60 over the South Platte	07/12/18	22.00	500.00	497.42	325.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	2500.00	6081.67	6123.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.90	2000.00	2164.69	1250.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	2700.00	1200.00	1200.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.50	1000.00	2433.33	625.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	1574.47	973.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	698.58	698.58	698.58
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.50	902.00	3524.31	2400.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	0.74	2500.00	6907.50	900.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	1300.00	1252.26	1400.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	2000.00	1925.83	2150.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	800.00	2044.91	2000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	1500.00	2363.16	2500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	730.00	1259.31	770.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	10000.00	15328.50	10000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	0.48	3000.00	1225.00	1225.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	0.10	950.00	11873.75	20000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		69.92	926.65	952.13	846.32
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	800.00	764.66	610.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	5000.00	12439.50	4448.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	0.10	10000.00	1925.00	3500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	0.50	2000.00	3889.28	1057.08
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	19.60	990.00	952.22	851.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.82	900.00	911.52	550.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.50	1750.00	2550.00	1530.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	775.00	1221.82	1215.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	800.00	313.92	341.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	3000.00	839.46	778.92
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	1500.00	2755.67	800.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	1500.00	1134.41	1050.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00006	Seeding (Native)		Acre			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.50	3000.00	2216.67	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.60	800.00	781.84	725.70
ER052A-039		SH 170	11/15/18	0.25	2500.00	7373.07	15372.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.70	1260.00	1285.71	1285.71
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	8143.32	8623.26
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	0.10	4000.00	6760.00	10000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	1460.00	2370.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	10000.00	10471.30	9642.60
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.61	1000.00	3305.29	3424.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	0.12	5000.00	4815.66	6000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	0.05	1500.00	14716.65	10000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	53.00	750.00	905.56	750.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	2000.00	1236.33	1100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2000.00	1895.22	1419.87
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	1506.67	945.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	2.00	800.00	1252.86	2800.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	0.25	10000.00	2533.33	1100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	24.00	637.50	637.50	637.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		254.35	893.85	764.17	656.90
		WEIGHTED AVERAGE FOR THE YEAR		401.95	957.02	887.26	756.13
==========	212-00009	Seeding (Temporary)		Acre			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	0.20	5000.00	2465.32	2500.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	0.40	2000.00	1063.25	326.75
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.50	1100.00	955.72	960.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.10	1642.86	1115.96	986.05
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	20.00	423.21	423.21	423.21
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		20.00	423.21	423.21	423.21
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	37.00	348.21	348.21	348.21
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		37.00	348.21	348.21	348.21
		WEIGHTED AVERAGE FOR THE YEAR		59.10	419.59	497.19	396.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00011	Seeding (Lawn)		Acre			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	0.05	100.00	8110.20	8220.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.05	100.00	8110.20	8220.40
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	0.02	2000.00	17681.51	22500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.45	12000.00	2932.50	2000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	9.50	800.00	1982.14	670.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.97	1307.92	2083.51	773.82
		WEIGHTED AVERAGE FOR THE YEAR		10.02	1301.90	2098.25	810.98
==========	212-00012	Seeding (Furnished)		Acre			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2.40	26.24	63.00	63.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.40	26.24	63.00	63.00
		WEIGHTED AVERAGE FOR THE YEAR		2.40	26.24	63.00	63.00
==========	212-00022	Seeding (Riparian)		Acre			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.40	2500.00	3065.28	6300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.40	2500.00	3065.28	6300.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2.64	1000.00	1251.67	730.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.64	1000.00	1251.67	730.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.35	8000.00	2708.33	1500.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	0.31	3500.00	5002.00	10374.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	1040.36	1040.36	1040.36
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.66	2242.75	2970.10	2188.59
		WEIGHTED AVERAGE FOR THE YEAR		5.70	1685.21	2204.98	1801.55

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00023 Seeding (Upland Forest)		Acre			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	653.57	653.57	653.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	653.57	653.57	653.57
	WEIGHTED AVERAGE FOR THE YEAR		3.00	653.57	653.57	653.57
==========	212-00024 Seeding (Upland Grassland)		Acre			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	32.00	642.86	642.86	642.86
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	642.86	642.86	642.86
	WEIGHTED AVERAGE FOR THE YEAR		32.00	642.86	642.86	642.86
==========	212-00028 Seeding (Wetlands)		Acre			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	0.06	12000.00	18313.75	4755.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	0.10	5175.00	7288.80	4800.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	0.10	3000.00	10713.18	11500.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	0.20	3000.00	3161.43	3750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.46	4646.74	6704.74	5794.13
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.12	2000.00	1566.67	1000.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	0.05	5000.00	8223.13	1595.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.17	2128.21	2274.80	1025.43
FBR060A-022	SH 60 over the South Platte	07/12/18	0.28	5000.00	3389.39	2750.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	0.01	2100.00	57603.32	18750.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	0.10	7000.00	10573.98	12000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.39	5438.46	5130.59	5532.05
BR1131-006	SH 113 AT MP 11.5	10/11/18	0.25	2500.00	4944.32	7200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00028	Seeding (Wetlands)		Acre	==========	==========	==========
STA086A-051		SH 86; WEST OF I-70	11/29/18	0.05	9000.00	9566.99	13500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	0.30	4000.00	3313.44	3000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	1178.57	1178.57	1178.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.60	1781.59	3594.03	2204.67
		WEIGHTED AVERAGE FOR THE YEAR		4.62	2463.34	4318.71	2544.31
==========	212-00032	Soil Conditioning		Acre	==========	==========	==========
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	0.05	15000.00	14110.20	8220.40
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	0.80	6000.00	7509.99	17000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	0.10	5000.00	15250.00	11000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	0.30	3000.00	3700.00	3800.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	0.50	6000.00	535.02	480.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.05	4000.00	4087.50	2350.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.10	2500.00	2173.96	1695.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.30	4000.00	2852.20	2500.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	0.10	9000.00	7735.00	100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3.30	3500.00	2903.11	2300.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	0.65	7168.01	5410.00	5410.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	5000.00	5572.62	8400.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	0.40	2880.00	3701.50	3800.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.20	3500.00	3391.62	2550.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.25	1790.00	2380.06	2235.38
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	3000.00	4412.84	5320.51
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	3000.00	4531.16	4000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.20	3000.00	3264.70	2850.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	1850.00	1946.19	1750.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.50	2000.00	4930.18	9450.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	7000.00	5683.33	7000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	0.50	3000.00	5992.96	5985.91
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	6757.59	5410.00	5410.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	0.24	2500.00	4129.50	4300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.54	3146.54	2571.96	3035.01
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	0.25	2800.00	11814.46	16200.00
STAR400-347		Various intersections across	04/12/18	0.20	7500.00	11546.00	500.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	7.00	2700.00	1517.07	342.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00032	Soil Conditioning		Acre	==========	==========	==========
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	3000.00	2525.00	2400.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.85	5000.00	2922.95	1008.59
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	0.10	3000.00	23371.25	40000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	0.33	4000.00	6648.43	6000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.70	2900.00	2442.22	2600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	7000.00	15000.00	15000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	5000.00	6827.38	5357.14
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	0.90	3000.00	7758.33	1375.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	0.01	1000.00	34000.00	25000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	2250.00	5206.66	2500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		34.54	2836.71	4039.71	2230.42
FBR060A-022		SH 60 over the South Platte	07/12/18	11.00	2200.00	2428.90	2100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	5000.00	8567.17	10740.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.90	1500.00	1445.83	625.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	4000.00	5500.00	5500.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.50	2500.00	4228.33	2395.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	5357.80	973.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	2464.29	2464.29	2464.29
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.50	4500.00	6190.38	6080.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	4150.00	3645.94	4800.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	4000.00	3121.67	3600.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	3000.00	6760.23	4000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	3035.00	3216.77	3100.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	2700.00	2820.45	3000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	15000.00	27959.00	10000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	0.48	3500.00	600.00	600.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	0.10	2000.00	14667.50	20000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		57.18	2808.30	3053.71	2839.35
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	2500.00	2904.65	3100.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	10000.00	20371.00	13344.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	0.50	4000.00	5781.76	5785.92
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	19.60	3100.00	3927.47	3872.42
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.84	2700.00	2132.92	2450.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.50	3000.00	7205.71	9840.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	2800.00	5281.05	5435.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	2175.00	2538.17	2572.50
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	5000.00	6803.15	6606.30
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	4000.00	4437.33	1000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00032 Soil Conditioning		Acre			
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	3250.00	3158.96	3000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	0.50	5000.00	1476.67	800.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.60	2500.00	2995.00	2891.00
ER052A-039	SH 170	11/15/18	0.25	3000.00	6266.13	6360.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.70	1575.00	1607.14	1607.14
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	16692.85	17821.40
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	0.10	1200.00	9700.00	10000.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	3680.00	5860.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	15000.00	16961.65	15623.30
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.92	3000.00	4695.92	7169.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	0.17	5000.00	7165.10	5400.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	63.00	2500.00	3058.75	2200.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	8000.00	3792.63	3000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2500.00	4283.64	4614.55
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	4197.67	3838.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	2.00	2500.00	3200.00	2800.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	63.00	3053.57	3053.57	3053.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		303.33	2591.18	3004.79	2796.66
	WEIGHTED AVERAGE FOR THE YEAR		447.59	2703.06	3033.91	2786.39
==========	212-00040 Soil Preparation (Lawn)		Acre			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	0.45	5000.00	6209.17	3000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.45	5000.00	6209.17	3000.00
	WEIGHTED AVERAGE FOR THE YEAR		0.45	5000.00	6209.17	3000.00
==========	212-00048 Soil Preparation (Spec)		Cubic Yard			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	56.00	2000.00	99.11	53.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	2000.00	99.11	53.00
	WEIGHTED AVERAGE FOR THE YEAR		56.00	2000.00	99.11	53.00
==========	212-00050 Sod		Sq Foot			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	192.00	5.00	4.67	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		192.00	5.00	4.67	4.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00050 Sod		Sq Foot	==========	==========	==========
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1,695.00	10.00	3.00	3.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,695.00	10.00	3.00	3.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	19,740.00	1.63	1.66	1.66
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2,775.00	2.50	5.09	10.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	30,000.00	1.00	0.82	0.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52,515.00	1.32	1.32	1.56
	WEIGHTED AVERAGE FOR THE YEAR		54,402.00	1.60	1.35	1.61
==========	212-00100 Tree Retention and Protection		LUMP SUM	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	2500.00	3180.74	2700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.00	3180.74	2700.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	3180.74	2700.00
==========	212-00700 Organic Fertilizer - (Pilot Prog ONLY)		Pound	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12,097.00	1.25	0.33	0.30
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,097.00	1.25	0.33	0.30
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,750.00	2.00	0.80	1.06
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,750.00	2.00	0.80	1.06
	WEIGHTED AVERAGE FOR THE YEAR		13,847.00	1.34	0.37	0.40
==========	212-00701 Compost (Mech App) - (Pilot Prog ONLY)		Cubic Yard	==========	==========	==========
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	346.00	30.00	41.05	35.37

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00701	Compost (Mech App) - (Pilot Prog ONLY)		Cubic Yard			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	455.00	5.00	39.11	35.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		801.00	15.80	40.28	35.16
		WEIGHTED AVERAGE FOR THE YEAR		801.00	15.80	40.28	35.16
==========	212-00702	Bio Soil Amd (Hyd App) -(Pilot Prog ONLY		Pound			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	94,604.00	0.70	0.78	0.85
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		94,604.00	0.70	0.78	0.85
		WEIGHTED AVERAGE FOR THE YEAR		94,604.00	0.70	0.78	0.85
==========	212-00703	Humate - (Pilot Prog ONLY)		Pound			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6,724.00	1.25	0.33	0.27
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6,724.00	1.25	0.33	0.27
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,062.00	20.00	1.10	1.12
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,400.00	2.00	0.63	0.90
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,462.00	9.76	0.91	0.99
		WEIGHTED AVERAGE FOR THE YEAR		9,186.00	3.53	0.48	0.46
==========	212-00704	Mycorrhizae - (Pilot Program ONLY)		Pound			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	280.00	10.00	10.44	10.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		280.00	10.00	10.44	10.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	118.00	5.00	16.28	12.34

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-00704	Mycorrhizae - (Pilot Program ONLY)		Pound			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	145.00	2.00	9.93	12.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		263.00	3.35	13.87	12.15
		WEIGHTED AVERAGE FOR THE YEAR		543.00	6.78	12.01	11.04
==========	212-00705	Elemental Sulfur - (Pilot Program ONLY)		Pound			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2,985.00	2.00	0.63	0.80
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,985.00	2.00	0.63	0.80
		WEIGHTED AVERAGE FOR THE YEAR		2,985.00	2.00	0.63	0.80
==========	212-00706	Seed (Native) Drill - (Pilot Prog ONLY)		Acre			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.93	800.00	744.86	642.48
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	6.86	730.00	1083.18	957.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		11.79	759.27	883.67	825.48
		WEIGHTED AVERAGE FOR THE YEAR		11.79	759.27	883.67	825.48
==========	212-00707	Seed (Native) Hyd - (Pilot Prog ONLY)		Acre			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.80	900.00	1086.84	523.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		27.80	900.00	1086.84	523.00
		WEIGHTED AVERAGE FOR THE YEAR		27.80	900.00	1086.84	523.00
==========	212-00708	Seed (Native) Brdcst - (Pilot Prog ONLY)		Acre			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	0.56	800.00	1377.31	1289.24
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	0.14	730.00	1536.00	970.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		0.70	786.00	1394.94	1225.39
		WEIGHTED AVERAGE FOR THE YEAR		0.70	786.00	1394.94	1225.39

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	212-01200 Landscape Restoration		LUMP SUM			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	4750.00	6000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	4750.00	6000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	1500.00	9723.33	12500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	9723.33	12500.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1250.00	8480.00	9250.00
==========	213-00002 Mulching (Weed Free Hay)		Acre			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	0.80	2000.00	5037.50	15000.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	1500.00	5150.00	1800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.80	1722.22	5091.93	7666.67
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.70	900.00	737.13	890.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.70	900.00	737.13	890.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	2000.00	5137.50	3945.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.50	2300.00	2988.33	1740.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.50	2695.00	3141.44	3750.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	800.00	884.82	975.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	700.00	2911.79	3500.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	5150.00	1041.66	850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.30	1694.92	1397.32	1671.22
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	0.10	10000.00	1925.00	3500.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	19.40	605.00	1019.58	658.73

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00002	Mulching (Weed Free Hay)		Acre			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	0.10	1400.00	8610.00	7000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	6345.00	10690.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	53.00	600.00	784.61	700.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2000.00	2166.71	2691.82
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	0.25	10000.00	2533.33	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		73.81	665.67	880.87	767.75
		WEIGHTED AVERAGE FOR THE YEAR		89.61	832.61	1073.32	1032.66
==========	213-00003	Mulching (Weed Free)		Acre			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	0.10	2000.00	5805.23	4610.46
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	0.10	10000.00	6000.00	4000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	900.00	687.40	500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3.10	1750.00	836.69	500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.25	1240.00	607.24	460.22
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.60	1000.00	1061.91	1200.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	17.00	900.00	650.12	525.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	800.00	1142.37	525.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	0.24	2500.00	3617.50	3750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.39	1065.50	703.59	602.81
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.30	2000.00	2683.30	1875.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	0.74	2500.00	2925.00	750.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	3000.00	1698.33	1800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.44	2534.72	2347.81	1276.04
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	700.00	801.65	666.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	4500.00	16850.00	5560.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.84	1800.00	1088.34	680.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	1100.00	783.20	800.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	13692.38	14659.53
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	10000.00	4384.05	4038.10
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.12	1500.00	2433.35	3591.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	2559.33	3928.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.05	1230.67	1054.25	1101.60
		WEIGHTED AVERAGE FOR THE YEAR		53.88	1175.43	845.36	834.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00004 Mulching (Weed Free Straw)		Acre			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	4.30	650.00	903.96	840.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	0.40	692.50	1095.74	1170.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.10	900.00	1242.68	879.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	0.50	1500.00	1921.03	1842.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.30	763.81	983.09	947.29
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	4.93	800.00	713.76	622.27
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	300.00	692.50	445.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	0.85	5000.00	1556.19	1424.50
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	10000.00	7000.00	7000.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	3000.00	5107.14	6696.43
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.98	671.37	800.73	593.90
FBR060A-022	SH 60 over the South Platte	07/12/18	22.00	500.00	787.90	724.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	542.15	542.15	542.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		46.00	521.99	767.42	629.12
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1.00	2500.00	1691.20	1382.40
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	800.00	2076.00	1800.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	1.20	900.00	729.00	737.50
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	3000.00	1165.62	1000.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1.80	850.00	1307.14	1700.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	616.07	616.07	616.07
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.50	688.53	833.93	692.45
	WEIGHTED AVERAGE FOR THE YEAR		127.78	629.61	806.54	666.81
==========	213-00005 Mulching (Decorative)		Cubic Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	482.00	5.50	10.06	14.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		482.00	5.50	10.06	14.50
	WEIGHTED AVERAGE FOR THE YEAR		482.00	5.50	10.06	14.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00007	Mulching (Wood Strand)		Acre			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	0.65	22818.46	10190.00	10190.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	0.50	5000.00	36463.39	1600.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	0.50	12957.52	10185.00	10185.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.65	14430.76	26870.72	7585.45
		WEIGHTED AVERAGE FOR THE YEAR		1.65	14430.76	26870.72	7585.45
==========	213-00008	Mulching (Wood Chip)		Cubic Foot			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,238.00	3.00	2.73	2.70
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	100.00	40.00	40.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,244.00	3.14	2.75	2.75
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	900.00	5.00	8.55	9.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	34.00	6.00	95.92	13.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,812.00	4.47	3.16	3.16
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,715.00	3.00	4.30	4.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6,461.00	3.71	5.97	4.51
		WEIGHTED AVERAGE FOR THE YEAR		10,705.00	3.48	4.77	3.81
==========	213-00011	Mulching (Hydraulic)		Acre			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3.76	900.00	1683.33	1250.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.76	900.00	1683.33	1250.00
		WEIGHTED AVERAGE FOR THE YEAR		3.76	900.00	1683.33	1250.00
==========	213-00012	Spray-on Mulch Blanket		Acre			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	0.30	5000.00	3833.33	4200.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	0.50	4000.00	6476.28	6300.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.05	4000.00	4225.00	5200.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00012	Spray-on Mulch Blanket		Acre	==========	==========	==========
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	0.10	5000.00	4505.00	100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	0.20	5560.00	5821.39	4000.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.40	5000.00	3741.55	3250.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.40	5000.00	4237.98	4231.36
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3.70	2000.00	3299.16	2975.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.40	2500.00	2969.96	2580.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	3500.00	2838.26	2500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.10	2500.00	6757.30	10500.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3.50	5904.69	4950.00	4950.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		42.65	3062.80	3124.40	3018.25
STAR400-347		Various intersections across	04/12/18	0.20	5000.00	17096.00	500.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	14.00	3500.00	3226.67	3000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	2750.00	3350.41	2580.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		23.20	3221.98	3347.96	2815.52
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	2850.00	2953.63	2600.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	5000.00	6000.00	6000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	5631.67	3895.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	1.70	3250.70	2650.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	25000.00	25648.00	10000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12.00	1996.55	3313.44	3007.46
BR1131-006		SH 113 AT MP 11.5	10/11/18	0.80	4000.00	4546.40	3100.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.20	3075.00	6877.14	2280.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	3800.00	5357.42	5880.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	3200.00	2759.33	2604.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.50	4900.00	7016.67	6500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	3500.00	3690.88	3304.00
ER052A-039		SH 170	11/15/18	0.21	6000.00	6718.97	4900.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.90	1785.00	1821.42	1821.42
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	0.92	4000.00	5040.42	8828.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	3200.00	3915.01	3100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.19	4000.00	4859.36	4584.95
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		134.82	3194.68	3034.34	2741.24
		WEIGHTED AVERAGE FOR THE YEAR		212.67	3103.60	3145.27	2819.92

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00013 Spray-on Mulch Blanket		Pound			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	3,000.00	2.50	2.33	3.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,000.00	2.50	2.33	3.35
	WEIGHTED AVERAGE FOR THE YEAR		3,000.00	2.50	2.33	3.35
==========	213-00061 Mulch Tackifier		Pound			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	10.00	60.00	44.11	38.22
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	160.00	5.00	14.43	20.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	6.00	7.55	6.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	800.00	2.80	2.31	1.90
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	427.00	4.00	3.06	2.50
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	620.00	10.00	2.83	2.30
ER1151-033	PR SH 115-MP 34.7	01/25/18	6.00	6.00	6.03	6.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	450.00	3.00	2.01	1.75
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	160.00	7.00	4.35	4.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	3,400.00	3.00	2.22	2.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	100.00	2.50	4.98	7.75
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	15.00	186.67	5.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	50.00	5.00	8.52	7.03
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	48.00	4.00	4.63	4.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,441.00	4.08	2.72	2.87
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	2,465.00	3.00	2.38	2.18
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	1,390.00	3.00	2.25	2.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	85.00	10.00	8.49	8.24
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	188.00	2.50	2.91	2.50
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	30.00	25.00	12.00	12.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	28.00	3.00	14.42	18.75
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	900.00	5.00	9.83	7.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,086.00	3.58	3.19	3.33
FBR060A-022	SH 60 over the South Platte	07/12/18	4,400.00	2.70	2.31	2.15

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00061	Mulch Tackifier		Pound			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	30.00	20.00	13.44	16.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	60.00	5.00	6.17	6.25
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	300.00	3.00	3.94	3.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,800.00	2.11	2.11	2.11
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	260.00	6.60	11.08	6.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	150.00	3.50	9.50	3.50
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,340.00	2.60	2.67	2.25
STA052A-040		SH 52: Antelope Creek	08/23/18	80.00	10.00	4.28	4.20
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	20.00	3.00	40.50	4.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		11,440.00	2.66	2.65	2.36
BR1131-006		SH 113 AT MP 11.5	10/11/18	720.00	3.00	2.83	2.67
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	20.00	10.00	69.50	17.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	20.00	7.50	30.00	50.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,900.00	3.00	2.52	2.61
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	570.00	3.50	14.94	2.75
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	100.00	10.00	5.91	5.82
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	4.00	14.12	4.85
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4,500.00	3.00	2.86	3.20
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	240.00	4.00	3.20	2.83
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	50.00	43.52	45.99
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	10.00	2.60	226.00	500.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	36.00	4.00	13.50	22.75
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	8.00	15.00	55.18	50.35
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	112.00	5.00	22.44	27.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50,000.00	2.50	2.64	2.40
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	100.00	10.00	4.29	3.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	10.00	5.44	4.91
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	180.00	2.50	3.61	6.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	25.00	19.33	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17,400.00	2.14	2.14	2.14
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		78,296.00	2.55	2.95	2.58
		WEIGHTED AVERAGE FOR THE YEAR		101,263.00	2.71	2.89	2.61
==========	213-00067	Rock Mulch (Weed Free)		Sq Foot			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	8,777.00	1.90	1.38	1.25
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8,777.00	1.90	1.38	1.25
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2,020.00	2.50	6.21	3.03
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,020.00	2.50	6.21	3.03

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00067 Rock Mulch (Weed Free)		Sq Foot			
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	171.00	15.00	10.00	10.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	150.00	15.00	8.50	5.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	105.00	15.00	30.00	75.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	66.00	8.00	13.50	15.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	590.00	15.00	15.00	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,082.00	14.57	15.70	18.65
	WEIGHTED AVERAGE FOR THE YEAR		11,879.00	3.16	3.04	3.14
==========	213-00070 Landscape Weed Barr Fabric		Sq Yard			
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	295.00	5.00	3.15	2.96
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		295.00	5.00	3.15	2.96
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	19.00	10.00	19.00	26.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	10.00	19.00	26.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	484.00	3.00	5.45	2.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	610.00	3.68	3.75	3.75
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	135.00	9.00	15.80	50.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	884.00	3.00	2.18	1.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,113.00	3.58	4.67	5.40
	WEIGHTED AVERAGE FOR THE YEAR		2,427.00	3.80	4.64	5.27
==========	213-00150 Bonded Fiber Matrix		Acre			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	0.06	15000.00	6675.00	5200.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	2800.00	4996.00	5900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.06	3490.57	5060.58	5860.38

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00150 Bonded Fiber Matrix		Acre			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	9.75	3200.00	2883.80	2818.84
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	28.00	250.00	2302.89	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.75	1011.92	2541.37	2953.21
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	34.00	2775.00	2775.00	2775.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	2775.00	2775.00	2775.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	100.20	2600.00	2592.67	2604.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.60	3150.00	3214.29	3214.29
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	7.00	3000.00	3829.79	3100.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	2839.28	2839.28	2839.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		136.80	2675.88	2711.42	2684.67
	WEIGHTED AVERAGE FOR THE YEAR		209.61	2396.40	2674.36	2763.75
==========	213-00460 Landscape Border (3/16x4 In)		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	6.83	6.96	6.96
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	215.00	6.40	11.00	12.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		315.00	6.54	10.66	10.40
	WEIGHTED AVERAGE FOR THE YEAR		315.00	6.54	10.66	10.40
==========	213-00462 Landscape Border (3/16x5-1/2 In)		Lin Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	525.00	6.00	11.50	10.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1,620.00	4.50	7.98	6.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,145.00	4.87	8.99	7.18
	WEIGHTED AVERAGE FOR THE YEAR		2,145.00	4.87	8.99	7.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	213-00470 Landscape Border (1/4x5 In)		Lin Foot	==========	==========	==========
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	240.00	10.00	6.29	5.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.00	10.00	6.29	5.63
	WEIGHTED AVERAGE FOR THE YEAR		240.00	10.00	6.29	5.63
==========	213-00700 Landscape Boulder		Each	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	350.00	611.54	555.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	27.00	299.25	305.36	305.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	305.80	435.65	337.57
	WEIGHTED AVERAGE FOR THE YEAR		31.00	305.80	435.65	337.57
==========	213-00705 Landscape Boulder (Special)		Each	==========	==========	==========
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	401.00	200.00	396.06	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		401.00	200.00	396.06	250.00
	WEIGHTED AVERAGE FOR THE YEAR		401.00	200.00	396.06	250.00
==========	214-00000 Landscape Maintenance		LUMP SUM	==========	==========	==========
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	12375.00	7500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	12375.00	7500.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	26831.75	9500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	26831.75	9500.00
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	14000.00	19494.12	12500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00000	Landscape Maintenance		LUMP SUM			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	3000.00	17204.87	3000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	8500.00	18921.80	7750.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	12500.00	18222.37	24000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15750.00	16071.43	16071.43
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	40000.00	88436.55	91000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	6500.00	16149.18	26249.71
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	18687.50	37537.58	39330.29
		WEIGHTED AVERAGE FOR THE YEAR		8.00	15843.75	26064.99	23727.64
==========	214-00003	Landscape Maintenance (2020)		LUMP SUM			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	31607.14	31607.14	31607.14
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	31607.14	31607.14	31607.14
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31607.14	31607.14	31607.14
==========	214-00005	Landscape Maintenance (24 Month)		LUMP SUM			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	40000.00	40000.00	30000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	40000.00	40000.00	30000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	30000.00	30000.00	30000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	30000.00	30000.00	30000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	35000.00	37500.00	30000.00
==========	214-00155	Plant (B and B)		Each			
FBR060A-022		SH 60 over the South Platte	07/12/18	45.00	40.00	516.35	485.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		45.00	40.00	516.35	485.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	40.00	516.35	485.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00205 Deciduous Tree (5 Gal)		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	21.00	47.00	83.33	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	47.00	83.33	40.00
	WEIGHTED AVERAGE FOR THE YEAR		21.00	47.00	83.33	40.00
==========	214-00210 Deciduous Tree (1 In C)		Each			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	20.00	200.00	384.90	380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	200.00	384.90	380.00
	WEIGHTED AVERAGE FOR THE YEAR		20.00	200.00	384.90	380.00
==========	214-00220 Deciduous Tree (2 In C)		Each			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	4.00	1000.00	660.33	500.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	299.25	305.36	305.36
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	3.00	530.00	903.20	750.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	26.00	310.00	639.80	702.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	381.31	640.41	575.47
	WEIGHTED AVERAGE FOR THE YEAR		46.00	381.31	640.41	575.47
==========	214-00222 Decid Tree (2 In Cal) (Furnish)		Each			
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	500.00	979.93	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	500.00	979.93	600.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	979.93	600.00
==========	214-00225 Deciduous Tree (2.5 In C)		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	525.00	998.88	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	525.00	998.88	700.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	525.00	998.88	700.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00301 Deciduous Shrub (Tubeling)		Each			
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	1,936.00	9.00	9.16	3.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,936.00	9.00	9.16	3.25
	WEIGHTED AVERAGE FOR THE YEAR		1,936.00	9.00	9.16	3.25
==========	214-00310 Deciduous Shrub (1 Gal)		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,794.00	28.00	17.67	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,794.00	28.00	17.67	18.00
	WEIGHTED AVERAGE FOR THE YEAR		1,794.00	28.00	17.67	18.00
==========	214-00350 Deciduous Shrub (5 Gal)		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	36.00	50.00	126.50	56.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	50.00	126.50	56.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	60.00	65.00	83.04	99.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	200.00	160.00	160.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	73.44	83.88	102.81
FBR060A-022	SH 60 over the South Platte	07/12/18	270.00	28.00	43.16	36.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	28.00	43.16	36.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	118.00	45.00	179.47	50.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	134.00	55.00	58.41	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		252.00	50.32	121.84	54.25
	WEIGHTED AVERAGE FOR THE YEAR		622.00	42.99	66.84	51.43

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00504	Evergreen Tree (4 Ft)(B-B)		Each			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	12.00	600.00	535.15	550.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	600.00	535.15	550.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	600.00	535.15	550.00
==========	214-00506	Evergreen Tree (6 Ft)(B-B)		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	700.00	998.75	820.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	700.00	998.75	820.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	393.75	401.78	401.78
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	393.75	401.78	401.78
		WEIGHTED AVERAGE FOR THE YEAR		7.00	568.75	904.49	640.76
==========	214-00508	Evergreen Tree (8 Ft)(B-B)		Each			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	800.00	1073.96	725.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	450.00	686.59	750.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		9.00	527.78	788.52	744.44
		WEIGHTED AVERAGE FOR THE YEAR		9.00	527.78	788.52	744.44
==========	214-00650	Evergreen Shrub (5 Gal)		Each			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	21.00	45.00	51.53	51.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		21.00	45.00	51.53	51.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	45.00	51.53	51.00
==========	214-00910	Perennials (1 Gal)		Each			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	219.00	22.00	53.81	23.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-00910 Perennials (1 Gal)		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	531.00	15.96	16.29	16.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		750.00	17.72	41.56	18.25
	WEIGHTED AVERAGE FOR THE YEAR		750.00	17.72	41.56	18.25
==========	214-01009 Brush Windrow		Lin Foot			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	600.00	9.10	9.10	9.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		600.00	9.10	9.10	9.10
	WEIGHTED AVERAGE FOR THE YEAR		600.00	9.10	9.10	9.10
==========	214-01010 Brush Layer Cutting		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1,200.00	6.00	15.45	9.55
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	300.00	4.00	5.56	5.50
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8,007.00	5.50	3.96	3.10
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,507.00	5.52	4.79	3.99
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	600.00	10.00	4.48	5.72
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		600.00	10.00	4.48	5.72
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	100.00	3.00	18.27	6.25
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	55.00	10.00	12.32	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		155.00	5.48	15.51	11.13
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	80.00	7.00	6.11	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	7.00	6.11	6.00
	WEIGHTED AVERAGE FOR THE YEAR		10,342.00	5.79	4.96	4.21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-01011	Live Brush Mattress	Lin Foot	==========	==========	==========
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R 04/12/18	1,316.00	29.00	26.00	13.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER	1,316.00	29.00	26.00	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	60.00	17.15	17.15	17.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER	60.00	17.15	17.15	17.15
		WEIGHTED AVERAGE FOR THE YEAR	1,376.00	28.48	25.87	13.18
==========	214-01012	Live Brush Fascine	Lin Foot	==========	==========	==========
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R 04/12/18	132.00	125.00	41.67	20.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER	132.00	125.00	41.67	20.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	150.00	23.57	23.57	23.57
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER	150.00	23.57	23.57	23.57
		WEIGHTED AVERAGE FOR THE YEAR	282.00	71.05	36.70	21.90
==========	214-01013	Live Willow Stakes	Each	==========	==========	==========
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R 04/12/18	260.00	8.00	7.00	5.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER	260.00	8.00	7.00	5.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T 12/21/18	3,000.00	3.49	3.49	3.49
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER	3,000.00	3.49	3.49	3.49
		WEIGHTED AVERAGE FOR THE YEAR	3,260.00	3.85	4.21	3.61

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-01014 Live Willow Brush		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	7,716.00	4.00	6.60	3.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,716.00	4.00	6.60	3.80
	WEIGHTED AVERAGE FOR THE YEAR		7,716.00	4.00	6.60	3.80
==========	214-01015 Willow Cuttings		Each			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	435.00	8.00	3.90	3.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	215.00	8.00	6.77	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		650.00	8.00	4.61	3.99
	WEIGHTED AVERAGE FOR THE YEAR		650.00	8.00	4.61	3.99
==========	214-01227 Rootwad		Each			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	2.00	8000.00	3251.67	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	8000.00	3251.67	350.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	3251.67	350.00
==========	214-01228 Riprap Planting Pocket		Each			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	49.00	300.00	246.67	330.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	300.00	246.67	330.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	183.00	32.14	32.14	32.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		183.00	32.14	32.14	32.14
	WEIGHTED AVERAGE FOR THE YEAR		232.00	88.71	127.70	95.05
==========	214-01401 Nursery Stock Container (DRC #10)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,000.00	3.49	3.49	3.49
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,000.00	3.49	3.49	3.49
	WEIGHTED AVERAGE FOR THE YEAR		4,000.00	3.49	3.49	3.49

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	214-01403	Nursery Stock Container (DRC # 60)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	150.00	6.96	6.96	6.96
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		150.00	6.96	6.96	6.96
		WEIGHTED AVERAGE FOR THE YEAR		150.00	6.96	6.96	6.96
==========	214-01404	Nursery Stock Container (DRC # 180)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	30.00	32.14	32.14	32.14
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	32.14	32.14	32.14
		WEIGHTED AVERAGE FOR THE YEAR		30.00	32.14	32.14	32.14
==========	215-00000	Transplant Shrub		Each			
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	15.00	100.00	102.28	82.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		15.00	100.00	102.28	82.50
		WEIGHTED AVERAGE FOR THE YEAR		15.00	100.00	102.28	82.50
==========	215-00030	Transplant Tree (1.5-3 In)		Each			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	4.00	1000.00	668.33	250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	668.33	250.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	668.33	250.00
==========	216-00021	Soil Reten Blanket (Cl 1)		Sq Yard			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	360.00	6.00	4.80	3.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		360.00	6.00	4.80	3.50
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	735.00	5.00	8.99	15.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		735.00	5.00	8.99	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00021	Soil Reten Blanket (Cl 1)		Sq Yard			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	169,636.00	2.04	2.04	2.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169,636.00	2.04	2.04	2.04
		WEIGHTED AVERAGE FOR THE YEAR		170,731.00	2.06	2.39	2.10
==========	216-00037	Soil Reten Blanket (Coconut)		Sq Yard			
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	166.00	5.00	4.95	4.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		166.00	5.00	4.95	4.50
		WEIGHTED AVERAGE FOR THE YEAR		166.00	5.00	4.95	4.50
==========	216-00041	Soil Reten Blanket (S/C)		Sq Yard			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	450.00	3.00	3.42	3.50
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,630.00	5.00	2.11	2.30
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,080.00	4.57	2.50	2.56
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,200.00	4.00	5.89	5.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,200.00	4.00	5.89	5.75
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	300.00	3.50	13.42	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	3.50	13.42	4.00
		WEIGHTED AVERAGE FOR THE YEAR		3,580.00	4.29	4.37	3.75
==========	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard			
ER144A-002		SH 144 East and West of Goodr	03/08/18	363.00	3.50	2.92	3.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		363.00	3.50	2.92	3.20

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00042 Soil Retent Blanket (BioD S/C)		Sq Yard			
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	100.00	10.00	4.38	3.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	10.00	4.38	3.25
BR1131-006	SH 113 AT MP 11.5	10/11/18	4,500.00	3.00	3.02	3.33
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1,220.00	3.50	2.79	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,720.00	3.11	2.98	3.26
	WEIGHTED AVERAGE FOR THE YEAR		6,183.00	3.24	3.01	3.26
==========	216-00066 Concrete Block SRS		Sq Yard			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	70.00	95.00	129.77	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	95.00	129.77	130.00
	WEIGHTED AVERAGE FOR THE YEAR		70.00	95.00	129.77	130.00
==========	216-00070 Geocell Confinement Sys		Sq Yard			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	56.00	52.50	52.50	52.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	52.50	52.50	52.50
	WEIGHTED AVERAGE FOR THE YEAR		56.00	52.50	52.50	52.50
==========	216-00101 Soil Reten Blanket (S-C)(PhotoD Cl 1)		Sq Yard			
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1,579.00	4.00	3.67	3.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,579.00	4.00	3.67	3.33
	WEIGHTED AVERAGE FOR THE YEAR		1,579.00	4.00	3.67	3.33
==========	216-00201 Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1,155.00	3.00	5.00	4.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00201 Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	5,460.00	2.75	2.98	2.90
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER1151-033	PR SH 115-MP 34.7	01/25/18	290.00	2.00	2.36	2.30
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,450.00	6.00	3.60	4.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	47,869.00	2.00	2.44	1.75
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	20.00	3.81	3.75
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	50.00	35.00	14.13	10.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	381.00	5.00	3.88	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		56,905.00	2.32	2.53	2.01
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	3,211.00	2.75	2.56	2.45
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	16,000.00	4.00	1.90	2.15
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	315.00	4.00	7.48	11.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,586.00	3.00	3.55	2.50
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	135.00	2.50	4.39	4.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	200.00	3.00	5.58	5.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	100.00	4.00	7.14	6.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,547.00	3.72	2.28	2.41
FBR060A-022	SH 60 over the South Platte	07/12/18	9,000.00	2.00	2.30	2.35
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	43,100.00	1.94	1.94	1.94
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	200.00	5.50	11.28	7.50
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,000.00	4.00	3.15	3.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,100.00	3.00	3.66	4.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	400.00	2.50	3.65	3.75
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	17,000.00	2.50	2.33	2.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	2,339.00	3.50	3.00	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		74,139.00	2.18	2.35	2.11
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	2,420.00	2.75	3.44	3.16
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1,022.00	3.50	3.72	3.50
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	233.00	4.00	37.27	4.10
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	2,420.00	3.00	3.62	2.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00201	Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	8,200.00	2.80	2.66	2.52
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	270.00	7.00	3.60	3.19
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,710.00	4.00	3.53	3.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,100.00	3.00	3.13	3.54
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	7,500.00	2.00	2.04	2.04
STA086A-051		SH 86; WEST OF I-70	11/29/18	850.00	3.00	3.51	2.35
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50,890.00	3.00	3.60	3.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		77,615.00	2.92	3.58	2.85
		WEIGHTED AVERAGE FOR THE YEAR		230,206.00	2.61	2.71	2.36
==========	216-00211	Soil Reten Blanket (Exc)(BioD Cl 1)		Sq Yard			
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	50.00	8.00	21.25	21.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		50.00	8.00	21.25	21.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	8.00	21.25	21.00
==========	216-00221	Soil Reten Blanket (C)(BioD Cl 1)		Sq Yard			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3,630.00	4.00	3.07	2.60
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2,000.00	3.50	3.56	4.08
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5,630.00	3.82	3.36	3.13
		WEIGHTED AVERAGE FOR THE YEAR		5,630.00	3.82	3.36	3.13
==========	216-00222	Soil Reten Blanket (C)(BioD Cl 2)		Sq Yard			
ER052A-039		SH 170	11/15/18	200.00	5.00	5.15	6.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		200.00	5.00	5.15	6.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	5.00	5.15	6.00
==========	216-00301	Turf Reinf Mat (Cl 1)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	259.00	6.50	6.54	5.75

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00301 Turf Reinf Mat (Cl 1)		Sq Yard			
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		259.00	6.50	6.54	5.75
FBR060A-022	SH 60 over the South Platte	07/12/18	600.00	5.00	4.86	5.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	5.00	4.86	5.25
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	250.00	15.00	6.03	6.25
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	7,006.00	6.50	8.07	6.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11,700.00	4.04	4.04	4.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18,956.00	5.09	6.87	4.79
	WEIGHTED AVERAGE FOR THE YEAR		19,815.00	5.11	6.56	4.82
==========	216-00302 Turf Reinf Mat (Cl 2)		Sq Yard			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,860.00	4.87	4.87	4.87
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,860.00	4.87	4.87	4.87
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,040.00	4.84	4.84	4.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,040.00	4.84	4.84	4.84
	WEIGHTED AVERAGE FOR THE YEAR		15,900.00	4.86	4.86	4.86
==========	216-00303 Turf Reinf Mat (Cl 3)		Sq Yard			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	250.00	14.00	15.46	9.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	21,531.00	5.50	5.01	4.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		21,781.00	5.60	5.13	4.55
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	60.00	65.00	39.98	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	65.00	39.98	20.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	216-00303 Turf Reinf Mat (Cl 3)		Sq Yard			
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1,220.00	10.00	6.04	5.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,480.00	5.86	5.86	5.86
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,700.00	6.38	5.95	5.75
	WEIGHTED AVERAGE FOR THE YEAR		31,541.00	5.95	5.23	4.95
==========	217-00000 Herbicide Treatment		Sq Yard			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	60.00	164.02	125.00	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	164.02	125.00	125.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	3,100.00	3.00	0.45	0.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,100.00	3.00	0.45	0.30
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5.00	125.00	145.25	225.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	125.00	145.25	225.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	80.00	0.50	11.35	10.50
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	100.00	3.00	2.79	0.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		180.00	1.89	5.24	5.08
	WEIGHTED AVERAGE FOR THE YEAR		3,345.00	6.01	2.47	3.13
==========	217-00020 Herbicide Treatment		Hour			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	138.90	231.40	250.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	217-00020 Herbicide Treatment		Hour			
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	168.43	130.00	130.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	32.00	130.00	162.33	130.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	16.00	130.00	147.13	129.61
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	16.00	130.00	110.49	95.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	5.00	150.00	223.33	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	137.02	152.45	133.10
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	10.00	2.00	134.37	132.97
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	100.00	113.67	120.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	130.00	144.17	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		58.00	87.24	125.15	122.93
FBR060A-022	SH 60 over the South Platte	07/12/18	40.00	110.00	233.73	95.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	160.00	267.86	267.86	267.86
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	12.00	303.00	263.22	185.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	15.00	125.00	121.68	150.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	85.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		267.00	210.37	213.84	203.47
BR1131-006	SH 113 AT MP 11.5	10/11/18	20.00	110.00	217.80	277.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	100.00	232.81	206.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	150.00	110.00	145.24	165.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	198.22	198.22	198.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		280.00	141.15	172.60	186.35
	WEIGHTED AVERAGE FOR THE YEAR		690.00	162.89	179.44	181.08
==========	218-00000 Noxious Weed Management		LUMP SUM			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	23390.18	28655.00	28655.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	23390.18	28655.00	28655.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	218-00000 Noxious Weed Management		LUMP SUM	==========	==========	==========
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1.00	5000.00	1824.97	904.16
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	1824.97	904.16
	WEIGHTED AVERAGE FOR THE YEAR		2.00	14195.09	4264.07	14779.58
==========	240-00000 Wildlife Biologist		Hour	==========	==========	==========
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	100.00	197.25	200.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	96.00	115.00	123.12	125.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	96.00	115.00	115.84	114.36
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	40.00	125.00	152.52	121.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	96.00	115.00	120.28	112.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	20.00	100.00	108.25	95.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	200.00	140.67	109.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		408.00	117.94	125.38	124.15
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	120.00	141.67	120.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	20.00	150.00	154.44	107.64
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	20.00	116.00	111.63	109.58
MTCE R100-312	R1 CHIP SEAL	05/17/18	20.00	111.79	200.00	200.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	24.00	125.00	140.33	136.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		164.00	122.90	142.91	129.32
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	120.00	190.00	146.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	100.00	113.10	100.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	90.00	93.00	93.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	139.28	139.28	139.28
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	80.00	150.00	121.25	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		178.00	135.30	133.45	93.42
NHPP0702-366	I-70 Avon to Vail	11/08/18	10.00	110.00	158.76	130.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00000	Wildlife Biologist		Hour			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	125.00	155.00	145.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	40.00	220.00	123.33	100.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	160.00	150.00	150.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	113.40	118.70	118.70
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	80.00	140.00	66.00	42.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	30.00	200.00	142.50	135.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	15.00	100.00	85.13	75.38
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	150.00	90.00	104.75	35.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	60.00	100.00	92.52	88.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	15.00	100.00	108.93	100.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	80.00	120.00	117.50	100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	111.43	111.43	111.43
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		596.00	122.33	107.32	80.55
		WEIGHTED AVERAGE FOR THE YEAR		1,346.00	122.78	121.69	101.41
==========	240-00001	Wildlife Biologist		Day			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	5.00	1000.00	835.64	800.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3.00	1000.00	1050.00	1000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	1000.00	916.02	875.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	50.00	1000.00	134.62	83.85
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		50.00	1000.00	134.62	83.85
		WEIGHTED AVERAGE FOR THE YEAR		58.00	1000.00	272.01	192.97
==========	240-00010	Rem of Nests		Hour			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	100.00	142.25	90.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	125.00	89.26	100.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	8.00	150.00	320.00	225.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	24.00	115.00	95.37	136.46
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10.00	95.00	124.11	120.35
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	115.00	85.12	89.12
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	115.00	123.03	87.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	10.00	120.00	120.04	109.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00010 Rem of Nests		Hour			
ER144A-002	SH 144 East and West of Goodr	03/08/18	40.00	45.00	132.54	75.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	120.00	93.33	50.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	5.00	120.00	125.00	130.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	80.00	125.00	206.97	105.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		283.00	106.86	137.40	101.52
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	8.00	120.00	265.30	125.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	40.00	85.00	93.96	31.63
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	120.00	110.33	200.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	10.00	100.00	111.10	160.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	120.00	87.91	49.50
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	20.00	105.00	102.35	109.58
MTCE R100-312	R1 CHIP SEAL	05/17/18	20.00	94.15	200.00	200.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	200.00	151.67	105.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		258.00	123.03	109.25	124.95
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	150.00	104.42	78.25
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	78.21	78.21	78.21
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	80.00	100.00	112.00	48.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	103.00	102.32	85.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	24.00	100.00	97.19	60.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	15.00	85.00	40.00	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		389.00	93.59	99.56	69.93
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	10.00	102.00	80.67	102.51
NHPP0702-366	I-70 Avon to Vail	11/08/18	10.00	110.00	113.76	130.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	105.00	127.00	126.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	150.00	180.43	125.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	40.00	150.00	134.00	101.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	98.70	98.95	98.95
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	80.00	120.00	121.50	143.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	100.00	94.14	37.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	60.00	150.00	85.04	82.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	16.00	100.00	133.33	80.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	200.00	78.21	78.21	78.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		587.00	104.36	106.03	92.05
	WEIGHTED AVERAGE FOR THE YEAR		1,517.00	105.24	113.94	93.74

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00020 Netting		Sq Yard			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	15.00	30.00	25.07	7.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,570.00	7.50	10.03	7.03
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	10.00	12.89	15.59
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	820.00	7.50	11.89	10.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,500.00	7.50	10.63	11.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	100.00	35.00	14.57	15.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	9.00	33.00	30.27	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,014.00	8.33	11.17	10.16
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	5,000.00	15.00	1.54	1.10
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	10,000.00	15.00	11.03	7.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,000.00	15.00	6.72	5.10
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	10.12	10.12	10.12
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,460.00	12.00	8.06	11.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	2,670.00	8.50	9.57	2.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	110.00	4.50	4.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,650.00	10.19	8.77	6.49
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	214.00	11.00	10.82	10.25
NHPP0702-366	I-70 Avon to Vail	11/08/18	100.00	10.00	17.45	32.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	30.00	188.25	100.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	3,200.00	12.00	9.92	7.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,250.00	8.09	8.86	8.86
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	800.00	14.00	16.50	23.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	7,770.00	10.00	7.28	1.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1,000.00	25.00	10.20	13.10
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	100.00	10.00	17.46	10.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	10.12	10.12	10.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,939.00	11.23	8.75	6.35
	WEIGHTED AVERAGE FOR THE YEAR		44,603.00	11.91	8.67	6.55
==========	240-00200 Bat House		Each			
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	250.00	804.20	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	804.20	1000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	240-00200	Bat House		Each			
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	300.00	1544.35	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	300.00	1544.35	500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	275.00	1140.63	750.00
==========	250-00010	Envir Health/Safety Mngmt		LUMP SUM			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	3000.00	18112.03	24224.05
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	2500.00	4239.75	4625.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2500.00	4769.32	3366.57
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	5700.00	4887.10	3880.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	5067.27	6134.54
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	5000.00	5125.00	5300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3450.00	5896.87	7921.69
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2000.00	3942.33	4520.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	7000.00	6000.00	6000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	5000.00	24795.00	26000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4666.67	11236.17	12173.33
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	10000.00	6469.67	6587.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	3000.00	5400.00	5400.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	10000.00	13995.00	12000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	3000.00	4144.75	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6500.00	6829.77	7246.75
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	3187.24	5527.20	5527.20
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	10000.00	5942.50	6200.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	4000.00	7291.20	4000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00010	Envir Health/Safety Mngmt		LUMP SUM			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	4639.68	4600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5546.81	6035.58	5081.80
		WEIGHTED AVERAGE FOR THE YEAR		17.00	4875.72	6745.54	7844.96
==========	250-00050	Monitoring Technician		Hour			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	10.00	85.00	181.04	234.40
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	200.00	85.00	98.93	97.26
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	500.00	85.00	97.07	89.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	8.00	110.00	282.41	264.82
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	8.00	100.00	72.00	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		726.00	85.44	99.43	95.06
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	4.00	120.00	94.33	83.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	80.00	86.93	76.71
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	24.00	110.00	225.00	225.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	104.44	136.97	176.27
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	40.00	200.00	168.83	170.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	60.00	125.00	125.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	131.00	90.00	172.50	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		179.00	113.24	170.03	102.12
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	40.00	120.00	100.00	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	101.97	101.22	101.22
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	90.00	93.62	80.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50.00	75.00	78.68	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	94.31	88.56	87.65
		WEIGHTED AVERAGE FOR THE YEAR		1,101.00	91.87	105.94	97.79
==========	250-00100	Environmental Health and Safety		LUMP SUM			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	5200.00	4561.50	4250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5200.00	4561.50	4250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00100	Environmental Health and Safety		LUMP SUM	==========	==========	==========
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	10000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7600.00	6649.20	9625.00
==========	250-00110	Health and Safety Officer		Hour	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	125.00	552.50	1000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	122.30	80.00	80.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	10.00	95.00	227.49	283.70
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	100.00	95.00	121.52	119.81
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	200.00	95.00	128.06	120.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	80.00	189.87	150.00	150.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	120.00	84.50	88.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		434.00	115.26	128.99	129.48
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	250.00	106.00	95.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	100.00	108.54	87.66
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	8.00	150.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	150.00	125.75	138.62
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	120.00	135.00	135.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	40.00	105.00	172.50	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	107.50	169.09	147.50
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	8.00	160.00	100.00	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	100.17	115.08	115.08
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	40.00	140.00	262.50	265.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	90.00	117.48	100.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00110	Health and Safety Officer		Hour			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50.00	100.00	92.91	91.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	109.43	129.13	138.40
		WEIGHTED AVERAGE FOR THE YEAR		664.00	113.95	130.37	133.23
==========	250-00120	Material Sampling and Delivery		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	200.00	407.50	500.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	500.00	150.70	101.25
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	500.00	78.08	76.24
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	500.00	81.44	75.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	160.00	552.65	105.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	342.00	187.60	211.43
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	277.00	248.44	328.74
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	300.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	290.80	998.86	1931.50
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	200.00	790.83	374.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	200.00	790.83	374.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	420.00	82.95	82.95
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	5.00	250.00	287.50	200.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	250.00	386.07	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	327.27	261.01	139.98
		WEIGHTED AVERAGE FOR THE YEAR		28.00	316.93	402.61	502.13
==========	250-00200	Material Handling (Stockpile)		Cubic Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	50.00	505.00	360.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00200	Material Handling (Stockpile)		Cubic Yard			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	50.00	203.86	7.71
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	50.00	316.78	139.82
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	15.00	359.71	821.85
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	600.00	600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	835.83	493.21	636.98
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	100.00	298.58	226.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	10.00	45.00	100.00	100.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		20.00	72.50	270.21	163.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	5.00	90.00	83.00	83.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	90.00	83.00	83.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	187.56	288.37	220.91
==========	250-00210	Solid Waste Disposal		Cubic Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	100.00	762.50	550.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	200.00	217.31	134.61
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	162.50	421.75	290.38
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	55.00	560.18	1643.70
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	1100.00	1100.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	842.50	860.08	1190.62
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	250.00	541.67	91.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	250-00210	Solid Waste Disposal		Cubic Yard			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	10.00	50.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	150.00	507.14	195.50
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	5.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	252.69	504.09	353.76
==========	250-00220	Hazardous Waste Disposal		Cubic Yard			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	2500.00	355.20	305.83
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2500.00	269.86	255.95
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	4000.00	703.56	235.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	250.00	308.41	376.82
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1281.25	380.26	335.11
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	1100.00	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1000.00	1100.00	1100.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	300.00	434.73	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	300.00	434.73	145.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	1110.71	484.88	594.71
==========	250-00235	Coating Lead-Based Paint		Gallon			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	801.67	1082.48	1082.48
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	801.67	1082.48	1082.48
		WEIGHTED AVERAGE FOR THE YEAR		5.00	801.67	1082.48	1082.48

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-01000 ABC (CL 1)		Ton			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	2,273.00	30.00	38.75	37.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,273.00	30.00	38.75	37.00
	WEIGHTED AVERAGE FOR THE YEAR		2,273.00	30.00	38.75	37.00
==========	304-01005 ABC (CL 1)		Cubic Yard			
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	250.00	668.30	1250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	250.00	668.30	1250.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,714.00	82.08	82.10	82.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,714.00	82.08	82.10	82.10
	WEIGHTED AVERAGE FOR THE YEAR		1,715.00	82.18	83.46	82.78
==========	304-02000 ABC (CL 2)		Ton			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	459.00	50.00	32.33	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		459.00	50.00	32.33	23.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	804.00	40.00	61.26	52.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		804.00	40.00	61.26	52.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	3,482.00	35.00	38.04	31.08
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,482.00	35.00	38.04	31.08
	WEIGHTED AVERAGE FOR THE YEAR		4,745.00	37.30	45.49	33.84

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-02005	ABC (CL 2)		Cubic Yard			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	120.00	140.00	145.00	145.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		120.00	140.00	145.00	145.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	140.00	145.00	145.00
==========	304-03000	ABC (CL 3)		Ton			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	299.25	28.00	36.48	38.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		299.25	28.00	36.48	38.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	78.40	44.00	45.00	30.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		78.40	44.00	45.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		377.65	31.32	37.46	36.34
==========	304-05000	ABC (CL 5)		Ton			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	400.00	62.72	80.00	80.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		400.00	62.72	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		400.00	62.72	80.00	80.00
==========	304-06000	ABC (CL 6)		Ton			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	152.00	110.00	62.40	49.80
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1,813.00	24.75	35.33	50.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	149.63	30.00	41.16	45.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3,914.00	35.00	40.25	39.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,500.00	46.00	44.00	44.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,948.00	50.00	38.50	32.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4,938.00	28.00	43.10	38.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	17,509.00	27.00	27.62	21.23

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-06000	ABC (CL 6)		Ton			
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	233.00	25.00	34.83	24.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	129.00	50.00	60.12	50.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	543.00	25.00	38.00	36.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		32,828.63	30.65	31.76	29.76
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	339.00	32.00	168.40	48.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2,656.00	30.00	26.27	23.46
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	4,678.00	30.00	39.50	34.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	334.00	50.00	57.62	30.80
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,178.00	25.00	38.13	31.35
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	2,104.00	40.00	32.79	24.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	246.78	25.00	58.31	58.22
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	8,300.00	40.00	40.00	40.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		19,835.78	35.26	37.22	34.37
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	115.00	50.00	38.00	38.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1,060.00	40.00	71.58	54.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	524.00	18.00	49.24	33.83
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	47.00	25.00	182.50	55.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	81.00	50.00	50.00	52.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,000.00	37.00	40.75	28.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	76.00	40.00	44.00	44.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	250.00	50.00	33.50	25.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3,153.00	36.58	56.67	39.24
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,291.00	30.00	46.87	31.81
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	44.79	48.00	90.00	30.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1,910.00	30.00	49.55	67.21
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	5,042.00	30.00	32.90	23.65
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2,444.00	33.00	54.27	44.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,259.00	60.00	45.10	45.20
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	97.20	65.00	105.00	105.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	12.50	60.00	187.13	53.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	680.00	45.00	80.50	73.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	163.00	71.00	89.28	85.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1,200.00	26.12	32.50	55.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-06000	ABC (CL 6)		Ton			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,100.00	54.73	54.73	54.73
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		71,243.49	50.69	49.88	52.21
		WEIGHTED AVERAGE FOR THE YEAR		127,060.90	42.75	38.47	43.30
==========	304-06007	ABC (CL 6)		Cubic Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	50.00	632.43	1200.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4,313.00	45.00	47.20	45.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,100.00	60.00	73.31	53.25
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	21.00	60.00	236.44	360.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,188.00	42.00	58.43	67.28
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	55.00	55.00	116.25	125.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	72.00	55.00	81.25	58.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	45.00	50.00	153.85	87.69
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		7,797.00	48.82	56.89	52.84
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	952.00	50.00	46.45	31.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	552.00	150.00	150.00	150.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	7.00	60.00	147.98	208.93
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,511.00	86.58	57.57	75.30
FBR060A-022		SH 60 over the South Platte	07/12/18	3,490.00	50.00	38.37	30.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	48.00	70.00	106.22	58.65
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	26,487.00	50.04	50.04	50.04
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	151.00	60.00	72.75	50.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,806.00	25.00	29.61	27.50
STA052A-040		SH 52: Antelope Creek	08/23/18	42.00	75.00	114.33	35.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	415.00	70.00	71.06	50.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	80.00	250.00	140.35	82.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,250.00	57.00	58.31	51.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	20.00	38.00	98.00	131.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,230.00	30.00	59.17	39.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		39,019.00	46.74	43.03	44.97
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	24,821.00	40.00	35.48	28.69

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-06007	ABC (CL 6)		Cubic Yard			
NHPP0702-366		I-70 Avon to Vail	11/08/18	206.00	55.00	103.17	113.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	16,382.00	27.00	61.13	34.19
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	20.00	100.00	388.33	1000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	339.00	50.00	108.83	100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,000.00	40.00	54.58	46.11
ER052A-039		SH 170	11/15/18	22.00	80.00	117.71	46.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,550.00	83.15	83.16	83.16
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	219.00	50.00	73.69	59.74
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	797.00	40.00	80.40	50.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,729.00	35.00	58.24	41.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	130.00	60.00	78.40	60.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	64.00	60.00	90.29	65.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		53,279.00	40.42	51.11	38.96
		WEIGHTED AVERAGE FOR THE YEAR		101,606.00	44.18	48.39	42.88
==========	304-06008	ABC (CL 6) (Spec)		Cubic Yard			
FBR060A-022		SH 60 over the South Platte	07/12/18	431.00	57.00	46.40	45.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,896.00	50.00	42.00	40.00
STA052A-040		SH 52: Antelope Creek	08/23/18	7.00	80.00	246.33	65.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,334.00	51.38	43.89	41.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	356.00	42.00	63.03	57.70
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	14,833.00	48.00	45.11	42.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		15,189.00	47.86	45.93	42.37
		WEIGHTED AVERAGE FOR THE YEAR		17,523.00	48.33	45.50	42.19
==========	304-06009	ABC (CL 6) (Spec)		Ton			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	31.00	60.00	188.33	125.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		31.00	60.00	188.33	125.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	60.00	188.33	125.00
==========	304-06011	ABC (CL 6)(Spec)(Install Only)		Cubic Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	451.00	79.38	95.00	95.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		451.00	79.38	95.00	95.00
		WEIGHTED AVERAGE FOR THE YEAR		451.00	79.38	95.00	95.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-07000 ABC (CL 7)		Ton			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	7,201.88	32.00	28.11	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,201.88	32.00	28.11	25.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	5,330.11	30.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,330.11	30.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE YEAR		12,531.99	31.15	26.26	23.30
==========	304-07005 ABC (CL 7)		Cubic Yard			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	375.00	54.00	72.00	51.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		375.00	54.00	72.00	51.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	966.00	65.00	86.42	97.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		966.00	65.00	86.42	97.50
	WEIGHTED AVERAGE FOR THE YEAR		1,341.00	61.92	82.38	84.50
==========	304-07009 ABC (CL 7) (Spec)		Ton			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,529.00	30.00	27.79	24.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,529.00	30.00	27.79	24.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	221.00	27.00	52.56	36.81
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	12,580.00	26.00	22.38	22.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,801.00	26.02	24.05	22.75
	WEIGHTED AVERAGE FOR THE YEAR		14,330.00	26.44	24.93	22.88

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-08000	ABC (Shoulder Material)		Ton			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	5,033.00	40.00	21.53	20.58
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,033.00	40.00	21.53	20.58
		WEIGHTED AVERAGE FOR THE YEAR		5,033.00	40.00	21.53	20.58
==========	304-08002	ABC (Shoulder Material)		Cubic Yard			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1,684.00	60.00	42.00	40.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,684.00	60.00	42.00	40.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	150.00	45.00	70.31	44.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	670.00	42.00	60.13	47.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		820.00	42.55	61.29	46.45
		WEIGHTED AVERAGE FOR THE YEAR		2,504.00	54.29	50.48	42.11
==========	304-09000	ABC (Spec)		Cubic Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	70.35	70.35	70.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,500.00	70.35	70.35	70.35
		WEIGHTED AVERAGE FOR THE YEAR		1,500.00	70.35	70.35	70.35
==========	304-09001	ABC (Spec) (Install Only)		Cubic Yard			
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	27.80	100.00	355.00	210.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		27.80	100.00	355.00	210.00
		WEIGHTED AVERAGE FOR THE YEAR		27.80	100.00	355.00	210.00
==========	304-09014	ABC (Spec)		Ton			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	5,105.00	35.00	29.50	16.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	304-09014	ABC (Spec)		Ton			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3,955.00	40.00	33.10	33.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	4,505.00	23.00	32.16	28.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		13,565.00	32.47	31.81	24.94
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	54.00	40.00	75.40	17.60
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		54.00	40.00	75.40	17.60
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,270.00	30.00	43.82	37.64
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	5,269.00	25.00	25.29	22.36
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	5,512.00	22.00	26.77	22.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18,051.00	26.10	31.56	28.40
		WEIGHTED AVERAGE FOR THE YEAR		31,670.00	28.85	31.87	26.90
==========	304-09100	ABC (RAP)		Ton			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,181.00	30.00	31.47	18.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,181.00	30.00	31.47	18.00
		WEIGHTED AVERAGE FOR THE YEAR		1,181.00	30.00	31.47	18.00
==========	306-01000	Reconditioning		Sq Yard			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	607.00	10.00	6.20	7.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,560.00	2.78	3.00	3.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,167.00	3.83	4.47	3.66
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	347.00	9.00	27.58	35.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		347.00	9.00	27.58	35.00
		WEIGHTED AVERAGE FOR THE YEAR		4,514.00	4.23	10.02	6.07

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	307-00000	Hydrated Lime		Ton			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	985.70	300.00	250.39	256.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		985.70	300.00	250.39	256.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	293.00	320.00	229.15	220.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		293.00	320.00	229.15	220.00
		WEIGHTED AVERAGE FOR THE YEAR		1,278.70	304.58	245.52	247.75
==========	310-00608	Full Depth Reclam. of HMA Pvmt (0-8 in.)		Sq Yard			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	658,997.00	2.40	2.82	2.31
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	135,740.00	2.10	2.06	1.82
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		794,737.00	2.35	2.69	2.23
		WEIGHTED AVERAGE FOR THE YEAR		794,737.00	2.35	2.69	2.23
==========	310-00610	Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	13,064.00	10.81	6.50	6.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		13,064.00	10.81	6.50	6.50
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	43,516.00	2.40	2.52	2.55
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43,516.00	2.40	2.52	2.55
		WEIGHTED AVERAGE FOR THE YEAR		56,580.00	4.34	2.88	3.46
==========	403-00720	HMA (Patching) (Asph)		Ton			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	56.00	200.00	337.47	324.93

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-00720	HMA (Patching) (Asph)		Ton			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	300.00	250.00	168.00	122.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	300.00	300.00	622.50	700.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	367.00	220.00	138.67	150.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	392.00	200.00	134.68	150.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,565.00	120.00	173.75	150.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,642.00	180.00	106.44	96.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	504.00	150.00	161.25	115.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	250.00	200.00	230.00	230.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	60.00	250.00	320.16	330.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	25.00	200.00	197.46	175.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	65.00	200.00	210.39	190.60
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	51.50	325.00	340.33	180.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	739.00	200.00	184.66	157.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	52.00	150.00	136.34	111.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	100.00	180.00	222.11	200.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	855.00	120.00	201.01	198.01
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	50.00	229.63	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	69.00	200.00	360.00	320.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	50.00	250.00	733.60	488.80
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		7,492.50	174.58	172.81	173.88
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	891.00	146.00	269.00	170.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	180.00	222.65	212.75
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	175.00	249.60	115.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	652.00	300.00	192.08	191.77
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	50.00	210.00	197.13	225.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	164.00	200.00	244.95	220.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	40.00	165.00	200.00	215.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	278.00	180.00	178.75	165.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	80.00	225.00	344.24	312.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,200.00	205.28	226.14	186.78
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	997.00	200.00	225.00	170.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	863.00	225.00	169.61	150.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	54.00	400.00	361.67	475.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,707.00	141.49	141.49	141.49
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	780.00	150.00	402.50	250.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	11.00	200.00	468.00	484.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-00720 HMA (Patching) (Asph)		Ton			
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	70.00	200.00	518.75	725.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	704.00	140.00	185.12	190.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	76.00	400.00	265.62	200.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	70.00	130.00	273.51	175.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	151.00	200.00	162.00	150.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	20.00	187.00	330.00	375.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	100.00	175.00	266.59	240.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,603.00	169.75	214.22	177.80
BR1131-006	SH 113 AT MP 11.5	10/11/18	245.00	175.00	341.07	333.33
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	360.10	180.00	177.50	200.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	500.00	175.00	165.04	170.13
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	265.00	185.00	172.11	125.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	584.00	200.00	228.14	175.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	331.00	220.00	292.82	400.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	1,500.00	250.00	229.07	241.50
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	300.00	376.67	500.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	54.00	250.00	426.17	400.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	34.00	250.00	233.84	245.75
ER052A-039	SH 170	11/15/18	44.00	325.00	259.78	186.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	40.00	350.00	250.00	250.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	532.00	190.92	196.46	196.46
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	500.00	150.00	142.29	144.16
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	220.00	250.00	223.60	175.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	524.00	175.00	222.43	225.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1,433.00	100.00	158.38	110.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	11,453.00	210.00	114.47	100.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	80.00	450.00	341.00	300.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	500.00	225.00	228.81	220.00
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	100.00	172.00	181.67	135.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	193.48	312.50	400.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	150.00	150.00	256.86	275.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,155.00	184.35	184.35	184.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,754.10	199.99	159.58	147.27
	WEIGHTED AVERAGE FOR THE YEAR		38,049.60	190.05	176.30	160.10
==========	403-00721 HMA (Patching) (Asph)		Sq Yard			
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	10,166.00	35.00	27.50	25.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,685.00	96.00	36.74	32.81

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-00721	HMA (Patching) (Asph)		Sq Yard			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	72.00	100.00	53.26	26.52
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		11,923.00	44.01	30.99	26.11
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	367.00	160.00	150.00	150.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	125.00	70.00	211.00	48.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		492.00	137.13	180.83	124.09
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	30.00	75.00	250.00	250.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	178.00	45.00	50.00	50.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	23.00	100.00	142.75	46.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	100.00	145.00	10.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		261.00	59.62	106.20	68.04
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	919.00	50.00	52.39	36.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	50.00	150.00	83.63	60.89
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	290.00	250.00	81.47	44.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,259.00	100.04	58.78	38.83
		WEIGHTED AVERAGE FOR THE YEAR		13,935.00	52.66	38.05	31.51
==========	403-00800	Emerg Pothole Rep		Ton			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	275.00	560.00	515.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		50.00	275.00	560.00	515.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	300.00	500.00	453.85	117.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		300.00	500.00	453.85	117.00
		WEIGHTED AVERAGE FOR THE YEAR		350.00	467.86	469.01	173.86

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-02000	HMA (Spec)		Ton			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,933.00	150.00	117.66	111.75
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,933.00	150.00	117.66	111.75
		WEIGHTED AVERAGE FOR THE YEAR		1,933.00	150.00	117.66	111.75
==========	403-09210	SMA		Ton			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	42,853.00	101.12	101.12	101.12
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		42,853.00	101.12	101.12	101.12
		WEIGHTED AVERAGE FOR THE YEAR		42,853.00	101.12	101.12	101.12
==========	403-09221	SMA (Fibers)(Asph)		Ton			
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	46,581.00	130.00	123.38	112.76
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	36,800.00	102.00	109.75	112.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		83,381.00	117.64	115.03	112.42
		WEIGHTED AVERAGE FOR THE YEAR		83,381.00	117.64	115.03	112.42
==========	403-09500	Furnish HMA		Ton			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,310.00	120.00	150.00	150.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,310.00	120.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		1,310.00	120.00	150.00	150.00
==========	403-33721	HMA (Gr S) (75) (PG 58-28)		Ton			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,911.00	108.59	121.00	121.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,911.00	108.59	121.00	121.00
		WEIGHTED AVERAGE FOR THE YEAR		3,911.00	108.59	121.00	121.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-33741 HMA (Gr S) (75) (PG 64-22)		Ton			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	702.00	100.00	91.25	78.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	15,858.00	92.00	82.38	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,560.00	92.34	82.84	75.13
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1,037.00	95.00	112.17	105.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,037.00	95.00	112.17	105.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	5,209.00	80.00	75.02	60.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,209.00	80.00	75.02	60.15
	WEIGHTED AVERAGE FOR THE YEAR		22,806.00	89.64	82.63	73.06
==========	403-33841 HMA (Gr S) (100) (PG 64-22)		Ton			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	120.00	109.50	104.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	120.00	109.50	104.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	90,192.00	67.45	67.45	67.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		90,192.00	67.45	67.45	67.45
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	36.12	85.00	213.84	112.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	182,405.00	67.20	67.20	67.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		182,441.12	67.20	67.32	67.21
	WEIGHTED AVERAGE FOR THE YEAR		273,033.12	67.36	67.48	67.34

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34651	HMA (Gr SX) (50) (PG 64-28)		Ton			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	122.00	122.69	137.00	137.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		122.00	122.69	137.00	137.00
		WEIGHTED AVERAGE FOR THE YEAR		122.00	122.69	137.00	137.00
==========	403-34701	HMA (Gr SX) (75)		Ton			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	7,331.00	90.00	102.63	112.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	33,379.64	59.34	63.04	57.60
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	39,499.00	60.00	55.50	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80,209.64	62.47	61.04	60.80
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	21,797.04	55.00	54.00	50.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	12,633.00	70.00	93.23	67.20
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,506.00	120.00	162.42	140.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,085.00	93.34	96.04	96.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,021.04	66.76	83.34	64.31
		WEIGHTED AVERAGE FOR THE YEAR		121,230.68	63.92	66.87	61.99
==========	403-34721	HMA (Gr SX) (75) (PG 58-28)		Ton			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,795.00	75.00	106.11	102.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	22,817.00	79.00	79.01	66.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,612.00	78.71	80.98	68.75
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,548.00	130.00	123.74	114.54
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,541.00	85.00	114.40	111.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,503.00	120.00	117.50	130.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	916.00	100.00	148.17	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,508.00	111.28	124.66	123.23

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34721 HMA (Gr SX) (75) (PG 58-28)		Ton			
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,762.00	85.00	91.66	93.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	13,288.00	75.00	94.28	82.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,050.00	77.64	93.04	84.90
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	75,718.00	70.00	73.57	75.20
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	4,729.00	80.00	136.67	118.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80,447.00	70.59	76.09	77.74
	WEIGHTED AVERAGE FOR THE YEAR		129,617.00	75.15	84.24	79.31
==========	403-34731 HMA (Gr SX) (75) (PG 58-34)		Ton			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	29,883.00	80.00	91.63	89.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	34,650.00	88.00	96.65	92.40
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		64,533.00	84.30	95.14	90.83
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	21,058.00	83.00	85.24	82.72
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	34,098.00	83.00	78.34	74.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55,156.00	83.00	80.97	77.33
	WEIGHTED AVERAGE FOR THE YEAR		119,689.00	83.70	90.97	84.61
==========	403-34741 HMA (Gr SX) (75) (PG 64-22)		Ton			
ER144A-002	SH 144 East and West of Goodr	03/08/18	7,467.00	85.00	85.70	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,467.00	85.00	85.70	80.00
STA052A-040	SH 52: Antelope Creek	08/23/18	90.00	185.00	282.83	252.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		90.00	185.00	282.83	252.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34741 HMA (Gr SX) (75) (PG 64-22)		Ton			
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	541.00	100.00	166.40	150.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	30,063.00	83.00	90.34	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,604.00	83.30	91.47	81.24
	WEIGHTED AVERAGE FOR THE YEAR		38,161.00	83.87	90.20	81.40
==========	403-34751 HMA (Gr SX) (75) (PG 64-28)		Ton			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	6,470.00	90.00	98.63	90.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	17,915.00	97.50	89.00	83.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	3,438.00	92.00	100.42	96.65
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	10,237.00	88.00	104.99	96.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1,231.00	102.97	402.49	337.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,291.00	93.48	103.16	96.71
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	890.00	140.00	133.33	110.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	140.00	133.33	110.00
FBR060A-022	SH 60 over the South Platte	07/12/18	5,040.00	88.00	84.95	76.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,040.00	88.00	84.95	76.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	591.00	120.00	159.44	155.56
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	3,607.00	95.00	94.31	80.05
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	3,796.00	100.00	150.29	131.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	4,595.00	140.00	126.45	131.25
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	2,580.00	135.00	105.96	109.10
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	19,662.00	110.00	105.21	100.00
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	54,603.00	83.00	82.02	78.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89,434.00	94.81	98.58	89.35
	WEIGHTED AVERAGE FOR THE YEAR		134,655.00	94.47	99.06	91.13

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34771 HMA (Gr SX) (75) (PG 76-28)		Ton			
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	25,931.00	85.00	84.06	84.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25,931.00	85.00	84.06	84.42
	WEIGHTED AVERAGE FOR THE YEAR		25,931.00	85.00	84.06	84.42
==========	403-34801 HMA (Gr SX) (100)		Ton			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	621.00	140.00	117.92	100.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,007.00	100.00	129.71	136.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,628.00	115.26	126.11	122.36
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	38,021.00	55.00	53.26	52.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		38,021.00	55.00	53.26	52.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	38,877.00	60.00	82.57	67.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38,877.00	60.00	82.57	67.00
	WEIGHTED AVERAGE FOR THE YEAR		78,526.00	58.72	69.93	60.88
==========	403-34841 HMA (Gr SX) (100) (PG 64-22)		Ton			
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4,000.00	115.00	115.00	115.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,000.00	115.00	115.00	115.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	24,497.00	67.98	67.98	67.98
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2,096.00	110.00	170.37	139.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		26,593.00	71.29	106.33	73.58

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34841 HMA (Gr SX) (100) (PG 64-22)		Ton			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	9,133.00	90.00	79.15	65.35
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	7,772.00	84.00	94.15	105.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	72,222.00	68.78	68.78	68.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89,127.00	72.28	77.13	71.59
	WEIGHTED AVERAGE FOR THE YEAR		119,720.00	73.49	84.21	73.48
==========	403-34851 HMA (Gr SX) (100) (PG 64-28)		Ton			
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	1,844.00	150.00	120.00	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,844.00	150.00	120.00	125.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,660.00	90.00	101.23	103.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	4,433.25	95.00	103.89	93.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,093.25	92.74	102.75	97.52
	WEIGHTED AVERAGE FOR THE YEAR		9,937.25	103.36	103.46	102.62
==========	403-34871 HMA (Gr SX) (100) (PG 76-28)		Ton			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	991.00	130.00	103.33	95.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	5,471.00	105.00	117.17	120.29
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	230.00	120.00	144.50	114.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,692.00	109.22	116.48	116.33
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	305.00	200.00	159.07	150.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	27,893.22	80.00	81.11	76.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,198.22	81.30	82.37	77.49
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	1,327.00	130.00	211.00	225.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	403-34871	HMA (Gr SX) (100) (PG 76-28)		Ton			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	34,792.00	80.00	83.59	72.35
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		36,119.00	81.84	85.97	77.96
		WEIGHTED AVERAGE FOR THE YEAR		71,009.22	84.20	88.88	81.39
==========	403-36701	HMA (Gr ST)(75)		Ton			
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2,625.82	70.00	62.60	67.20
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,625.82	70.00	62.60	67.20
		WEIGHTED AVERAGE FOR THE YEAR		2,625.82	70.00	62.60	67.20
==========	403-36721	HMA (Gr ST)(75)(PG 58-28)		Ton			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	36,769.00	70.00	77.26	68.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10,424.00	88.00	110.52	109.36
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	22,532.00	75.00	86.70	86.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	12,985.00	84.00	81.87	67.61
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		82,710.00	75.83	86.97	78.05
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	35,717.00	70.00	91.12	82.24
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	28.20	200.00	640.83	268.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	14,156.00	82.00	83.44	86.81
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	24,438.00	85.00	77.67	72.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		74,339.20	77.27	84.70	79.81
		WEIGHTED AVERAGE FOR THE YEAR		157,049.20	76.51	86.20	78.89
==========	405-00100	Heating and Remixing Treatment		Sq Yard			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	108,308.00	5.80	6.00	6.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		108,308.00	5.80	6.00	6.00
		WEIGHTED AVERAGE FOR THE YEAR		108,308.00	5.80	6.00	6.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	406-09500 Cold Bitum Pvmt (Recycle)		Sq Yard			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	258,877.00	4.50	4.13	3.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		258,877.00	4.50	4.13	3.75
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	117,812.00	3.00	4.59	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		117,812.00	3.00	4.59	5.00
	WEIGHTED AVERAGE FOR THE YEAR		376,689.00	4.03	4.27	4.14
==========	408-01000 Hot Joint-Crack Sealant		Ton			
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	50.52	3831.41	4925.00	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.52	3831.41	4925.00	3000.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	10.00	4500.00	4500.00	4500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	4500.00	4500.00	4500.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	118.00	3650.00	4035.00	4035.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		118.00	3650.00	4035.00	4035.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	0.20	4000.00	16932.40	5000.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	25.00	4000.00	5575.00	6000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.20	4000.00	5753.86	5992.06
	WEIGHTED AVERAGE FOR THE YEAR		203.72	3780.01	4684.99	4043.25
==========	408-01100 Joint Sealant		Lin Foot			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	80.00	20.00	25.36	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	20.00	25.36	30.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	408-01100 Joint Sealant		Lin Foot			
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	4,400.00	10.00	3.90	5.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	382.00	15.00	49.50	18.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	138.00	18.00	24.28	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,920.00	10.61	9.76	6.09
	WEIGHTED AVERAGE FOR THE YEAR		5,000.00	10.76	10.23	6.48
==========	409-01010 CC Matl (Ty I)		Ton			
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,799.00	60.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,799.00	60.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE YEAR		1,799.00	60.00	50.00	50.00
==========	409-01015 CC Matl (Ty I)		Sq Yard			
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	129,012.00	1.00	1.01	1.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		129,012.00	1.00	1.01	1.03
MTCE R100-312	R1 CHIP SEAL	05/17/18	226,453.00	0.90	2.67	2.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		226,453.00	0.90	2.67	2.67
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	48,035.00	1.00	1.62	1.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		48,035.00	1.00	1.62	1.60
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	348,273.00	2.70	3.14	2.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		348,273.00	2.70	3.14	2.50
	WEIGHTED AVERAGE FOR THE YEAR		751,773.00	1.76	2.22	2.24

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	409-02015 CC Matl (Ty II)		Sq Yard			
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	7,859.00	3.00	2.31	2.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	96,346.00	1.50	1.54	1.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		104,205.00	1.61	1.62	1.45
	WEIGHTED AVERAGE FOR THE YEAR		104,205.00	1.61	1.62	1.45
==========	409-02030 CC Matl (Ty I) (Special)		Sq Yard			
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	265,751.00	1.75	2.04	2.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		265,751.00	1.75	2.04	2.55
	WEIGHTED AVERAGE FOR THE YEAR		265,751.00	1.75	2.04	2.55
==========	409-09500 Slurry Seal Matl		Sq Yard			
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	45,840.00	2.00	2.67	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		45,840.00	2.00	2.67	3.00
	WEIGHTED AVERAGE FOR THE YEAR		45,840.00	2.00	2.67	3.00
==========	411-03342 Asph Cem (PG 64-28)		Ton			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	2,069.92	500.00	514.93	400.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	61.00	750.00	428.28	435.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,130.92	507.16	510.68	401.02
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	1,307.82	500.00	525.00	600.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	2,331.00	400.00	551.79	400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,638.82	435.94	545.92	471.88
	WEIGHTED AVERAGE FOR THE YEAR		5,769.74	462.24	531.06	445.71
==========	411-03345 Asph Cem (PG 76-28)		Ton			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	38.00	750.00	562.24	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	750.00	562.24	400.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-03345 Asph Cem (PG 76-28)		Ton			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,560.00	340.00	455.44	350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,560.00	340.00	455.44	350.00
	WEIGHTED AVERAGE FOR THE YEAR		1,598.00	349.75	458.60	351.19
==========	411-03352 Asph Cem (PG 58-28)		Ton			
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	80.00	550.00	475.00	475.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	550.00	475.00	475.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	749.00	500.00	470.76	455.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	21.00	600.00	596.00	503.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	94.00	477.28	491.15	491.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		864.00	499.96	476.26	460.10
	WEIGHTED AVERAGE FOR THE YEAR		944.00	504.20	476.23	461.36
==========	411-03354 Asph Cem (PG 64-22)		Ton			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	836.00	300.00	331.18	290.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		836.00	300.00	331.18	290.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	170.67	440.00	400.00	450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170.67	440.00	400.00	450.00
	WEIGHTED AVERAGE FOR THE YEAR		1,006.67	323.74	337.56	317.13
==========	411-03355 Asph Cem (PG 58-34)		Ton			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	440.00	600.00	630.00	690.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-03355 Asph Cem (PG 58-34)		Ton			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	2,372.00	600.00	463.75	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,812.00	600.00	477.86	361.02
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	69.00	680.00	868.50	714.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	193.00	715.92	736.71	736.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		262.00	706.46	826.60	730.73
	WEIGHTED AVERAGE FOR THE YEAR		3,074.00	609.07	497.15	392.53
==========	411-10216 Emul Asph (CRS-2P)		Gallon			
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	65,122.00	2.00	1.50	1.50
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	64,506.00	2.15	1.58	1.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		129,628.00	2.07	1.56	1.70
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3,930.00	8.00	3.20	2.82
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	68,303.00	1.90	2.43	2.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		72,233.00	2.23	2.49	2.61
	WEIGHTED AVERAGE FOR THE YEAR		201,861.00	2.13	2.01	2.03
==========	411-10217 Emulsified Asphalt (CRS-2P)		Ton			
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	632.00	375.00	238.33	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		632.00	375.00	238.33	115.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	335.00	450.00	624.00	624.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		335.00	450.00	624.00	624.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	854.00	656.00	325.00	500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		854.00	656.00	325.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR		1,821.00	520.58	308.71	389.19

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-10253	Emul Asph (CSS-1H)		Gallon			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3,128.00	3.98	7.40	4.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,128.00	3.98	7.40	4.00
		WEIGHTED AVERAGE FOR THE YEAR		3,128.00	3.98	7.40	4.00
==========	411-10255	Emul Asph (SS)		Gallon			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	19,972.00	4.00	2.98	3.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	384.00	7.00	4.17	2.50
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	15,275.00	4.00	3.20	3.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	17,978.00	5.00	2.63	3.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	508.00	4.00	5.25	5.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	495.00	7.00	4.83	4.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	9,306.00	3.50	3.05	3.28
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	795.00	6.00	9.16	5.45
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	36,599.00	3.00	3.16	3.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	9,047.00	2.50	2.84	1.45
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	23,157.00	4.00	3.16	2.98
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	197.00	4.00	4.30	4.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		133,713.00	3.76	3.11	2.94
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	287.00	5.00	5.07	4.26
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	531.00	3.60	5.37	4.25
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,220.00	5.00	5.25	3.50
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	529.00	6.50	8.16	8.80
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	15,355.00	3.50	3.27	3.50
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	417.00	4.00	5.00	5.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	9,825.00	3.75	3.88	5.65
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,800.00	3.00	3.00	3.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		30,964.00	3.73	3.83	4.28
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	878.00	10.00	8.97	5.64
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	243.00	3.50	6.37	5.56
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	45,380.00	2.53	2.53	2.53
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4,061.00	4.00	3.89	4.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-10255	Emul Asph (SS)		Gallon	==========	==========	==========
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,204.00	3.60	8.39	7.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		51,766.00	2.80	4.24	2.82
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	12,295.00	4.00	2.75	3.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	7,033.00	3.50	3.48	2.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	24,359.00	3.00	4.11	3.08
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2,717.00	4.00	3.06	2.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,693.00	3.50	3.94	3.15
NHPP0702-366		I-70 Avon to Vail	11/08/18	17,709.00	3.50	3.29	3.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,690.00	8.00	5.58	3.15
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	58,697.00	3.00	3.27	2.54
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	340.00	4.50	5.57	3.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,150.00	10.61	10.91	10.91
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	9,429.00	4.00	3.87	2.96
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	488.00	5.00	16.50	18.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	14,376.00	3.00	3.26	2.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	20,072.00	3.00	3.65	2.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	21,855.00	4.00	2.82	2.46
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	25,494.00	5.00	6.15	9.34
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	36,852.00	4.00	2.95	3.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	8,852.00	2.80	3.13	2.45
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	52,495.00	2.84	2.84	2.84
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		317,596.00	3.49	3.66	3.30
		WEIGHTED AVERAGE FOR THE YEAR		534,039.00	3.50	3.52	3.22
==========	411-90010	Asph Rejuvenating Agent		Gallon	==========	==========	==========
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	7,135.00	3.75	2.75	2.75
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		7,135.00	3.75	2.75	2.75
		WEIGHTED AVERAGE FOR THE YEAR		7,135.00	3.75	2.75	2.75
==========	411-90040	Recycling Agent		Gallon	==========	==========	==========
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	362,428.00	2.00	2.14	2.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		362,428.00	2.00	2.14	2.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	411-90040	Recycling Agent		Gallon			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	163,527.00	2.30	2.83	2.70
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		163,527.00	2.30	2.83	2.70
		WEIGHTED AVERAGE FOR THE YEAR		525,955.00	2.09	2.35	2.22
==========	412-00190	Conc Pvmt (Patching)		Sq Yard			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	275.00	179.17	142.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	275.00	179.17	142.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,959.00	114.08	114.08	114.08
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	50.00	180.00	250.75	310.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,009.00	115.72	126.74	118.96
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	64.00	500.00	283.33	400.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	76.00	350.00	141.41	280.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,361.00	110.00	114.33	85.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,370.00	114.20	114.20	114.20
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,871.00	127.05	119.87	111.12
		WEIGHTED AVERAGE FOR THE YEAR		4,884.00	122.51	121.51	114.37
==========	412-00600	Conc Pvmt (6 In)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	137.00	95.00	73.95	70.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		137.00	95.00	73.95	70.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	21.00	55.00	125.87	160.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		21.00	55.00	125.87	160.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-00600 Conc Pvmt (6 In)		Sq Yard			
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	576.00	72.00	117.14	104.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	374.00	100.00	107.65	112.59
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	704.00	63.00	118.00	117.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4,882.00	52.00	59.28	53.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,536.00	57.69	77.21	67.80
	WEIGHTED AVERAGE FOR THE YEAR		6,694.00	58.45	77.27	68.13
==========	412-00605 Conc Pvmt (6 In) (Fast Track)		Sq Yard			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	68.00	130.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	130.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE YEAR		68.00	130.00	200.00	200.00
==========	412-00800 Conc Pvmt (8 In)		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	44.00	150.00	193.75	180.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	327.00	90.00	99.35	130.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	242.00	200.00	161.25	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		613.00	137.73	124.71	141.48
	WEIGHTED AVERAGE FOR THE YEAR		613.00	137.73	124.71	141.48
==========	412-00805 Conc Pvmt (8 In) (Fast Track)		Sq Yard			
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	158.00	75.00	447.50	400.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		158.00	75.00	447.50	400.00
	WEIGHTED AVERAGE FOR THE YEAR		158.00	75.00	447.50	400.00
==========	412-00815 Conc Pvmt (8 In) (R)		Sq Yard			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	48.00	220.00	218.06	251.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	220.00	218.06	251.12
	WEIGHTED AVERAGE FOR THE YEAR		48.00	220.00	218.06	251.12

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-00900 Conc Pvmt (9 In)		Sq Yard			
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	178.00	75.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		178.00	75.00	125.00	125.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	3,593.00	67.00	137.57	103.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,033.00	78.86	77.54	77.54
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	50,482.00	47.00	58.20	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58,108.00	50.45	67.17	62.14
	WEIGHTED AVERAGE FOR THE YEAR		58,286.00	50.52	67.22	62.33
==========	412-00901 Conc Pvmt (9 In) (Spec)		Sq Yard			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1,061.00	210.00	195.00	195.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,061.00	210.00	195.00	195.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	408.00	98.14	96.93	96.93
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		408.00	98.14	96.93	96.93
	WEIGHTED AVERAGE FOR THE YEAR		1,469.00	178.93	167.76	167.76
==========	412-00920 Conc Pvmt (9 In) (Fast Track)		Sq Yard			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	89.00	114.21	113.07	113.07
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,447.00	97.00	73.70	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,536.00	97.28	73.86	80.53
	WEIGHTED AVERAGE FOR THE YEAR		5,536.00	97.28	73.86	80.53
==========	412-01000 Conc Pvmt (10 In)		Sq Yard			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	84.00	150.00	100.00	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		84.00	150.00	100.00	125.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-01000 Conc Pvmt (10 In)		Sq Yard			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	105.00	90.00	104.25	101.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	143.00	150.00	132.50	95.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		248.00	124.60	124.91	97.54
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6,435.00	85.25	85.25	85.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,435.00	85.25	85.25	85.25
	WEIGHTED AVERAGE FOR THE YEAR		6,767.00	87.50	90.01	86.19
==========	412-01020 Conc Pvmt (10 In) (Fast Track)		Sq Yard			
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	102.00	130.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		102.00	130.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE YEAR		102.00	130.00	150.00	150.00
==========	412-01100 Conc Pvmt (11 In)		Sq Yard			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	7,979.00	73.00	85.33	70.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	9.00	75.00	460.76	565.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,988.00	73.00	85.62	70.56
	WEIGHTED AVERAGE FOR THE YEAR		7,988.00	73.00	85.62	70.56
==========	412-01105 Conc Pvmt (11 In) (Spec)		Sq Yard			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1,325.00	88.00	95.94	87.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,325.00	88.00	95.94	87.00
	WEIGHTED AVERAGE FOR THE YEAR		1,325.00	88.00	95.94	87.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-01150 Conc Pvmt (11-1/2 In)		Sq Yard			
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	161.00	200.00	157.25	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		161.00	200.00	157.25	175.00
	WEIGHTED AVERAGE FOR THE YEAR		161.00	200.00	157.25	175.00
==========	412-01200 Conc Pvmt (12 In)		Sq Yard			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	686,019.00	46.00	49.01	45.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		686,019.00	46.00	49.01	45.64
	WEIGHTED AVERAGE FOR THE YEAR		686,019.00	46.00	49.01	45.64
==========	412-01250 Conc Pvmt (12-1/2 In)		Sq Yard			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	44.00	132.94	113.13
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,218.00	54.00	112.50	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,218.00	50.89	125.01	114.42
	WEIGHTED AVERAGE FOR THE YEAR		3,218.00	50.89	125.01	114.42
==========	412-01252 Conc Pvmt (12-1/2 In) (Fast Track)		Sq Yard			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,843.00	60.00	140.00	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,843.00	60.00	140.00	130.00
	WEIGHTED AVERAGE FOR THE YEAR		1,843.00	60.00	140.00	130.00
==========	412-01300 Conc Pvmt (13 In)		Sq Yard			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	400.00	122.73	122.73	122.73
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		400.00	122.73	122.73	122.73
	WEIGHTED AVERAGE FOR THE YEAR		400.00	122.73	122.73	122.73

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	412-02000 Conc Safety Edge		Lin Foot			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	306,944.00	1.75	1.87	2.02
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		306,944.00	1.75	1.87	2.02
	WEIGHTED AVERAGE FOR THE YEAR		306,944.00	1.75	1.87	2.02
==========	412-05100 Poly Slab Jacking		Pound			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	910.00	7.00	20.98	18.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		910.00	7.00	20.98	18.00
	WEIGHTED AVERAGE FOR THE YEAR		910.00	7.00	20.98	18.00
==========	412-13000 Conc Pavement Joint Repair		Each			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	2.00	5000.00	2821.52	850.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5000.00	2821.52	850.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	2821.52	850.00
==========	412-14000 Sawing and Sealing Joints		Lin Foot			
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	222.00	10.00	15.50	7.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	14,149.00	4.00	7.90	3.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,371.00	4.09	8.02	3.85
	WEIGHTED AVERAGE FOR THE YEAR		14,371.00	4.09	8.02	3.85
==========	420-00000 Geomembrane		Sq Yard			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,000.00	15.00	37.18	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,000.00	15.00	37.18	55.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	140.00	35.00	29.91	6.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00000	Geomembrane		Sq Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,155.00	10.98	10.98	10.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,295.00	11.62	14.00	10.85
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	209.00	50.00	40.50	26.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,649.00	10.98	10.98	10.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,858.00	11.81	12.21	11.30
		WEIGHTED AVERAGE FOR THE YEAR		16,153.00	11.94	17.70	13.86
==========	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,570.00	22.00	8.78	5.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	378.00	8.00	5.37	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,948.00	19.28	7.83	5.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	14,351.00	4.00	3.62	4.53
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	7.00	3.50	43.54	59.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	59.00	4.00	5.83	3.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,417.00	4.00	3.67	4.55
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,873.00	3.50	4.04	3.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	5.85	16.36	4.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,032.00	10.00	4.38	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,945.00	6.87	4.31	4.04
NHPP0702-366		I-70 Avon to Vail	11/08/18	14.00	10.00	36.11	50.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,931.00	5.00	4.96	4.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,425.00	6.09	10.94	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,370.00	5.48	7.58	4.19
		WEIGHTED AVERAGE FOR THE YEAR		23,680.00	5.95	4.97	4.45

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00104	Geotextile (Er Cont) (CL 3)		Sq Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5,410.00	5.00	3.21	4.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5,410.00	5.00	3.21	4.00
		WEIGHTED AVERAGE FOR THE YEAR		5,410.00	5.00	3.21	4.00
==========	420-00112	Geotextile (Drain) (CL 1)		Sq Yard			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	349.00	5.00	5.00	5.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	59.00	10.00	15.32	11.07
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		408.00	5.72	8.72	5.88
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,123.00	4.00	4.59	5.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,123.00	4.00	4.59	5.75
FBR060A-022		SH 60 over the South Platte	07/12/18	508.00	5.00	5.04	4.00
STA052A-040		SH 52: Antelope Creek	08/23/18	265.00	5.00	5.04	6.75
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		773.00	5.00	5.04	4.94
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	8.00	25.00	45.00	100.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,320.00	7.00	4.02	2.20
STA086A-051		SH 86; WEST OF I-70	11/29/18	93.00	6.50	27.97	11.40
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	12.00	45.00	55.58	101.33
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,433.00	7.39	5.78	4.17
		WEIGHTED AVERAGE FOR THE YEAR		3,737.00	5.69	5.29	4.99
==========	420-00113	Geotextile (Drain) (CL 2)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,555.00	3.00	3.47	1.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00113	Geotextile (Drain) (CL 2)		Sq Yard			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,555.00	3.00	3.47	1.75
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	95.00	23.54	5.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10.00	95.00	23.54	5.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	179.00	15.00	8.61	2.23
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	34.00	10.00	44.50	29.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		213.00	14.20	9.92	6.50
		WEIGHTED AVERAGE FOR THE YEAR		2,778.00	4.19	4.42	2.13
==========	420-00114	Geotextile (Drain) (CL 3)		Sq Yard			
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,152.00	5.39	2.95	3.25
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,152.00	5.39	2.95	3.25
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	272.00	5.00	15.00	13.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		272.00	5.00	15.00	13.00
		WEIGHTED AVERAGE FOR THE YEAR		1,424.00	5.31	4.22	5.11
==========	420-00132	Geotextile (Separator) (CL 1)		Sq Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	500.00	6.00	4.46	1.35
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2,532.00	3.00	3.94	2.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	311.00	3.00	5.51	2.49
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,343.00	3.45	4.16	1.95

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00132 Geotextile (Separator) (CL 1)		Sq Yard			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1,641.00	4.00	3.83	1.66
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,641.00	4.00	3.83	1.66
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	13,524.00	3.00	2.62	1.65
STA086A-051	SH 86; WEST OF I-70	11/29/18	1,500.00	3.00	4.50	4.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,024.00	3.00	2.84	1.90
	WEIGHTED AVERAGE FOR THE YEAR		20,008.00	3.16	3.16	1.89
==========	420-00133 Geotextile (Separator) (CL 2)		Sq Yard			
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	12.00	10.00	59.02	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	10.00	59.02	100.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	68,100.00	2.00	1.66	1.74
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68,100.00	2.00	1.66	1.74
	WEIGHTED AVERAGE FOR THE YEAR		68,112.00	2.00	1.67	1.76
==========	420-00134 Geotextile (Separator) (CL 3)		Sq Yard			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1,884.00	5.00	4.19	1.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,884.00	5.00	4.19	1.75
	WEIGHTED AVERAGE FOR THE YEAR		1,884.00	5.00	4.19	1.75
==========	420-00200 Geotextile (Weed Barrier)		Sq Yard			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	56.00	10.50	10.50	10.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	10.50	10.50	10.50
	WEIGHTED AVERAGE FOR THE YEAR		56.00	10.50	10.50	10.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	420-00300	Geotextile (Reinforcement)		Sq Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	5.78	5.78	5.78
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,500.00	5.78	5.78	5.78
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	5.78	5.78	5.78
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,500.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE YEAR		3,000.00	5.78	5.78	5.78
==========	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2,552.00	20.00	12.08	10.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,552.00	20.00	12.08	10.00
		WEIGHTED AVERAGE FOR THE YEAR		2,552.00	20.00	12.08	10.00
==========	420-00520	Geogrid Pvmt Reinf		Sq Yard			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,917.00	4.00	5.23	9.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,917.00	4.00	5.23	9.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	34,176.00	14.70	14.70	14.70
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		34,176.00	14.70	14.70	14.70
		WEIGHTED AVERAGE FOR THE YEAR		38,093.00	13.60	11.72	14.11
==========	501-00000	Steel Sheet Pile (Ty I)		Sq Foot			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,060.00	20.00	38.88	26.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,060.00	20.00	38.88	26.00
		WEIGHTED AVERAGE FOR THE YEAR		1,060.00	20.00	38.88	26.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	501-00200 Steel Sheet Pile (Ty II)		Sq Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	898.00	45.00	111.80	35.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	518.00	55.00	59.26	25.17
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,416.00	48.66	88.33	31.40
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	6,039.00	35.00	30.00	30.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	40,115.00	30.00	32.70	31.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,154.00	30.65	32.60	31.52
ER052A-039	SH 170	11/15/18	150.00	50.00	61.55	56.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	50.00	61.55	56.00
	WEIGHTED AVERAGE FOR THE YEAR		47,720.00	31.25	33.61	31.59
==========	501-00210 Steel Sheet Piling Cap		Lin Foot			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	107.00	50.00	84.86	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		107.00	50.00	84.86	50.00
ER052A-039	SH 170	11/15/18	25.00	50.00	148.42	49.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	50.00	148.42	49.00
	WEIGHTED AVERAGE FOR THE YEAR		132.00	50.00	92.96	49.81
==========	502-00100 Drill Hole Fac Pile Driving		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	340.00	472.63	481.81	481.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		340.00	472.63	481.81	481.81
	WEIGHTED AVERAGE FOR THE YEAR		340.00	472.63	481.81	481.81

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	502-00210	Drive Timber Piling		Lin Foot	==========	==========	==========
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	12,780.00	22.50	26.59	17.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		12,780.00	22.50	26.59	17.50
		WEIGHTED AVERAGE FOR THE YEAR		12,780.00	22.50	26.59	17.50
==========	502-00460	Pile Tip		Each	==========	==========	==========
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	150.00	189.35	160.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	150.00	189.35	160.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	20.00	150.00	177.46	120.82
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		20.00	150.00	177.46	120.82
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	160.00	196.83	175.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	36.00	140.00	187.26	215.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	12.00	160.00	255.70	300.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		60.00	148.00	199.38	224.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	162.00	186.73	186.73	186.73
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		162.00	186.73	186.73	186.73
		WEIGHTED AVERAGE FOR THE YEAR		252.00	173.14	192.36	189.31
==========	502-00500	CJP Splice		Each	==========	==========	==========
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	400.00	607.72	105.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	400.00	607.72	105.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	502-00500 CJP Splice		Each			
FBR060A-022	SH 60 over the South Platte	07/12/18	12.00	400.00	1122.86	1.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	72.00	105.00	546.51	1258.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	12.00	607.72	691.54	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		96.00	204.72	646.91	1018.63
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17.00	1779.45	1779.45	1779.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1779.45	1779.45	1779.45
	WEIGHTED AVERAGE FOR THE YEAR		123.00	438.24	662.33	1049.50
==========	502-11254 Steel Piling (HP 12X53) (Install Only)		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	92.00	112.39	136.55	136.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92.00	112.39	136.55	136.55
	WEIGHTED AVERAGE FOR THE YEAR		92.00	112.39	136.55	136.55
==========	502-11274 Steel Pile (HP 12x74)		Lin Foot			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1,323.00	75.00	84.90	55.41
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,660.00	75.00	75.00	75.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,983.00	75.00	83.79	66.31
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	255.00	70.00	76.72	77.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	360.00	80.00	111.78	115.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		615.00	75.85	94.15	99.24
	WEIGHTED AVERAGE FOR THE YEAR		3,598.00	75.15	86.42	71.94
==========	502-11489 Steel Pile (HP 14x89)		Lin Foot			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	528.00	85.00	86.63	77.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		528.00	85.00	86.63	77.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	502-11489 Steel Pile (HP 14x89)		Lin Foot			
FBR060A-022	SH 60 over the South Platte	07/12/18	638.00	85.00	94.28	95.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	925.00	80.00	97.37	90.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	380.00	105.00	118.06	92.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,943.00	86.53	100.35	92.03
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10,282.00	91.75	91.75	91.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,282.00	91.75	91.75	91.75
	WEIGHTED AVERAGE FOR THE YEAR		12,753.00	90.68	96.24	91.18
==========	502-11490 Steel Piling (HP 14X89) (Install Only)		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	695.00	35.02	40.67	40.67
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		695.00	35.02	40.67	40.67
	WEIGHTED AVERAGE FOR THE YEAR		695.00	35.02	40.67	40.67
==========	503-00012 Drilled Caisson (12 In)		Lin Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	10.50	200.00	183.25	125.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.50	200.00	183.25	125.00
	WEIGHTED AVERAGE FOR THE YEAR		10.50	200.00	183.25	125.00
==========	503-00018 Drilled Caisson (18 In)		Lin Foot			
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	5.00	300.00	166.33	97.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	24.00	208.87	148.72	89.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	10.00	205.00	180.20	180.81
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	219.56	156.38	113.57

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00018 Drilled Caisson (18 In)		Lin Foot			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	5.00	325.00	305.63	313.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	5.00	362.72	362.72	362.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	343.86	313.79	337.86
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	15.00	300.00	211.36	145.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	45.00	400.00	293.33	290.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	119.00	185.00	248.33	205.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	248.69	254.16	221.34
	WEIGHTED AVERAGE FOR THE YEAR		228.00	247.88	232.47	208.02
==========	503-00024 Drilled Caisson (24 In)		Lin Foot			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	288.00	300.00	218.50	167.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		288.00	300.00	218.50	167.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	36.00	350.00	339.50	229.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	21.00	175.00	249.00	250.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	115.00	384.30	384.30	384.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		172.00	351.57	324.60	335.40
	WEIGHTED AVERAGE FOR THE YEAR		460.00	319.28	254.19	229.97
==========	503-00030 Drilled Caisson (30 In)		Lin Foot			
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	13.00	395.00	413.15	420.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	395.00	413.15	420.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1,188.00	140.00	425.38	459.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,188.00	140.00	425.38	459.00
	WEIGHTED AVERAGE FOR THE YEAR		1,201.00	142.76	425.18	458.58

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00036 Drilled Caisson (36 In)		Lin Foot			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	553.00	1742.37	1300.00	1300.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	285.00	360.00	360.33	350.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	76.00	400.00	337.50	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		914.00	1199.71	691.21	924.78
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	19.00	350.00	376.67	350.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	14.50	450.00	363.75	460.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	190.00	500.00	297.84	301.34
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	209.00	1300.00	1250.00	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		432.50	878.32	489.09	767.22
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	19.00	435.00	523.33	525.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	36.00	396.67	396.67	396.67
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	133.00	500.00	481.75	511.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	90.00	360.00	374.75	325.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		278.00	436.85	434.27	436.94
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	76.00	450.00	378.53	325.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	113.00	500.00	491.67	660.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	243.00	315.00	337.56	375.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	152.00	375.00	431.67	335.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,937.00	188.08	188.08	188.08
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,521.00	205.62	241.48	208.24
	WEIGHTED AVERAGE FOR THE YEAR		8,145.50	360.78	338.80	326.13
==========	503-00042 Drilled Caisson (42 In)		Lin Foot			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	49.00	750.00	1989.70	1379.39
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	36.00	500.00	602.50	680.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	644.12	1402.18	1083.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00042 Drilled Caisson (42 In)		Lin Foot			
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	34.00	512.87	556.76	590.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	512.87	556.76	590.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	39.00	600.00	697.50	525.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	600.00	697.50	525.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	40.00	400.00	659.02	703.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	102.00	425.00	481.44	450.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	43.00	508.15	508.15	508.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		185.00	438.92	529.82	518.22
	WEIGHTED AVERAGE FOR THE YEAR		343.00	515.42	687.54	666.11
==========	503-00048 Drilled Caisson (48 In)		Lin Foot			
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	28.00	500.00	665.00	575.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	42.00	600.00	537.50	515.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	560.00	610.36	539.00
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	21.00	650.00	491.67	455.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	20.50	550.00	536.25	575.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	21.00	2000.00	1300.00	1300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		62.50	1070.80	615.95	778.28
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	32.00	700.00	1104.50	1500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00048	Drilled Caisson (48 In)		Lin Foot			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	21.00	525.00	617.92	605.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	88.00	558.94	558.94	558.94
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	63.00	700.00	575.50	563.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	81.00	500.00	667.37	575.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	42.00	465.00	505.50	525.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	22.00	800.00	960.25	710.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		349.00	585.51	708.08	657.90
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	21.00	830.00	775.00	1050.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	283.00	450.00	725.32	737.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	21.00	530.00	564.63	525.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	173.00	549.37	549.37	549.37
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		498.00	503.92	697.21	676.08
		WEIGHTED AVERAGE FOR THE YEAR		979.50	573.17	692.23	666.32
==========	503-00054	Drilled Caisson (54 In)		Lin Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	88.00	950.00	2385.11	1470.22
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	63.00	750.00	547.50	570.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		151.00	866.56	1618.43	1094.63
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	21.00	697.50	713.67	740.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		21.00	697.50	713.67	740.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	21.00	600.00	704.08	680.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	21.00	900.00	715.50	617.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		42.00	750.00	706.94	648.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	56.00	500.00	833.90	850.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-00054	Drilled Caisson (54 In)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	214.00	618.57	618.57	618.57
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		270.00	593.98	728.69	666.57
		WEIGHTED AVERAGE FOR THE YEAR		484.00	697.05	983.19	801.74
==========	503-00060	Drilled Caisson (60 In)		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	84.00	850.00	1379.83	1200.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		84.00	850.00	1379.83	1200.00
FBR060A-022		SH 60 over the South Platte	07/12/18	642.00	635.00	972.66	825.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	364.00	700.00	1128.62	930.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,006.00	658.52	1026.00	862.99
		WEIGHTED AVERAGE FOR THE YEAR		1,090.00	673.28	1038.25	888.96
==========	503-00072	Drilled Caisson (72 In)		Lin Foot			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	217.00	950.00	1004.06	1000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		217.00	950.00	1004.06	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		217.00	950.00	1004.06	1000.00
==========	503-00310	CSL Testing		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	2500.00	4022.67	3500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	4022.67	3500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	1800.00	2605.29	1250.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12.00	1800.00	2605.29	1250.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1853.85	2652.85	1423.08

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	503-01060 M pile (6 In)		Lin Foot	==========	==========	==========
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	264.00	500.00	821.00	610.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		264.00	500.00	821.00	610.00
	WEIGHTED AVERAGE FOR THE YEAR		264.00	500.00	821.00	610.00
==========	504-03411 Retaining Wall (Boulder)		Sq Foot	==========	==========	==========
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	3,500.00	27.00	27.00	27.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,500.00	27.00	27.00	27.00
	WEIGHTED AVERAGE FOR THE YEAR		3,500.00	27.00	27.00	27.00
==========	504-04420 Precast Panel Facing		Sq Foot	==========	==========	==========
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	15,463.00	18.20	18.20	18.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,463.00	18.20	18.20	18.20
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	21,698.00	38.14	38.14	38.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,698.00	38.14	38.14	38.14
	WEIGHTED AVERAGE FOR THE YEAR		37,161.00	29.84	29.84	29.84
==========	504-04425 Architectural Precast Concrete Panel		Sq Foot	==========	==========	==========
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,780.00	32.42	32.42	32.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		57,780.00	32.42	32.42	32.42
	WEIGHTED AVERAGE FOR THE YEAR		57,780.00	32.42	32.42	32.42
==========	504-04430 Reinforced Concrete Facing		Sq Foot	==========	==========	==========
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	3,712.00	30.00	34.80	38.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,712.00	30.00	34.80	38.00
	WEIGHTED AVERAGE FOR THE YEAR		3,712.00	30.00	34.80	38.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	504-06406	Soil Nail		Lin Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,860.00	76.16	87.00	87.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,860.00	76.16	87.00	87.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	180.00	350.00	218.50	50.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		180.00	350.00	218.50	50.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,581.00	38.97	38.97	38.97
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,581.00	38.97	38.97	38.97
		WEIGHTED AVERAGE FOR THE YEAR		3,621.00	73.53	91.50	64.19
==========	504-06410	Verification Testing		Each			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2.00	7556.70	8411.00	8411.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	7556.70	8411.00	8411.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	2.00	500.00	6023.97	2500.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	500.00	6023.97	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4028.35	6501.38	5455.50
==========	504-08255	Masonry Landscape Wall (Dry Stack)		Sq Foot			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	276.00	30.00	127.79	94.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		276.00	30.00	127.79	94.00
		WEIGHTED AVERAGE FOR THE YEAR		276.00	30.00	127.79	94.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00000	Riprap		Cubic Yard			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	250.00	216.31	168.98
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	250.00	282.17	500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		9.00	250.00	240.26	316.10
		WEIGHTED AVERAGE FOR THE YEAR		9.00	250.00	240.26	316.10
==========	506-00010	Riprap (Special)		Cubic Yard			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	18.00	150.00	176.67	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	182.00	350.00	511.43	525.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	88.00	135.00	132.48	88.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		288.00	271.81	382.77	364.28
		WEIGHTED AVERAGE FOR THE YEAR		288.00	271.81	382.77	364.28
==========	506-00012	Riprap (Special)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	1470.00	1470.00	1470.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		50.00	1470.00	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	1470.00	1470.00	1470.00
==========	506-00030	Grouted Riprap		Cubic Yard			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	243.00	200.00	297.45	150.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	38.00	200.00	360.98	260.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		281.00	200.00	301.19	164.88
		WEIGHTED AVERAGE FOR THE YEAR		281.00	200.00	301.19	164.88
==========	506-00206	Riprap (6 In)		Cubic Yard			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	37.00	150.00	101.00	93.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00206 Riprap (6 In)		Cubic Yard			
ER1151-033	PR SH 115-MP 34.7	01/25/18	33.00	100.00	220.01	300.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	126.43	165.64	190.59
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	5.00	115.00	122.50	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	115.00	122.50	65.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	720.00	60.00	103.67	90.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		720.00	60.00	103.67	90.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,443.00	110.25	110.25	110.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,443.00	110.25	110.25	110.25
	WEIGHTED AVERAGE FOR THE YEAR		9,238.00	106.46	108.84	109.26
==========	506-00209 Riprap (9 In)		Cubic Yard			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	30.00	130.00	141.00	162.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	130.00	141.00	162.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	4.00	200.00	184.25	162.37
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	200.00	184.25	162.37
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	3.00	150.00	225.58	410.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00209	Riprap (9 In)		Cubic Yard			
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	15.00	200.00	230.00	230.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		18.00	191.67	226.96	260.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	10.00	250.00	276.25	210.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	200.00	1033.64	879.57
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	250.00	649.00	600.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	15.00	200.00	140.30	104.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		29.00	220.69	248.72	228.25
		WEIGHTED AVERAGE FOR THE YEAR		81.00	179.63	204.11	207.51
==========	506-00210	Riprap (9 In)		Ton			
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,564.00	80.00	89.07	60.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,564.00	80.00	89.07	60.00
		WEIGHTED AVERAGE FOR THE YEAR		1,564.00	80.00	89.07	60.00
==========	506-00212	Riprap (12 In)		Cubic Yard			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	150.00	400.00	400.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,066.00	90.00	93.60	95.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	498.00	125.00	95.81	94.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	349.00	182.17	200.00	200.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	30.00	175.00	143.38	93.40
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	378.00	75.00	165.85	197.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,331.00	104.13	109.05	118.33
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	254.00	100.00	83.33	65.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	31.00	125.00	151.18	156.05
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	718.00	95.00	136.67	115.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,003.00	97.19	132.18	103.61

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00212 Riprap (12 In)		Cubic Yard			
FBR060A-022	SH 60 over the South Platte	07/12/18	12.00	120.00	150.79	125.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	17.00	140.00	225.49	140.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	50.00	150.00	146.97	55.90
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	198.00	129.15	129.15	129.15
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	38.00	100.00	302.28	210.00
STA052A-040	SH 52: Antelope Creek	08/23/18	171.00	100.00	138.83	141.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	16.00	150.00	217.50	210.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,565.00	150.00	103.70	98.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,067.00	142.69	109.27	106.95
BR1131-006	SH 113 AT MP 11.5	10/11/18	278.00	105.00	153.09	131.72
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	35.00	130.00	128.59	135.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	715.00	140.72	140.73	140.73
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	23.00	100.00	208.00	166.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	89.00	150.00	139.12	88.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	17.00	150.00	271.89	140.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	100.00	75.00	159.57	291.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	3.00	300.00	267.80	251.21
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	282.00	129.15	129.15	129.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,542.00	128.00	151.15	144.14
	WEIGHTED AVERAGE FOR THE YEAR		7,943.00	117.92	117.18	118.52
==========	506-00213 Riprap (12 Inch)(Install Only)		Cubic Yard			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1,623.00	50.60	52.00	52.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,623.00	50.60	52.00	52.00
	WEIGHTED AVERAGE FOR THE YEAR		1,623.00	50.60	52.00	52.00
==========	506-00218 Riprap (18 In)		Cubic Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	269.00	165.00	210.00	210.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	1.30	200.00	1904.67	6500.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00218 Riprap (18 In)		Cubic Yard			
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	477.00	105.00	125.73	120.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		747.30	126.76	133.53	163.50
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	161.00	95.00	93.40	62.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		161.00	95.00	93.40	62.00
FBR060A-022	SH 60 over the South Platte	07/12/18	489.00	110.00	106.96	100.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,420.00	110.00	91.31	100.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,250.00	80.00	115.41	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,159.00	98.13	101.81	100.00
	WEIGHTED AVERAGE FOR THE YEAR		4,067.30	103.27	105.46	110.16
==========	506-00224 Riprap (24 In)		Cubic Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	2,681.00	201.37	220.00	220.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,681.00	201.37	220.00	220.00
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,218.00	130.00	101.67	80.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	39.00	140.00	128.89	190.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,257.00	130.17	102.59	81.90
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	130.00	150.00	183.63	155.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	150.00	183.63	155.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1,746.00	140.00	132.21	175.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00224	Riprap (24 In)		Cubic Yard			
STA086A-051		SH 86; WEST OF I-70	11/29/18	321.00	180.00	183.22	120.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	363.00	125.00	126.14	90.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,430.00	143.04	137.75	155.04
		WEIGHTED AVERAGE FOR THE YEAR		7,498.00	160.15	138.54	156.25
==========	506-00227	Riprap (24 In) (Install Only)		Cubic Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,976.00	49.94	58.00	58.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,976.00	49.94	58.00	58.00
		WEIGHTED AVERAGE FOR THE YEAR		1,976.00	49.94	58.00	58.00
==========	506-00230	Riprap (30 In)		Cubic Yard			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	850.00	185.00	229.00	185.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		850.00	185.00	229.00	185.00
		WEIGHTED AVERAGE FOR THE YEAR		850.00	185.00	229.00	185.00
==========	506-00236	Riprap (36 In)		Cubic Yard			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	700.00	220.00	154.27	160.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		700.00	220.00	154.27	160.00
		WEIGHTED AVERAGE FOR THE YEAR		700.00	220.00	154.27	160.00
==========	506-00237	Riprap (36 In) (Spec)		Cubic Yard			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	126.00	250.00	346.27	400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		126.00	250.00	346.27	400.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,402.00	265.00	195.67	190.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,402.00	265.00	195.67	190.00
		WEIGHTED AVERAGE FOR THE YEAR		1,528.00	263.76	224.78	207.32

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00406 Soil Riprap (6 In)		Cubic Yard			
ER144A-002	SH 144 East and West of Goodr	03/08/18	2,516.00	90.00	78.53	52.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,516.00	90.00	78.53	52.27
	WEIGHTED AVERAGE FOR THE YEAR		2,516.00	90.00	78.53	52.27
==========	506-00409 Soil Riprap (9 In)		Cubic Yard			
ER007A-026 STA007A-025	PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2,244.00	85.00	90.31	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,244.00	85.00	90.31	80.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	155.00	108.70	108.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	155.00	108.70	108.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	45.00	159.90	159.93	159.93
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	159.90	159.93	159.93
	WEIGHTED AVERAGE FOR THE YEAR		2,319.00	87.36	90.78	81.91
==========	506-00412 Soil Riprap (12 In)		Cubic Yard			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	951.00	185.00	87.50	83.00
ER007A-026 STA007A-025	PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2,095.00	85.00	93.06	90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,046.00	116.22	91.05	87.81
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	851.00	80.00	103.37	79.35
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		851.00	80.00	103.37	79.35

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00412 Soil Riprap (12 In)		Cubic Yard			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	66.00	157.50	157.50	157.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	157.50	157.50	157.50
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	110.00	104.55	93.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,035.00	156.45	156.45	156.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,235.00	145.80	121.39	141.91
	WEIGHTED AVERAGE FOR THE YEAR		9,198.00	130.00	101.34	118.32
==========	506-00418 Soil Riprap (18 In)		Cubic Yard			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	347.00	90.00	99.46	90.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	189.00	100.00	166.70	165.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		536.00	93.53	123.17	116.45
ER052A-039	SH 170	11/15/18	170.00	115.00	102.35	88.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170.00	115.00	102.35	88.00
	WEIGHTED AVERAGE FOR THE YEAR		706.00	98.70	119.72	109.60
==========	506-00424 Soil Riprap (24 In)		Cubic Yard			
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,203.00	100.00	100.67	105.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,203.00	100.00	100.67	105.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	905.00	120.00	124.83	190.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-00424	Soil Riprap (24 In)		Cubic Yard			
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,251.00	145.00	145.34	86.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	600.00	171.15	171.15	171.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,756.00	142.48	138.26	138.69
		WEIGHTED AVERAGE FOR THE YEAR		6,959.00	116.82	120.13	118.34
==========	506-00512	Riprap (12 In)(Furnish)		Ton			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,360.00	54.45	43.00	43.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,360.00	54.45	43.00	43.00
		WEIGHTED AVERAGE FOR THE YEAR		3,360.00	54.45	43.00	43.00
==========	506-00524	Riprap (24 In)(Furnish)		Ton			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4,090.00	74.14	59.00	59.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,090.00	74.14	59.00	59.00
		WEIGHTED AVERAGE FOR THE YEAR		4,090.00	74.14	59.00	59.00
==========	506-01020	Geogrid Reinforce		Sq Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1,000.00	5.00	4.21	2.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	5,062.00	5.50	6.54	2.65
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	562.00	11.00	8.60	3.71
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6,624.00	5.89	6.36	2.68
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,000.00	4.00	4.96	3.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,000.00	4.00	4.96	3.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	200.00	8.60	10.00	5.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	506-01020	Geogrid Reinforce		Sq Yard			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	68,100.00	2.40	2.35	2.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		68,300.00	2.42	2.37	2.01
		WEIGHTED AVERAGE FOR THE YEAR		76,924.00	2.76	2.87	2.09
==========	507-00000	Conc S and D Pave		Cubic Yard			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	209.00	250.00	537.96	576.87
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		209.00	250.00	537.96	576.87
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	750.00	450.00	450.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	750.00	450.00	450.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	19.00	675.00	915.57	750.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	67.00	1040.95	769.38	769.38
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	32.00	840.00	840.00	840.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		118.00	927.53	862.93	785.41
		WEIGHTED AVERAGE FOR THE YEAR		328.00	495.27	582.36	651.51
==========	507-00100	Conc S and D Pave (Reinf)		Cubic Yard			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	50.00	500.00	894.43	588.22
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		50.00	500.00	894.43	588.22
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	184.00	250.00	426.25	426.25
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	232.00	450.00	677.87	425.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		416.00	361.54	659.38	425.55
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	16.00	600.00	1278.37	1660.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	507-00100	Conc S and D Pave (Reinf)		Cubic Yard			
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	70.00	600.00	917.50	585.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	1250.00	1308.08	2238.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	11.00	700.00	1439.10	1500.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	12.00	712.50	1327.36	1000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		111.00	633.78	1166.91	905.28
		WEIGHTED AVERAGE FOR THE YEAR		577.00	425.91	737.55	531.94
==========	507-00300	Gr Rubble S and D Pave		Cubic Yard			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	48.00	300.00	603.75	325.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		48.00	300.00	603.75	325.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	300.00	603.75	325.00
==========	507-00350	Gr Riprap S and D Pave		Cubic Yard			
ER1151-033		PR SH 115-MP 34.7	01/25/18	30.00	200.00	2076.96	1750.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		30.00	200.00	2076.96	1750.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,055.00	320.00	361.67	330.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,055.00	320.00	361.67	330.00
		WEIGHTED AVERAGE FOR THE YEAR		1,085.00	316.68	424.33	369.26
==========	507-00400	Bitum S and D Pave (Asph)		Ton			
NHPP0702-366		I-70 Avon to Vail	11/08/18	30.00	250.00	340.12	500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	25.00	350.00	345.21	168.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		55.00	295.45	342.95	349.09
		WEIGHTED AVERAGE FOR THE YEAR		55.00	295.45	342.95	349.09

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	507-00725 S and D Paving (Special)		Lin Foot			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,485.00	20.00	32.88	37.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,485.00	20.00	32.88	37.50
	WEIGHTED AVERAGE FOR THE YEAR		1,485.00	20.00	32.88	37.50
==========	509-00000 Str Steel		Pound			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	4,000.00	10.00	14.07	13.20
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	5,791.00	5.00	8.14	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,791.00	7.04	9.08	11.31
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	74.00	4.00	19.66	15.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100,100.00	2.50	3.33	2.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		100,174.00	2.50	3.34	2.71
NHPP0702-366	I-70 Avon to Vail	11/08/18	3,810.00	10.00	16.91	16.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,810.00	10.00	16.91	16.90
	WEIGHTED AVERAGE FOR THE YEAR		113,775.00	3.14	4.15	3.92
==========	509-00001 Str Steel (Galv)		Pound			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4,540.00	4.00	8.63	8.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,540.00	4.00	8.63	8.25
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	46,672.00	1.50	2.81	2.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,672.00	1.50	2.81	2.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	509-00001	Str Steel (Galv)		Pound			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,929.00	4.00	10.00	5.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,929.00	4.00	10.00	5.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	194.00	20.00	7.05	6.85
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	552.00	10.00	8.79	10.08
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2,007.00	10.00	11.60	10.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	216.00	30.00	9.51	4.55
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3,083.00	3.92	16.05	12.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6,052.00	7.94	13.67	10.99
		WEIGHTED AVERAGE FOR THE YEAR		59,193.00	2.43	4.62	4.09
==========	509-00003	Str Steel (Install Only)		Pound			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	33,400.00	1.86	2.06	2.06
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		33,400.00	1.86	2.06	2.06
		WEIGHTED AVERAGE FOR THE YEAR		33,400.00	1.86	2.06	2.06
==========	509-08020	Alter-Erect Str Steel		Pound			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,963.00	430.00	84.78	55.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,963.00	430.00	84.78	55.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1,451.00	3.00	37.06	35.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,451.00	3.00	37.06	35.00
		WEIGHTED AVERAGE FOR THE YEAR		4,414.00	289.63	69.10	48.43
==========	509-08100	Provide Temporary Support		LUMP SUM			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	41400.00	66786.81	15000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	509-08100	Provide Temporary Support		LUMP SUM			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	41400.00	66786.81	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	41400.00	66786.81	15000.00
==========	509-08102	Provide Temporary Support		Each			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2500.00	6699.62	4906.78
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	2500.00	6699.62	4906.78
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	40000.00	72689.01	65000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	40000.00	72689.01	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	25000.00	40832.06	40962.71
==========	509-08121	Temp Bridge Deck		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	135.00	1000.00	555.71	60.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		135.00	1000.00	555.71	60.00
		WEIGHTED AVERAGE FOR THE YEAR		135.00	1000.00	555.71	60.00
==========	509-08201	Retrofit/Repair Type I		Each			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	32.00	5800.00	1104.58	725.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	8000.00	4496.86	1413.82
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	5.00	6000.00	1995.09	2000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		39.00	5938.46	1455.10	923.79
		WEIGHTED AVERAGE FOR THE YEAR		39.00	5938.46	1455.10	923.79
==========	509-08202	Retrofit/Repair Ty II		Each			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	16.00	3250.00	578.48	250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	509-08202	Retrofit/Repair Ty II		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4.00	5000.00	2066.94	884.97
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	5.00	3000.00	1430.03	2000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		25.00	3480.00	1051.90	701.60
		WEIGHTED AVERAGE FOR THE YEAR		25.00	3480.00	1051.90	701.60
==========	509-08203	Retrofit/Repair Type III		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	1000.00	5560.85	2920.21
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	100.00	2000.00	698.88	350.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		101.00	1990.10	766.00	375.45
		WEIGHTED AVERAGE FOR THE YEAR		101.00	1990.10	766.00	375.45
==========	509-90000	Paint Existing Str(S)		LUMP SUM			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	7500.00	10275.46	6349.46
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	95000.00	56623.08	65000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	51250.00	29586.97	35674.73
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	1000.00	14420.15	5500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	14420.15	5500.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	34500.00	25126.14	25616.49
==========	509-90001	Paint Existing Structure		Each			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	12.00	1000.00	1663.21	500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	1000.00	1663.21	500.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1000.00	1663.21	500.00
==========	509-90003	Paint Structural Steel		LUMP SUM			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	7500.00	6100.28	3865.88
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	6100.28	3865.88
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	6100.28	3865.88

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	512-00101	Bearing Device (Type I)	Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	1262.80	1009.38	1009.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1262.80	1009.38	1009.38
	WEIGHTED AVERAGE FOR THE YEAR		8.00	1262.80	1009.38	1009.38
==========	512-00102	Bearing Device (Type II)	Each			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	23.00	2113.00	3536.64	2250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	2113.00	3536.64	2250.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	2113.00	3536.64	2250.00
==========	512-00103	Bearing Device (Type III)	Each			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	8.00	5000.00	6886.78	7000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	5000.00	6886.78	7000.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	5000.00	6886.78	7000.00
==========	512-00120	Bearing Repair Corbel	Each			
ER0342-058 STA0342-060	PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	1.00	7762.50	13709.50	6500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7762.50	13709.50	6500.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	5.00	4312.00	6177.07	6250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	4312.00	6177.07	6250.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	4887.08	7432.47	6291.67
==========	513-00600	Bridge Drain	Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	4926.29	4926.29	4926.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	4926.29	4926.29	4926.29
	WEIGHTED AVERAGE FOR THE YEAR		11.00	4926.29	4926.29	4926.29

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	513-00606 Bridge Drain (6 In)		Each			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	4.00	400.00	3600.47	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	400.00	3600.47	2500.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	400.00	3600.47	2500.00
==========	513-00690 Bridge Drain (Spec)		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	5.00	3652.00	5250.47	2193.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	3652.00	5250.47	2193.66
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2500.00	3235.16	2700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2500.00	3235.16	2700.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	1200.00	10420.34	2500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	10420.34	2500.00
	WEIGHTED AVERAGE FOR THE YEAR		11.00	2787.27	4835.02	2433.48
==========	514-00000 Pipe Railing		Lin Foot			
ER052A-039	SH 170	11/15/18	107.00	155.00	227.44	275.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	8.00	210.00	341.51	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		115.00	158.83	233.87	266.30
	WEIGHTED AVERAGE FOR THE YEAR		115.00	158.83	233.87	266.30
==========	514-00200 Pedestrian Railing (Steel)		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,282.00	206.60	220.68	220.68
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,282.00	206.60	220.68	220.68
	WEIGHTED AVERAGE FOR THE YEAR		1,282.00	206.60	220.68	220.68

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	514-00201 Ped Railing (Steel) (Spec)		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	108.00	240.62	221.37	221.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	240.62	221.37	221.37
	WEIGHTED AVERAGE FOR THE YEAR		108.00	240.62	221.37	221.37
==========	514-02150 Inst Anchor Bolt		Each			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	146.00	10.00	165.91	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		146.00	10.00	165.91	70.00
	WEIGHTED AVERAGE FOR THE YEAR		146.00	10.00	165.91	70.00
==========	515-00120 Waterproofing (Membrane)		Sq Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	250.00	625.00	600.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,730.00	18.00	19.02	15.50
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	317.00	20.00	27.50	30.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,571.00	20.00	18.91	17.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	27,318.00	11.00	19.66	19.15
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2,979.00	20.00	19.97	17.54
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	156.00	20.00	31.26	31.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	204.00	25.00	28.48	40.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	3,557.00	20.00	17.27	19.82
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,836.00	13.74	19.64	19.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	678.00	45.00	26.19	27.86
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	186.00	40.00	41.09	48.40
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1,809.00	18.00	19.77	21.92
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,279.00	21.00	21.00	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,952.00	24.64	24.35	23.89
FBR060A-022	SH 60 over the South Platte	07/12/18	3,689.00	18.00	17.14	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	515-00120	Waterproofing (Membrane)		Sq Yard			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,066.00	25.00	19.45	16.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,302.00	20.00	20.96	22.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	672.00	25.00	23.30	16.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	3,095.00	15.00	16.45	15.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		11,824.00	19.65	17.95	16.09
BR1131-006		SH 113 AT MP 11.5	10/11/18	317.00	22.00	33.10	42.22
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3,444.00	20.00	18.54	19.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	46.00	25.00	112.18	35.40
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,370.00	17.42	15.75	15.75
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	588.00	20.00	22.50	30.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	833.00	25.00	22.05	21.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	165.00	18.00	28.18	37.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,076.00	15.91	15.91	15.91
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		15,839.00	17.83	20.50	18.18
		WEIGHTED AVERAGE FOR THE YEAR		71,451.00	16.23	19.44	18.61
==========	515-00122	Waterproofing (Membrane)(Spec)		Sq Yard			
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2,426.00	20.00	14.50	14.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,426.00	20.00	14.50	14.00
		WEIGHTED AVERAGE FOR THE YEAR		2,426.00	20.00	14.50	14.00
==========	515-00200	Waterproofing (Duct Floor)		Sq Yard			
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	3,962.00	52.00	83.25	82.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,962.00	52.00	83.25	82.50
		WEIGHTED AVERAGE FOR THE YEAR		3,962.00	52.00	83.25	82.50
==========	515-00300	Waterproof Coating		Sq Yard			
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2,644.00	29.00	55.75	24.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,644.00	29.00	55.75	24.50
		WEIGHTED AVERAGE FOR THE YEAR		2,644.00	29.00	55.75	24.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	515-00400	Concrete Sealer		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	87.00	17.20	75.28	40.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	740.00	19.73	20.00	20.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	497.00	15.00	20.27	19.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	578.00	15.00	16.10	14.10
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,902.00	16.94	21.16	18.86
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,924.00	16.39	16.39	16.39
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3,924.00	16.39	16.39	16.39
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	216.00	15.00	17.82	17.85
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,271.00	13.02	13.02	13.02
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,487.00	13.12	13.65	13.25
		WEIGHTED AVERAGE FOR THE YEAR		10,313.00	15.07	17.80	15.48
==========	518-00000	Brdg Compress Joint Sealer		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	275.00	90.00	108.30	20.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		275.00	90.00	108.30	20.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	280.00	90.00	41.29	41.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	170.00	100.00	140.48	141.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		450.00	93.78	72.33	79.06
		WEIGHTED AVERAGE FOR THE YEAR		725.00	92.34	88.79	56.66
==========	518-00106	Waterstop (6 In)		Lin Foot			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	38.00	75.00	16.49	14.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		38.00	75.00	16.49	14.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	75.00	16.49	14.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-01001 Br Expan Joint (Asphaultic Plug)		Lin Foot	==========	==========	==========
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	584.00	150.00	216.42	154.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		584.00	150.00	216.42	154.09
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	56.00	200.00	183.04	140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	200.00	183.04	140.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	154.00	200.00	139.86	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		154.00	200.00	139.86	140.00
	WEIGHTED AVERAGE FOR THE YEAR		794.00	163.22	205.33	150.36
==========	518-01002 Br Expan Device (0-2 In)		Lin Foot	==========	==========	==========
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	65.00	190.00	197.98	52.67
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	190.00	197.98	52.67
	WEIGHTED AVERAGE FOR THE YEAR		65.00	190.00	197.98	52.67
==========	518-01004 Br Expan Device (0-4 In)		Lin Foot	==========	==========	==========
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	133.00	150.00	298.90	300.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,362.00	180.00	275.53	182.70
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	475.00	310.59	324.13
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	84.00	350.00	349.68	295.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,697.00	206.58	282.14	207.29
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	120.00	340.00	244.40	203.93
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	82.00	250.00	250.00	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		202.00	303.47	244.76	222.63

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-01004 Br Expan Device (0-4 In)		Lin Foot			
FBR060A-022	SH 60 over the South Platte	07/12/18	80.00	250.00	258.52	200.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	196.00	250.00	215.14	225.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	80.00	250.00	239.80	210.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		356.00	250.00	231.81	216.01
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	257.00	340.00	385.33	250.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	88.00	350.00	337.23	277.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	589.00	245.61	245.61	245.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		934.00	281.42	344.83	249.78
	WEIGHTED AVERAGE FOR THE YEAR		3,189.00	239.48	278.36	221.68
==========	518-01050 Br Expan Device (Special)		Lin Foot			
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	28.00	300.00	604.63	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	300.00	604.63	700.00
	WEIGHTED AVERAGE FOR THE YEAR		28.00	300.00	604.63	700.00
==========	518-01060 Br Expan Device (Gland) (0-4 In)		Lin Foot			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	40.00	140.00	22.16	26.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	92.00	100.00	29.88	45.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		132.00	112.12	27.54	39.24
	WEIGHTED AVERAGE FOR THE YEAR		132.00	112.12	27.54	39.24
==========	518-02030 Polyester Conc End Dam		Cubic Foot			
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	177.00	200.00	228.19	140.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		177.00	200.00	228.19	140.37
	WEIGHTED AVERAGE FOR THE YEAR		177.00	200.00	228.19	140.37

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	518-03000	Saw and Seal Br Joint		Lin Foot	==========	==========	==========
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	185.00	30.00	22.25	17.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	374.00	40.00	8.64	8.75
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	79.00	26.60	74.41	30.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,946.00	30.10	33.23	22.01
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	25.00	29.04	14.84
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	103.00	50.00	30.76	35.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	463.00	21.00	23.40	21.21
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,268.00	30.30	30.75	20.44
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	304.00	26.00	26.53	15.70
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	532.00	23.00	22.87	48.22
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		836.00	24.09	24.20	36.39
NHPP0702-366		I-70 Avon to Vail	11/08/18	859.00	20.00	5.58	5.40
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	228.00	21.00	21.32	21.32
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,045.00	25.00	24.07	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,778.00	27.01	27.01	27.01
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,910.00	24.58	17.95	18.72
		WEIGHTED AVERAGE FOR THE YEAR		8,014.00	26.86	26.21	21.27
==========	518-03100	Rapid Cure Silicone Jt Seal		Lin Foot	==========	==========	==========
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	250.00	42.00	29.47	29.40
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		250.00	42.00	29.47	29.40
		WEIGHTED AVERAGE FOR THE YEAR		250.00	42.00	29.47	29.40
==========	519-01000	Epoxy Resin (Injection)		Lin Foot	==========	==========	==========
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	125.00	100.00	199.70	175.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		125.00	100.00	199.70	175.00
		WEIGHTED AVERAGE FOR THE YEAR		125.00	100.00	199.70	175.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	519-01100 Epoxy Mortar (Injection)		Lin Foot			
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	160.00	350.00	59.04	85.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	350.00	59.04	85.00
	WEIGHTED AVERAGE FOR THE YEAR		160.00	350.00	59.04	85.00
==========	519-03035 Place Thin Bond Overlay (Poly Conc)		Sq Yard			
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,624.00	40.00	34.76	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,624.00	40.00	34.76	30.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	1,036.00	40.00	71.93	71.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,036.00	40.00	71.93	71.40
	WEIGHTED AVERAGE FOR THE YEAR		3,660.00	40.00	41.88	41.72
==========	519-03055 Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot			
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,803.00	120.00	108.84	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,803.00	120.00	108.84	115.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	876.00	105.00	137.00	136.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		876.00	105.00	137.00	136.50
	WEIGHTED AVERAGE FOR THE YEAR		2,679.00	115.10	115.20	122.03
==========	601-01000 Conc CL B		Cubic Yard			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	12.00	1500.00	1375.15	1500.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	50.00	1100.00	1071.92	800.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-01000 Conc CL B		Cubic Yard			
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	51.20	967.67	1240.00	1240.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		113.20	1082.55	1120.76	1073.22
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	70.00	700.00	658.92	650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		70.00	700.00	658.92	650.00
FBR060A-022	SH 60 over the South Platte	07/12/18	7.20	900.00	1033.91	1500.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	1260.00	1260.00	1260.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	750.00	734.00	803.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		59.20	1198.99	1105.88	1273.75
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	11.00	1100.00	1875.56	1456.68
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	14.00	700.00	1136.80	525.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	21.00	1000.00	1378.73	1100.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1000.00	1225.31	599.49
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	89.00	1239.00	1239.00	1239.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		139.00	1130.73	1320.66	1144.91
	WEIGHTED AVERAGE FOR THE YEAR		381.40	1047.97	959.96	1052.80
==========	601-01010 Conc CL BZ		Cubic Yard			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	7.00	600.00	1496.83	1900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	600.00	1496.83	1900.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	600.00	1496.83	1900.00
==========	601-01025 Conc CL B (Misc)		Cubic Yard			
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	48.00	500.00	748.00	894.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	500.00	748.00	894.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-01025 Conc CL B (Misc)		Cubic Yard			
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	54.10	1250.00	1498.40	1406.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.10	1250.00	1498.40	1406.00
	WEIGHTED AVERAGE FOR THE YEAR		102.10	897.40	1291.67	1165.29
==========	601-01050 Conc CL B (Wall)		Cubic Yard			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	28.00	1060.00	1254.89	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	1060.00	1254.89	1500.00
STA052A-040	SH 52: Antelope Creek	08/23/18	32.00	1450.00	1340.00	1300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	1450.00	1340.00	1300.00
	WEIGHTED AVERAGE FOR THE YEAR		60.00	1268.00	1308.64	1393.33
==========	601-03000 Conc CL D		Cubic Yard			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	4792.50	4400.00
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	21.00	3500.00	7902.10	1713.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	70.00	850.00	640.00	580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	1456.52	3375.93	880.14
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	950.00	551.67	480.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	10.00	1000.00	2819.65	4500.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	15.00	700.00	541.67	725.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	95.00	850.00	1869.00	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	886.25	1491.50	1065.13
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	56.00	1000.00	1290.85	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	1000.00	1290.85	1000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03000	Conc CL D		Cubic Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	104.00	750.00	665.00	650.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		104.00	750.00	665.00	650.00
		WEIGHTED AVERAGE FOR THE YEAR		452.00	985.07	1377.95	923.89
==========	601-03027	Conc CL D (Spec)		Cubic Yard			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	10.00	950.00	1094.60	980.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	950.00	1094.60	980.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	950.00	1094.60	980.00
==========	601-03030	Conc CL D (Box)		Cubic Yard			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	48.00	800.00	1137.50	1000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	181.00	570.00	1014.68	600.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	321.00	500.00	747.43	740.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		550.00	549.22	820.97	716.62
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	144.00	490.00	751.11	450.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	62.00	1600.00	1306.18	2000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		206.00	824.08	977.52	916.50
FBR060A-022		SH 60 over the South Platte	07/12/18	157.00	625.00	598.46	600.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	14.00	1650.00	1798.29	1070.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	85.00	4100.00	2255.63	1420.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		256.00	1834.86	875.05	897.97
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	71.00	900.00	1002.20	909.59

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03030	Conc CL D (Box)		Cubic Yard			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	29.00	800.00	1063.20	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	467.00	700.00	837.14	750.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		567.00	730.16	868.92	782.77
		WEIGHTED AVERAGE FOR THE YEAR		1,579.00	858.49	863.79	795.85
==========	601-03040	Conc CL D (Bridge)		Cubic Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	6.00	2000.00	7156.63	7325.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	58.00	800.00	1487.75	950.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	404.00	1390.72	2750.00	2750.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	19.00	1200.00	1160.35	1250.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	14.00	1000.00	1543.59	1952.90
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	120.00	900.00	569.96	700.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	159.00	725.00	913.25	1020.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		780.00	1128.62	1250.21	1932.46
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	392.00	700.00	780.07	615.71
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	261.00	770.00	953.10	942.39
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	550.00	900.00	900.00	900.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,203.00	806.63	824.79	816.56
FBR060A-022		SH 60 over the South Platte	07/12/18	1,567.00	600.00	597.92	725.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,488.00	500.00	669.14	575.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	335.00	1500.00	1106.07	915.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,160.00	600.00	636.18	650.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,550.00	633.56	654.07	670.81
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	119.00	1000.00	955.00	1200.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,108.00	944.78	1009.22	1009.22
STA086A-051		SH 86; WEST OF I-70	11/29/18	10.00	1350.00	1842.46	2000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	16.00	980.00	1114.91	1200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03040	Conc CL D (Bridge)		Cubic Yard			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,875.00	719.60	719.60	719.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,128.00	776.80	819.52	797.32
		WEIGHTED AVERAGE FOR THE YEAR		11,661.00	747.52	710.72	825.87
==========	601-03041	Conc CL D (Bridge) (Spec)		Cubic Yard			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	72.00	1400.00	2294.91	1800.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		72.00	1400.00	2294.91	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	1400.00	2294.91	1800.00
==========	601-03050	Conc CL D (Wall)		Cubic Yard			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	63.00	800.00	842.26	850.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	160.00	850.00	1251.13	1100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		223.00	835.87	1116.26	1029.37
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	977.00	562.36	562.36	562.36
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	8.00	1650.00	2195.22	995.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	1300.00	1030.27	730.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		991.00	575.61	637.50	566.87
BR1131-006		SH 113 AT MP 11.5	10/11/18	71.00	750.00	1145.02	1000.00
ER052A-039		SH 170	11/15/18	82.00	1200.00	1011.81	1030.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	46.00	1754.75	1274.96	1274.96
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	328.00	525.00	749.13	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,425.00	564.15	564.15	564.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,952.00	591.29	711.76	587.09
		WEIGHTED AVERAGE FOR THE YEAR		5,166.00	598.84	789.81	602.30
==========	601-03052	Conc CL D (Wall) (C)		Cubic Yard			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	24.00	650.00	1055.00	1260.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		24.00	650.00	1055.00	1260.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	650.00	1055.00	1260.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-03057	Conc CL DR		Cubic Yard			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	2250.00	3413.33	4200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	15.00	2750.00	2996.99	850.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		23.00	2576.09	3084.64	2015.22
		WEIGHTED AVERAGE FOR THE YEAR		23.00	2576.09	3084.64	2015.22
==========	601-04000	Conc CL E		Cubic Yard			
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	819.00	580.00	719.00	504.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		819.00	580.00	719.00	504.00
		WEIGHTED AVERAGE FOR THE YEAR		819.00	580.00	719.00	504.00
==========	601-05035	Conc CL S35		Cubic Yard			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	214.00	1200.00	1819.87	1090.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		214.00	1200.00	1819.87	1090.00
		WEIGHTED AVERAGE FOR THE YEAR		214.00	1200.00	1819.87	1090.00
==========	601-05050	Conc CL S50		Cubic Yard			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	44.00	1100.00	2045.89	1100.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		44.00	1100.00	2045.89	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		44.00	1100.00	2045.89	1100.00
==========	601-05900	Conc SC		Cubic Yard			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	1000.00	2103.44	3000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	2103.44	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	2103.44	3000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-06000 Latex Modified Concrete Placement		Sq Yard			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,764.00	15.00	67.84	56.60
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,764.00	15.00	67.84	56.60
	WEIGHTED AVERAGE FOR THE YEAR		2,764.00	15.00	67.84	56.60
==========	601-06002 Latex Modified Concrete		Cubic Yard			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	279.00	925.00	862.27	760.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		279.00	925.00	862.27	760.00
	WEIGHTED AVERAGE FOR THE YEAR		279.00	925.00	862.27	760.00
==========	601-06100 Conc (Patching)		Cubic Yard			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	5.00	2000.00	2687.30	2625.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	5.00	1500.00	492.91	600.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	290.00	900.00	785.65	440.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	66.00	2100.00	2248.78	2197.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	1139.62	927.57	788.93
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	9.00	2030.00	4229.54	5698.14
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	2030.00	4229.54	5698.14
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	0.33	5000.00	55000.00	55000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.33	5000.00	55000.00	55000.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	5000.00	6234.31	6315.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-06100	Conc (Patching)		Cubic Yard			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	53.00	2500.00	2525.50	1250.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	18.00	3000.00	1524.46	4000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		72.00	2659.72	2380.22	2007.85
		WEIGHTED AVERAGE FOR THE YEAR		447.33	1405.05	1190.35	1123.89
==========	601-06102	Concrete (Patching)		Cubic Foot			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	629.00	95.00	150.62	50.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	648.00	95.00	111.35	83.38
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	972.00	80.00	83.60	42.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,249.00	88.52	110.44	56.16
STA086A-051		SH 86; WEST OF I-70	11/29/18	14.00	1500.00	824.87	750.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	131.00	100.00	274.09	400.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		145.00	235.17	336.70	433.79
		WEIGHTED AVERAGE FOR THE YEAR		2,394.00	97.40	123.03	79.03
==========	601-06150	Conc (Patching)		Sq Foot			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	60.00	85.00	81.91	20.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		60.00	85.00	81.91	20.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1,000.00	51.00	53.00	50.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,000.00	51.00	53.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		1,060.00	52.92	56.77	48.30
==========	601-06165	Conc (Patching)(Fast Curing)		Cubic Foot			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	400.00	516.25	400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		9.00	400.00	516.25	400.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	400.00	516.25	400.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-06300 Cement Grout		Cubic Foot			
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	135.00	100.00	256.94	180.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	100.00	256.94	180.00
	WEIGHTED AVERAGE FOR THE YEAR		135.00	100.00	256.94	180.00
==========	601-06402 Grout (Bridge) (UHPC)		Cubic Foot			
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	127.00	278.00	613.91	915.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		127.00	278.00	613.91	915.00
	WEIGHTED AVERAGE FOR THE YEAR		127.00	278.00	613.91	915.00
==========	601-13001 Str Conc Stain (Special)		Sq Yard			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	1,186.00	96.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,186.00	96.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE YEAR		1,186.00	96.00	150.00	150.00
==========	601-25736 Precast Deck Panel (3 In) (Install Only)		Sq Yard			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,107.00	50.52	53.20	53.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,107.00	50.52	53.20	53.20
	WEIGHTED AVERAGE FOR THE YEAR		1,107.00	50.52	53.20	53.20
==========	601-40100 Concrete Anchor		Each			
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	444.00	9.43	35.79	27.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	9.43	35.79	27.50
	WEIGHTED AVERAGE FOR THE YEAR		444.00	9.43	35.79	27.50
==========	601-40300 Struct Conc Coating		Sq Yard			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	450.00	12.00	18.00	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		450.00	12.00	18.00	18.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-40300	Struct Conc Coating		Sq Yard			
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,121.00	15.00	15.00	15.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,121.00	15.00	15.00	15.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	57.00	30.00	62.97	67.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		57.00	30.00	62.97	67.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,587.00	18.53	14.19	14.19
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	18.00	232.50	165.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,589.00	18.53	14.74	14.38
		WEIGHTED AVERAGE FOR THE YEAR		3,217.00	16.59	18.44	16.03
==========	601-40301	Struct Conc Coating		Sq Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	170,845.00	1.45	1.45	1.45
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		170,845.00	1.45	1.45	1.45
		WEIGHTED AVERAGE FOR THE YEAR		170,845.00	1.45	1.45	1.45
==========	601-40302	Struct Conc Coating (Anti-Graf)		Sq Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	655.00	2.50	4.06	2.75
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		655.00	2.50	4.06	2.75
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	126,162.00	1.34	1.34	1.34
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		126,162.00	1.34	1.34	1.34
		WEIGHTED AVERAGE FOR THE YEAR		126,817.00	1.35	1.40	1.35

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-40400 Struct Conc Stain		Sq Yard			
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	9.00	221.25	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	9.00	221.25	20.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	387.00	35.00	30.52	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		387.00	35.00	30.52	65.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	25.00	20.00	75.65	102.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	687.00	20.00	24.48	44.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	376.00	20.00	20.79	3.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,088.00	20.00	24.67	31.30
	WEIGHTED AVERAGE FOR THE YEAR		1,477.00	23.92	26.93	40.12
==========	601-40401 Struct Conc Stain		Sq Foot			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	28,031.00	3.00	2.04	1.44
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,031.00	3.00	2.04	1.44
ER052A-039	SH 170	11/15/18	841.00	1.50	6.74	7.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		841.00	1.50	6.74	7.00
	WEIGHTED AVERAGE FOR THE YEAR		28,872.00	2.96	2.14	1.60
==========	601-51005 Galvanic Anodes		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,850.00	35.00	23.39	25.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	845.00	55.00	33.16	20.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	601-51005	Galvanic Anodes		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	910.00	55.00	33.43	28.38
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,295.00	55.00	27.03	20.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2,664.00	25.00	22.51	26.53
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8,564.00	39.01	26.49	24.59
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	475.00	26.00	33.84	38.35
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		475.00	26.00	33.84	38.35
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	710.00	40.00	30.57	30.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		710.00	40.00	30.57	30.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	312.00	40.00	37.75	28.35
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,123.00	25.00	21.67	30.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	315.00	35.00	27.25	31.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	320.00	26.00	32.85	40.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,070.00	28.94	25.35	31.45
		WEIGHTED AVERAGE FOR THE YEAR		11,819.00	36.78	26.73	26.67
==========	601-51007	Galvanic Anodes (Install Only)		Each			
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	166.00	35.00	10.88	7.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		166.00	35.00	10.88	7.00
		WEIGHTED AVERAGE FOR THE YEAR		166.00	35.00	10.88	7.00
==========	602-00000	Reinf Steel		Pound			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	15,658.00	1.10	1.65	0.85
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00000 Reinf Steel		Pound			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	37,885.00	0.85	1.26	0.90
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	22,141.00	1.52	1.50	1.50
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	216.00	1.75	6.47	4.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,870.00	5.00	2.08	4.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2,000.00	3.00	2.29	1.95
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1,779.00	8.00	11.20	3.75
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4,295.00	3.00	1.76	3.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4,433.00	2.00	2.07	1.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		90,277.00	1.49	1.55	1.30
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	3,475.00	1.20	3.47	4.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	6,776.00	2.00	2.53	1.98
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,475.00	1.00	1.98	2.15
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	475.00	1.10	2.22	1.21
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	3,600.00	1.25	5.67	3.50
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	6,701.00	1.50	1.66	1.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,502.00	1.52	2.42	2.46
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	8,012.00	0.91	0.91	0.91
STA052A-040	SH 52: Antelope Creek	08/23/18	2,250.00	2.00	2.91	6.25
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	3,647.00	1.00	2.65	2.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	126,160.00	1.00	1.05	1.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		140,069.00	1.01	1.08	1.11
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	380.00	2.00	3.62	4.20
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	10,993.00	1.50	1.75	1.23
ER052A-039	SH 170	11/15/18	13,070.00	1.50	1.55	1.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	26,790.00	1.17	1.26	1.26
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	5,841.00	2.00	2.19	2.65
STA086A-051	SH 86; WEST OF I-70	11/29/18	295.00	2.00	1.52	1.80
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	166.00	2.50	8.97	20.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	101,789.00	0.90	1.04	1.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	127,821.00	1.06	1.06	1.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		287,145.00	1.07	1.19	1.11
	WEIGHTED AVERAGE FOR THE YEAR		539,993.00	1.15	1.27	1.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00010	Reinf Steel (Galv)		Pound			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	795.00	5.00	3.86	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		795.00	5.00	3.86	6.50
		WEIGHTED AVERAGE FOR THE YEAR		795.00	5.00	3.86	6.50
==========	602-00020	Reinf Steel (Epoxy)		Pound			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	2.00	6.75	7.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1,200.00	2.00	5.08	5.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3,017.00	2.00	2.28	1.25
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	42,203.00	1.20	2.10	0.95
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	46,933.00	1.59	2.00	2.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3,236.00	5.00	2.48	4.25
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	31,196.00	1.50	1.54	0.96
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,620.00	1.50	2.70	2.12
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	25,685.00	1.50	1.48	2.25
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	602.00	2.00	2.54	2.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3,511.00	3.00	2.58	1.25
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2,556.00	3.20	2.17	2.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	17,536.00	1.10	1.39	1.90
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7,270.00	2.00	1.28	1.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186,765.00	1.56	1.79	1.63
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	66,735.00	1.40	1.51	1.26
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,487.00	2.00	1.92	1.75
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	760.00	1.50	3.50	5.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	45,010.00	1.10	1.44	1.42
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	86,000.00	1.30	1.30	1.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202,992.00	1.30	1.49	1.34
FBR060A-022		SH 60 over the South Platte	07/12/18	524,030.00	1.10	1.04	1.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	6,920.00	1.50	2.23	2.25
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4,180.00	2.00	2.26	1.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	602-00020	Reinf Steel (Epoxy)		Pound			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	135,950.00	1.04	1.04	1.04
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1,445.00	2.00	4.41	5.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	384,908.00	1.00	1.17	1.15
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	132.00	1.50	10.88	15.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	25,000.00	5.00	1.26	1.50
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	109,400.00	1.30	1.38	1.20
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	319,420.00	1.20	1.15	1.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,511,385.00	1.17	1.13	1.08
BR1131-006		SH 113 AT MP 11.5	10/11/18	9,607.00	2.00	1.86	2.22
NHPP0702-366		I-70 Avon to Vail	11/08/18	500.00	4.00	4.66	4.30
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	740.00	2.00	4.95	6.30
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20,340.00	2.20	2.55	1.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	5,505.00	2.00	2.08	1.57
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	131,844.00	1.16	1.24	1.24
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	7,750.00	2.00	2.60	2.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	3,325.00	2.00	4.53	6.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	9,585.00	1.50	1.35	1.30
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	28,786.00	1.50	1.57	1.77
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	888,059.00	1.24	1.24	1.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,106,041.00	1.28	1.53	1.29
		WEIGHTED AVERAGE FOR THE YEAR		3,007,183.00	1.25	1.21	1.21
==========	602-00210	Welded Wire Fabric		Sq Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	373.00	60.05	14.64	8.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		373.00	60.05	14.64	8.00
		WEIGHTED AVERAGE FOR THE YEAR		373.00	60.05	14.64	8.00
==========	603-00001	Annular Space Grouting		Cubic Yard			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	30.00	325.00	636.71	1.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		30.00	325.00	636.71	1.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	242.00	400.00	423.43	450.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		242.00	400.00	423.43	450.00
		WEIGHTED AVERAGE FOR THE YEAR		272.00	391.73	456.87	400.48

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00010	Culvert Lining		Sq Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	4,212.00	60.00	43.77	37.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,212.00	60.00	43.77	37.00
		WEIGHTED AVERAGE FOR THE YEAR		4,212.00	60.00	43.77	37.00
==========	603-00015	Culvert Lining (15 In)		Lin Foot			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	65.00	300.00	373.95	219.16
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		65.00	300.00	373.95	219.16
		WEIGHTED AVERAGE FOR THE YEAR		65.00	300.00	373.95	219.16
==========	603-00036	Culvert Lining (36 In)		Lin Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	126.00	350.00	499.02	480.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		126.00	350.00	499.02	480.00
		WEIGHTED AVERAGE FOR THE YEAR		126.00	350.00	499.02	480.00
==========	603-00042	Culvert Lining (42 Inch)		Lin Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	131.00	365.00	506.77	485.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		131.00	365.00	506.77	485.00
		WEIGHTED AVERAGE FOR THE YEAR		131.00	365.00	506.77	485.00
==========	603-00048	Culvert Lining (48 In)		Lin Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	633.00	325.00	450.97	430.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		633.00	325.00	450.97	430.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00048	Culvert Lining (48 In)		Lin Foot			
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	472.00	400.00	402.62	380.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		472.00	400.00	402.62	380.00
		WEIGHTED AVERAGE FOR THE YEAR		1,105.00	357.04	437.84	408.64
==========	603-00052	Culvert Lining (48 In)(Spray App)		Lin Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	390.00	425.00	431.38	420.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	472.00	425.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		862.00	425.00	400.86	354.29
		WEIGHTED AVERAGE FOR THE YEAR		862.00	425.00	400.86	354.29
==========	603-00065	Culvert Lining (60 In)(Spray App)		Lin Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	238.00	450.00	441.07	310.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	70.00	500.00	700.00	700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		308.00	461.36	458.81	398.64
		WEIGHTED AVERAGE FOR THE YEAR		308.00	461.36	458.81	398.64
==========	603-00066	Culvert Lining (66 In)		Lin Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	613.00	500.00	517.56	545.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		613.00	500.00	517.56	545.00
		WEIGHTED AVERAGE FOR THE YEAR		613.00	500.00	517.56	545.00
==========	603-00072	Culvert Lining (72 In)		Lin Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	338.00	525.00	488.33	370.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		338.00	525.00	488.33	370.00
		WEIGHTED AVERAGE FOR THE YEAR		338.00	525.00	488.33	370.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-00078 Culvert Lining (78 In)		Lin Foot	==========	==========	==========
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	421.00	550.00	598.44	525.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		421.00	550.00	598.44	525.00
	WEIGHTED AVERAGE FOR THE YEAR		421.00	550.00	598.44	525.00
==========	603-00084 Culvert Lining (84 In)		Lin Foot	==========	==========	==========
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	77.00	580.00	950.91	890.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	580.00	950.91	890.00
	WEIGHTED AVERAGE FOR THE YEAR		77.00	580.00	950.91	890.00
==========	603-00088 Culvert Lining (84 In)(Spray App)		Lin Foot	==========	==========	==========
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	169.00	700.00	941.67	700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		169.00	700.00	941.67	700.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	688.00	575.00	583.53	510.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		688.00	575.00	583.53	510.00
	WEIGHTED AVERAGE FOR THE YEAR		857.00	599.65	639.25	547.47
==========	603-01125 12 In RCP (CIP)		Lin Foot	==========	==========	==========
ER0342-058 STA0342-060	PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	110.00	85.00	81.81	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		110.00	85.00	81.81	100.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	139.00	200.00	225.00	225.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		139.00	200.00	225.00	225.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01125 12 In RCP (CIP)		Lin Foot	==========	==========	==========
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	126.00	110.00	213.40	300.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	411.00	62.00	70.51	51.53
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		537.00	73.26	110.10	109.83
	WEIGHTED AVERAGE FOR THE YEAR		786.00	97.32	110.23	128.82
==========	603-01155 15 In RCP (CIP)		Lin Foot	==========	==========	==========
ER144A-002	SH 144 East and West of Goodr	03/08/18	27.00	125.00	103.80	111.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	125.00	103.80	111.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	85.00	95.81	104.67
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	85.00	95.81	104.67
	WEIGHTED AVERAGE FOR THE YEAR		147.00	92.35	98.68	105.83
==========	603-01180 18 In RCP		Lin Foot	==========	==========	==========
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	536.00	100.00	122.50	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		536.00	100.00	122.50	125.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	24.00	75.00	170.46	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	75.00	170.46	100.00
	WEIGHTED AVERAGE FOR THE YEAR		560.00	98.93	126.44	123.93
==========	603-01185 18 In RCP (CIP)		Lin Foot	==========	==========	==========
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	439.00	78.00	96.71	90.92

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01185 18 In RCP (CIP)		Lin Foot			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	681.00	100.00	150.99	115.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	149.00	150.00	86.71	53.43
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	407.00	90.00	95.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,676.00	96.25	122.52	99.58
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	87.00	124.00	141.58	130.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	132.00	210.00	235.00	235.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		219.00	175.84	160.44	193.29
FBR060A-022	SH 60 over the South Platte	07/12/18	132.00	100.00	82.95	80.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	13,776.00	89.78	89.78	89.78
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,908.00	89.88	89.08	89.69
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	50.00	100.00	153.92	96.77
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	24.00	160.00	219.83	145.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	371.00	100.00	100.15	72.19
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,661.00	159.90	159.93	159.93
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	48.00	115.00	277.40	400.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	435.00	130.00	160.47	178.75
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,653.00	90.00	85.33	70.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,478.00	87.36	87.36	87.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,720.00	98.42	102.45	97.77
	WEIGHTED AVERAGE FOR THE YEAR		29,523.00	94.85	103.45	94.77
==========	603-01240 24 In RCP		Lin Foot			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	110.00	182.95	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	110.00	182.95	300.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	8.00	76.00	413.14	370.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01240	24 In RCP		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,601.00	77.00	123.50	135.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,609.00	77.00	126.01	136.17
		WEIGHTED AVERAGE FOR THE YEAR		1,649.00	77.80	128.70	140.14
==========	603-01245	24 In RCP (CIP)		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	66.00	110.00	128.65	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	723.00	150.00	169.98	120.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		789.00	146.65	167.75	120.42
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	22.00	372.75	372.75	372.75
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		22.00	372.75	372.75	372.75
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	240.00	120.00	186.54	114.62
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	97.00	92.00	123.35	120.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,101.00	119.18	119.18	119.18
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,438.00	118.18	134.80	118.76
		WEIGHTED AVERAGE FOR THE YEAR		3,249.00	126.82	156.91	120.89
==========	603-01275	27 In RCP (CIP)		Lin Foot			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	517.00	95.00	105.05	95.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		517.00	95.00	105.05	95.00
		WEIGHTED AVERAGE FOR THE YEAR		517.00	95.00	105.05	95.00
==========	603-01300	30 In RCP		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	162.00	100.00	155.47	173.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		162.00	100.00	155.47	173.00
		WEIGHTED AVERAGE FOR THE YEAR		162.00	100.00	155.47	173.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01305 30 In RCP (CIP)		Lin Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	49.00	135.00	162.41	200.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	617.00	220.00	171.47	135.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		666.00	213.75	171.04	139.78
FBR060A-022	SH 60 over the South Platte	07/12/18	64.00	200.00	131.27	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	200.00	131.27	125.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	128.00	140.00	207.23	156.70
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	400.00	361.50	310.99
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	304.00	160.00	221.49	178.75
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	440.00	100.00	119.85	100.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	241.00	162.75	162.75	162.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,121.00	136.47	167.65	142.83
	WEIGHTED AVERAGE FOR THE YEAR		1,851.00	166.47	166.57	141.11
==========	603-01335 33 In RCP (CIP)		Lin Foot			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	292.00	125.00	136.99	115.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		292.00	125.00	136.99	115.00
	WEIGHTED AVERAGE FOR THE YEAR		292.00	125.00	136.99	115.00
==========	603-01360 36 In RCP		Lin Foot			
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	179.00	175.00	186.57	157.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	145.00	150.00	191.27	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		324.00	163.81	188.05	176.24
	WEIGHTED AVERAGE FOR THE YEAR		324.00	163.81	188.05	176.24

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01365 36 In RCP (CIP)		Lin Foot			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	174.00	200.00	358.00	470.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	481.00	230.00	193.48	155.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		655.00	222.03	218.68	238.68
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,992.00	249.48	249.48	249.48
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,992.00	249.48	249.48	249.48
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	879.00	130.00	140.59	125.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,149.00	212.10	212.10	212.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,028.00	188.27	167.72	186.82
	WEIGHTED AVERAGE FOR THE YEAR		6,675.00	219.02	203.79	219.99
==========	603-01425 42 In RCP (CIP)		Lin Foot			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	68.00	260.00	253.54	190.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	260.00	253.54	190.00
FBR060A-022	SH 60 over the South Platte	07/12/18	143.00	250.00	174.59	137.50
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	702.00	331.80	331.80	331.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		845.00	317.96	220.23	298.92
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	989.00	250.00	405.12	243.75
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	910.00	145.00	168.78	135.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	235.00	271.95	271.95	271.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,134.00	207.64	291.26	200.48
	WEIGHTED AVERAGE FOR THE YEAR		3,047.00	239.40	273.45	227.55

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-01485 48 In RCP (CIP)		Lin Foot			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	53.00	325.00	387.88	290.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	324.00	275.00	256.87	120.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		377.00	282.03	271.19	143.90
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,686.00	267.37	267.37	267.37
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,686.00	267.37	267.37	267.37
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	774.00	170.00	195.76	160.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	246.00	260.40	260.40	260.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,020.00	191.80	200.52	184.21
	WEIGHTED AVERAGE FOR THE YEAR		3,083.00	244.16	240.63	224.76
==========	603-01545 54 In RCP (CIP)		Lin Foot			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,182.00	225.00	239.26	205.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	244.00	334.95	334.95	334.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,426.00	243.81	243.96	227.24
	WEIGHTED AVERAGE FOR THE YEAR		1,426.00	243.81	243.96	227.24
==========	603-02185 23x14 In RCP (CIP)		Lin Foot			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	90.00	165.00	216.67	180.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	125.00	130.00	185.55	140.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	120.00	165.00	104.83	83.83
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		335.00	151.94	149.73	130.63
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	188.00	135.00	234.29	170.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-02185	23x14 In RCP (CIP)		Lin Foot			
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	37.00	140.00	244.95	327.36
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		225.00	135.82	235.24	195.88
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	128.00	120.00	180.29	130.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		128.00	120.00	180.29	130.00
		WEIGHTED AVERAGE FOR THE YEAR		688.00	140.73	178.68	151.85
==========	603-02245	30x19 In RCP (CIP)		Lin Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	344.00	150.00	204.12	150.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		344.00	150.00	204.12	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	140.00	271.04	219.16
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	74.00	170.00	241.08	236.49
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		89.00	164.94	247.45	233.57
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	217.00	150.00	209.14	175.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		217.00	150.00	209.14	175.00
		WEIGHTED AVERAGE FOR THE YEAR		650.00	152.05	208.48	169.79
==========	603-02305	38x24 In RCP (CIP)		Lin Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	77.00	180.00	240.79	165.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		77.00	180.00	240.79	165.00
		WEIGHTED AVERAGE FOR THE YEAR		77.00	180.00	240.79	165.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-02365 45x29 In RCP (CIP)		Lin Foot	==========	==========	==========
ER007A-026 STA007A-025	PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	366.00	250.00	224.15	195.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	250.00	224.15	195.00
	WEIGHTED AVERAGE FOR THE YEAR		366.00	250.00	224.15	195.00
==========	603-02425 53x34 In RCP (CIP)		Lin Foot	==========	==========	==========
ER144A-002	SH 144 East and West of Goodr	03/08/18	70.00	265.00	215.23	163.57
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	265.00	215.23	163.57
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	147.00	324.45	324.45	324.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	324.45	324.45	324.45
	WEIGHTED AVERAGE FOR THE YEAR		217.00	305.27	234.18	272.55
==========	603-02545 68x43 In RCP (CIP)		Lin Foot	==========	==========	==========
STA052A-040	SH 52: Antelope Creek	08/23/18	320.00	320.00	375.17	397.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		320.00	320.00	375.17	397.00
	WEIGHTED AVERAGE FOR THE YEAR		320.00	320.00	375.17	397.00
==========	603-05012 12 In RCES		Each	==========	==========	==========
ER0342-058 STA0342-060	PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	1.00	1100.00	1070.87	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1100.00	1070.87	1000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1100.00	1070.87	1000.00
==========	603-05015 15 In RCES		Each	==========	==========	==========
ER144A-002	SH 144 East and West of Goodr	03/08/18	2.00	750.00	1284.06	1589.87
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	1284.06	1589.87
	WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	1284.06	1589.87

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05018	18 In RCES		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	38.00	1100.00	1016.71	700.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	6.00	1400.00	1308.14	1143.73
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		44.00	1140.91	1064.75	760.51
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1675.00	1129.63	2000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1675.00	1129.63	2000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	8.00	1250.00	1293.66	900.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	15.00	997.50	997.50	997.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		23.00	1085.33	1253.64	963.59
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1500.00	1611.50	850.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	1972.08	1972.43	1972.43
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	2000.00	1878.00	2000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	997.50	997.50	997.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		19.00	1589.65	1634.49	1555.62
		WEIGHTED AVERAGE FOR THE YEAR		87.00	1230.35	1138.05	1002.09
==========	603-05024	24 In RCES		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1500.00	1542.56	1500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.00	1300.00	1161.54	780.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	1573.04	750.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		33.00	1336.36	1217.91	865.45
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10.00	870.00	2220.87	2135.07

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05024 24 In RCES		Each			
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1200.00	2672.86	3370.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13.00	1155.00	1155.00	1155.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	1038.13	2007.02	1655.65
	WEIGHTED AVERAGE FOR THE YEAR		57.00	1210.79	1348.56	1198.17
==========	603-05030 30 In RCES		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	2000.00	1911.17	1750.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	18.00	1600.00	1391.45	1000.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	1640.00	1425.20	1075.00
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	1500.00	1444.22	1275.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1500.00	1444.22	1275.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	5.00	1080.00	2706.94	2397.28
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2000.00	2362.00	2359.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	1365.00	1365.00	1365.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	1286.00	2415.91	1980.54
	WEIGHTED AVERAGE FOR THE YEAR		32.00	1520.63	1536.46	1370.48
==========	603-05036 36 In RCES		Each			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	2331.00	2400.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	1900.00	1772.77	1200.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1933.33	1884.42	1600.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	1627.50	1627.50	1627.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	1627.50	1627.50	1627.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05036 36 In RCES		Each			
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2890.00	2127.78	1656.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	19.00	1627.50	1627.50	1627.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	1690.63	1762.19	1628.93
	WEIGHTED AVERAGE FOR THE YEAR		40.00	1704.94	1799.73	1624.09
==========	603-05042 42 In RCES		Each			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	2200.00	2041.98	1300.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2200.00	2041.98	1300.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1785.00	1785.00	1785.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1785.00	1785.00	1785.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	1785.00	1785.00	1785.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1785.00	1785.00	1785.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	1844.29	1931.84	1715.71
==========	603-05118 23x14 In RCES		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	1300.00	1356.67	970.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6.00	1400.00	1218.64	850.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1385.71	1226.76	867.14
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	1250.00	2476.67	1780.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1250.00	2476.67	1780.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05118	23x14 In RCES		Each			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	2624.29	3760.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	2624.29	3760.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1381.82	1607.95	1559.09
==========	603-05124	30x19 In RCES		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	12.00	1500.00	1429.95	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	1500.00	1429.95	1000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	1600.00	2863.75	1941.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1600.00	2863.75	1941.25
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1600.00	3257.14	4050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1600.00	3257.14	4050.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1520.00	1626.22	1328.83
==========	603-05130	38x24 In RCES		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	4.00	1800.00	1799.36	1300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1800.00	1799.36	1300.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1800.00	1799.36	1300.00
==========	603-05142	53x34 In RCES		Each			
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	3350.00	2736.35	1995.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3350.00	2736.35	1995.03

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-05142	53x34 In RCES		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	2415.00	2415.00	2415.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2415.00	2415.00	2415.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3038.33	2721.05	2135.02
==========	603-10060	6 In CSP		Lin Foot			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	68.00	65.00	37.05	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	65.00	37.05	25.00
		WEIGHTED AVERAGE FOR THE YEAR		68.00	65.00	37.05	25.00
==========	603-10120	12 In CSP		Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	26.00	60.00	210.00	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	60.00	210.00	210.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	50.00	60.65	46.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	50.00	60.65	46.95
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	50.00	175.00	90.14	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	175.00	90.14	65.00
		WEIGHTED AVERAGE FOR THE YEAR		176.00	86.99	81.66	76.16
==========	603-10150	15 In CSP		Lin Foot			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	28.00	344.09	175.00	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	344.09	175.00	175.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	344.09	175.00	175.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-10180 18 In CSP		Lin Foot	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	37.00	70.00	140.90	81.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	90.00	100.00	103.47	88.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		127.00	91.26	114.37	85.96
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	60.00	70.00	81.58	54.75
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	110.00	75.00	138.37	140.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	120.00	170.00	66.88	45.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	113.28	84.46	83.05
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	32.00	86.00	156.65	92.64
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	80.00	100.00	119.79	69.58
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	50.00	175.00	110.14	75.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		162.00	120.38	120.06	75.81
	WEIGHTED AVERAGE FOR THE YEAR		579.00	110.44	99.05	81.66
==========	603-10240 24 In CSP		Lin Foot	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	92.00	85.00	183.72	92.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	85.00	183.72	92.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	130.00	103.50	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	130.00	103.50	120.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	42.00	95.00	210.36	111.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	95.00	210.36	111.87
	WEIGHTED AVERAGE FOR THE YEAR		154.00	93.57	178.87	101.06

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-10300 30 In CSP		Lin Foot	==========	==========	==========
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	26.00	120.00	187.13	138.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	120.00	187.13	138.84
	WEIGHTED AVERAGE FOR THE YEAR		26.00	120.00	187.13	138.84
==========	603-10360 36 In CSP		Lin Foot	==========	==========	==========
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	8.00	150.00	420.00	420.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	150.00	420.00	420.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	16.00	105.00	269.21	258.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	105.00	269.21	258.42
	WEIGHTED AVERAGE FOR THE YEAR		24.00	120.00	299.37	312.28
==========	603-10480 48 In CSP		Lin Foot	==========	==========	==========
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	144.00	215.00	214.28	190.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	70.00	105.00	158.96	94.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.00	179.02	192.53	158.60
	WEIGHTED AVERAGE FOR THE YEAR		214.00	179.02	192.53	158.60
==========	603-15018 18 In Equiv CSPA		Lin Foot	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	80.00	232.02	150.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	80.00	232.02	150.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	80.00	232.02	150.00
==========	603-30018 18 In SES		Each	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	650.00	328.55	90.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-30018	18 In SES		Each			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	650.00	328.55	90.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	100.00	1359.68	1585.70
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2.00	300.00	610.44	820.87
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	180.00	1129.15	1279.77
		WEIGHTED AVERAGE FOR THE YEAR		9.00	388.89	559.83	750.98
==========	603-30024	24 In SES		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6.00	700.00	405.56	130.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6.00	700.00	405.56	130.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	900.00	555.00	500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	900.00	555.00	500.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	140.00	1535.76	1723.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	140.00	1535.76	1723.04
		WEIGHTED AVERAGE FOR THE YEAR		11.00	583.64	579.68	631.74
==========	603-30030	30 In SES		Each			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	200.00	1703.82	1985.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	200.00	1703.82	1985.24
		WEIGHTED AVERAGE FOR THE YEAR		3.00	200.00	1703.82	1985.24

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-30036	36 In SES		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2.00	900.00	673.67	260.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	900.00	673.67	260.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2.00	850.00	975.42	1150.83
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	850.00	975.42	1150.83
		WEIGHTED AVERAGE FOR THE YEAR		4.00	875.00	734.02	705.42
==========	603-31318	18 In Equiv Arch SES		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	4.00	550.00	402.95	90.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	550.00	402.95	90.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	550.00	402.95	90.00
==========	603-50006	6 In Plastic Pipe		Lin Foot			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	7.00	40.00	125.00	125.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		7.00	40.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	40.00	125.00	125.00
==========	603-50008	8 In Plastic Pipe		Lin Foot			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	65.00	28.33	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		100.00	65.00	28.33	25.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	65.00	28.33	25.00
==========	603-50010	10 In Plastic Pipe		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	103.00	50.00	74.98	85.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-50010	10 In Plastic Pipe		Lin Foot	==========	==========	==========
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		103.00	50.00	74.98	85.00
		WEIGHTED AVERAGE FOR THE YEAR		103.00	50.00	74.98	85.00
==========	603-50012	12 In Plastic Pipe		Lin Foot	==========	==========	==========
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	32.00	75.00	100.12	78.13
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		32.00	75.00	100.12	78.13
		WEIGHTED AVERAGE FOR THE YEAR		32.00	75.00	100.12	78.13
==========	603-50015	15 In Plastic Pipe		Lin Foot	==========	==========	==========
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	43.00	120.00	73.22	77.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		43.00	120.00	73.22	77.00
		WEIGHTED AVERAGE FOR THE YEAR		43.00	120.00	73.22	77.00
==========	603-50018	18 In Plastic Pipe		Lin Foot	==========	==========	==========
ER144A-002		SH 144 East and West of Goodr	03/08/18	40.00	100.00	83.87	60.20
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		40.00	100.00	83.87	60.20
		WEIGHTED AVERAGE FOR THE YEAR		40.00	100.00	83.87	60.20
==========	603-50024	24 In Plastic Pipe		Lin Foot	==========	==========	==========
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	85.00	272.49	132.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	85.00	272.49	132.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	85.00	272.49	132.00
==========	603-50100	Flap Gate (__ Inch)		Each	==========	==========	==========
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	5000.00	5312.94	3650.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	5312.94	3650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	5312.94	3650.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-61120 12 In Flexible Pipe		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	58.00	85.29	85.29	85.29
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	15.00	100.00	100.04	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		73.00	88.31	93.61	88.31
	WEIGHTED AVERAGE FOR THE YEAR		73.00	88.31	93.61	88.31
==========	603-70604 6x4 Ft CBC (Precast)		Lin Foot	==========	==========	==========
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	150.00	825.00	726.54	560.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	825.00	726.54	560.00
	WEIGHTED AVERAGE FOR THE YEAR		150.00	825.00	726.54	560.00
==========	603-70607 6x7 Ft CBC (Precast)		Lin Foot	==========	==========	==========
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	74.00	800.00	1175.00	900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		74.00	800.00	1175.00	900.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	97.00	1774.50	1774.50	1774.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97.00	1774.50	1774.50	1774.50
	WEIGHTED AVERAGE FOR THE YEAR		171.00	1352.79	1322.97	1396.06
==========	603-71003 CBC (10 x 3 Ft) (Precast)		Lin Foot	==========	==========	==========
ER052A-039	SH 170	11/15/18	47.00	1750.00	1401.31	1640.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	1750.00	1401.31	1640.00
	WEIGHTED AVERAGE FOR THE YEAR		47.00	1750.00	1401.31	1640.00
==========	603-71208 12x8 Ft CBC (Precast)		Lin Foot	==========	==========	==========
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	75.00	2250.00	2680.31	2089.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	2250.00	2680.31	2089.00
	WEIGHTED AVERAGE FOR THE YEAR		75.00	2250.00	2680.31	2089.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	603-71210	12x10 Ft CBC (Precast)		Lin Foot			
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	85.00	2000.00	2562.36	2768.70
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		85.00	2000.00	2562.36	2768.70
BR1131-006		SH 113 AT MP 11.5	10/11/18	188.00	2000.00	1988.49	2100.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		188.00	2000.00	1988.49	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		273.00	2000.00	2140.93	2308.20
==========	603-71508	15 x 8 Ft. CBC (Precast)		Lin Foot			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	198.00	1000.00	2293.00	1800.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		198.00	1000.00	2293.00	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	1000.00	2293.00	1800.00
==========	604-00305	Inlet Ty C (5 Ft)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	4350.00	4288.50	4000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	3500.00	4287.89	4000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	3783.33	4288.01	4000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	2125.00	7350.00	11000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	2125.00	7350.00	11000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3675.00	3675.00	3675.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	3675.00	3675.00	3675.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00305	Inlet Ty C (5 Ft)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	4157.36	4158.08	4158.08
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3.00	3000.00	4517.88	3200.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	3990.00	3990.00	3990.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		15.00	3803.16	4260.94	3843.21
		WEIGHTED AVERAGE FOR THE YEAR		21.00	3708.21	4376.52	4190.38
==========	604-00310	Inlet Ty C (10 Ft)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	5000.00	5650.00	4200.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	5650.00	4200.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	5000.00	8550.00	12000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	8550.00	12000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	4725.00	4725.00	4725.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	4725.00	4725.00	4725.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4862.50	6143.75	6412.50
==========	604-00350	Inlet Ty C (Spec)		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	5700.00	6603.70	14000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	5700.00	6603.70	14000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5700.00	6603.70	14000.00
==========	604-00505	Inlet Ty D (5 Ft)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	4000.00	5797.74	7000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00505	Inlet Ty D (5 Ft)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	5000.00	5033.65	4500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	9171.76	9343.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4666.67	5456.85	6140.59
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	4935.00	4935.00	4935.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	5000.00	4711.13	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	4948.00	4775.10	4748.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	4305.00	6016.95	3087.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	4935.00	4935.00	4935.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	4905.00	5215.50	4847.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	4877.97	5169.15	5030.01
==========	604-00510	Inlet Ty D (10 Ft)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	6000.00	6448.58	6000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	6000.00	6448.58	6000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	11.00	6930.00	6930.00	6930.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	6930.00	6930.00	6930.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5700.00	7109.31	5300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	6930.00	6930.00	6930.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	6684.00	7019.66	6604.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	6758.33	6730.41	6736.11

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-00515	Inlet Ty D (15 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	8085.00	8085.00	8085.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	8085.00	8085.00	8085.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	8085.00	8085.00	8085.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	8085.00	8085.00	8085.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	8085.00	8085.00	8085.00
==========	604-00550	Inlet Ty D (Spec)		Each			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	8500.00	11351.43	9600.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	8500.00	11351.43	9600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8500.00	11351.43	9600.00
==========	604-13005	Inlet Ty 13 (5 Ft)		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	3500.00	3032.40	2550.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	3500.00	3032.40	2550.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	4423.86	4424.63	4424.63
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	4300.00	5638.28	3726.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	2750.00	4522.86	1916.92
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		9.00	3294.19	4665.03	2675.20
		WEIGHTED AVERAGE FOR THE YEAR		12.00	3345.64	4120.82	2643.90
==========	604-13010	Inlet Ty 13 (10 Ft)		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	4000.00	6138.55	2261.71
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	4000.00	6138.55	2261.71
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	6138.55	2261.71

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-14005	Inlet Spec (D) (5 Ft)		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	5000.00	13513.60	17000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	13513.60	17000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	13513.60	17000.00
==========	604-14505	Inlet Spec (T) (5 Ft)		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	7000.00	14454.84	13000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	14454.84	13000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	14454.84	13000.00
==========	604-16005	Inlet Ty 16 (5 Ft)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	4500.00	8017.89	8600.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	4500.00	8017.89	8600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	5000.00	12000.00	12000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	5000.00	12000.00	12000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	5250.00	8078.57	6540.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	4903.56	4904.40	4904.40
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	4500.00	6740.00	5000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	4926.78	7265.89	5414.20
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4829.24	7744.92	7033.88
==========	604-16010	Inlet Ty 16 (10 Ft)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	6129.44	6130.51	6130.51
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	6129.44	6130.51	6130.51
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6129.44	6130.51	6130.51

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-16015 Inlet Ty 16 (15 Ft)		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	7728.44	7729.77	7729.77
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7728.44	7729.77	7729.77
	WEIGHTED AVERAGE FOR THE YEAR		1.00	7728.44	7729.77	7729.77
==========	604-16505 Inlet Ty 16 (D) (5 Ft)		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	8300.00	5600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	8300.00	5600.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	9.00	7500.00	13000.00	13000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	7500.00	13000.00	13000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	7390.51	7391.80	7391.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7390.51	7391.80	7391.80
	WEIGHTED AVERAGE FOR THE YEAR		11.00	7262.77	11483.98	11817.44
==========	604-16510 Inlet Ty 16 (D) (10 Ft)		Each			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	10.00	6000.00	8571.01	5929.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	6000.00	8571.01	5929.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	6000.00	8571.01	5929.00
==========	604-19000 Inlet Spec		Each			
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	2.00	2400.00	5441.00	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2400.00	5441.00	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	2400.00	5441.00	5000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19010 Inlet Spec (10 Ft)		Each			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1.00	5400.00	10963.43	10000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5400.00	10963.43	10000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5400.00	10963.43	10000.00
==========	604-19105 Inlet Ty R L5 (5 Ft)		Each			
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	6000.00	7853.33	6750.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	6928.94	6930.15	6930.15
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	5000.00	6670.00	5200.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	45.00	4750.00	6039.63	4100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	4953.07	6168.44	4440.20
	WEIGHTED AVERAGE FOR THE YEAR		54.00	4953.07	6168.44	4440.20
==========	604-19110 Inlet Ty R L5 (10 Ft)		Each			
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	8700.00	7366.67	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8700.00	7366.67	10000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	8314.72	8316.17	8316.17
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	8314.72	8316.17	8316.17
	WEIGHTED AVERAGE FOR THE YEAR		5.00	8391.78	7746.47	8652.94
==========	604-19205 Inlet Ty R L10 (5 Ft)		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	6000.00	6700.00	6400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	6000.00	6700.00	6400.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	5000.00	8526.12	2170.48
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	8526.12	2170.48
	WEIGHTED AVERAGE FOR THE YEAR		5.00	5800.00	7308.71	5554.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-19415	Inlet Ty R Spec (15 Ft)		Each			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	16500.00	14070.00	7650.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	16500.00	14070.00	7650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16500.00	14070.00	7650.00
==========	604-25000	Vane Grate Inlet Spec		Each			
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	6750.00	8078.14	7500.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	8000.00	8832.19	14000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	7166.67	8299.92	9666.67
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	7000.00	31714.99	4600.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	7000.00	10442.97	9944.62
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	9208.50	9208.50	9208.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14.00	8735.25	13552.05	8984.48
		WEIGHTED AVERAGE FOR THE YEAR		20.00	8264.68	9627.38	9189.14
==========	604-25005	Vane Grate Inlet (5 Ft)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5000.00	8200.00	10400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	8200.00	10400.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	46.00	6695.12	6695.12	6695.12
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		46.00	6695.12	6695.12	6695.12
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	5000.00	9082.86	6500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	4300.00	5848.09	4600.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-25005	Vane Grate Inlet (5 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	33.00	7581.00	7581.00	7581.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		35.00	7413.51	7662.39	7464.94
		WEIGHTED AVERAGE FOR THE YEAR		83.00	6957.21	7211.92	7109.02
==========	604-25010	Vane Grate Inlet (10 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	44.00	8273.96	8273.96	8273.96
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		44.00	8273.96	8273.96	8273.96
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	10290.24	6200.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	8631.00	8631.00	8631.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12.00	8328.42	9073.46	8428.42
		WEIGHTED AVERAGE FOR THE YEAR		56.00	8285.63	8477.22	8307.06
==========	604-25015	Vane Grate Inlet (15 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	9023.50	9023.50	9023.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	9023.50	9023.50	9023.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	10468.50	10468.50	10468.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	10468.50	10468.50	10468.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	9601.50	9601.50	9601.50
==========	604-26005	Vane Grate Inlet (D) (5 Ft)		Each			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	2500.00	5856.94	4813.33
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	2500.00	5856.94	4813.33

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-26005 Vane Grate Inlet (D) (5 Ft)		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	11.00	8612.17	8612.17	8612.17
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	8612.17	8612.17	8612.17
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	7.00	5500.00	8292.02	7800.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	10153.50	10153.50	10153.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	9222.80	9222.76	9682.80
	WEIGHTED AVERAGE FOR THE YEAR		49.00	8674.12	8343.23	9144.32
==========	604-26010 Vane Grate Inlet (D) (10 Ft)		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	12628.16	12628.16	12628.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	12628.16	12628.16	12628.16
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2.00	6500.00	9291.17	8800.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	4693.50	4693.50	4693.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	5416.10	8037.26	6336.10
	WEIGHTED AVERAGE FOR THE YEAR		8.00	8120.62	9021.02	8695.62
==========	604-26015 Vane Grate Inlet (D) (15 Ft)		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	13215.50	13215.50	13215.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	13215.50	13215.50	13215.50
	WEIGHTED AVERAGE FOR THE YEAR		3.00	13215.50	13215.50	13215.50
==========	604-30005 MH Slab Base (5 Ft)		Each			
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	4000.00	8250.00	12000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-30005	MH Slab Base (5 Ft)		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	6000.00	10000.00	10000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	5666.67	9500.00	10333.33
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3255.00	3255.00	3255.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	3255.00	3255.00	3255.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	5000.00	6818.67	6750.00
ER052A-039		SH 170	11/15/18	2.00	4200.00	5687.10	5400.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	4263.96	4264.70	4264.70
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	3.00	5000.00	6240.00	2000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	3200.00	5620.76	4600.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	3500.00	4308.40	5273.11
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3360.00	3360.00	3360.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		16.00	3982.75	5263.48	4542.90
		WEIGHTED AVERAGE FOR THE YEAR		24.00	4343.08	5609.95	5883.19
==========	604-30010	MH Slab Base (10 Ft)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	5000.00	4265.00	3200.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	3000.00	6945.41	7000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	4500.00	6700.00	5900.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	4166.67	6144.52	5366.67
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	5145.00	5145.00	5145.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	5145.00	5145.00	5145.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	4500.00	6556.44	2900.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-30010	MH Slab Base (10 Ft)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	5063.46	5064.34	5064.34
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3.00	4500.00	10258.50	6900.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	29.00	5500.00	6541.38	6500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	5145.00	5145.00	5145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	5319.71	6793.44	6144.73
		WEIGHTED AVERAGE FOR THE YEAR		45.00	5235.08	6716.05	6048.43
==========	604-30015	MH Slab Base (15 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6.00	6615.00	6615.00	6615.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	6615.00	6615.00	6615.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	9274.12	9275.73	9275.73
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3.00	9000.00	10744.78	6500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	8610.00	8610.00	8610.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	9061.77	10335.91	7991.03
		WEIGHTED AVERAGE FOR THE YEAR		13.00	7932.49	9321.12	7355.94
==========	604-30020	MH Slab Base (20 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	7875.00	7875.00	7875.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	7875.00	7875.00	7875.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	50101.53	50110.25	50110.25
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	9555.00	9555.00	9555.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	29828.27	29832.63	29832.63
		WEIGHTED AVERAGE FOR THE YEAR		4.00	18851.63	18853.81	18853.81
==========	604-30025	MH Slab Base (25 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	10290.00	10290.00	10290.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	10290.00	10290.00	10290.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10290.00	10290.00	10290.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-31000	MH Box Base (Spec)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	15519.30	15519.30	15519.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	15519.30	15519.30	15519.30
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	13000.00	13920.09	5000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	22018.50	22018.50	22018.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	19763.88	17390.84	17763.88
		WEIGHTED AVERAGE FOR THE YEAR		12.00	16934.16	16392.68	16267.49
==========	604-31010	MH Box Base (10 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	14910.00	14910.00	14910.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	14910.00	14910.00	14910.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	14910.00	14910.00	14910.00
==========	604-31015	MH Box Base (15 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	16905.00	16905.00	16905.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16905.00	16905.00	16905.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16905.00	16905.00	16905.00
==========	604-39000	MH Spec		Each			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	15000.00	16010.85	590.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	16010.85	590.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	6500.00	7233.33	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6500.00	7233.33	5000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-39000 MH Spec		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	17850.00	17850.00	17850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	17850.00	17850.00	17850.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	7500.00	12716.16	9634.63
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	64155.00	64155.00	64155.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	35827.50	23003.93	36894.82
	WEIGHTED AVERAGE FOR THE YEAR		16.00	30445.63	20169.47	30251.74
==========	604-39050 MH (TMS)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	8000.00	11791.67	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	8000.00	11791.67	5500.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	8912.27	8912.27	8912.27
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	8912.27	8912.27	8912.27
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	49.00	7800.00	7885.67	8000.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	29.00	5413.79	6044.55	7500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	6912.82	7073.62	7814.10
	WEIGHTED AVERAGE FOR THE YEAR		105.00	7400.90	7366.15	7999.00
==========	604-50003 IG and F Ty C		Each			
NHPP0702-366	I-70 Avon to Vail	11/08/18	6.00	2000.00	1696.23	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	2000.00	1696.23	350.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	2000.00	1696.23	350.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	604-50200 MH R and C		Each	==========	==========	==========
ER052A-039	SH 170	11/15/18	2.00	500.00	834.57	752.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	500.00	834.57	752.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	834.57	752.00
==========	604-83110 10 In PPS (PVC)		Lin Foot	==========	==========	==========
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	390.00	141.75	141.75	141.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	141.75	141.75	141.75
	WEIGHTED AVERAGE FOR THE YEAR		390.00	141.75	141.75	141.75
==========	605-00004 4 In Underdrain		Lin Foot	==========	==========	==========
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	100.00	15.00	45.69	49.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	15.00	45.69	49.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	710.00	15.00	45.25	20.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		710.00	15.00	45.25	20.50
	WEIGHTED AVERAGE FOR THE YEAR		810.00	15.00	45.35	24.02
==========	605-00040 4 In PP Underdrain		Lin Foot	==========	==========	==========
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	98.00	15.00	42.80	48.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		98.00	15.00	42.80	48.76
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	541.00	20.00	42.50	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		541.00	20.00	42.50	15.00
	WEIGHTED AVERAGE FOR THE YEAR		639.00	19.23	42.58	20.18

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	605-00060 6 In PP Underdrain		Lin Foot	==========	==========	==========
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1,656.00	25.00	56.25	25.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	99.00	25.00	89.94	250.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	280.00	44.50	40.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,895.00	43.84	56.27	37.86
	WEIGHTED AVERAGE FOR THE YEAR		1,895.00	43.84	56.27	37.86
==========	605-82100 Pipe Edge Drain		Lin Foot	==========	==========	==========
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	785.00	12.00	108.26	63.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		785.00	12.00	108.26	63.05
	WEIGHTED AVERAGE FOR THE YEAR		785.00	12.00	108.26	63.05
==========	605-83001 Geocomp Drain (w/o Pipe)		Sq Yard	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	25.00	89.32	95.43	95.43
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	89.32	95.43	95.43
	WEIGHTED AVERAGE FOR THE YEAR		25.00	89.32	95.43	95.43
==========	605-83002 Geocomp Drain (w/ Pipe)		Sq Yard	==========	==========	==========
ER052A-039	SH 170	11/15/18	55.00	40.00	37.44	16.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	102.00	31.50	31.50	31.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		157.00	34.48	35.83	26.07
	WEIGHTED AVERAGE FOR THE YEAR		157.00	34.48	35.83	26.07
==========	605-84000 Subsurface Drain Outlet		Lin Foot	==========	==========	==========
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	50.00	178.54	76.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	50.00	178.54	76.66
	WEIGHTED AVERAGE FOR THE YEAR		5.00	50.00	178.54	76.66

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	605-84100	Subsurface Drain Outlet Str		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	12.00	5000.00	1250.00	300.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	5000.00	1250.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	5000.00	1250.00	300.00
==========	606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	12,950.00	25.00	22.53	24.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	100.00	50.00	64.35	60.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	26,112.50	25.00	21.76	21.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	5,487.50	30.00	21.75	19.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	250.00	31.00	31.18	34.75
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	550.00	25.50	31.09	27.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	919.00	30.00	29.13	30.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	11,399.00	26.00	24.00	24.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	75.00	50.00	48.97	50.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,382.00	29.00	21.93	20.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	100.00	50.00	52.08	34.42
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,967.00	25.00	20.37	23.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	50.00	50.00	38.65	38.75
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	31.00	26.00	74.75	71.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,275.00	50.00	58.79	64.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	163.00	55.00	36.30	30.70
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	10,900.00	35.00	24.15	22.85
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	125.00	40.00	54.53	46.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	25.00	35.50	37.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		76,986.00	27.73	24.27	23.37
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	462.50	25.00	31.55	29.63
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,050.00	28.00	30.62	27.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	413.00	50.00	35.16	37.84
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12,725.00	28.00	19.73	19.40
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,313.00	30.00	33.05	30.96
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	400.00	45.00	45.00	45.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16,363.50	29.05	23.21	22.20
FBR060A-022		SH 60 over the South Platte	07/12/18	257.00	30.00	37.50	36.25

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00301	Gdrail Ty 3 (6-3)		Lin Foot			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	175.00	50.00	63.43	60.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	475.00	25.00	46.39	42.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	3,045.00	27.00	23.80	23.80
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1,393.00	20.00	43.10	32.94
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	962.50	25.00	35.41	40.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,219.00	30.00	36.29	40.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,176.00	23.00	39.65	41.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,563.00	28.00	30.58	29.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	125.00	30.00	63.25	86.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10,390.50	26.33	35.94	33.68
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	225.00	28.00	57.00	57.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1,200.00	40.00	29.48	28.45
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	12,126.00	38.00	26.38	24.05
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2,575.00	25.00	30.49	27.71
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	687.50	37.00	36.21	32.65
NHPP0702-366		I-70 Avon to Vail	11/08/18	35,338.00	30.00	41.07	35.25
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,150.00	22.00	47.96	47.67
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	125.00	42.00	43.10	37.68
ER052A-039		SH 170	11/15/18	300.00	40.00	81.33	73.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,409.00	55.97	47.86	47.86
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	4,650.00	35.00	30.18	27.50
STA086A-051		SH 86; WEST OF I-70	11/29/18	300.00	20.00	57.88	49.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	38.00	50.00	54.43	47.97
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	75,397.00	26.09	26.09	26.09
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		135,520.50	28.96	34.58	29.06
		WEIGHTED AVERAGE FOR THE YEAR		239,260.50	28.46	29.36	26.96
==========	606-00305	Gdrail Ty 3 (Spec)		Lin Foot			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	24.00	35.00	37.68	42.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		24.00	35.00	37.68	42.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	35.00	37.68	42.00
==========	606-00310	Gdrail Ty 3A		Lin Foot			
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	288.00	120.00	49.00	57.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		288.00	120.00	49.00	57.00
		WEIGHTED AVERAGE FOR THE YEAR		288.00	120.00	49.00	57.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1,476.00	37.00	38.50	38.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	17,684.00	40.00	76.20	53.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		19,160.00	39.77	74.69	52.34
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,063.00	35.00	60.64	62.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,063.00	35.00	60.64	62.25
		WEIGHTED AVERAGE FOR THE YEAR		20,223.00	39.52	73.24	52.87
==========	606-00601	Gdrail Ty 6 (6-3)		Lin Foot			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	444.00	35.00	32.98	35.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		444.00	35.00	32.98	35.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12.00	40.00	128.56	130.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12.00	40.00	128.56	130.00
		WEIGHTED AVERAGE FOR THE YEAR		456.00	35.13	35.49	37.50
==========	606-00705	Gdrail Ty 7 (Spec)		Lin Foot			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	690.00	186.25	186.25	186.25
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		690.00	186.25	186.25	186.25
		WEIGHTED AVERAGE FOR THE YEAR		690.00	186.25	186.25	186.25
==========	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	135.00	125.00	205.76	275.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	67.00	120.00	116.64	70.04
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	385.00	80.00	108.32	90.53
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	128.00	65.00	191.75	90.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	85.00	60.00	100.00	90.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		800.00	86.42	130.63	119.80
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	75.00	146.30	175.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		60.00	75.00	146.30	175.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	12.00	170.00	737.50	795.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12.00	170.00	737.50	795.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	23.00	150.00	178.31	180.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		23.00	150.00	178.31	180.00
		WEIGHTED AVERAGE FOR THE YEAR		895.00	88.41	135.55	134.10
==========	606-00716	Gdrail Ty 7 (Sty CA) (Spec)		Lin Foot			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	960.00	60.00	129.88	105.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	300.00	95.00	155.00	155.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	430.00	250.00	302.84	395.68
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,690.00	114.56	161.13	187.84
		WEIGHTED AVERAGE FOR THE YEAR		1,690.00	114.56	161.13	187.84
==========	606-00720	Gdrail Ty 7 (Sty CC)		Lin Foot			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	30.00	150.00	226.13	220.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		30.00	150.00	226.13	220.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	150.00	226.13	220.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00731 Gdrail Ty 7 (Sty CD) (Spec)		Lin Foot	==========	==========	==========
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,165.00	81.38	81.38	81.38
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,165.00	81.38	81.38	81.38
	WEIGHTED AVERAGE FOR THE YEAR		2,165.00	81.38	81.38	81.38
==========	606-00740 Gdrail Ty 7 (Sty CE)		Lin Foot	==========	==========	==========
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	2,064.00	85.00	110.37	92.14
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	95.00	125.00	191.09	185.66
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	667.00	85.00	129.00	98.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,826.00	86.34	115.15	96.67
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	402.00	85.00	179.28	96.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		402.00	85.00	179.28	96.00
	WEIGHTED AVERAGE FOR THE YEAR		3,228.00	86.18	120.86	96.58
==========	606-00741 Gdrail Ty 7 (Sty CE) (Spec)		Lin Foot	==========	==========	==========
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	322.00	175.00	277.88	305.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		322.00	175.00	277.88	305.98
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	23,170.00	117.67	117.67	117.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		23,170.00	117.67	117.67	117.67
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	65.00	140.00	215.92	185.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	140.00	215.92	185.00
	WEIGHTED AVERAGE FOR THE YEAR		23,557.00	118.52	132.72	120.43

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00745	Gdrail Ty 7 (Sty CE)(Conc Glare Screen)		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	209.00	120.00	168.75	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		209.00	120.00	168.75	80.00
		WEIGHTED AVERAGE FOR THE YEAR		209.00	120.00	168.75	80.00
==========	606-00900	Gdrail (Spec)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	740.00	254.78	254.78	254.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		740.00	254.78	254.78	254.78
		WEIGHTED AVERAGE FOR THE YEAR		740.00	254.78	254.78	254.78
==========	606-00910	Guardrail Type 9 (Style CA)		Lin Foot			
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	315.00	100.00	211.00	130.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,645.00	100.19	100.19	100.19
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,960.00	100.16	130.88	104.98
		WEIGHTED AVERAGE FOR THE YEAR		1,960.00	100.16	130.88	104.98
==========	606-00915	Guardrail Type 9 (Style CG)		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,607.00	75.00	84.25	82.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,607.00	75.00	84.25	82.00
		WEIGHTED AVERAGE FOR THE YEAR		5,607.00	75.00	84.25	82.00
==========	606-00916	Guardrail Type 9 (Style CA) (Special)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,415.00	73.98	73.98	73.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,415.00	73.98	73.98	73.98
		WEIGHTED AVERAGE FOR THE YEAR		1,415.00	73.98	73.98	73.98

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00917 Guardrail Type 9 (Style CG) (Special)		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1,746.00	135.00	289.50	158.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,746.00	135.00	289.50	158.00
	WEIGHTED AVERAGE FOR THE YEAR		1,746.00	135.00	289.50	158.00
==========	606-00931 Guardrail Type 9 (Style CD) (Special)		Lin Foot			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,647.00	144.74	144.74	144.74
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,647.00	144.74	144.74	144.74
	WEIGHTED AVERAGE FOR THE YEAR		1,647.00	144.74	144.74	144.74
==========	606-00940 Guardrail Type 9 (Style CE)		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	624.00	85.00	230.00	280.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	38,033.00	129.55	129.55	129.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38,657.00	128.83	135.74	131.98
	WEIGHTED AVERAGE FOR THE YEAR		38,657.00	128.83	135.74	131.98
==========	606-00941 Guardrail Type 9 (Style CE) (Special)		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	397.00	237.00	234.00	184.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		397.00	237.00	234.00	184.00
	WEIGHTED AVERAGE FOR THE YEAR		397.00	237.00	234.00	184.00
==========	606-00942 Guardrail Type 9 (Style CGE)		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	10,140.00	100.00	120.88	120.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,668.00	180.74	180.74	180.74
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,808.00	125.45	127.05	139.15
	WEIGHTED AVERAGE FOR THE YEAR		14,808.00	125.45	127.05	139.15

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-00943	Guardrail Type 9 (Style CGE) (Special)		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,788.00	140.00	170.38	160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,788.00	140.00	170.38	160.00
		WEIGHTED AVERAGE FOR THE YEAR		5,788.00	140.00	170.38	160.00
==========	606-00944	Guardrail Type 9 (Style CGD) (Special)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	176.00	278.76	278.76	278.76
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		176.00	278.76	278.76	278.76
		WEIGHTED AVERAGE FOR THE YEAR		176.00	278.76	278.76	278.76
==========	606-01320	End Anchor Ty 3B		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	8.00	1800.00	1641.95	1640.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	800.00	2417.73	2286.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	1415.38	1940.32	1888.46
NHPP0702-366		I-70 Avon to Vail	11/08/18	3.00	1400.00	2420.68	2950.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2500.00	3232.02	2746.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1675.00	2719.59	2899.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1476.47	2148.86	2126.24
==========	606-01340	End Anchor Ty 3D		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	3250.00	3000.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	1500.00	1761.39	1700.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1200.00	922.50	950.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1500.00	1110.40	1048.24
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	1500.00	1902.50	1560.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	1500.00	1155.00	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1433.33	1510.94	1606.28

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01340 End Anchor Ty 3D		Each			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	22.00	1700.00	1514.36	1460.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	4.00	1285.00	1107.00	1060.35
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	2.00	1500.00	1500.00	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	1626.43	1452.60	1405.76
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	5.00	1500.00	1501.00	1501.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	3.00	2000.00	1567.50	1750.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	1122.81	1240.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	1600.00	1993.75	2516.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1660.00	1444.52	1651.10
NHPP0702-366	I-70 Avon to Vail	11/08/18	29.00	1800.00	2081.49	1055.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	1332.50	1353.81	1353.81
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	1008.64	1008.64	1008.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	1403.76	1852.12	1062.85
	WEIGHTED AVERAGE FOR THE YEAR		110.00	1486.15	1645.10	1248.08
==========	606-01370 Transition Ty 3G		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	8.00	2000.00	1736.43	1800.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	1500.00	4525.00	5000.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	20.00	2600.00	2104.52	2040.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	8.00	1700.00	2233.75	1585.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1650.00	1942.78	2350.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	2200.00	5625.00	1900.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	10.00	1500.00	3710.00	3710.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	2500.00	2760.36	3250.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	1700.00	2538.92	1929.61
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	2500.00	3308.87	3696.97
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	12.00	2000.00	2328.98	2500.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	2500.00	3100.24	3100.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01370	Transition Ty 3G		Each			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	2500.00	2693.75	2675.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	2100.00	3046.91	2730.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	7.00	3000.00	2841.43	2685.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1800.00	3098.57	2900.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4840.00	4680.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2100.00	2210.00	2300.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		103.00	2071.84	2534.10	2498.33
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	5.00	3000.00	5141.80	6348.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	1750.00	2488.10	2282.72
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12.00	1900.00	2694.02	2575.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2300.00	2887.50	2353.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	3300.00	3300.00	3300.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		29.00	2317.24	3133.70	3254.58
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	2500.00	2410.65	2275.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	2000.00	2405.00	2405.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4.00	1775.00	2443.17	2370.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	12.00	2000.00	2462.57	2500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	4.00	1900.00	2390.23	2400.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2200.00	2042.16	1940.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		36.00	2041.67	2350.29	2366.11
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	2100.00	5197.00	5200.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	2500.00	3170.58	2561.74
NHPP0702-366		I-70 Avon to Vail	11/08/18	20.00	3500.00	3050.66	2975.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	6.00	2000.00	3321.00	3297.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	2000.00	2784.60	2301.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	3144.67	6632.38	6632.38
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	1220.00	2780.00	2800.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	12.00	2500.00	2854.72	3750.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	1800.00	3606.47	3500.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	2484.56	2468.97
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	2981.36	2981.36	2981.36
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		88.00	2794.71	3074.52	3404.15
		WEIGHTED AVERAGE FOR THE YEAR		256.00	2343.88	2711.94	2876.78

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01371	Transition Ty 3G (Spec)		Each			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	3000.00	3576.86	3300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3000.00	3576.86	3300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	3576.86	3300.00
==========	606-01380	Transition Ty 3H		Each			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	1500.00	1499.92	1500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10.00	700.00	1713.52	1200.12
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	1200.00	1747.46	2110.86
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	838.46	1706.86	1363.30
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	7.00	1200.00	1326.29	1275.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1560.00	1701.00	1256.99
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1308.00	1438.70	1269.60
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4.00	2000.00	1137.00	1137.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	2.00	1300.00	2492.50	3110.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4.00	1225.00	1655.63	1360.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1550.00	1682.15	1620.80
NHPP0702-366		I-70 Avon to Vail	11/08/18	14.00	1800.00	1965.89	1450.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	1500.00	2248.60	1906.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	1241.97	1241.97	1241.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	1592.86	1912.19	1397.47
		WEIGHTED AVERAGE FOR THE YEAR		56.00	1359.21	1717.61	1406.58
==========	606-01385	Transition Ty 3J		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	1750.00	661.57	700.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01385	Transition Ty 3J		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	3025.00	3000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	1600.00	1178.31	1185.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	1700.00	1498.75	1085.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1650.00	983.45	625.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2000.00	1900.00	1900.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	2500.00	1995.14	1880.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	1931.25	1532.99	1530.63
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	1300.00	1300.00	1300.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	1300.00	1300.00	1300.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1200.00	1403.57	1350.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1800.00	2162.27	2000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	2000.00	1395.42	1330.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		5.00	1640.00	1460.68	1472.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2.00	1400.00	1782.50	1720.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	1550.00	2561.99	1855.96
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1250.00	1974.35	2265.60
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1279.20	1700.25	1700.25
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	1221.00	2140.00	2400.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	4.00	1800.00	2125.00	1700.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1180.45	1180.45	1180.45
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	1398.49	2033.94	1963.30
		WEIGHTED AVERAGE FOR THE YEAR		43.00	1615.65	1699.76	1683.47
==========	606-01390	End Anchor Ty 3K		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	1750.00	1150.73	1200.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	2482.50	2500.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	2200.00	1622.47	1615.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01390	End Anchor Ty 3K		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	1700.00	1212.50	1075.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1650.00	1565.34	1550.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2500.00	1900.00	1900.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	2500.00	1766.05	1670.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	2177.18	2100.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4184.00	4368.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		19.00	1978.95	1790.81	1826.21
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	1782.39	1700.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1800.00	2031.61	2100.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	1600.00	1817.99	1833.33
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2.00	1800.00	1732.50	1670.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	1850.00	1973.65	1855.96
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1700.00	2122.85	2242.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1599.00	2238.58	2238.58
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	4.00	1500.00	2120.00	2500.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	6.00	3000.00	1862.50	2100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1370.30	1370.30	1370.30
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	2040.92	2045.67	2130.57
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1981.39	1900.42	1971.65
==========	606-01392	Interrupted Structure Approach		Lin Foot			
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	50.00	48.00	137.00	74.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		50.00	48.00	137.00	74.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	48.00	137.00	74.00
==========	606-01395	Transition Ty 3L		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	8.00	2000.00	1282.47	1290.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	2000.00	1282.47	1290.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-01395 Transition Ty 3L		Each			
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	8.00	1400.00	1420.00	1370.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	14.00	1500.00	1750.00	1825.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	1463.64	1630.00	1659.55
	WEIGHTED AVERAGE FOR THE YEAR		30.00	1606.67	1483.67	1561.00
==========	606-01460 Median Terminal		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	5700.00	4894.44	4587.64
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5700.00	4894.44	4587.64
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	3.00	4200.00	5483.19	5200.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	4300.00	8097.50	9400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	4225.00	6354.63	6250.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	4500.00	5048.00	5048.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	18.00	4000.00	9725.00	7500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	4050.00	9478.84	7254.80
NHPP0702-366	I-70 Avon to Vail	11/08/18	2.00	4200.00	7766.07	6200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4200.00	7766.07	6200.00
	WEIGHTED AVERAGE FOR THE YEAR		27.00	4148.15	8041.82	6929.02
==========	606-02000 End Anchor (Spec)		Each			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	1500.00	987.84	970.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-02000	End Anchor (Spec)		Each			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	1500.00	987.84	970.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	987.84	970.00
==========	606-02003	End Anchor (Nonflared)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	74.00	2250.00	2371.11	2600.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	14.00	3000.00	2864.95	2580.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	2200.00	2787.50	2330.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	2000.00	3981.03	3400.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	10.00	3500.00	3800.00	3800.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2500.00	2913.79	4100.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	4200.00	6025.72	4900.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	28.00	3000.00	2839.81	2690.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	2300.00	3247.50	3380.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		132.00	2600.00	2662.68	2757.95
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	3.00	3000.00	5493.20	6682.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	2800.00	3518.97	3460.11
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	7.00	2400.00	3078.29	2755.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	3000.00	3169.11	3177.10
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		15.00	2666.67	3719.92	3756.57
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	3500.00	3139.41	2900.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	4000.00	4183.42	3776.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	8.00	2200.00	3935.69	3450.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	2700.00	2735.05	3350.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	2700.00	3329.86	4500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2300.00	3706.36	3700.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	2750.00	3049.04	2910.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	2800.00	4333.50	6425.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		27.00	2655.56	3517.90	3885.07
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	17.00	2800.00	3064.76	2800.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-02003	End Anchor (Nonflared)		Each			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	7.00	2800.00	3828.18	3084.55
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	3000.00	3436.65	3300.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	6.00	3600.00	4168.47	4175.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2000.00	3537.25	3522.75
ER052A-039		SH 170	11/15/18	4.00	3000.00	5668.84	4930.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	3304.58	4914.22	4914.22
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	41.00	4000.00	3275.00	2850.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	2956.97	2956.97	2956.97
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		106.00	3360.82	3524.71	3087.75
		WEIGHTED AVERAGE FOR THE YEAR		280.00	2896.95	3108.16	3044.99
==========	606-02005	End Anchor (Flared)		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	35.00	2800.00	3172.45	4845.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	29.00	2000.00	2197.50	2325.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	2500.00	2597.10	2575.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	2500.00	2852.50	2260.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	43.00	5000.00	3500.00	3500.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	2500.00	2490.90	3300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	7.00	3800.00	4980.69	4800.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	2100.00	3446.85	3075.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	2400.00	3412.95	3000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	2790.00	2900.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		148.00	3254.05	3052.90	3543.18
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	2.00	3000.00	4848.60	5791.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	2000.00	2810.41	2479.51
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	2750.00	2797.68	2500.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	2200.00	2519.49	2240.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2800.00	2636.39	2585.81
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	3600.00	3600.00	3600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		38.00	2489.47	2794.10	2659.03
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	2250.00	2509.66	2350.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-02005	End Anchor (Flared)		Each			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	5.00	2500.00	2466.65	2466.65
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	3000.00	2748.29	2790.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2800.00	2765.49	3500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2300.00	3247.59	3400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	2579.17	2796.70	2838.60
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	2700.00	8271.00	10500.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	12.00	2800.00	3022.50	2545.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	11.00	2600.00	2722.36	2480.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	3550.00	3449.85	3084.55
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	3000.00	2741.06	2650.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	22.00	3500.00	3869.47	3560.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	2500.00	2912.42	2882.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	3000.00	3046.48	3200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2700.00	2995.29	2818.90
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	45.00	2324.85	2324.85	2324.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		104.00	2720.85	3162.77	2776.36
		WEIGHTED AVERAGE FOR THE YEAR		302.00	2947.41	3021.79	3139.86
==========	606-10200	Brdg Rail (Spec)		Lin Foot			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	5.00	100.00	698.68	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	100.00	698.68	400.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	100.00	698.68	400.00
==========	606-10305	Brdg Rail Ty 3 (Spec)		Lin Foot			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	702.00	316.75	265.00	265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		702.00	316.75	265.00	265.00
		WEIGHTED AVERAGE FOR THE YEAR		702.00	316.75	265.00	265.00
==========	606-10700	Brdg Rail Ty 7		Lin Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	50.00	150.00	622.50	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	150.00	622.50	550.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-10700 Brdg Rail Ty 7		Lin Foot			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,450.00	84.81	84.81	84.81
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,450.00	84.81	84.81	84.81
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,748.00	89.87	89.87	89.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,748.00	89.87	89.87	89.87
	WEIGHTED AVERAGE FOR THE YEAR		6,248.00	88.37	96.36	91.57
==========	606-10705 Brdg Rail Ty 7 (Spec)		Lin Foot			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,108.00	120.00	212.80	124.68
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,108.00	120.00	212.80	124.68
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,672.00	124.89	124.89	124.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,672.00	124.89	124.89	124.89
	WEIGHTED AVERAGE FOR THE YEAR		2,780.00	122.94	197.21	124.81
==========	606-11010 Brdg Rail Ty 10R		Lin Foot			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	274.00	300.00	263.16	265.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,629.00	140.00	131.98	125.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	487.00	200.00	130.33	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,390.00	170.57	144.55	144.11
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	846.00	200.00	214.79	230.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		846.00	200.00	214.79	230.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-11010 Brdg Rail Ty 10R		Lin Foot			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	138.00	210.00	165.73	164.38
STA086A-051	SH 86; WEST OF I-70	11/29/18	950.00	185.00	144.48	198.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,088.00	188.17	145.92	193.74
	WEIGHTED AVERAGE FOR THE YEAR		4,324.00	180.76	156.44	173.40
==========	606-11015 Brdg Rail Ty 10R (Spec)		Lin Foot			
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	314.00	200.00	151.07	165.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,082.00	225.00	165.04	245.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,396.00	219.38	162.40	227.01
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	120.00	275.00	268.21	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	275.00	268.21	300.00
	WEIGHTED AVERAGE FOR THE YEAR		1,516.00	223.78	169.51	232.78
==========	606-11020 Brdg Rail Ty 10H		Lin Foot			
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	33.00	175.00	384.77	516.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	175.00	384.77	516.84
	WEIGHTED AVERAGE FOR THE YEAR		33.00	175.00	384.77	516.84
==========	606-11030 Brdg Rail Ty 10M		Lin Foot			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	102.00	225.00	244.71	170.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		102.00	225.00	244.71	170.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	305.00	250.00	215.22	194.01

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-11030 Brdg Rail Ty 10M		Lin Foot			
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	605.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		910.00	216.76	212.70	197.99
FBR060A-022	SH 60 over the South Platte	07/12/18	1,671.00	225.00	165.53	150.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,224.00	120.00	175.49	174.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	303.00	225.00	221.66	210.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,402.00	150.00	175.40	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,600.00	174.20	173.42	160.34
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	749.00	178.16	192.10	192.10
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	22.50	250.00	380.00	250.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	185.00	215.00	216.43	275.72
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	932.00	158.81	158.81	158.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,888.50	173.08	195.30	184.55
	WEIGHTED AVERAGE FOR THE YEAR		7,500.50	179.77	177.94	171.13
==========	606-11032 Brdg Rail Ty 10M (Spec)		Lin Foot			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,294.00	220.00	278.20	250.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	394.00	182.30	215.34	73.24
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,465.00	220.00	272.45	243.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,153.00	215.29	266.28	225.07
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	129.00	250.00	316.65	361.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	250.00	316.65	361.61
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	22.50	350.00	567.00	500.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	179.00	250.00	250.50	312.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		201.50	261.17	293.48	333.66
	WEIGHTED AVERAGE FOR THE YEAR		3,483.50	219.23	268.61	236.41

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-20014	Tensioned Cable Barrier (TL-4)		Lin Foot			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,485.00	20.00	17.04	17.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,485.00	20.00	17.04	17.50
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	16,300.00	18.00	17.00	16.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16,300.00	18.00	17.00	16.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	6,662.00	17.50	17.05	17.05
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6,662.00	17.50	17.05	17.05
		WEIGHTED AVERAGE FOR THE YEAR		24,447.00	17.99	17.01	16.38
==========	606-21010	End Anchor (Tens Cab Bar)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	5400.00	4900.00	5000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	5400.00	4900.00	5000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	12.00	4000.00	9000.00	8000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		12.00	4000.00	9000.00	8000.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4.00	3500.00	4125.25	4125.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	9046.97	9046.97	9046.97
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		18.00	7814.31	7953.25	7953.25
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	4.00	2500.00	18654.50	20300.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	606-21010	End Anchor (Tens Cab Bar)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	5431.37	5431.37	5431.37
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	3756.30	15048.19	13927.73
		WEIGHTED AVERAGE FOR THE YEAR		39.00	5788.50	9244.08	8888.53
==========	606-99999	Gdrail Ty 7 (Precast)		Lin Foot			
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	4,530.00	75.00	91.20	93.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,530.00	75.00	91.20	93.00
		WEIGHTED AVERAGE FOR THE YEAR		4,530.00	75.00	91.20	93.00
==========	607-00000	Line Post		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	697.00	70.00	170.18	90.55
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		697.00	70.00	170.18	90.55
		WEIGHTED AVERAGE FOR THE YEAR		697.00	70.00	170.18	90.55
==========	607-00005	End Post		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	16.00	265.00	240.56	200.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	14.00	225.00	166.88	160.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		30.00	246.33	193.67	181.33
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	18.00	220.00	327.65	196.79
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	16.00	250.00	193.33	190.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	300.00	325.98	358.93
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		38.00	241.05	302.65	211.00
FBR060A-022		SH 60 over the South Platte	07/12/18	17.00	28.00	208.61	200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-00005	End Post		Each			
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	220.00	297.04	156.25
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		19.00	48.21	214.29	195.39
BR1131-006		SH 113 AT MP 11.5	10/11/18	8.00	250.00	289.84	250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8.00	250.00	289.84	250.00
		WEIGHTED AVERAGE FOR THE YEAR		95.00	204.91	245.76	201.79
==========	607-00010	Corner and Line Br Post		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	350.00	308.28	225.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	57.00	275.00	196.26	185.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		71.00	289.79	208.51	192.89
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	12.00	400.00	363.03	234.01
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	41.00	260.00	286.67	290.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	8.00	300.00	352.83	307.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	400.00	383.69	380.60
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		62.00	294.52	329.92	282.82
FBR060A-022		SH 60 over the South Platte	07/12/18	17.00	265.00	273.94	265.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	8.00	400.00	370.86	187.50
STA052A-040		SH 52: Antelope Creek	08/23/18	4.00	300.00	364.17	340.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	14.00	500.00	246.81	200.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		43.00	369.88	281.74	236.40
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	325.00	331.13	250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	325.00	331.13	250.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	311.48	260.83	235.69

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-00015	End Post (Spec)		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	156.00	300.00	1272.07	466.20
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		156.00	300.00	1272.07	466.20
		WEIGHTED AVERAGE FOR THE YEAR		156.00	300.00	1272.07	466.20
==========	607-00020	Corner and Line Br Post (Spec)		Each			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	400.00	430.29	560.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	400.00	430.29	560.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	399.00	500.00	1487.90	713.70
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		399.00	500.00	1487.90	713.70
		WEIGHTED AVERAGE FOR THE YEAR		401.00	499.50	1473.95	712.93
==========	607-00030	Br Post (Spec)		Each			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	1500.00	896.67	640.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	1500.00	896.67	640.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	600.00	447.18	378.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	600.00	447.18	378.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1320.00	731.07	587.60
==========	607-01000	Fence BW MP		Lin Foot			
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	2,535.00	3.50	3.20	2.65

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-01000	Fence BW MP		Lin Foot			
ER144A-002		SH 144 East and West of Goodr	03/08/18	16,638.00	3.00	2.15	1.80
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	50.00	10.00	11.09	19.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		19,223.00	3.08	2.24	1.96
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,810.00	2.65	5.13	2.66
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,528.00	8.00	2.76	2.25
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	275.00	20.00	6.65	7.26
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,613.00	6.23	4.60	2.84
STA052A-040		SH 52: Antelope Creek	08/23/18	283.00	7.50	6.31	5.35
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,449.00	8.00	3.01	3.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,732.00	7.95	3.20	3.24
BR1131-006		SH 113 AT MP 11.5	10/11/18	391.00	3.25	4.29	3.13
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	330.00	5.00	6.33	6.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,272.00	2.09	2.09	2.09
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,993.00	2.80	4.55	2.94
		WEIGHTED AVERAGE FOR THE YEAR		27,561.00	3.96	2.69	2.27
==========	607-01010	Fence BW MP (Spec)		Lin Foot			
FBR060A-022		SH 60 over the South Platte	07/12/18	2,103.00	3.00	2.60	2.05
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,340.00	5.00	4.58	6.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3,443.00	3.78	3.14	3.59
		WEIGHTED AVERAGE FOR THE YEAR		3,443.00	3.78	3.14	3.59
==========	607-01100	Fence BW TWP		Lin Foot			
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	443.00	10.00	14.50	10.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		443.00	10.00	14.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		443.00	10.00	14.50	10.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-01110 Fence BW TWP (Spec)		Lin Foot	==========	==========	==========
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3,062.00	12.00	4.90	3.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,062.00	12.00	4.90	3.70
	WEIGHTED AVERAGE FOR THE YEAR		3,062.00	12.00	4.90	3.70
==========	607-11200 Fence CW MP		Lin Foot	==========	==========	==========
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	532.00	5.25	6.20	3.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		532.00	5.25	6.20	3.50
	WEIGHTED AVERAGE FOR THE YEAR		532.00	5.25	6.20	3.50
==========	607-11300 Fence CW TWP		Lin Foot	==========	==========	==========
BR1131-006	SH 113 AT MP 11.5	10/11/18	169.00	20.00	8.95	3.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169.00	20.00	8.95	3.75
	WEIGHTED AVERAGE FOR THE YEAR		169.00	20.00	8.95	3.75
==========	607-11352 Fence Deer (Wire Mesh)		Lin Foot	==========	==========	==========
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	11,153.00	8.00	8.78	5.35
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,153.00	8.00	8.78	5.35
	WEIGHTED AVERAGE FOR THE YEAR		11,153.00	8.00	8.78	5.35
==========	607-11354 Fence Deer (Wooden Stays)		Lin Foot	==========	==========	==========
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	16,729.00	4.00	3.80	2.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,729.00	4.00	3.80	2.40
	WEIGHTED AVERAGE FOR THE YEAR		16,729.00	4.00	3.80	2.40
==========	607-11360 Fence Deer (Spec)		Lin Foot	==========	==========	==========
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	137,583.00	7.00	11.13	9.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		137,583.00	7.00	11.13	9.40
	WEIGHTED AVERAGE FOR THE YEAR		137,583.00	7.00	11.13	9.40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11450 Fence Split Cedar		Lin Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	82.00	40.00	24.56	23.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82.00	40.00	24.56	23.50
	WEIGHTED AVERAGE FOR THE YEAR		82.00	40.00	24.56	23.50
==========	607-11455 Fence Wood		Lin Foot			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	30.00	34.56	30.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	30.00	34.56	30.00
FBR060A-022	SH 60 over the South Platte	07/12/18	56.00	32.00	52.15	64.30
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	32.00	52.15	64.30
	WEIGHTED AVERAGE FOR THE YEAR		196.00	30.57	41.16	39.80
==========	607-11525 Fence (Plastic)		Lin Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	300.00	5.00	5.64	4.27
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	260.00	4.25	5.25	4.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	732.00	3.50	3.69	1.60
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	500.00	3.50	2.75	2.60
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	1,800.00	8.53	30.00	30.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	659.00	3.50	3.12	4.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,000.00	2.00	4.82	3.50
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	475.00	3.75	3.94	2.57
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	330.00	3.00	4.93	4.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,226.00	3.00	3.53	3.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	1,772.00	4.00	2.54	3.50
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	10.00	3.91	6.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	170.00	5.00	5.00	8.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	500.00	2.00	4.52	4.04
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1,500.00	9.21	8.50	8.50
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	5.00	3.38	2.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,874.00	4.92	4.24	7.68

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11525 Fence (Plastic)		Lin Foot	==========	==========	==========
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,700.00	5.00	2.92	3.00
STAR400-347	Various intersections across	04/12/18	88.00	5.00	12.33	6.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	200.00	4.00	4.94	4.40
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	16.00	5.00	7.98	5.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	120.00	4.00	5.21	10.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	500.00	4.00	5.62	10.96
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	500.00	25.00	12.00	12.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	500.00	5.00	4.17	3.75
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1,000.00	5.00	8.53	8.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,624.00	6.63	4.96	5.82
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	200.00	5.00	8.00	8.00
FBR060A-022	SH 60 over the South Platte	07/12/18	5,500.00	3.00	2.61	2.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	300.00	6.00	4.08	5.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	400.00	4.00	3.97	3.75
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,500.00	1.61	1.61	1.61
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	100.00	5.50	6.99	3.50
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	600.00	5.00	5.45	6.60
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	5.00	7.63	5.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	500.00	4.00	5.44	7.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	200.00	5.00	6.00	6.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	3,350.00	3.50	3.24	4.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	500.00	5.00	7.75	1.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	200.00	8.00	4.25	4.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,550.00	2.95	2.99	2.74
BR1131-006	SH 113 AT MP 11.5	10/11/18	480.00	5.00	4.78	3.13
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	300.00	5.50	4.50	4.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	6,300.00	3.00	4.24	4.15
NHPP0702-366	I-70 Avon to Vail	11/08/18	200.00	3.50	4.01	3.70
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	200.00	3.00	2.81	2.61
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	4.50	5.45	4.85
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	1,000.00	5.00	4.58	5.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	760.00	6.00	4.30	5.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	130.00	2.50	3.23	2.36
ER052A-039	SH 170	11/15/18	280.00	4.00	3.69	2.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11525	Fence (Plastic)		Lin Foot			
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1,200.00	5.00	5.00	5.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,000.00	3.63	5.25	5.25
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	300.00	5.00	4.50	7.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,000.00	5.00	6.90	7.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	70.00	4.00	4.74	12.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	100.00	10.00	6.42	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	250.00	5.00	6.87	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,350.00	3.00	3.16	2.35
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	5.00	8.00	5.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	200.00	5.00	3.02	2.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3,245.00	3.00	2.44	1.27
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	600.00	5.00	2.73	4.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	15,200.00	1.61	1.61	1.61
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		36,865.00	2.89	3.85	3.03
		WEIGHTED AVERAGE FOR THE YEAR		73,913.00	3.54	3.66	3.98
==========	607-11530	Fence (Spec)		Lin Foot			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	127.00	55.00	22.00	21.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		127.00	55.00	22.00	21.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	50.00	30.00	341.58	162.84
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		50.00	30.00	341.58	162.84
		WEIGHTED AVERAGE FOR THE YEAR		177.00	47.94	185.68	61.07
==========	607-11580	Fence (Temp)		Lin Foot			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	210.00	8.25	8.35	6.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		210.00	8.25	8.35	6.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,624.00	5.00	5.90	5.11
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,706.00	3.00	2.67	2.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-11580	Fence (Temp)		Lin Foot			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,415.00	6.00	4.32	4.70
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7,745.00	3.97	4.38	3.15
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	240.00	3.00	14.06	20.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,900.00	2.00	4.79	3.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,140.00	2.11	5.41	5.35
BR1131-006		SH 113 AT MP 11.5	10/11/18	609.00	5.00	7.86	3.75
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1,620.00	10.00	5.38	5.64
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	500.00	10.00	17.20	8.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,729.00	8.88	9.01	5.65
		WEIGHTED AVERAGE FOR THE YEAR		12,824.00	4.77	5.64	4.10
==========	607-11581	Fence (Temp) (Spec)		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	474.00	3.80	9.69	3.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		474.00	3.80	9.69	3.50
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	400.00	20.00	9.54	10.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		400.00	20.00	9.54	10.00
		WEIGHTED AVERAGE FOR THE YEAR		874.00	11.21	9.62	6.47
==========	607-15000	Fence Conc (Sound)		Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	120.00	25.00	79.50	69.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		120.00	25.00	79.50	69.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	25.00	79.50	69.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-15015	Fence Conc (Sound) (Inst)		Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,350.00	25.00	40.50	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,350.00	25.00	40.50	16.00
		WEIGHTED AVERAGE FOR THE YEAR		1,350.00	25.00	40.50	16.00
==========	607-20110	Glare Screen (Special)		Lin Foot			
NHPP0702-366		I-70 Avon to Vail	11/08/18	200.00	50.00	190.17	25.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		200.00	50.00	190.17	25.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	50.00	190.17	25.00
==========	607-53005	Fence CL (Spec)		Lin Foot			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	160.00	120.00	170.60	175.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	120.00	90.00	330.53	283.18
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		280.00	107.14	261.37	221.36
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	270.00	212.14	213.41	213.41
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		270.00	212.14	213.41	213.41
		WEIGHTED AVERAGE FOR THE YEAR		550.00	158.69	253.97	217.46
==========	607-53136	Fence CL (36 In)		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	59.60	60.00	45.26	15.52
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		59.60	60.00	45.26	15.52
		WEIGHTED AVERAGE FOR THE YEAR		59.60	60.00	45.26	15.52
==========	607-53137	Fence CL (Spec) (36 In)		Lin Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	37.00	105.00	118.49	245.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		37.00	105.00	118.49	245.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-53137	Fence CL (Spec) (36 In)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,233.00	51.22	51.22	51.22
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,233.00	51.22	51.22	51.22
		WEIGHTED AVERAGE FOR THE YEAR		1,270.00	52.79	58.43	56.87
==========	607-53161	Fence CL (Spec) (60 In)		Lin Foot			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	210.00	60.00	167.01	147.04
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		210.00	60.00	167.01	147.04
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	290.00	147.11	112.04	112.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		290.00	147.11	112.04	112.04
		WEIGHTED AVERAGE FOR THE YEAR		500.00	110.52	157.95	126.74
==========	607-55041	Mesh Anchor		Lin Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,861.00	53.26	60.00	60.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,861.00	53.26	60.00	60.00
		WEIGHTED AVERAGE FOR THE YEAR		3,861.00	53.26	60.00	60.00
==========	607-55100	Wire Mesh		Sq Foot			
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	39,000.00	11.38	10.89	10.62
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		39,000.00	11.38	10.89	10.62
		WEIGHTED AVERAGE FOR THE YEAR		39,000.00	11.38	10.89	10.62
==========	607-55103	Cable Net (Spec)		Sq Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	8,593.00	105.82	97.00	97.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8,593.00	105.82	97.00	97.00
		WEIGHTED AVERAGE FOR THE YEAR		8,593.00	105.82	97.00	97.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-56001 Fence (Animal Protect)		Lin Foot	==========	==========	==========
FBR060A-022	SH 60 over the South Platte	07/12/18	675.00	8.00	8.22	8.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		675.00	8.00	8.22	8.00
	WEIGHTED AVERAGE FOR THE YEAR		675.00	8.00	8.22	8.00
==========	607-60002 Game Ramp		Each	==========	==========	==========
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	45.00	8000.00	14926.67	7080.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	8000.00	14926.67	7080.00
	WEIGHTED AVERAGE FOR THE YEAR		45.00	8000.00	14926.67	7080.00
==========	607-60110 10 Ft Gate		Each	==========	==========	==========
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	1000.00	316.91	290.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.00	316.91	290.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	316.91	290.00
==========	607-60116 16 Ft Gate		Each	==========	==========	==========
ER144A-002	SH 144 East and West of Goodr	03/08/18	4.00	1250.00	394.36	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1250.00	394.36	300.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	2.00	600.00	1160.47	638.23
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	2.00	1500.00	490.24	467.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1050.00	862.59	552.87
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	1200.00	420.48	385.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	420.48	385.00
	WEIGHTED AVERAGE FOR THE YEAR		9.00	1155.56	589.47	421.83

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-60120	20 Ft Gate		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1200.00	759.80	620.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	1200.00	759.80	620.00
FBR060A-022		SH 60 over the South Platte	07/12/18	3.00	1500.00	582.69	570.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	1500.00	582.69	570.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1380.00	621.19	590.00
==========	607-60121	20 Ft Gate (Spec)		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	5.00	1500.00	2449.40	1748.20
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		5.00	1500.00	2449.40	1748.20
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1500.00	2449.40	1748.20
==========	607-60153	3 Ft Gate (Spec)		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	30.00	1000.00	2089.17	1367.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		30.00	1000.00	2089.17	1367.50
		WEIGHTED AVERAGE FOR THE YEAR		30.00	1000.00	2089.17	1367.50
==========	607-60320	20 Ft Gate Twin		Each			
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	1500.00	641.87	375.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	1500.00	641.87	375.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.00	641.87	375.00
==========	607-60324	24 Ft Gate Twin		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1200.00	1289.20	1350.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	607-60324	24 Ft Gate Twin		Each			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	1200.00	1289.20	1350.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	2950.00	664.65	630.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	2950.00	664.65	630.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2075.00	848.34	990.00
==========	607-60620	Road Closure Gate		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	6000.00	14532.00	12064.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	14532.00	12064.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	15000.00	15329.33	14700.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	20475.00	20475.00	20475.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	16825.00	16064.43	16625.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	15278.57	15872.88	15973.43
==========	607-60625	Road Closure Gate (Install Only)		Each			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3.00	10000.00	6542.50	5144.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	10000.00	6542.50	5144.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	10000.00	6542.50	5144.00
==========	608-00000	Conc Sidewalk		Sq Yard			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	14.00	120.00	250.33	350.65
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	133.00	50.00	282.50	260.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	31.00	55.00	68.41	70.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00000	Conc Sidewalk		Sq Yard			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	139.00	112.00	87.17	51.50
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	30.00	75.00	104.14	190.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	359.00	75.00	60.00	65.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		706.00	77.59	108.10	110.27
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	10.00	75.00	220.33	295.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	290.00	67.00	53.01	51.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	128.00	75.00	65.91	98.62
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		428.00	69.58	58.10	70.94
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	100.00	70.00	60.00	60.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	90.00	80.00	60.05	59.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	292.00	55.00	71.71	80.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	464.00	70.00	86.50	55.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	521.00	57.00	81.00	61.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	456.00	70.00	69.00	69.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	256.00	70.00	76.75	68.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,179.00	65.29	78.33	64.64
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	16.00	75.00	69.75	65.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,039.00	62.00	79.87	76.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	15.00	110.00	165.50	80.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	203.00	73.00	63.63	58.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	7.00	200.00	249.61	123.83
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	9,991.00	39.00	54.71	65.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		11,271.00	41.98	58.96	65.95
		WEIGHTED AVERAGE FOR THE YEAR		14,584.00	48.00	62.27	68.04
==========	608-00005	Conc Sidewalk (Spec)		Sq Yard			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	20.00	125.00	151.13	310.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		20.00	125.00	151.13	310.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00005 Conc Sidewalk (Spec)		Sq Yard			
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	120.00	60.00	150.00	150.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	643.00	73.59	67.77	67.77
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	169.00	73.00	152.63	118.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		932.00	71.73	114.49	87.47
	WEIGHTED AVERAGE FOR THE YEAR		952.00	72.85	118.16	92.14
==========	608-00006 Conc Sidewalk (6 In)		Sq Yard			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	141.00	65.00	68.21	75.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	173.00	65.00	53.39	55.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		314.00	65.00	57.68	63.98
STAR400-347	Various intersections across	04/12/18	55.00	100.00	231.51	334.54
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	766.00	53.00	64.72	89.86
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	513.00	150.00	130.00	130.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	65.00	97.58	106.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,364.00	91.64	81.41	115.18
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	173.00	66.00	91.38	58.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	60.00	166.19	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		203.00	65.11	102.43	86.37
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	159.00	66.00	72.28	69.50
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,368.00	67.36	67.77	67.77
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	872.00	100.00	85.00	82.09
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1,266.00	55.00	82.43	80.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	22.00	125.00	87.41	95.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00006	Conc Sidewalk (6 In)		Sq Yard			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	284.00	70.00	81.80	70.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	465.00	75.00	68.18	60.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,436.00	71.46	78.49	73.60
		WEIGHTED AVERAGE FOR THE YEAR		6,317.00	75.29	78.06	82.51
==========	608-00010	Conc Curb Ramp		Sq Yard			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	277.00	300.00	254.48	283.96
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	761.00	150.00	233.15	220.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	35.00	135.00	108.07	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	228.00	145.00	100.25	94.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	36.00	211.00	165.83	72.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	748.00	130.00	96.56	112.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	14.00	180.00	225.78	440.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	250.00	200.00	165.00	145.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,349.00	167.05	132.74	170.20
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	100.00	150.00	139.80	170.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	730.00	125.00	161.40	235.60
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	493.00	150.00	150.00	150.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	25.00	125.00	161.67	121.25
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,348.00	136.00	156.86	197.31
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	458.00	150.00	115.00	115.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	111.00	140.00	138.75	135.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	670.00	142.00	170.00	145.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	322.00	140.00	167.91	200.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,991.00	150.00	161.25	155.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1,243.00	150.00	140.00	90.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	610.00	120.00	138.00	138.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	761.00	120.00	118.00	110.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6,166.00	141.76	153.88	132.59
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	150.00	109.50	104.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00010	Conc Curb Ramp		Sq Yard			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	191.00	130.00	160.36	145.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	192.00	150.00	245.71	148.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	379.00	247.00	178.00	178.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	516.00	175.25	175.46	175.46
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,505.00	200.00	233.16	187.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	388.00	120.00	205.80	195.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	585.00	160.00	98.34	111.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	4.00	250.00	635.36	796.07
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	680.00	160.00	171.87	177.35
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,074.00	135.00	153.83	200.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	11.00	175.00	156.14	88.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6,548.00	164.02	180.04	180.06
		WEIGHTED AVERAGE FOR THE YEAR		16,411.00	153.79	162.13	162.23
==========	608-00012	Curb Ramp (Spec)		Sq Yard			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	7.00	271.00	218.75	105.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	365.00	305.33	121.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		25.00	338.68	275.77	116.52
		WEIGHTED AVERAGE FOR THE YEAR		25.00	338.68	275.77	116.52
==========	608-00015	Detectable Warnings		Sq Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	35.00	65.00	50.92	40.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	406.00	71.00	48.88	57.50
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	140.00	121.00	82.75	62.25
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	205.00	75.00	34.19	40.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	16.00	50.00	93.98	220.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		802.00	80.07	47.94	56.33
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	171.00	60.00	51.04	30.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	124.00	66.00	78.59	164.37
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	56.00	70.00	67.92	48.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		351.00	63.72	60.80	80.46

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-00015 Detectable Warnings		Sq Foot			
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	34.00	60.00	89.00	100.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	102.00	95.00	87.50	85.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	552.00	74.00	104.00	83.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	20.00	100.00	220.00	220.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	588.00	100.00	63.25	76.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,296.00	87.48	84.88	82.54
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	227.00	50.00	50.93	35.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	412.00	70.00	113.64	105.55
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	803.00	80.00	37.98	45.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	60.00	121.00	150.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	40.00	75.00	34.00	35.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,490.00	72.42	59.77	60.51
	WEIGHTED AVERAGE FOR THE YEAR		3,939.00	78.16	61.47	68.69
==========	608-00026 Conc Bikeway (6 In)		Sq Yard			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	65.00	75.00	64.22	55.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	75.00	64.22	55.00
	WEIGHTED AVERAGE FOR THE YEAR		65.00	75.00	64.22	55.00
==========	608-00050 Brick Pavers		Sq Foot			
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	65.00	60.00	50.00	50.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	70.00	50.00	59.00	59.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	54.81	54.67	54.67
	WEIGHTED AVERAGE FOR THE YEAR		135.00	54.81	54.67	54.67
==========	608-01500 Bitum Bikeway		Ton			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	362.00	137.88	141.89	141.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		362.00	137.88	141.89	141.89
	WEIGHTED AVERAGE FOR THE YEAR		362.00	137.88	141.89	141.89

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	608-01550	Place Asph Millings		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4,490.00	7.00	5.27	4.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	490.00	25.00	11.88	9.76
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,980.00	8.77	5.55	4.57
		WEIGHTED AVERAGE FOR THE YEAR		4,980.00	8.77	5.55	4.57
==========	608-10000	Sidewalk Drain		Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	13.00	150.00	200.00	200.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		13.00	150.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	150.00	200.00	200.00
==========	608-10010	Sidewalk Drain		Each			
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3000.00	3312.78	4588.35
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	3312.78	4588.35
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	1500.00	2521.00	1018.92
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	1500.00	2521.00	1018.92
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1687.50	2597.62	1465.10
==========	609-20010	Curb Ty 2 B		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	56.00	30.00	121.75	93.50
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	25.00	48.43	45.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	50.00	57.68	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	74.00	25.00	53.86	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		155.00	27.61	67.54	89.75

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-20010 Curb Ty 2 B		Lin Foot			
STAR400-347	Various intersections across	04/12/18	30.50	50.00	179.78	363.34
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	79.00	30.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		109.50	35.57	119.65	137.28
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	80.00	120.00	88.00	88.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	289.00	43.64	44.66	44.66
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	8.00	27.00	66.60	27.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	6.00	23.08	105.15	125.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	452.00	25.00	34.03	28.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		835.00	40.56	38.84	40.30
	WEIGHTED AVERAGE FOR THE YEAR		1,099.50	38.24	48.79	56.93
==========	609-21010 C and G Ty 2 I-B		Lin Foot			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	219.00	20.00	27.44	23.25
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	285.00	22.00	34.51	25.67
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13.00	29.00	41.81	35.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	760.00	19.00	23.50	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,277.00	19.94	29.58	26.74
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	203.00	20.00	33.11	39.45
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	764.00	55.00	50.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		967.00	47.65	41.30	47.79
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	63.00	35.00	44.50	30.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	605.00	36.00	37.50	25.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	234.00	18.00	36.73	28.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		902.00	31.26	37.95	26.24

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-21010 C and G Ty 2 I-B		Lin Foot	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	665.00	27.00	26.20	23.40
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	182.00	35.00	40.08	28.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,366.00	44.70	44.66	44.66
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	29.00	20.00	47.52	30.49
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	287.00	30.00	30.63	40.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	78.00	40.00	41.40	38.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	8,259.00	22.00	20.11	18.38
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	31.00	40.00	42.43	38.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,897.00	28.69	23.70	26.31
	WEIGHTED AVERAGE FOR THE YEAR		16,043.00	29.28	25.60	27.63
==========	609-21011 C and G Ty 2 I-M		Lin Foot	==========	==========	==========
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2,243.00	20.00	24.00	25.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	5,058.00	30.00	22.56	25.25
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	242.00	32.00	26.00	31.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,543.00	27.09	22.98	25.36
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	2,975.00	20.00	22.99	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,975.00	20.00	22.99	18.00
	WEIGHTED AVERAGE FOR THE YEAR		10,518.00	25.08	22.98	23.28
==========	609-21013 C and G Ty 2 I-M (Spec)		Lin Foot	==========	==========	==========
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	30.00	50.00	48.93	46.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	50.00	48.93	46.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	310.00	20.00	35.88	32.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		310.00	20.00	35.88	32.00
	WEIGHTED AVERAGE FOR THE YEAR		340.00	22.65	36.28	33.24

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-21020 C and G Ty 2 II-B		Lin Foot	==========	==========	==========
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	126.00	40.00	108.53	92.06
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	290.00	40.00	56.68	55.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	48.00	30.00	30.00	25.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	260.00	25.00	36.42	50.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	548.00	30.00	28.31	26.25
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1,259.00	22.00	33.57	29.79
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	282.00	125.00	35.92	26.75
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	130.00	40.00	32.06	25.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,457.00	40.00	30.00	31.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,400.00	38.06	34.34	34.00
STAR400-347	Various intersections across	04/12/18	25.50	40.00	202.21	412.64
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	266.00	27.00	40.58	49.31
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	715.00	60.00	52.00	52.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	121.00	30.00	46.67	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,127.50	48.54	50.83	56.95
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	23.00	35.00	35.00	35.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	135.00	40.00	45.75	45.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	460.00	40.00	43.50	28.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,295.00	25.00	41.90	45.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	308.00	35.00	39.25	29.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	741.00	25.00	44.00	42.00
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	451.00	35.00	37.00	37.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	115.00	35.00	36.83	33.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,528.00	30.07	41.93	39.28
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	3,157.00	30.00	38.30	33.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	186.00	40.00	40.38	29.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	297.00	50.00	52.00	52.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,135.00	35.96	36.04	36.04
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,451.00	25.00	38.83	34.01

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-21020	C and G Ty 2 II-B		Lin Foot	==========	==========	==========
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2,095.00	24.00	53.40	30.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,165.00	26.50	34.16	44.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	184.00	42.00	43.20	40.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	17,237.00	23.00	24.92	20.83
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30,907.00	26.64	31.76	27.18
		WEIGHTED AVERAGE FOR THE YEAR		39,962.50	28.82	33.07	29.84
==========	609-21021	C and G Ty 2 II-M		Lin Foot	==========	==========	==========
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	167.00	25.00	30.33	27.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,058.00	22.00	25.36	26.45
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	235.00	40.00	31.81	28.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	229.00	50.00	34.50	39.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,689.00	26.14	27.06	27.69
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,545.00	27.00	27.13	23.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,545.00	27.00	27.13	23.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	103.00	35.00	54.25	60.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		103.00	35.00	54.25	60.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	94.00	45.00	45.25	40.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	530.00	37.36	37.36	37.36
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		624.00	38.51	41.43	37.76
		WEIGHTED AVERAGE FOR THE YEAR		4,961.00	28.15	28.32	28.17
==========	609-21023	C and G Ty 2 II-B (Spec)		Lin Foot	==========	==========	==========
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	45.00	108.19	40.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	45.00	108.19	40.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	45.00	108.19	40.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-22021	CGS Ty 2 MS		Lin Foot	==========	==========	==========
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	11.00	75.00	61.00	61.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		11.00	75.00	61.00	61.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	75.00	61.00	61.00
==========	609-22022	CGS Ty 2 II-B		Lin Foot	==========	==========	==========
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	209.00	26.50	44.94	64.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		209.00	26.50	44.94	64.00
		WEIGHTED AVERAGE FOR THE YEAR		209.00	26.50	44.94	64.00
==========	609-23000	Gutter (Special)		Lin Foot	==========	==========	==========
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	16.00	45.00	72.65	23.53
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	45.00	72.65	23.53
		WEIGHTED AVERAGE FOR THE YEAR		16.00	45.00	72.65	23.53
==========	609-24000	Gutter Ty 2 (Spec)		Lin Foot	==========	==========	==========
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	490.00	39.96	54.97	28.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		490.00	39.96	54.97	28.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	170.00	45.00	64.67	44.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		170.00	45.00	64.67	44.00
		WEIGHTED AVERAGE FOR THE YEAR		660.00	41.26	57.76	32.12
==========	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	==========	==========	==========
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	72.00	25.00	31.26	29.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot			
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	25.00	35.00	63.92	32.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		97.00	27.58	36.09	29.77
ER052A-039		SH 170	11/15/18	81.00	30.00	36.56	31.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	270.00	42.11	40.34	40.34
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,294.00	24.49	24.49	24.49
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12,645.00	24.90	25.20	24.87
		WEIGHTED AVERAGE FOR THE YEAR		12,742.00	24.92	25.61	24.91
==========	609-24003	Gutter Ty 2 (3 Ft)		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	44.16	40.34	40.34
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	50.00	85.25	48.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	80.00	50.00	42.65	32.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	80.00	40.00	43.32	40.43
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		280.00	45.06	47.70	38.53
		WEIGHTED AVERAGE FOR THE YEAR		280.00	45.06	47.70	38.53
==========	609-24004	Gutter Ty 2 (4 Ft)		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	223.00	35.00	116.63	83.26
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	169.00	45.00	35.71	45.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		392.00	39.31	63.67	66.77
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	200.00	35.00	84.33	63.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	427.00	53.00	49.42	38.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	885.00	33.00	46.73	42.88
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,512.00	38.91	53.48	44.16
		WEIGHTED AVERAGE FOR THE YEAR		1,904.00	38.99	55.23	48.82

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-24006	Gutter Ty 2 (6 Ft)		Lin Foot			
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	108.00	62.00	50.37	60.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		108.00	62.00	50.37	60.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	127.00	70.00	70.40	80.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		127.00	70.00	70.40	80.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	94.00	50.00	127.30	95.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		94.00	50.00	127.30	95.00
		WEIGHTED AVERAGE FOR THE YEAR		329.00	61.66	80.89	77.72
==========	609-24008	Gutter Ty 2 (8 Ft)		Lin Foot			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	200.00	75.00	80.40	90.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		200.00	75.00	80.40	90.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,071.00	55.00	86.40	95.57
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,071.00	55.00	86.40	95.57
		WEIGHTED AVERAGE FOR THE YEAR		1,271.00	58.15	85.45	94.69
==========	609-40010	Curb Ty 4 B		Lin Foot			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	20.00	143.00	56.98
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		8.00	20.00	143.00	56.98
		WEIGHTED AVERAGE FOR THE YEAR		8.00	20.00	143.00	56.98

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-40041 Curb Ty 4 (Special)(Sloping)		Lin Foot			
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	500.00	34.00	90.00	95.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		500.00	34.00	90.00	95.00
	WEIGHTED AVERAGE FOR THE YEAR		500.00	34.00	90.00	95.00
==========	609-40042 Curb Ty 4 (Special)(Vertical)		Lin Foot			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	40.00	30.00	41.50	50.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	376.00	15.00	26.21	23.64
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		416.00	16.44	27.09	26.17
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	06/28/18	250.00	28.00	93.00	95.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		250.00	28.00	93.00	95.00
	WEIGHTED AVERAGE FOR THE YEAR		666.00	20.78	37.10	52.01
==========	609-40130 Curb Median Special		Lin Foot			
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	370.00	25.00	40.25	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		370.00	25.00	40.25	30.00
	WEIGHTED AVERAGE FOR THE YEAR		370.00	25.00	40.25	30.00
==========	609-60011 Curb Ty 6 M		Lin Foot			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	25.00	25.00	102.75	55.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	605.00	20.00	16.72	10.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	1,278.00	13.00	8.73	9.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	10.00	65.56	100.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	3,229.00	10.00	10.70	10.94
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	67.00	20.00	43.63	23.63

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	609-60011	Curb Ty 6 M		Lin Foot			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	18.00	20.00	43.35	100.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6,410.00	11.00	18.07	16.25
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	110.00	40.00	33.17	34.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	252.00	20.00	27.83	65.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12,014.00	11.94	16.28	15.31
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	92.00	35.00	35.00	15.96
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	613.00	20.00	15.24	14.85
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		705.00	21.96	18.36	14.99
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	65.00	32.32	26.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,715.00	23.00	10.38	10.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,765.00	24.19	10.61	10.45
NHPP0702-366		I-70 Avon to Vail	11/08/18	150.00	20.00	37.33	40.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	603.00	15.00	12.00	13.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	36.00	36.00	47.96	50.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		789.00	16.91	22.91	19.82
		WEIGHTED AVERAGE FOR THE YEAR		15,273.00	14.08	15.57	14.97
==========	609-71000	Curb (Special)		Lin Foot			
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	18.00	30.00	57.00	55.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		18.00	30.00	57.00	55.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	68.00	40.00	49.00	30.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		68.00	40.00	49.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	37.91	50.40	35.23

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	610-00010 Median Cover Matl (Dec)		Sq Foot			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	703.00	7.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		703.00	7.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE YEAR		703.00	7.00	16.00	12.00
==========	610-00020 Median Cover (Pattern Conc)		Sq Foot			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,081.00	15.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,081.00	15.00	16.00	12.00
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	20.00	20.00	97.00	129.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	20.00	97.00	129.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	386.00	20.00	25.00	26.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		386.00	20.00	25.00	26.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	3,640.00	13.00	14.65	11.50
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	964.00	15.00	15.29	15.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	3,560.00	10.00	17.50	14.08
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	35,395.00	9.00	10.61	12.50
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	38.00	50.00	36.14	13.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43,597.00	9.58	11.75	12.60
	WEIGHTED AVERAGE FOR THE YEAR		46,084.00	9.92	11.99	12.74
==========	610-00024 Median Cover (4 In Pattern Conc)		Sq Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	15,499.00	15.01	15.42	15.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,499.00	15.01	15.42	15.42
	WEIGHTED AVERAGE FOR THE YEAR		15,499.00	15.01	15.42	15.42

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	610-00026 Median Cover (6 In Pattern Conc)		Sq Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	212.00	20.00	35.81	21.62
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		212.00	20.00	35.81	21.62
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	8,751.00	10.00	11.73	8.50
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	2,186.00	30.00	40.00	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,937.00	14.00	12.86	14.80
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	372.00	36.00	25.00	25.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	18.00	30.00	51.52	55.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	35.72	29.30	26.38
	WEIGHTED AVERAGE FOR THE YEAR		11,539.00	14.84	13.16	15.31
==========	610-00030 Median Cover Matl (Conc)		Sq Foot			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	1,629.00	11.00	12.67	12.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	3,732.00	11.00	12.63	14.50
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	75.00	112.00	32.73	17.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,436.00	12.39	12.86	13.79
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	950.00	12.00	17.38	15.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	472.00	15.00	19.33	16.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	200.00	60.00	30.93	44.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	2,294.00	6.00	13.75	7.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	521.00	7.00	17.00	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,437.00	10.79	16.23	12.28
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	71.00	20.00	34.60	29.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	610-00030	Median Cover Matl (Conc)		Sq Foot			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	418.00	15.00	17.10	15.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		489.00	15.73	19.64	17.03
		WEIGHTED AVERAGE FOR THE YEAR		10,362.00	11.87	14.72	13.29
==========	610-00035	Median Cover Matl (Conc)(Spec)		Sq Foot			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	706.00	20.00	17.41	17.65
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		706.00	20.00	17.41	17.65
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	167.00	20.00	22.50	20.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4,675.00	20.00	15.91	11.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,842.00	20.00	16.24	11.31
		WEIGHTED AVERAGE FOR THE YEAR		5,548.00	20.00	16.39	12.12
==========	610-00050	Median Cover Matl (Stone)		Ton			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	20.00	110.00	143.00	150.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	110.00	143.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	110.00	143.00	150.00
==========	611-00025	24 Ft Deer Gd		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	45000.00	51421.67	58265.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	45000.00	51421.67	58265.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45000.00	51421.67	58265.00
==========	611-00029	28 Ft Deer Gd		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	4.00	50000.00	57315.47	71946.40
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	50000.00	57315.47	71946.40
		WEIGHTED AVERAGE FOR THE YEAR		4.00	50000.00	57315.47	71946.40

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	611-00033	32 Ft Deer Gd		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	3.00	56000.00	64533.27	81599.80
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	56000.00	64533.27	81599.80
		WEIGHTED AVERAGE FOR THE YEAR		3.00	56000.00	64533.27	81599.80
==========	612-00001	Delin (Ty I)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	476.00	25.00	16.83	15.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	431.00	24.00	24.36	23.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	50.00	25.00	23.50	23.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	24.00	29.00	29.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	45.00	32.43	20.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	45.00	26.53	22.87
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	145.00	22.00	21.82	23.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	10.00	45.00	24.70	14.87
ER144A-002		SH 144 East and West of Goodr	03/08/18	100.00	30.00	74.33	105.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	351.00	24.00	19.93	21.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,583.00	24.73	28.41	25.54
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	19.00	24.00	52.07	193.27
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	25.00	27.00	27.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	30.00	36.40	18.70
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13.00	27.05	26.72	21.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		76.00	25.36	37.09	67.10
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	25.00	54.17	34.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	25.00	28.14	25.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	24.00	25.20	24.60
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	25.00	50.00	30.00	25.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	93.00	36.00	16.90	20.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		139.00	36.74	20.06	21.67
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	163.00	24.00	20.50	20.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00001	Delin (Ty I)		Each			
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	30.00	40.47	25.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	625.00	25.00	19.27	15.61
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	36.00	25.00	81.26	44.65
NHPP0702-366		I-70 Avon to Vail	11/08/18	100.00	22.00	21.99	24.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	490.00	23.00	23.50	21.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	100.00	24.67	28.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	34.00	30.00	30.00	30.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	360.00	25.00	21.39	21.11
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	137.00	25.00	21.63	18.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	462.00	25.00	14.45	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	393.00	14.92	14.92	14.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,811.00	23.18	21.14	18.31
		WEIGHTED AVERAGE FOR THE YEAR		4,609.00	24.16	24.93	21.70
==========	612-00002	Delin (Ty II)		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	49.00	26.00	26.89	24.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	27.00	24.50	24.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	26.00	31.00	31.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	28.00	24.34	24.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	95.00	20.00	23.27	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		173.00	22.81	24.65	25.37
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	28.00	33.80	32.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	18.00	30.71	28.45	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	30.44	28.90	24.80
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	150.00	26.00	21.50	21.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	50.00	32.00	44.11	27.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	159.00	25.00	20.32	16.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	62.00	28.00	87.39	47.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	50.00	24.00	23.29	25.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	71.00	25.00	26.00	25.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	25.00	58.33	32.51
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	139.00	30.00	23.57	20.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	179.00	25.00	16.80	18.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00002 Delin (Ty II)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	169.00	17.05	17.05	17.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,039.00	24.99	29.94	21.46
	WEIGHTED AVERAGE FOR THE YEAR		1,232.00	24.77	28.98	22.06
==========	612-00003 Delin (Ty III)		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	170.00	30.00	18.75	17.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	101.00	28.00	31.73	26.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	30.00	29.00	31.25	25.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	28.00	32.00	32.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	8.00	26.00	49.01	41.75
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	45.00	30.44	27.23
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	30.00	26.85	25.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	45.00	27.60	22.30
ER144A-002	SH 144 East and West of Goodr	03/08/18	3.00	35.00	173.84	125.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	40.00	30.00	26.90	29.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	45.00	61.33	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		380.00	29.62	28.72	23.70
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	6.00	26.00	35.84	17.95
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	34.00	40.00	37.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	4.00	50.00	42.85	25.30
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	34.32	31.01	26.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	35.09	38.20	25.53
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	40.00	59.33	37.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	30.00	35.28	25.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	32.00	28.00	26.93	26.80
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	28.00	66.00	93.79	35.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	5.00	55.00	55.00	35.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	35.00	36.00	19.43	21.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		105.00	42.28	45.16	27.47
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	54.00	28.00	22.50	22.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00003 Delin (Ty III)		Each			
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	10.00	34.00	47.49	29.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	103.00	24.00	22.04	18.73
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	10.00	30.00	93.85	50.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	10.00	26.00	25.15	26.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	5.00	30.00	29.00	29.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	6.00	33.00	36.50	35.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	35.00	26.00	23.42	23.12
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	30.00	32.00	25.12	22.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	88.00	26.00	19.48	22.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	75.00	18.12	18.12	18.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		426.00	25.23	26.08	21.80
	WEIGHTED AVERAGE FOR THE YEAR		926.00	29.13	30.17	23.28
==========	612-00010 Delin (Spec)		Each			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	20.00	100.00	66.17	87.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	100.00	66.17	87.00
	WEIGHTED AVERAGE FOR THE YEAR		20.00	100.00	66.17	87.00
==========	612-00022 Delin (Ty II) (Barrier)		Each			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	8.00	32.00	33.80	22.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	10.00	32.00	35.84	21.78
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	21.00	48.50	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	30.00	36.01	26.99
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	197.00	61.82	61.82	61.82
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		197.00	61.82	61.82	61.82
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	523.00	25.00	41.99	57.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	276.00	61.82	61.82	61.82
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		799.00	37.72	44.30	58.66
	WEIGHTED AVERAGE FOR THE YEAR		1,018.00	42.22	45.22	58.59

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00023	Delin (Ty III) (Barrier)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	66.10	66.10	66.10
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE YEAR		8.00	66.10	66.10	66.10
==========	612-00031	Delin (Ty I) (Extra Ht)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	116.00	45.00	43.89	47.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		116.00	45.00	43.89	47.00
		WEIGHTED AVERAGE FOR THE YEAR		116.00	45.00	43.89	47.00
==========	612-00032	Delin (Ty II) (Extra Ht)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	300.00	70.51	52.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	48.00	48.67	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	98.40	53.04	48.80
		WEIGHTED AVERAGE FOR THE YEAR		5.00	98.40	53.04	48.80
==========	612-00033	Delin (Ty III) (Extra Ht)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	22.00	51.00	53.95	51.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	51.00	53.95	51.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	51.00	53.95	51.00
==========	612-00036	Delin (Flex) (Sq Base)		Each			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	25.00	58.67	60.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00036	Delin (Flex) (Sq Base)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	14.00	200.00	153.25	117.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	80.68	94.95	78.14
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	90.00	162.50	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	90.00	162.50	100.00
		WEIGHTED AVERAGE FOR THE YEAR		46.00	81.09	100.08	79.09
==========	612-00037	Delin (Flex) (Flat Mount)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	427.00	70.00	56.89	62.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	75.00	54.18	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	75.00	49.25	47.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		449.00	70.24	56.65	61.33
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	6.00	50.00	84.04	100.30
ER052A-039		SH 170	11/15/18	4.00	60.00	69.65	40.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	44.00	80.00	60.74	67.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	75.19	64.65	68.70
		WEIGHTED AVERAGE FOR THE YEAR		503.00	70.78	57.91	62.12
==========	612-00038	Delin (Flex) (Clmp Mount)		Each			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	25.00	58.32	57.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	25.00	58.32	57.75
		WEIGHTED AVERAGE FOR THE YEAR		4.00	25.00	58.32	57.75
==========	612-00039	Delin (Flex) (Surf Mount)		Each			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	13.00	35.00	50.00	50.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00039	Delin (Flex) (Surf Mount)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	95.00	75.25	83.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	21.00	101.00	97.00	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		54.00	82.89	74.81	81.67
		WEIGHTED AVERAGE FOR THE YEAR		54.00	82.89	74.81	81.67
==========	612-00040	Delin (Flex) (Extra Ht)		Each			
STA086A-051		SH 86; WEST OF I-70	11/29/18	71.00	100.00	93.02	100.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		71.00	100.00	93.02	100.00
		WEIGHTED AVERAGE FOR THE YEAR		71.00	100.00	93.02	100.00
==========	612-00041	Delin (Flex) (Ty I)		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	200.00	80.00	80.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	200.00	80.00	80.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	19.00	27.00	67.24	60.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	273.00	90.00	60.84	60.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	7.00	90.00	61.81	65.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	74.00	30.00	61.29	59.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		373.00	74.89	61.60	59.90
BR1131-006		SH 113 AT MP 11.5	10/11/18	13.00	100.00	81.97	70.93
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	30.00	59.70	119.07	119.07
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43.00	71.88	88.92	104.52
		WEIGHTED AVERAGE FOR THE YEAR		420.00	75.77	63.52	64.66
==========	612-00042	Delin (Flex) (Ty II)		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	23.00	100.00	92.36	96.43
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		23.00	100.00	92.36	96.43

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00042 Delin (Flex) (Ty II)		Each			
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	7.00	50.00	70.93	65.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	5.00	115.00	62.59	65.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	95.50	48.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	78.85	70.20	63.69
BR1131-006	SH 113 AT MP 11.5	10/11/18	6.00	110.00	91.16	71.29
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	61.83	120.15	120.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	79.89	95.30	101.83
	WEIGHTED AVERAGE FOR THE YEAR		52.00	88.53	85.03	89.91
==========	612-00043 Delin (Flex) (Ty III)		Each			
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	50.00	133.00	125.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	5.00	40.00	72.79	65.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	85.00	64.09	70.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	37.00	90.00	69.53	70.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	12.00	40.00	66.73	61.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	97.75	49.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	74.52	72.66	74.06
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	63.96	121.23	121.23
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	125.00	96.40	113.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	91.09	101.37	117.57
	WEIGHTED AVERAGE FOR THE YEAR		102.00	77.45	75.01	81.74
==========	612-00052 Reflector		Each			
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	100.00	63.50	64.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00052	Reflector		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,240.00	2.50	19.42	22.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,243.00	2.74	19.47	22.10
		WEIGHTED AVERAGE FOR THE YEAR		1,243.00	2.74	19.47	22.10
==========	612-00060	Reflector (Median Barrier)		Each			
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	4.00	25.00	104.00	106.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	25.00	104.00	106.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	25.00	104.00	106.00
==========	612-00070	Reflector Strip (4 In)		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	2,850.00	20.00	38.78	27.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,850.00	20.00	38.78	27.00
		WEIGHTED AVERAGE FOR THE YEAR		2,850.00	20.00	38.78	27.00
==========	612-00075	Reflector Strip (6 In)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,550.00	29.85	29.85	29.85
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,550.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE YEAR		3,550.00	29.85	29.85	29.85
==========	612-00081	Delin (PM) (Ty I)		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	175.00	60.00	58.50	48.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		175.00	60.00	58.50	48.50
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	60.00	51.50	50.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		23.00	60.00	51.50	50.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	60.00	58.07	48.67

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00101	Delin (Drv Conc Inst) (Ty I)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	19.00	100.00	25.48	25.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	45.00	110.00	141.00	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	175.00	125.00	98.00	101.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	105.00	92.24	97.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	129.00	125.00	112.90	91.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,368.00	109.54	95.62	96.21
FBR060A-022		SH 60 over the South Platte	07/12/18	21.00	22.00	126.32	82.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	10.00	120.00	129.92	47.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		31.00	53.61	127.01	70.71
BR1131-006		SH 113 AT MP 11.5	10/11/18	4.00	150.00	105.91	63.53
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	8.00	110.00	138.43	130.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	703.00	105.00	106.33	105.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	243.00	105.00	113.20	125.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	100.00	113.62	113.21
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	324.00	105.00	125.67	127.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,288.00	105.15	112.93	114.37
		WEIGHTED AVERAGE FOR THE YEAR		2,687.00	106.79	101.67	104.62
==========	612-00102	Delin (Drv Conc Inst) (Ty II)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	26.00	100.00	26.63	26.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	115.00	145.43	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	250.00	120.00	99.75	102.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	110.00	97.56	100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		282.00	118.01	97.06	95.02
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	28.00	120.00	135.00	50.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		28.00	120.00	135.00	50.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00102	Delin (Drv Conc Inst) (Ty II)		Each			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	103.00	110.00	107.73	107.10
STA086A-051		SH 86; WEST OF I-70	11/29/18	6.00	110.00	116.74	128.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	12.00	110.00	130.67	132.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		121.00	110.00	110.75	110.61
		WEIGHTED AVERAGE FOR THE YEAR		431.00	115.89	104.14	96.47
==========	612-00103	Delin (Drv Conc Inst) (Ty III)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11.00	100.00	28.25	28.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	120.00	152.16	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	130.00	102.00	103.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	299.00	114.00	99.07	102.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	18.00	150.00	132.85	109.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		350.00	116.36	100.61	100.11
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	25.00	171.72	84.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	25.00	171.72	84.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	160.00	132.48	64.17
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	110.00	155.14	150.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	257.00	110.00	109.82	110.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	96.00	110.00	120.29	132.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	26.00	100.00	117.50	124.53
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	46.00	115.00	135.67	137.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		430.00	110.16	117.06	118.89
		WEIGHTED AVERAGE FOR THE YEAR		782.00	112.72	107.24	110.40
==========	612-00111	Delin (Drv)(Ty I)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	50.00	88.75	101.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		20.00	50.00	88.75	101.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00111	Delin (Drv)(Ty I)		Each			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	30.00	100.00	65.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	100.00	65.00	80.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	18.00	100.00	113.75	88.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	100.00	113.75	88.50
		WEIGHTED AVERAGE FOR THE YEAR		68.00	85.29	93.41	88.43
==========	612-00112	Delin (Drv)(Ty II)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	28.00	50.00	73.00	77.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	50.00	73.00	77.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	100.00	117.11	94.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	100.00	117.11	94.40
		WEIGHTED AVERAGE FOR THE YEAR		38.00	63.16	91.38	81.58
==========	612-00113	Delin (Drv)(Ty III)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	75.00	75.13	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	75.00	75.13	78.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	100.00	73.33	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	100.00	73.33	90.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	91.67	74.05	86.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00260	Loc Mark (Fib Opt)(Dome)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	100.00	132.50	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	100.00	132.50	100.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	35.00	120.00	186.67	350.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		35.00	120.00	186.67	350.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	56.00	171.82	171.82	171.82
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		56.00	171.82	171.82	171.82
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	67.00	250.00	127.33	121.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	94.00	95.00	98.05	100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	47.00	75.00	95.00	75.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	170.10	170.10	170.10
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		226.00	142.77	107.23	106.61
		WEIGHTED AVERAGE FOR THE YEAR		319.00	145.11	120.61	144.72
==========	612-00270	Loc Mark (Util)(Flat Slat)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	150.00	134.00	90.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	150.00	134.00	90.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	7.00	76.37	76.37	76.37
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		7.00	76.37	76.37	76.37
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	82.00	100.00	105.00	75.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	612-00270	Loc Mark (Util)(Flat Slat)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	95.00	70.00	85.33	66.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	75.60	75.60	75.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		195.00	83.13	93.83	70.67
		WEIGHTED AVERAGE FOR THE YEAR		207.00	84.52	95.01	71.33
==========	613-00050	1/2 In Elec Cond		Lin Foot			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	150.00	30.00	16.83	18.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		150.00	30.00	16.83	18.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	35.00	13.00	42.93	41.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		35.00	13.00	42.93	41.00
		WEIGHTED AVERAGE FOR THE YEAR		185.00	26.78	23.03	22.35
==========	613-00075	3/4 In Elec Cond		Lin Foot			
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	140.00	5.00	29.52	19.56
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		140.00	5.00	29.52	19.56
		WEIGHTED AVERAGE FOR THE YEAR		140.00	5.00	29.52	19.56
==========	613-00100	1 In Elec Cond		Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	294.00	40.00	25.00	25.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	20.00	50.00	57.33	29.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		314.00	40.64	30.48	25.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	30.00	30.00	42.50	30.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	39.15	38.85	38.85
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		130.00	37.04	40.22	36.81
		WEIGHTED AVERAGE FOR THE YEAR		444.00	39.58	33.51	28.64

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00125 1-1/4 In Elec Cond		Lin Foot			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	150.00	30.00	33.00	50.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	290.00	24.00	19.00	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	26.05	23.77	26.93
	WEIGHTED AVERAGE FOR THE YEAR		440.00	26.05	23.77	26.93
==========	613-00200 2 In Elec Cond		Lin Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	100.00	30.00	118.41	56.82
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	100.00	12.00	17.73	12.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	706.00	9.11	15.00	15.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	948.00	27.00	11.11	11.59
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,600.00	20.00	8.70	6.54
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	112.00	20.00	17.77	40.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	10.00	12.00	72.40	124.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,576.00	19.74	11.50	12.49
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	610.00	12.00	8.82	6.60
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	45.00	12.00	22.33	20.00
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,238.00	20.00	20.00	20.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	929.00	25.00	19.00	19.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	150.00	50.00	55.00	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,972.00	21.31	14.01	18.20
FBR060A-022	SH 60 over the South Platte	07/12/18	1,740.00	12.00	7.17	6.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	230.00	20.00	13.85	13.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	163.00	15.00	11.75	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,133.00	13.09	7.70	7.44
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	65.00	15.00	49.96	48.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00200 2 In Elec Cond		Lin Foot	==========	==========	==========
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	235.00	13.00	15.45	17.28
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,138.00	12.55	12.55	12.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,438.00	12.66	16.28	13.95
	WEIGHTED AVERAGE FOR THE YEAR		11,119.00	17.33	10.61	13.37
==========	613-00206 2 In Elec Cond (Bored)		Lin Foot	==========	==========	==========
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	95.00	20.00	54.50	48.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	840.00	20.00	22.25	35.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	320.00	35.00	28.25	19.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2,922.00	15.00	12.00	10.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,500.00	10.00	12.38	13.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,677.00	15.63	15.88	15.64
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	450.00	25.00	21.50	23.00
STAR400-347	Various intersections across	04/12/18	325.00	25.00	41.50	62.50
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1,750.00	25.00	15.45	21.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	440.00	17.00	22.87	24.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	280.00	30.00	21.33	38.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	5,000.00	15.00	12.26	12.05
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	229.00	45.00	37.00	37.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	240.00	70.00	94.00	92.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,714.00	20.78	17.10	20.59
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	250.00	90.00	62.52	54.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	720.00	23.00	16.53	16.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,730.00	14.01	14.01	14.01
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2,480.00	20.00	18.05	18.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	146.00	23.00	67.50	51.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1,062.00	18.50	15.13	12.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,388.00	19.54	21.23	17.01
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	330.00	18.00	25.50	37.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00206 2 In Elec Cond (Bored)		Lin Foot	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	420.00	20.00	18.88	17.75
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	270.00	40.00	63.00	50.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	16,945.00	25.00	15.57	15.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	320.00	63.48	63.00	63.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	190.00	15.00	32.40	35.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2,005.00	16.00	25.04	23.25
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	119.00	55.00	92.60	82.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,560.00	13.00	15.29	16.04
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	54,350.00	14.00	13.35	9.80
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,190.00	13.87	13.87	13.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81,699.00	16.69	14.84	12.24
	WEIGHTED AVERAGE FOR THE YEAR		104,478.00	17.20	15.55	13.51
==========	613-00207 2 In Elec Cond (Bridge) (Spec)		Lin Foot	==========	==========	==========
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	5,040.00	55.00	57.00	71.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,040.00	55.00	57.00	71.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	2,630.00	25.00	78.73	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,630.00	25.00	78.73	80.00
	WEIGHTED AVERAGE FOR THE YEAR		7,670.00	44.71	65.91	74.09
==========	613-00250 2-1/2 In Elec Cond		Lin Foot	==========	==========	==========
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	590.00	35.00	55.41	34.36
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		590.00	35.00	55.41	34.36
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	30.00	25.00	14.84	13.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	25.00	14.84	13.25
	WEIGHTED AVERAGE FOR THE YEAR		620.00	34.52	53.08	33.34

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00300	3 In Elec Cond		Lin Foot			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	35.00	30.00	36.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	35.00	30.00	36.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	890.00	50.00	35.00	35.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		890.00	50.00	35.00	35.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	180.00	25.00	17.72	16.50
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	256.00	17.00	15.50	17.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		436.00	20.30	16.64	16.79
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	164.00	25.00	77.69	75.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	560.00	14.00	13.57	13.58
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		724.00	16.49	28.09	27.49
		WEIGHTED AVERAGE FOR THE YEAR		2,060.00	31.87	25.08	28.51
==========	613-00306	3 In Elec Cond (Bored)		Lin Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	380.00	50.00	67.13	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	840.00	20.00	24.75	40.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	220.00	25.70	31.12	32.45
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2,178.00	17.00	17.33	12.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	203.00	25.00	101.25	100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,000.00	20.00	13.50	14.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5,821.00	21.23	28.83	23.05
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	850.00	30.00	24.83	25.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00306 3 In Elec Cond (Bored)		Lin Foot	==========	==========	==========
STAR400-347	Various intersections across	04/12/18	205.00	27.00	51.50	98.50
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	250.00	27.00	18.69	20.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	845.00	24.85	30.35	33.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	2,300.00	20.00	14.56	14.25
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	458.00	50.00	38.00	38.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,908.00	26.02	22.17	25.37
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	610.00	28.00	16.23	15.25
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	750.00	22.55	22.55	22.55
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4,690.00	25.00	20.18	20.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1,388.00	23.00	17.75	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,438.00	24.63	18.82	18.93
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1,030.00	25.00	20.05	18.85
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	377.00	25.00	50.17	48.30
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	600.00	69.83	69.30	69.30
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1,730.00	31.00	32.45	32.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	3,120.00	18.00	18.05	18.51
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	8,510.00	14.00	17.33	14.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,000.00	22.33	22.33	22.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,367.00	20.41	21.20	20.91
	WEIGHTED AVERAGE FOR THE YEAR		37,534.00	22.11	22.17	21.44
==========	613-00400 4 In Elec Cond		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	310.00	84.63	84.00	84.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		310.00	84.63	84.00	84.00
	WEIGHTED AVERAGE FOR THE YEAR		310.00	84.63	84.00	84.00
==========	613-00407 4 In Elec Cond (Brdg)(Spec)		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	43.38	43.05	43.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	43.38	43.05	43.05
	WEIGHTED AVERAGE FOR THE YEAR		20.00	43.38	43.05	43.05

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-00607 6 In Elec Cond (Brdg)(Spec)		Lin Foot			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	5,900.00	65.00	86.50	93.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,900.00	65.00	86.50	93.50
	WEIGHTED AVERAGE FOR THE YEAR		5,900.00	65.00	86.50	93.50
==========	613-01100 1 In Elec Cond (P)		Lin Foot			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	430.00	20.39	20.39	20.39
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	60.00	14.00	19.58	16.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		490.00	19.61	20.21	19.91
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	110.00	10.00	7.58	6.15
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	30.00	20.00	45.97	44.10
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,800.00	12.17	12.08	12.08
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	880.00	8.00	13.37	13.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	470.00	20.19	20.19	20.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,290.00	12.19	13.03	12.86
	WEIGHTED AVERAGE FOR THE YEAR		6,780.00	12.72	13.42	13.37
==========	613-01200 2 In Elec Cond (P)		Lin Foot			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	16.00	25.25	33.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	955.00	11.00	11.00	11.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	810.00	15.00	20.00	15.50
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	285.00	30.00	15.81	15.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,336.00	22.00	7.02	5.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	2,910.00	22.00	11.26	11.59
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	420.00	19.00	11.17	9.50
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,200.00	17.00	8.85	11.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	360.00	5.00	8.88	9.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,316.00	18.69	11.07	10.77
STAR400-347	Various intersections across	04/12/18	712.00	18.00	23.67	30.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01200 2 In Elec Cond (P)		Lin Foot			
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	50.00	15.00	16.94	12.50
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	770.00	6.00	12.26	12.05
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	15.00	6.00	67.41	45.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	4,905.00	45.00	55.33	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,452.00	37.04	45.05	35.36
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5,500.00	20.00	20.26	19.16
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,845.00	12.67	12.67	12.67
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	355.00	16.00	19.85	21.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,700.00	16.55	19.30	16.30
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	640.00	20.00	18.00	23.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	425.00	13.00	12.67	12.25
NHPP0702-366	I-70 Avon to Vail	11/08/18	1,114.00	20.00	30.71	14.60
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	7,120.00	20.00	14.83	18.00
ER052A-039	SH 170	11/15/18	116.00	20.00	21.09	20.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,720.00	13.22	13.13	13.13
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	30.00	12.00	24.40	25.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	23,200.00	12.00	11.20	10.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,985.00	8.00	10.93	10.68
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	2,120.00	5.00	14.42	10.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	35,025.00	12.55	12.55	12.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79,495.00	12.72	12.55	12.24
	WEIGHTED AVERAGE FOR THE YEAR		104,963.00	15.08	15.47	13.96
==========	613-01201 2 In Elec Cond (P) (Spec)		Lin Foot			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	650.00	55.00	108.33	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		650.00	55.00	108.33	45.00
	WEIGHTED AVERAGE FOR THE YEAR		650.00	55.00	108.33	45.00
==========	613-01300 3 In Elec Cond (P)		Lin Foot			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	80.00	26.00	27.23	35.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01300	3 In Elec Cond (P)		Lin Foot			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	885.00	24.00	13.17	11.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	360.00	12.00	10.50	11.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,325.00	20.86	13.26	12.78
STAR400-347		Various intersections across	04/12/18	1,115.00	20.00	21.67	20.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	50.00	18.00	18.29	13.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	400.00	20.00	14.82	14.79
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,565.00	19.94	19.41	18.46
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,920.00	19.26	19.26	19.26
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	480.00	18.00	21.28	22.20
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,608.00	15.00	9.15	14.75
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	383.00	23.00	22.89	18.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,443.00	15.00	8.07	4.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6,834.00	16.86	10.22	14.45
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	180.00	15.00	17.69	17.80
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	600.00	15.35	15.23	15.23
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	60.00	13.00	26.44	27.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,140.00	16.00	14.39	13.75
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	610.00	10.00	17.75	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,760.00	19.07	19.07	19.07
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,350.00	16.19	15.93	15.87
		WEIGHTED AVERAGE FOR THE YEAR		15,074.00	17.29	12.18	15.22
==========	613-01402	Inst 4 In Elec Cond (P)		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,310.00	12.70	12.60	12.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,310.00	12.70	12.60	12.60
		WEIGHTED AVERAGE FOR THE YEAR		2,310.00	12.70	12.60	12.60

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-01602 Inst 6 In Elec Cond (P)		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	160.00	14.28	14.18	14.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	14.28	14.18	14.18
	WEIGHTED AVERAGE FOR THE YEAR		160.00	14.28	14.18	14.18
==========	613-03491 Elec Cond (P) (Mult)		Lin Foot	==========	==========	==========
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	3,670.00	26.00	94.67	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,670.00	26.00	94.67	40.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	42,210.00	22.77	22.77	22.77
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		42,210.00	22.77	22.77	22.77
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	41,735.00	20.00	10.66	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,735.00	20.00	10.66	8.00
	WEIGHTED AVERAGE FOR THE YEAR		87,615.00	21.59	17.18	16.46
==========	613-03492 Elec Cond (P)(Mult)(Bored)		Lin Foot	==========	==========	==========
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	960.00	70.00	138.33	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		960.00	70.00	138.33	140.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,810.00	32.34	32.34	32.34
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,810.00	32.34	32.34	32.34
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	51,640.00	32.00	20.50	18.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-03492 Elec Cond (P)(Mult)(Bored)		Lin Foot			
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	10,995.00	25.00	34.38	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		62,635.00	30.77	23.57	20.11
	WEIGHTED AVERAGE FOR THE YEAR		73,405.00	31.49	25.54	23.31
==========	613-03500 Elec Cond (P) (Mult) (Spec)		Lin Foot			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	750.00	70.00	114.00	55.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		750.00	70.00	114.00	55.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	30,800.00	15.82	28.07	20.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,800.00	15.82	28.07	20.90
	WEIGHTED AVERAGE FOR THE YEAR		31,550.00	17.11	29.61	21.71
==========	613-04020 Hanger System		LUMP SUM			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	116289.47	159428.98	159428.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	116289.47	159428.98	159428.98
	WEIGHTED AVERAGE FOR THE YEAR		1.00	116289.47	159428.98	159428.98
==========	613-04100 Elect System Mods		LUMP SUM			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	9000.00	107366.67	11300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	9000.00	107366.67	11300.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	7000.00	1809.82	1325.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	1809.82	1325.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	41393.64	6312.50

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-04125 1-1/4 In Elec Cond (Liquidtight Flx Met)	Lin Foot	==========	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	75.92	42.21	42.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	75.92	42.21	42.21
	WEIGHTED AVERAGE FOR THE YEAR		20.00	75.92	42.21	42.21
==========	613-04130 1-1/2 In Elec Cond (Liquidtight Flx Met)	Lin Foot	==========	==========	==========	==========
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	50.00	25.00	45.88	31.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	25.00	45.88	31.00
	WEIGHTED AVERAGE FOR THE YEAR		50.00	25.00	45.88	31.00
==========	613-04200 2 In Elec Cond (Liquidtight Flx Met)	Lin Foot	==========	==========	==========	==========
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	180.00	20.00	27.06	34.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		180.00	20.00	27.06	34.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	410.00	39.38	39.38	39.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		410.00	39.38	39.38	39.38
	WEIGHTED AVERAGE FOR THE YEAR		590.00	33.47	31.53	37.74
==========	613-07000 Pull Box (Spec)	Each	==========	==========	==========	==========
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	74.00	345.14	407.89	571.54
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	850.00	559.94	579.52
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	650.00	350.00	365.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		84.00	400.48	427.15	567.38
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	34.00	900.00	402.37	394.49
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	900.00	402.37	394.49

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07000 Pull Box (Spec)		Each			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	17.00	600.00	775.50	1042.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	600.00	775.50	1042.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	7000.00	2310.00	1650.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	6.00	600.00	291.69	307.74
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	28.00	600.00	460.00	160.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	640.50	640.50	640.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	765.06	480.80	279.47
	WEIGHTED AVERAGE FOR THE YEAR		175.00	600.24	447.68	514.09
==========	613-07001 Type One Pull Box		Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	700.00	1040.80	605.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	800.00	1073.91	1025.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	766.67	1066.02	885.00
STAR400-347	Various intersections across	04/12/18	4.00	775.00	998.00	1000.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	7.00	775.00	782.50	855.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	775.00	847.15	907.73
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	750.00	1000.00	1000.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	750.00	1290.75	940.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	12.00	900.00	835.75	671.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	15.00	750.00	882.50	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	810.00	878.02	716.40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07001 Type One Pull Box		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	2.00	800.00	682.47	505.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	1057.94	1050.00	1050.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	6.00	1000.00	796.86	700.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	950.00	713.20	759.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1000.80	805.59	845.24
	WEIGHTED AVERAGE FOR THE YEAR		61.00	854.73	872.34	795.10
==========	613-07002 Type Two Pull Box		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	560.00	560.08	579.52
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	560.00	560.08	579.52
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	1000.00	1127.50	1225.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	3.00	1100.00	1033.33	1400.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	11.00	850.00	811.23	799.93
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	920.59	900.37	980.84
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	800.00	1535.50	1180.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	8.00	650.00	1052.75	957.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	900.00	1458.50	1500.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	7.00	750.00	730.50	790.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	750.00	1011.74	1041.24
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	1043.58	865.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	1368.17	1312.50
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	42.00	1206.05	1197.00	1197.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	116.00	800.00	1042.97	1000.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1250.00	998.00	1009.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	926.37	1061.68	1053.85
	WEIGHTED AVERAGE FOR THE YEAR		208.00	902.81	1026.52	1039.77

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07003	Type Three Pull Box		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	16.00	1100.00	825.67	525.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	1100.00	825.67	525.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	950.00	1075.37	1046.49
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		15.00	950.00	1075.37	1046.49
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	16.00	1200.00	1468.50	1580.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	850.00	1793.00	1450.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	3.00	1000.00	1420.75	1276.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		20.00	1152.50	1483.60	1527.90
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1300.00	1302.80	1279.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1300.00	1302.80	1279.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	1080.77	1129.70	1075.66
==========	613-07004	Type Four Pull Box		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1200.00	2175.00	1700.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	1300.00	1122.50	1170.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		11.00	1290.91	1218.18	1218.18
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	3.00	1200.00	989.33	993.00
STAR400-347		Various intersections across	04/12/18	12.00	1350.00	1842.33	1500.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	1658.75	1885.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	24.00	1700.00	1320.88	1298.52
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		40.00	1552.50	1439.09	1350.71

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07004 Type Four Pull Box		Each			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	6.00	1600.00	2040.50	2046.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1000.00	1924.25	1475.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	1.00	1200.00	1810.50	1455.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	1475.00	1971.25	1900.75
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	1500.00	1660.53	1510.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1500.00	1333.00	1300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1500.00	1595.02	1468.00
	WEIGHTED AVERAGE FOR THE YEAR		64.00	1493.75	1484.75	1405.85
==========	613-07005 Type Five Pull Box		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	2000.00	3085.00	3000.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	1800.00	1430.00	1490.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1850.00	1843.75	1867.50
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	1500.00	1303.00	1254.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	1250.00	1215.00	1100.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1650.00	1890.71	1862.85
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1540.00	1613.69	1588.51
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	5.00	1300.00	2291.17	2160.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	2000.00	2344.50	2314.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1500.00	2275.75	1788.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	2.00	1650.00	2143.88	1853.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1572.73	2272.00	2112.45
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	1750.00	1970.28	1750.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07005	Type Five Pull Box		Each			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1800.00	1717.20	1626.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1775.00	1843.74	1688.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1634.09	2024.49	1910.25
==========	613-07010	Pull Box (Surf Mtd)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	21.00	1000.00	3139.67	4700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1000.00	3139.67	4700.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1000.00	3139.67	4700.00
==========	613-07011	Pull Box (11"x18"x12")		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	800.00	1437.50	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	1437.50	1600.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	56.00	700.00	1916.67	1080.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	700.00	1916.67	1080.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	7.00	1235.61	1235.61	1235.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1235.61	1235.61	1235.61
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	113.00	950.00	1088.33	890.00
ER052A-039		SH 170	11/15/18	3.00	700.00	942.81	1170.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	95.00	600.00	853.33	600.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	1223.25	1223.25	1223.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		349.00	960.63	1023.29	945.24
		WEIGHTED AVERAGE FOR THE YEAR		413.00	929.56	1183.57	970.02

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07016 Pull Box (16"x16"x6")		Each			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	39.00	850.00	1145.52	1283.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	850.00	1145.52	1283.57
	WEIGHTED AVERAGE FOR THE YEAR		39.00	850.00	1145.52	1283.57
==========	613-07023 Pull Box (24"x36"x24")		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	13.00	1500.00	2062.50	2500.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	1800.00	1517.25	1254.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	1250.00	1905.78	1750.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4.00	1500.00	1343.07	1960.48
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1541.67	1765.99	2088.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2500.00	3000.00	3000.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	22.00	1600.00	3100.00	2000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	1708.00	3095.65	2120.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	2500.00	2665.00	1946.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	9.00	1923.94	1923.94	1923.94
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	8.00	1200.00	1796.88	2150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	1634.19	1863.75	2025.64
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	1600.00	1576.25	1470.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	32.00	2500.00	1883.33	1500.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	1400.00	1587.03	1350.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	32.00	1400.00	1816.67	1550.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	1904.70	1904.70	1904.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		156.00	1697.92	1694.22	1490.99
	WEIGHTED AVERAGE FOR THE YEAR		223.00	1677.09	1847.78	1668.92

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07026	Pull Box (16"x24"x12")		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	500.00	770.00	1040.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	500.00	770.00	1040.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	900.00	2505.33	1260.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10.00	900.00	2505.33	1260.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	863.64	2396.88	1240.00
==========	613-07034	Pull Box (24"x36"x18")		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	25.00	1100.00	1230.94	1308.26
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		25.00	1100.00	1230.94	1308.26
		WEIGHTED AVERAGE FOR THE YEAR		25.00	1100.00	1230.94	1308.26
==========	613-07040	Pull Box (30"x48"x24")		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1250.00	2875.50	3125.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1250.00	2875.50	3125.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	2200.00	4341.67	2350.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10.00	2200.00	4341.67	2350.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	23.00	2667.42	2667.42	2667.42
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		23.00	2667.42	2667.42	2667.42
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	2800.00	2061.50	1891.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07040	Pull Box (30"x48"x24")		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	4000.00	2696.67	2900.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	1500.00	2181.96	1800.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3.00	1700.00	3487.54	3400.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	16.00	1750.00	2321.67	1990.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2640.75	2640.75	2640.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	2023.84	2450.66	2224.53
		WEIGHTED AVERAGE FOR THE YEAR		66.00	2263.09	2859.79	2411.53
==========	613-07060	Pull Box (18"x30"x18") Deep		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	10.00	1400.00	1005.44	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1400.00	1005.44	1200.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	13.00	1300.00	1900.00	1900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1300.00	1900.00	1900.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	42.00	1300.00	1368.08	1740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		42.00	1300.00	1368.08	1740.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	6.00	3000.00	1334.50	869.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	3000.00	1334.50	869.00
		WEIGHTED AVERAGE FOR THE YEAR		71.00	1457.75	1342.87	1619.63
==========	613-07070	EMS Ball Marker		Each			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	1300.00	56.71	57.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1300.00	56.71	57.95
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1300.00	56.71	57.95

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-07195	Proof Conduit		Lin Foot	==========	==========	==========
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	23,235.00	2.50	3.00	1.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		23,235.00	2.50	3.00	1.00
		WEIGHTED AVERAGE FOR THE YEAR		23,235.00	2.50	3.00	1.00
==========	613-07199	Inst Pull Box		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	7.00	1200.76	1191.75	1191.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	1200.76	1191.75	1191.75
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1200.76	1191.75	1191.75
==========	613-10000	Wiring		LUMP SUM	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	24950.00	18000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	12666.67	12000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	10000.00	21912.50	30000.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	25500.00	61433.13	50667.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	25000.00	43250.01	41725.75
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	42500.00	27108.33	24500.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	30000.00	8274.86	9000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	33000.00	52000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	8747.50	9100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		9.00	20333.33	30730.79	27443.64
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	10000.00	6395.67	6122.00
STAR400-347		Various intersections across	04/12/18	1.00	30000.00	151109.00	40000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	12500.00	13968.75	9750.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	55000.00	15922.22	14000.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	5000.00	4000.00	2500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	40000.00	11953.86	11615.45
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	30000.00	19333.33	19333.33
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3000.00	3510.19	2850.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		8.00	24550.00	25940.29	14483.75
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	31000.00	15377.07	18938.40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-10000 Wiring		LUMP SUM			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	11152.00	11300.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	61940.46	61940.46	61940.46
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	50000.00	45402.00	43309.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	12000.00	16486.29	12500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	32882.27	17370.08	24860.16
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	42500.00	25602.00	31288.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	29274.72	6833.33	3500.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	11543.87	7150.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	5000.00	6218.18	6660.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	15000.00	8735.67	8400.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1.00	10000.00	6000.00	3000.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	400000.00	316723.33	350000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	99974.82	99225.00	99225.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	5000.00	16982.09	16838.34
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	7500.00	5804.76	4500.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	27000.00	47296.74	57908.96
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	1.00	50000.00	194000.00	155000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	313425.00	313425.00	313425.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	78436.50	58920.62	81299.64
	WEIGHTED AVERAGE FOR THE YEAR		35.00	42539.39	33953.65	40791.88
==========	613-10010 Wiring (Spec)		LUMP SUM			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	280000.00	277620.67	247000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	280000.00	277620.67	247000.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	75000.00	548967.93	470000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	75000.00	548967.93	470000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	177500.00	432676.24	358500.00
==========	613-10015 Breakaway Wiring System		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	220.00	137.68	98.52
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	220.00	137.68	98.52

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-10015 Breakaway Wiring System		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	20.00	1200.00	876.67	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	1200.00	876.67	140.00
	WEIGHTED AVERAGE FOR THE YEAR		35.00	780.00	406.40	122.22
==========	613-13000 Luminaire (LED)		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1200.00	1433.33	1400.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	194.00	1492.78	2215.68	2035.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		196.00	1489.80	2210.87	2028.85
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	950.00	891.67	670.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	1350.00	798.75	1075.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	4.00	1485.00	1218.89	1400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	1321.11	1052.10	1129.44
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	4.00	1250.00	717.08	600.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	8.00	850.00	965.00	960.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	983.33	858.75	840.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	8.00	1000.00	703.06	650.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1000.00	873.60	840.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	745.85	740.25	740.25
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	38.00	450.00	541.21	617.10
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	1.00	1100.00	785.00	1035.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61.00	617.35	601.97	663.07
	WEIGHTED AVERAGE FOR THE YEAR		278.00	1271.04	1844.09	1648.73

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-13002	Lumin (Spec)(LED)(24W)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	2946.36	2924.25	2924.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	2946.36	2924.25	2924.25
		WEIGHTED AVERAGE FOR THE YEAR		6.00	2946.36	2924.25	2924.25
==========	613-13006	Lumin (LED) (8500 Lumens)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	700.00	802.50	835.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	700.00	802.50	835.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	1600.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	1600.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	1268.42	893.65	939.21
==========	613-13010	Lumin(LED)(5000 Lumens)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	18.00	1150.00	867.74	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	1150.00	867.74	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	1150.00	867.74	1000.00
==========	613-13012	Lumin (LED)(Wall Type)(10,000 Lumens)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	1380.75	1380.75	1380.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1380.75	1380.75	1380.75
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1380.75	1380.75	1380.75
==========	613-13040	Lumin (LED)(20400 lumins)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	103.00	948.15	948.15	948.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		103.00	948.15	948.15	948.15
		WEIGHTED AVERAGE FOR THE YEAR		103.00	948.15	948.15	948.15

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-13050 Lumin LED (258W)		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	108.00	1000.00	939.74	900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	1000.00	939.74	900.00
	WEIGHTED AVERAGE FOR THE YEAR		108.00	1000.00	939.74	900.00
==========	613-13065 Lumin (LED) (5400 Lumen)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE YEAR		2.00	4252.50	4252.50	4252.50
==========	613-16000 Luminaire (Spec)		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	14.00	1671.54	1659.00	1659.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	1671.54	1659.00	1659.00
	WEIGHTED AVERAGE FOR THE YEAR		14.00	1671.54	1659.00	1659.00
==========	613-20100 Inst Light Std		Each			
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	24.00	1000.00	1140.67	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	1000.00	1140.67	750.00
	WEIGHTED AVERAGE FOR THE YEAR		24.00	1000.00	1140.67	750.00
==========	613-20200 Inst Lumin		Each			
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	48.00	300.00	267.00	280.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	9.00	300.00	219.50	213.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		57.00	300.00	264.21	269.42
	WEIGHTED AVERAGE FOR THE YEAR		57.00	300.00	264.21	269.42

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-30005	Light Std + Lumin (Pedest)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	41.00	4020.16	3990.00	3990.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		41.00	4020.16	3990.00	3990.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	4020.16	3990.00	3990.00
==========	613-30302	Light Std Alum (30 Ft) (2)		Each			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	3000.00	3800.00	3800.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	3800.00	3800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	3800.00	3800.00
==========	613-30352	Light Std Alum (35 Ft) (2)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	5000.00	6000.54	7000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		9.00	5000.00	6000.54	7000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	5000.00	6000.54	7000.00
==========	613-32350	Light Std Steel (35 Ft)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	4000.00	3280.00	4800.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	2500.00	1778.33	1850.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		36.00	3291.67	2570.88	3406.94
		WEIGHTED AVERAGE FOR THE YEAR		36.00	3291.67	2570.88	3406.94
==========	613-32400	Light Std Steel (40 Ft)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	7.00	5000.00	3675.00	2700.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	5000.00	3675.00	2700.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	5000.00	3675.00	2700.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-34200 Light Standard Metal (20 Foot)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	2800.00	2888.33	2000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	2800.00	2888.33	2000.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	2800.00	2888.33	2000.00
==========	613-34300 Light Std Metal (30 Ft)		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	4.00	3500.00	2161.45	1950.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	2909.32	2887.50	2887.50
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	15.00	2500.00	2550.74	2270.94
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	2808.54	2560.70	2598.87
	WEIGHTED AVERAGE FOR THE YEAR		47.00	2808.54	2560.70	2598.87
==========	613-34400 Light Std Metal (40 Ft)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	80.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE YEAR		80.00	3602.55	3602.55	3602.55
==========	613-34402 Light Std Metal (40 Ft) (2)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	4200.00	4200.00	4200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4200.00	4200.00	4200.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	4200.00	4200.00	4200.00
==========	613-34500 Light Std Metal (50 Ft)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3780.00	3780.00	3780.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3780.00	3780.00	3780.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	3780.00	3780.00	3780.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-34700	Light Std Metal (70 Ft)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	54.00	4500.00	5237.45	4500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		54.00	4500.00	5237.45	4500.00
		WEIGHTED AVERAGE FOR THE YEAR		54.00	4500.00	5237.45	4500.00
==========	613-40000	Conc Foundation Pad		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	3015.12	2992.50	2992.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	3015.12	2992.50	2992.50
		WEIGHTED AVERAGE FOR THE YEAR		6.00	3015.12	2992.50	2992.50
==========	613-40010	Light Std Foundation		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	2.00	1500.00	2459.11	3718.21
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	4.00	1500.00	1866.67	1800.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1490.00	1806.67	1854.48
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	1497.50	1917.66	2293.17
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	13.00	1700.00	4441.67	4500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		13.00	1700.00	4441.67	4500.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	1500.00	1384.00	1255.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	1500.00	2288.32	2465.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1000.00	2736.33	2625.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	1300.00	1670.00	1455.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	2500.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	51.00	2131.75	2115.75	2115.75
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	40.00	900.00	1248.78	1456.36
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1300.00	1738.33	1590.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	1478.40	1478.40	1478.40
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		241.00	1495.27	1573.37	1662.38
		WEIGHTED AVERAGE FOR THE YEAR		262.00	1505.49	1799.65	1822.44

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-40012 Light Std Foundation Spec		Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	11.00	450.00	1362.14	1390.86
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	5000.00	2410.26	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	2497.50	1696.06	2114.97
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	24.00	3400.00	3289.17	2633.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	3400.00	3289.17	2633.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1739.85	1739.85	1739.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1739.85	1739.85	1739.85
	WEIGHTED AVERAGE FOR THE YEAR		45.00	2962.00	2585.40	2382.92
==========	613-40020 Transformer Base Alum		Each			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	656.03	630.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	656.03	630.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	1500.00	656.03	630.00
==========	613-50100 Lighting Ctrl Center		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	7.00	10000.00	8514.33	8200.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	11203.50	11203.50	11203.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	10150.44	8607.06	8575.44
	WEIGHTED AVERAGE FOR THE YEAR		8.00	10150.44	8607.06	8575.44
==========	613-50102 Inst Lighting Ctrl Center		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	2766.75	2766.75	2766.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	2766.75	2766.75	2766.75
	WEIGHTED AVERAGE FOR THE YEAR		7.00	2766.75	2766.75	2766.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-50105	Lighting Ctrl Center (Pedestal Only)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	14176.33	14070.00	14070.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	14176.33	14070.00	14070.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	14176.33	14070.00	14070.00
==========	613-50106	Light Cont Center (Spec)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	7000.00	10063.33	7500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	7000.00	10063.33	7500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	8357.69	8295.00	8295.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	8357.69	8295.00	8295.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	8131.41	8958.13	8162.50
==========	613-50132	2-Plex Recept. (W/Box & Cover)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	2015.37	2000.25	2000.25
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	500.00	761.67	140.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	1636.53	1380.96	1535.19
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1636.53	1380.96	1535.19
==========	613-50150	Secondary Serv Pedestal		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	2750.00	2938.67	2350.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	2750.00	2938.67	2350.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	4.00	1500.00	6317.67	5873.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-50150	Secondary Serv Pedestal		Each	==========	==========	==========
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	3000.00	4140.00	4322.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		7.00	2142.86	5882.13	5208.29
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	7072.80	7072.80	7072.80
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	7072.80	7072.80	7072.80
		WEIGHTED AVERAGE FOR THE YEAR		10.00	3189.56	5697.87	5295.36
==========	613-50210	Temporary Lighting		LUMP SUM	==========	==========	==========
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	50000.00	316987.67	304290.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	6639.99	3307.50	3307.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	160650.00	160650.00	160650.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	72430.00	222984.10	156082.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	72430.00	222984.10	156082.50
==========	613-50325	Tunnel Lighting Control System		LUMP SUM	==========	==========	==========
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	16600.00	29227.93	16630.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	16600.00	29227.93	16630.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16600.00	29227.93	16630.00
==========	613-50355	Power Transformer		Each	==========	==========	==========
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	5.00	5300.00	5401.67	3600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5.00	5300.00	5401.67	3600.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	5300.00	5401.67	3600.00
==========	613-50375	Solar Collection System		Each	==========	==========	==========
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	15000.00	41500.00	52000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	15000.00	41500.00	52000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	15000.00	41500.00	52000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-80105 Circ Breaker (30A, 2 Pole)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	28.00	300.00	1238.33	950.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	300.00	1238.33	950.00
	WEIGHTED AVERAGE FOR THE YEAR		28.00	300.00	1238.33	950.00
==========	613-80130 Service Meter Cabinet		Each			
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	6000.00	5658.25	4348.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5000.00	3842.50	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	5666.67	5295.10	4232.00
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	5000.00	4333.67	2581.00
STAR400-347	Various intersections across	04/12/18	10.00	5500.00	5984.00	6000.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	5600.00	4339.81	4109.24
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	5453.33	5366.66	5165.98
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	4250.00	5337.17	5160.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	7144.24	7144.24	7144.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6420.68	5939.52	6648.18
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	6000.00	5122.75	4266.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	9000.00	6576.67	7500.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	3.00	6000.00	4802.38	4750.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	11.00	5000.00	5923.67	4371.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	7072.80	7072.80	7072.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	6397.95	5592.80	5286.29
	WEIGHTED AVERAGE FOR THE YEAR		69.00	6130.32	5529.72	5247.41
==========	613-80274 Struct Mount Disc Switch		Each			
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	13.00	2500.00	1066.67	425.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	2500.00	1066.67	425.00
	WEIGHTED AVERAGE FOR THE YEAR		13.00	2500.00	1066.67	425.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	613-81500 Panelboard (5KVA Mini Load Center)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	12.00	3000.00	6913.33	4550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	3000.00	6913.33	4550.00
	WEIGHTED AVERAGE FOR THE YEAR		12.00	3000.00	6913.33	4550.00
==========	613-81700 Safe Switch NEMA 3R 60A 2 Pole 240V		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	4.00	500.00	1899.91	1800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	1899.91	1800.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1899.91	1800.00
==========	613-81800 Branch Circuit Panel (Special)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	5.00	2500.00	3065.00	4000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	2500.00	3065.00	4000.00
	WEIGHTED AVERAGE FOR THE YEAR		5.00	2500.00	3065.00	4000.00
==========	614-00011 Sign Panel (CL I)		Sq Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	27.75	25.00	28.45	16.90
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	523.00	20.00	15.70	15.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	6.25	20.00	25.63	24.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	17.00	30.00	16.67	17.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	8.00	25.00	21.25	21.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	102.00	25.00	26.60	28.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	98.00	22.00	13.48	11.65
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	9.00	23.00	53.66	37.44
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	32.25	30.00	17.23	17.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	15.00	27.00	30.25	34.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,115.00	20.00	21.87	18.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	2.00	25.00	73.48	27.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	17.00	17.78	18.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	4,070.67	21.00	17.58	11.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00011	Sign Panel (CL I)		Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	153.00	27.00	26.00	27.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6,378.92	20.95	18.65	13.95
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	20.00	105.00	272.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	18.00	24.00	29.10	25.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	4.50	25.00	50.63	64.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	170.00	23.02	21.29	19.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	67.00	23.00	22.67	28.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	373.00	22.00	23.30	25.20
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	18.00	40.00	22.00	22.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	221.00	26.00	41.83	23.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		873.50	23.71	26.60	24.35
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	33.00	30.00	37.55	56.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	56.25	30.00	28.48	42.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	32.00	22.00	23.53	24.60
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	105.00	20.00	87.65	147.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	7.00	20.00	54.75	84.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	25.00	32.00	17.50	16.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	537.00	25.00	16.64	18.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	19.00	19.54	17.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	128.00	25.00	24.43	15.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,023.25	24.38	23.56	33.92
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	19.00	22.00	25.00	22.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	3,732.00	12.00	17.00	15.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	145.00	20.00	27.84	22.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	290.60	25.00	26.47	26.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	82.00	23.00	16.63	3.50
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	792.00	20.00	19.03	18.90
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	558.00	17.00	18.00	18.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	267.00	25.00	28.80	19.40
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	13.00	30.00	24.18	25.96
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	135.00	19.19	30.99	30.99
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	28.00	25.00	26.04	22.07
STA086A-051		SH 86; WEST OF I-70	11/29/18	80.00	20.00	20.23	23.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00011 Sign Panel (CL I)		Sq Foot			
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	711.00	20.00	18.66	16.25
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	295.00	20.00	15.28	15.08
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	33.00	18.00	19.11	20.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	294.00	20.00	18.82	20.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,224.00	15.00	21.04	22.64
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	172.00	23.00	22.00	22.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	312.50	28.00	25.33	25.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1,948.00	15.00	16.00	14.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	17.05	17.05	17.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,269.10	16.20	19.54	17.91
	WEIGHTED AVERAGE FOR THE YEAR		20,544.77	18.40	19.60	17.75
==========	614-00012 Sign Panel (CL II)		Sq Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	237.00	23.00	35.14	20.28
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	1,149.00	25.00	19.37	20.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	40.00	35.00	20.67	21.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	348.00	27.00	23.75	23.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	36.00	35.00	34.86	29.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	518.00	24.00	16.19	15.25
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	32.00	45.00	35.75	29.00
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	84.00	35.00	29.34	26.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	286.00	23.00	27.83	22.50
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	254.00	30.00	21.03	21.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	214.00	20.00	23.90	23.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	42.00	30.00	35.00	47.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,574.00	25.00	26.56	24.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	36.00	35.00	75.15	30.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	362.00	20.00	21.41	22.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	3,612.23	24.00	20.19	15.50
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	206.00	32.00	26.00	27.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,030.23	24.80	22.58	19.46
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	36.00	25.00	20.06	1.18
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	179.00	25.99	23.26	22.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	387.00	27.00	26.33	34.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	48.00	27.00	26.12	28.49
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	289.00	50.00	50.00	50.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00012 Sign Panel (CL II)		Sq Foot			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1,053.00	28.00	48.50	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,992.00	30.74	38.51	31.35
FBR060A-022	SH 60 over the South Platte	07/12/18	7.00	25.00	34.07	20.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	14.13	30.00	35.33	53.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	113.00	19.72	19.72	19.72
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	14.00	25.00	93.15	158.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	86.25	28.00	20.06	19.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,045.00	30.00	19.87	21.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	188.00	30.00	32.68	16.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2,342.00	18.00	22.31	16.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,809.38	22.24	22.27	18.52
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	16,844.00	15.00	21.63	19.25
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	109.00	20.00	23.25	19.25
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	189.00	25.00	36.20	29.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	69.00	30.00	46.94	57.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	274.00	25.00	27.48	38.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	351.00	23.00	20.98	20.84
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1,059.00	22.00	21.00	22.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	292.00	27.00	38.42	24.25
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	9.00	20.00	36.11	33.04
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	694.00	20.52	13.79	13.79
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	62.00	25.00	32.92	24.39
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1,088.00	25.00	21.53	19.20
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	356.00	22.00	17.63	18.09
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	371.00	22.00	21.20	22.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	248.00	22.00	21.85	21.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	83.00	24.00	28.29	29.44
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	72.00	25.00	25.67	26.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	116.50	32.00	34.33	33.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	9,990.00	19.25	20.30	19.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,717.00	19.99	19.99	19.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35,993.50	17.96	21.63	19.68
	WEIGHTED AVERAGE FOR THE YEAR		50,825.11	20.00	22.65	20.01
==========	614-00013 Sign Panel (CL III)		Sq Foot			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	72.00	29.00	27.25	16.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00013	Sign Panel (CL III)		Sq Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	184.00	35.00	32.25	35.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	810.00	35.00	23.00	24.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,066.00	34.59	26.04	25.36
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	72.00	26.00	39.14	40.54
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		72.00	26.00	39.14	40.54
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	948.00	30.00	39.00	35.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	2,394.00	18.00	25.25	25.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,637.00	28.00	30.88	30.45
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	84.00	31.99	21.65	21.65
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,841.00	30.00	25.64	22.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	7,412.00	35.00	25.50	24.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,074.00	34.04	34.04	34.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20,390.00	31.06	27.14	26.77
		WEIGHTED AVERAGE FOR THE YEAR		21,528.00	31.22	27.15	26.74
==========	614-00014	Lighted Street Name Sign (Inst Only)		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	2000.00	824.82	950.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	2000.00	824.82	950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	824.82	950.00
==========	614-00025	Inst Sign Panel (CL I)		Sq Foot			
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	3,496.00	9.00	8.50	7.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	60.00	6.00	12.92	11.83
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,556.00	8.95	8.54	7.08
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	10,000.00	8.50	7.83	8.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10,000.00	8.50	7.83	8.00
		WEIGHTED AVERAGE FOR THE YEAR		13,556.00	8.62	8.06	7.76

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00027 Inst Sign Panel (CL II)		Sq Foot			
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2,284.00	10.00	9.14	8.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	341.00	8.00	24.35	32.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,625.00	9.74	10.20	11.21
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	646.00	11.00	9.67	9.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		646.00	11.00	9.67	9.00
	WEIGHTED AVERAGE FOR THE YEAR		3,271.00	9.99	10.11	10.77
==========	614-00028 Inst Sign Panel (CL III)		Sq Foot			
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	39.00	15.00	12.25	10.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1,350.00	10.00	25.28	30.56
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,389.00	10.14	24.57	29.98
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	198.00	15.00	12.67	11.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		198.00	15.00	12.67	11.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5,828.00	18.00	14.50	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,828.00	18.00	14.50	15.00
	WEIGHTED AVERAGE FOR THE YEAR		7,415.00	16.45	15.53	17.70
==========	614-00029 Inst Sign Panel (CL II)		Each			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	8.00	200.00	308.43	549.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	200.00	308.43	549.00
	WEIGHTED AVERAGE FOR THE YEAR		8.00	200.00	308.43	549.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00030	Inst Sign Panel (CL III)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	1000.00	2013.63	2500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	2013.63	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	2013.63	2500.00
==========	614-00035	Sign Panel (Spec)		Sq Foot			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	366.00	30.00	21.78	22.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		366.00	30.00	21.78	22.35
		WEIGHTED AVERAGE FOR THE YEAR		366.00	30.00	21.78	22.35
==========	614-00037	Sign Panel (Spec)		Each			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	13.00	50.00	334.11	180.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		13.00	50.00	334.11	180.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	50.00	334.11	180.00
==========	614-00040	Sign Post (Spec)		Lin Foot			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	297.00	110.00	225.83	115.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		297.00	110.00	225.83	115.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	43.00	63.96	63.96	63.96
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43.00	63.96	63.96	63.96
		WEIGHTED AVERAGE FOR THE YEAR		340.00	104.18	218.38	108.54
==========	614-00041	Sign Post (Spec)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	426.39	426.39	426.39
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		14.00	426.39	426.39	426.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00041	Sign Post (Spec)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	1000.33	2730.00	3767.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1000.33	2730.00	3767.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	464.65	832.91	649.10
==========	614-00200	Steel Sign Post (U-2)		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	30.00	20.26	17.31	17.31
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	20.26	17.31	17.31
		WEIGHTED AVERAGE FOR THE YEAR		30.00	20.26	17.31	17.31
==========	614-00612	Steel Sign Post (W 6x12)		Lin Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	348.00	25.00	56.15	52.29
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		348.00	25.00	56.15	52.29
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	229.00	40.00	53.00	39.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		229.00	40.00	53.00	39.00
		WEIGHTED AVERAGE FOR THE YEAR		577.00	30.95	54.58	47.02
==========	614-00615	Steel Sign Post (W 6x15)		Lin Foot			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	60.00	80.00	90.50	43.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	42.00	25.00	69.43	68.85
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		102.00	57.35	85.04	53.64
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	206.00	50.00	50.00	45.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-00615	Steel Sign Post (W 6x15)		Lin Foot			
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	256.00	45.00	61.33	44.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	53.00	52.24	52.24	52.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		515.00	47.75	57.16	45.25
		WEIGHTED AVERAGE FOR THE YEAR		617.00	49.33	62.96	46.64
==========	614-00818	Steel Sign Post (W 8x18)		Lin Foot			
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	313.00	55.00	72.67	53.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	59.00	58.63	58.63	58.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		372.00	55.58	71.84	53.89
		WEIGHTED AVERAGE FOR THE YEAR		372.00	55.58	71.84	53.89
==========	614-00821	Steel Sign Post (W 8x21)		Lin Foot			
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	206.00	60.00	85.33	59.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	95.00	69.29	69.29	69.29
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		301.00	62.93	83.20	62.25
		WEIGHTED AVERAGE FOR THE YEAR		301.00	62.93	83.20	62.25
==========	614-01022	Steel Sign Post (W 10x22)		Lin Foot			
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	32.00	60.00	157.00	117.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	51.00	69.29	80.10	80.10
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	84.00	70.00	102.00	66.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	269.00	74.62	74.62	74.62
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		436.00	72.03	94.20	76.71
		WEIGHTED AVERAGE FOR THE YEAR		436.00	72.03	94.20	76.71
==========	614-01226	Steel Sign Post (W 12x26)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	41.00	79.95	79.95	79.95
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		41.00	79.95	79.95	79.95
		WEIGHTED AVERAGE FOR THE YEAR		41.00	79.95	79.95	79.95

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01401 Steel Sign Support Casting		Each			
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	450.00	100.00	158.33	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		450.00	100.00	158.33	175.00
	WEIGHTED AVERAGE FOR THE YEAR		450.00	100.00	158.33	175.00
==========	614-01502 Steel Sign Supp (2-In Rd)(Po&Sock)		Lin Foot			
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	63.00	20.50	30.83	26.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		63.00	20.50	30.83	26.74
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	26.00	25.00	38.25	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	25.00	38.25	40.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,940.00	20.00	19.39	24.91
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,940.00	20.00	19.39	24.91
	WEIGHTED AVERAGE FOR THE YEAR		2,029.00	20.08	20.23	25.16
==========	614-01503 Steel Sign Supp (2-In Rd)(Po&Sock)		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	45.00	200.00	183.46	200.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	145.00	150.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	15.00	210.00	222.60	199.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	500.00	294.47	225.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	200.00	239.99	272.29
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	200.00	315.00	240.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	500.00	283.40	368.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	1.00	185.00	325.73	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		73.00	211.44	209.13	205.14
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	14.00	211.93	223.96	220.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	211.93	223.96	220.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01503 Steel Sign Supp (2-In Rd)(Po&Sock)		Each			
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	39.00	220.00	191.82	200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	220.00	191.82	200.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	48.00	160.00	167.50	185.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	109.00	200.00	212.67	210.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	29.00	185.00	186.33	149.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		186.00	187.34	199.67	194.04
	WEIGHTED AVERAGE FOR THE YEAR		312.00	198.16	203.29	198.55
==========	614-01512 Steel Sign Supp (2-In Rd)(Post)		Lin Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	12.00	20.00	20.64	11.27
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	20.00	12.50	12.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	280.00	16.00	5.19	3.75
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	12.00	15.00	15.21	16.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,736.00	18.00	9.39	9.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	12.00	15.00	14.33	15.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	525.00	12.00	8.16	6.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,587.00	16.56	8.94	8.01
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	120.00	17.00	13.17	17.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	120.00	25.00	12.00	12.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1,050.00	6.00	6.00	6.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,290.00	8.79	6.91	7.58
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	172.00	13.00	9.85	9.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		172.00	13.00	9.85	9.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01512 Steel Sign Supp (2-In Rd)(Post)		Lin Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	64.00	12.00	26.96	21.25
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	135.30	15.00	19.04	16.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	535.00	12.00	13.50	15.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	26.00	20.00	14.12	16.52
STA086A-051	SH 86; WEST OF I-70	11/29/18	128.00	15.00	17.41	20.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	78.00	15.00	21.92	19.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	24.00	22.00	10.18	10.05
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	48.00	22.00	13.79	11.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,038.30	13.88	17.43	16.17
	WEIGHTED AVERAGE FOR THE YEAR		5,087.30	13.92	9.90	9.60
==========	614-01522 Steel Sign Supp (2-In Rd)(Sock)		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	150.00	153.52	107.04
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	100.00	500.00	415.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	26.00	135.00	59.06	23.25
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	120.00	159.22	240.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	158.00	225.00	116.22	97.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	100.00	101.32	95.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	45.00	100.00	145.86	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		233.00	188.97	118.78	91.36
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	10.00	110.00	136.67	40.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	150.00	76.00	76.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	65.00	100.00	101.67	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	108.05	104.80	89.79
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	16.00	165.00	113.26	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	165.00	113.26	110.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	6.00	120.00	162.28	140.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01522	Steel Sign Supp (2-In Rd)(Sock)		Each			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	11.00	150.00	119.80	130.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	46.00	120.00	117.50	95.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	100.00	103.00	177.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	16.00	100.00	131.97	145.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	100.00	127.29	125.63
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	4.00	100.00	114.13	150.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		87.00	118.28	125.69	116.84
		WEIGHTED AVERAGE FOR THE YEAR		423.00	156.88	117.99	96.99
==========	614-01572	Steel Sign Supp (2-1/2 Rd NP40)(Po&Silp)		Lin Foot			
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	970.00	50.00	44.13	35.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		970.00	50.00	44.13	35.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	381.00	35.00	35.84	43.02
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		381.00	35.00	35.84	43.02
		WEIGHTED AVERAGE FOR THE YEAR		1,351.00	45.77	41.79	37.62
==========	614-01573	Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	94.00	400.00	337.01	350.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	6.00	500.00	346.67	340.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	400.00	337.80	376.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	350.00	564.06	540.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		117.00	403.85	351.26	357.47
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	2.00	400.00	399.30	400.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	15.00	414.11	384.45	350.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		17.00	412.45	385.93	355.88
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	3.00	400.00	506.25	315.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01573	Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	400.00	466.67	500.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	93.00	400.00	343.08	400.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		112.00	400.00	363.33	412.01
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	913.00	280.00	295.00	305.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	90.00	400.00	401.40	399.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	460.00	762.33	582.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	5.00	450.00	417.36	325.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	388.00	400.00	349.00	290.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,412.00	323.26	330.26	310.08
		WEIGHTED AVERAGE FOR THE YEAR		1,658.00	335.05	337.22	320.78
==========	614-01575	Steel Sign Supp (2-1/2 In Rd NP40)(Po)		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	24.00	20.00	29.02	18.03
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	502.00	15.00	9.00	7.50
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	36.00	30.00	15.71	16.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,520.00	22.00	17.93	10.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	12.00	25.00	16.25	16.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	120.00	20.00	13.14	15.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	67.00	25.00	23.60	22.20
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,281.00	20.56	16.56	10.28
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	312.00	17.00	25.67	23.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	480.00	15.00	20.00	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		792.00	15.79	22.23	24.21
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	110.00	17.00	18.43	13.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		110.00	17.00	18.43	13.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	267.00	18.00	35.26	28.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01575	Steel Sign Supp (2-1/2 In Rd NP40)(Po)		Lin Foot			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	256.80	20.00	27.66	21.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	18.00	20.00	40.35	43.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	167.00	24.00	15.50	16.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	605.00	28.79	14.60	14.60
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	73.00	25.00	31.85	28.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	24.00	27.00	14.26	14.07
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	48.00	27.00	18.80	24.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,458.80	24.33	27.25	19.66
		WEIGHTED AVERAGE FOR THE YEAR		4,641.80	20.85	19.34	15.67
==========	614-01578	Steel Sign Supp (2-1/2 In Rd NP40)(Slip)		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	2.00	250.00	301.76	253.51
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	41.00	260.00	181.25	155.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	250.00	223.35	260.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	138.00	240.00	279.87	239.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	300.00	238.19	229.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	10.00	200.00	291.86	235.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	6.00	250.00	352.66	305.31
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		202.00	242.97	268.63	224.23
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	32.00	260.00	166.67	50.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	75.00	225.00	241.67	250.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		107.00	235.47	219.24	190.19
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	260.00	219.72	200.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10.00	260.00	219.72	200.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	25.00	250.00	407.94	225.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	23.00	257.00	558.43	790.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	14.00	250.00	239.50	229.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01578	Steel Sign Supp (2-1/2 In Rd NP40)(Slip)		Each			
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	452.51	354.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	59.00	106.60	220.26	220.26
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	500.00	305.50	301.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	4.00	500.00	221.24	200.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		135.00	196.67	426.48	327.64
		WEIGHTED AVERAGE FOR THE YEAR		454.00	227.81	291.33	246.42
==========	614-01582	Steel Sign Supp (2-1/2 In Rd)(Po&Slip)		Lin Foot			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	40.00	30.38	30.38	30.38
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		40.00	30.38	30.38	30.38
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	56.00	52.00	41.69	32.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		56.00	52.00	41.69	32.00
		WEIGHTED AVERAGE FOR THE YEAR		96.00	42.99	39.98	31.33
==========	614-01583	Stl Sign Supp (2-1/2 In Rd 80)(Po&Slip)		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	12.00	600.00	395.00	365.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	7.00	350.00	469.00	460.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	25.00	350.00	412.50	430.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		44.00	418.18	418.39	417.05
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	10.00	450.00	350.15	235.60
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	73.00	625.00	1007.50	445.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		83.00	603.92	905.98	419.77
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	12.00	426.39	426.39	426.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01583	Stl Sign Supp (2-1/2 In Rd 80)(Po&Slip)		Each			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	420.00	421.39	450.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	424.79	423.53	432.29
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	277.00	350.00	372.50	395.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10.00	420.00	357.18	296.54
NHPP0702-366		I-70 Avon to Vail	11/08/18	21.00	500.00	497.60	486.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	4.00	500.00	669.00	423.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	23.00	395.00	421.33	349.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	293.00	421.07	421.07	421.07
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		628.00	391.89	402.45	407.13
		WEIGHTED AVERAGE FOR THE YEAR		771.00	416.90	493.87	409.58
==========	614-01585	Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot			
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2,584.00	23.00	21.19	19.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	84.00	30.00	17.80	17.50
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	240.00	21.00	22.43	23.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	140.00	20.00	19.13	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,048.00	22.90	21.04	19.14
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	90.00	25.00	33.00	29.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	460.00	21.00	24.67	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		550.00	21.65	26.03	25.65
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	24.00	50.00	27.12	24.39
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	264.00	22.00	32.53	34.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	104.00	26.65	26.65	26.65
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		392.00	24.95	31.63	31.46
		WEIGHTED AVERAGE FOR THE YEAR		3,990.00	22.93	22.42	21.25
==========	614-01588	Steel Sign Supp (2-1/2 In Rd 80)(Slip)		Each			
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	242.00	370.00	304.75	290.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-01588	Steel Sign Supp (2-1/2 In Rd 80)(Slip)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	6.00	400.00	487.18	410.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	200.00	267.50	240.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	10.00	200.00	289.71	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		278.00	352.30	305.05	286.47
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	9.00	400.00	385.62	435.47
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	28.00	325.00	201.89	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	343.24	246.58	208.09
		WEIGHTED AVERAGE FOR THE YEAR		315.00	351.24	298.34	277.27
==========	614-03001	Conc Footing (Ty 1)		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	24.00	2000.00	1065.60	1131.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	2000.00	1065.60	1131.19
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	14.00	1400.00	1085.67	957.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	1400.00	1085.67	957.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	1778.95	1074.96	1067.01
==========	614-03002	Conc Footing (Ty 2)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	1600.00	1401.00	1144.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3.00	4000.00	1120.70	1141.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	2628.57	1324.55	1142.88
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	13.00	1200.00	1750.00	1500.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	14.00	1500.00	1280.67	1092.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	1940.11	1940.11	1940.11
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	1430.98	1486.78	1372.53
		WEIGHTED AVERAGE FOR THE YEAR		38.00	1651.59	1448.82	1330.23

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-03003 Conc Footing (Ty 3)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	3500.00	5658.33	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	3500.00	5658.33	3500.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	16.00	1700.00	1736.67	1260.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2025.39	2025.39	2025.39
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	1765.08	1758.88	1413.08
	WEIGHTED AVERAGE FOR THE YEAR		30.00	2343.39	3185.51	2108.72
==========	614-03004 Conc Footing (Ty 4)		Each			
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	10.00	1800.00	1946.67	1490.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	2131.98	2131.98	2131.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1924.49	1977.55	1730.74
	WEIGHTED AVERAGE FOR THE YEAR		16.00	1924.49	1977.55	1730.74
==========	614-03005 Conc Footing (Ty 5)		Each			
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	1750.00	2250.00	2500.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2505.08	2056.71	2056.71
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	4.00	2000.00	2713.33	1640.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	2345.18	2345.18	2345.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	2251.38	2446.95	2216.51
	WEIGHTED AVERAGE FOR THE YEAR		24.00	2251.38	2446.95	2216.51
==========	614-03006 Conc Footing (Ty 6)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	5000.00	6393.33	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	6393.33	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	6393.33	5000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-03007 Conc Footing (Ty 7)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	2718.28	2718.28	2718.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2718.28	2718.28	2718.28
	WEIGHTED AVERAGE FOR THE YEAR		2.00	2718.28	2718.28	2718.28
==========	614-07105 Mod Sign Legend		Each			
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1.00	830.00	968.71	1084.84
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	830.00	968.71	1084.84
	WEIGHTED AVERAGE FOR THE YEAR		1.00	830.00	968.71	1084.84
==========	614-10015 Overpass Mtd Sign Bracket		Each			
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	7.00	1000.00	2250.00	1800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1000.00	2250.00	1800.00
	WEIGHTED AVERAGE FOR THE YEAR		7.00	1000.00	2250.00	1800.00
==========	614-10050 Mod Overhead Sign Str		Each			
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	5000.00	5845.50	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5000.00	5845.50	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	5845.50	5000.00
==========	614-10110 LED Warning Sign System (_Signs)		Each			
ER0342-058 STA0342-060	PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	2.00	5000.00	7321.60	6972.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	7321.60	6972.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	4972.00	20021.00	17563.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10110	LED Warning Sign System (_Signs)		Each			
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	35000.00	1760.00	520.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	14981.33	15455.75	11882.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	10988.80	10936.78	9918.00
==========	614-10113	Dyn Mesg Sign (Color LED)(O/H)(Furnish)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	124359.25	124359.25	124359.25
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	124359.25	124359.25	124359.25
		WEIGHTED AVERAGE FOR THE YEAR		2.00	124359.25	124359.25	124359.25
==========	614-10115	Dyn Mesg Sign (Color LED)(O/H)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	12000.00	145343.40	140000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	12000.00	145343.40	140000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	145343.40	140000.00
==========	614-10120	Var Mesg Sign		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	7500.00	50245.56	45000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	7500.00	50245.56	45000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7500.00	50245.56	45000.00
==========	614-10123	Inst Var Mesg Sign		Each			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	20000.00	16817.17	15000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	28763.64	28763.64	28763.64
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	24381.82	18523.81	21881.82
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	20000.00	14976.68	14500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10123	Inst Var Mesg Sign		Each	==========	==========	==========
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	28460.25	28460.25	28460.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	24230.13	17673.39	21480.13
		WEIGHTED AVERAGE FOR THE YEAR		4.00	24305.97	18169.47	21680.97
==========	614-10124	Furn Var Mesg Sign		Each	==========	==========	==========
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	94931.67	94931.67	94931.67
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	94931.67	94931.67	94931.67
		WEIGHTED AVERAGE FOR THE YEAR		3.00	94931.67	94931.67	94931.67
==========	614-10125	Var Mesg Sign (Grnd Mtd)		Each	==========	==========	==========
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	18.00	38000.00	43083.33	39550.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		18.00	38000.00	43083.33	39550.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	38000.00	43083.33	39550.00
==========	614-10127	Var Speed Limit Sign		Each	==========	==========	==========
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	33000.00	33009.00	29000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	33000.00	33009.00	29000.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	33000.00	33009.00	29000.00
==========	614-10134	Var Mesg Sign (LED)(O/H)(Install)		Each	==========	==========	==========
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	15000.00	14601.68	13000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	15000.00	14601.68	13000.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	15000.00	14601.68	13000.00
==========	614-10139	Radar Speed Disp Sgn (LED)		Each	==========	==========	==========
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	10000.00	17852.00	15704.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	17852.00	15704.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	17852.00	15704.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-10147 VMS LED (Overhead)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	120608.25	120608.25	120608.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	120608.25	120608.25	120608.25
	WEIGHTED AVERAGE FOR THE YEAR		2.00	120608.25	120608.25	120608.25
==========	614-10160 Sig Head B-Plates		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	31.00	100.00	290.00	290.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	100.00	290.00	290.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	263.20	448.00	539.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	56.00	130.00	187.88	228.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58.00	134.59	194.67	239.04
	WEIGHTED AVERAGE FOR THE YEAR		89.00	122.54	205.99	256.79
==========	614-10245 LUS LED (Single Faced)		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	12.00	4000.00	26795.79	24000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	4000.00	26795.79	24000.00
	WEIGHTED AVERAGE FOR THE YEAR		12.00	4000.00	26795.79	24000.00
==========	614-30110 Btrfly Str		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	40036.46	40036.46	40036.46
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	40036.46	40036.46	40036.46
	WEIGHTED AVERAGE FOR THE YEAR		1.00	40036.46	40036.46	40036.46
==========	614-31600 Monotube Overhead Sign Cant (16 In Dia)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	34747.28	34747.28	34747.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	34747.28	34747.28	34747.28
	WEIGHTED AVERAGE FOR THE YEAR		2.00	34747.28	34747.28	34747.28

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-31800	Monotube Overhead Sign Cant (18 In Dia)	Each				
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	35000.00	40000.00	41000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	35000.00	40000.00	41000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	45000.00	34812.75	37000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	45000.00	34812.75	37000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	40000.00	36541.83	39000.00
==========	614-32000	Monotube Overhead Sign Cant (20 In Dia)	Each				
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	42459.53	42459.53	42459.53
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	42459.53	42459.53	42459.53
		WEIGHTED AVERAGE FOR THE YEAR		2.00	42459.53	42459.53	42459.53
==========	614-32400	Monotube Overhead Sign Cant (24 In Dia)	Each				
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	45000.00	53082.00	50000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	45000.00	47000.00	48000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	45000.00	50041.00	48666.67
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	50323.63	50323.63	50323.63
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	50000.00	43593.75	41500.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	50161.82	44939.73	45911.82
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	43959.75	43959.75	43959.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	43959.75	43959.75	43959.75
		WEIGHTED AVERAGE FOR THE YEAR		9.00	45684.74	47109.74	45962.51

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-32900 Inst Monotube Overhead Sign Cant		Each			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	3.00	8000.00	10098.06	6196.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	8000.00	10098.06	6196.12
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	12000.00	11380.50	9760.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12000.00	11380.50	9760.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	5.00	10000.00	13782.71	19000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	10000.00	13782.71	19000.00
	WEIGHTED AVERAGE FOR THE YEAR		9.00	9555.56	12641.42	13705.37
==========	614-42000 Monotube Overhead Sign Brdg (20 In Dia)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	87046.90	87046.90	87046.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	87046.90	87046.90	87046.90
	WEIGHTED AVERAGE FOR THE YEAR		1.00	87046.90	87046.90	87046.90
==========	614-42400 Monotube Overhead Sign Brdg (24 In Dia)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	104651.55	104651.55	104651.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	104651.55	104651.55	104651.55
	WEIGHTED AVERAGE FOR THE YEAR		3.00	104651.55	104651.55	104651.55
==========	614-42500 Monotube Overhead Sign Brdg (Inst Only)		Each			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	2.00	10000.00	15816.05	16632.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	15816.05	16632.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-42500	Monotube Overhead Sign Brdg (Inst Only)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	9.00	20000.00	19494.71	20000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		9.00	20000.00	19494.71	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	18181.82	19126.85	19387.65
==========	614-70000	Prog Traf Sig Face		Each			
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	1000.00	5047.47	5399.89
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	1000.00	5047.47	5399.89
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1000.00	5047.47	5399.89
==========	614-70024	1310nm SFP Optic Module		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	400.00	552.50	575.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	400.00	552.50	575.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	375.00	477.80	471.19
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	18.00	400.00	328.33	260.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		24.00	393.75	374.32	312.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	361.66	361.66	361.66
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	361.66	361.66	361.66
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	73.00	400.00	259.50	198.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	70.00	650.00	531.67	970.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70024	1310nm SFP Optic Module		Each			
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	28.00	500.00	1103.56	500.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	40.00	575.00	433.67	281.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	358.05	358.05	358.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		215.00	526.20	493.90	507.10
		WEIGHTED AVERAGE FOR THE YEAR		246.00	509.22	482.71	487.47
==========	614-70026	CWDM Multiplexor Demultiplexor Module		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	5000.00	9631.00	9150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5000.00	9631.00	9150.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	9436.21	9436.21	9436.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	9436.21	9436.21	9436.21
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	12.00	10000.00	9810.67	9700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	10000.00	9810.67	9700.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	9319.16	9754.67	9580.27
==========	614-70028	CWDM SFP Optic Module		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	36.00	800.00	996.67	925.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	800.00	996.67	925.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	34.00	1020.31	1020.31	1020.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	1020.31	1020.31	1020.31
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	12.00	2000.00	836.00	329.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70028	CWDM SFP Optic Module		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	140.00	950.00	908.67	693.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	6.00	1650.00	1251.33	869.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12.00	1010.10	1010.10	1010.10
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		170.00	1053.07	916.49	695.90
		WEIGHTED AVERAGE FOR THE YEAR		240.00	1010.47	935.54	776.22
==========	614-70030	Optical Attenuator		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	90.00	170.00	175.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	90.00	170.00	175.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	130.07	125.46	123.83
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	54.00	110.00	99.00	69.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		60.00	112.01	102.41	74.48
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	22.00	98.64	98.64	98.64
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		22.00	98.64	98.64	98.64
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	85.00	100.00	85.50	40.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	198.00	75.00	73.33	48.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	28.00	100.00	89.70	100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	46.00	200.00	117.33	87.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	97.65	97.65	97.65
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		373.00	98.96	83.69	57.02
		WEIGHTED AVERAGE FOR THE YEAR		459.00	100.57	86.87	62.33
==========	614-70032	Optical Filter		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	64.00	500.00	973.33	880.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		64.00	500.00	973.33	880.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70032 Optical Filter		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	64.00	1281.21	1281.21	1281.21
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	1281.21	1281.21	1281.21
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	224.00	550.00	557.67	433.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	1268.40	1268.40	1268.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		244.00	608.89	578.21	501.48
	WEIGHTED AVERAGE FOR THE YEAR		372.00	705.82	705.69	700.75
==========	614-70112 Traf Sig Face (12)		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	660.00	527.50	550.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	660.00	527.50	550.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	660.00	527.50	550.00
==========	614-70150 Ped Sig Face (16) (Countdown)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	20.00	625.00	565.00	560.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	12.00	900.00	448.00	465.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	728.13	531.57	524.38
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	750.00	538.67	456.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	4.00	715.51	596.85	650.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	26.00	560.00	526.38	520.50
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	24.00	625.00	850.00	850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	605.75	586.71	668.66
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	14.00	600.00	702.50	613.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	600.00	702.50	613.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70150 Ped Sig Face (16) (Countdown)		Each			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	8.00	635.00	670.15	635.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	32.00	500.00	626.93	684.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	527.00	637.22	674.98
	WEIGHTED AVERAGE FOR THE YEAR		142.00	610.58	602.91	632.44
==========	614-70200 Access Ped Sig		Each			
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	16.00	1300.00	1313.02	1282.08
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	1300.00	1313.02	1282.08
	WEIGHTED AVERAGE FOR THE YEAR		16.00	1300.00	1313.02	1282.08
==========	614-70225 Traf Sig Face (12-12)		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	800.00	658.33	650.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	34.00	650.00	545.33	501.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	684.09	571.02	534.86
	WEIGHTED AVERAGE FOR THE YEAR		44.00	684.09	571.02	534.86
==========	614-70336 Traf Sig Face (12-12-12)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	51.00	1200.00	678.33	715.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	39.00	850.00	635.00	660.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	1048.33	663.70	691.17
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	12.00	925.00	719.67	574.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	7.00	725.00	816.25	940.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	10.00	846.05	780.93	860.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	40.00	900.00	713.96	695.83

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70336 Traf Sig Face (12-12-12)		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	36.00	1116.67	1333.33	1333.33
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	960.34	805.79	932.39
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	12.00	775.00	888.50	860.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	47.00	800.00	948.00	878.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	23.00	675.00	739.50	690.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		82.00	761.28	857.05	822.63
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	1000.00	775.00	820.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	8.00	800.00	878.45	825.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	28.00	900.00	869.00	900.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	1000.00	946.78	1016.10
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	82.00	375.00	766.30	863.94
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	46.00	800.00	806.00	633.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	611.68	798.50	804.89
	WEIGHTED AVERAGE FOR THE YEAR		444.00	810.27	788.79	815.27
==========	614-70448 Traf Sig Face (12-12-12-12)		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	1300.00	1308.75	1700.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	12.00	1175.00	869.00	805.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1206.25	1004.31	1028.75
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	9.00	1200.11	1017.96	1100.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	17.00	1200.00	1052.39	1024.57
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	25.00	1400.00	1600.00	1600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		51.00	1298.06	1132.88	1319.95
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	4.00	1200.00	1162.50	1085.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-70448	Traf Sig Face (12-12-12-12)		Each			
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	11.00	1100.00	984.25	950.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		15.00	1126.67	1047.16	986.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	14.00	1400.00	989.25	882.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	1000.00	1452.65	1185.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	19.00	750.00	1068.93	1252.72
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		41.00	1020.73	1132.23	1112.92
		WEIGHTED AVERAGE FOR THE YEAR		123.00	1172.77	1104.11	1172.34
==========	614-70560	Traf Sig Face (12-12-12-12-12)		Each			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	1350.00	1136.25	1215.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	1350.00	1136.25	1215.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	8.00	1200.00	1321.50	1398.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8.00	1200.00	1321.50	1398.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	1230.00	1259.75	1361.40
==========	614-72740	Blank Out Sign(LED)(Sing Fac)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	17000.00	7468.75	4880.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	19000.00	5193.81	5447.53
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	15000.00	22630.43	19260.86
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	17000.00	8315.74	8617.10
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	12000.00	5500.00	5500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	12000.00	5500.00	5500.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	14857.14	7893.38	7281.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72741	Blank Out Sign (LED)(SPD RDR)		Each			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	24000.00	10166.67	9500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	24000.00	10166.67	9500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	24000.00	10166.67	9500.00
==========	614-72745	Blank Out Sign Mntig Support & Wiring		Each			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	330.00	710.93	1159.05
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	330.00	710.93	1159.05
		WEIGHTED AVERAGE FOR THE YEAR		2.00	330.00	710.93	1159.05
==========	614-72804	Overheight Veh Warn Siren		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	2.00	6000.00	1754.25	1587.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	6000.00	1754.25	1587.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6000.00	1754.25	1587.00
==========	614-72806	Overheight Veh Det (LIDAR)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	17500.00	14857.00	14533.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	17500.00	14857.00	14533.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	17500.00	14857.00	14533.00
==========	614-72830	Communications Cabinet		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	14823.03	14823.03	14823.03
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	14823.03	14823.03	14823.03
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	3.00	11000.00	13255.33	12450.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72830	Communications Cabinet		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	17000.00	25695.39	22000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	16.00	25000.00	14382.67	14023.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	13878.90	13878.90	13878.90
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		24.00	21063.15	14891.74	14134.73
		WEIGHTED AVERAGE FOR THE YEAR		26.00	20583.14	14889.69	14187.68
==========	614-72831	Comm Cabinet (Type 1)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	9000.00	12575.00	9975.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		11.00	9000.00	12575.00	9975.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	11000.00	11583.00	11000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8.00	11000.00	11583.00	11000.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	9842.11	12157.32	10406.58
==========	614-72832	Comm Cabinet (Type 2)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	10000.00	9550.25	9915.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	10000.00	9550.25	9915.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	10000.00	15708.33	12975.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	10000.00	15708.33	12975.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	15765.91	15765.91	15765.91
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	15765.91	15765.91	15765.91
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	11000.00	12741.67	12250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72832	Comm Cabinet (Type 2)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	15608.25	15608.25	15608.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	12382.48	13099.99	13257.48
		WEIGHTED AVERAGE FOR THE YEAR		22.00	11607.12	13024.76	12800.75
==========	614-72836	Conflict Monitor		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	882.50	920.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	882.50	920.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1020.00	1221.11	1194.42
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1020.00	1221.11	1194.42
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	35.00	1000.00	801.00	689.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	1000.00	801.00	689.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	1001.50	835.41	738.46
==========	614-72845	Overheight Veh Det Sys Controller		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	12500.00	7206.50	6551.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	12500.00	7206.50	6551.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	12500.00	7206.50	6551.00
==========	614-72854	Traf Ctrl Cabinet		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	25000.00	19000.00	19000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	25000.00	19000.00	19000.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	24591.50	23000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	17000.00	24591.50	23000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	23000.00	22727.67	20000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72855 Traf Sig Ctrl Cabinet		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	25000.00	36000.00	35000.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	12500.00	16336.67	15600.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	14592.50	15200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	9875.00	19931.11	20250.00
STAR400-347	Various intersections across	04/12/18	25.00	14000.00	20923.33	18000.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	25000.00	17838.75	16785.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	23100.00	17361.11	18000.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	14000.00	15620.29	15341.16
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	14670.00	19919.74	17693.62
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	27500.00	27497.50	26725.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	27500.00	27497.50	26725.00
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	13000.00	15166.75	14082.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	18500.00	32083.84	28000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	12500.00	24941.50	29031.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	13166.67	18001.83	17592.19
	WEIGHTED AVERAGE FOR THE YEAR		58.00	14458.62	19323.53	18300.34
==========	614-72860 Ped Push Button		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	5.00	900.00	1580.00	1800.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	475.00	1275.00	1390.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	900.00	278.00	290.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	636.21	1206.81	1233.10
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	4.00	692.13	1380.56	1400.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72860	Ped Push Button		Each	==========	==========	==========
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20.00	435.00	302.72	295.87
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		24.00	477.86	551.45	479.89
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	9.00	400.00	353.00	310.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		9.00	400.00	353.00	310.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	5.00	650.00	286.18	245.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	19.00	500.00	1146.73	1201.91
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	10.00	600.00	902.88	825.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	30.00	275.00	1237.22	1610.64
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		64.00	421.88	1068.54	1259.85
		WEIGHTED AVERAGE FOR THE YEAR		126.00	480.31	951.77	1037.28
==========	614-72861	Ped Push Button (Inst Only)		Each	==========	==========	==========
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	4.00	125.00	517.55	443.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	125.00	517.55	443.75
		WEIGHTED AVERAGE FOR THE YEAR		4.00	125.00	517.55	443.75
==========	614-72862	Ped Push Button (Spec)		Each	==========	==========	==========
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	6.00	1000.00	1798.27	1650.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	1000.00	1798.27	1650.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1000.00	1798.27	1650.00
==========	614-72863	Ped Push Button Post Assem		Each	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	14.00	1500.00	3125.00	3000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72863	Ped Push Button Post Assem		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	6.00	1000.00	1646.25	1800.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	1500.00	1486.00	1550.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		26.00	1384.62	2263.16	2388.46
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	12.00	1600.00	1749.74	1703.96
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	26.00	4000.00	2700.00	2700.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	1750.00	2581.02	2062.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		39.00	3203.85	2102.99	2377.18
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	5.00	1500.00	1956.00	1422.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	1850.00	3119.50	1920.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	39.00	2250.00	2380.45	2076.80
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		50.00	2127.00	2451.46	1992.50
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	1700.00	1110.16	905.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	23.00	2000.00	1305.88	1393.52
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	4.00	2000.00	1930.60	1698.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	1970.00	1381.14	1385.27
		WEIGHTED AVERAGE FOR THE YEAR		145.00	2251.03	2069.77	2041.33
==========	614-72866	Fire Preempt Unit + Timer		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	6000.00	5000.00	5000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	6000.00	5000.00	5000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	5000.00	5321.00	3857.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	5000.00	5321.00	3857.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72866	Fire Preempt Unit + Timer		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	8.00	4000.00	5400.62	5825.46
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8.00	4000.00	5400.62	5825.46
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4875.00	5335.80	5269.86
==========	614-72871	Loop Detect Wire (Prefab) Spec		Lin Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	766.00	12.00	14.74	14.47
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		766.00	12.00	14.74	14.47
		WEIGHTED AVERAGE FOR THE YEAR		766.00	12.00	14.74	14.47
==========	614-72873	Loop Detec Wire Prefab (Install Only)		Lin Foot			
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	148.00	10.00	26.50	22.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		148.00	10.00	26.50	22.00
		WEIGHTED AVERAGE FOR THE YEAR		148.00	10.00	26.50	22.00
==========	614-72875	Loop Detect Wire		Lin Foot			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	400.00	5.00	11.31	15.25
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	728.00	4.00	3.88	4.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,128.00	4.35	7.77	7.99
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20,816.00	4.00	4.19	4.11
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		20,816.00	4.00	4.19	4.11
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4,680.00	4.00	4.38	4.20
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,680.00	4.00	4.38	4.20

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72875 Loop Detect Wire		Lin Foot	==========	==========	==========
NHPP0702-366	I-70 Avon to Vail	11/08/18	1,000.00	8.00	11.58	16.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,548.00	5.00	6.21	6.68
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	18,130.00	4.00	5.42	4.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	800.00	8.40	8.40	8.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22,478.00	4.45	5.92	5.40
	WEIGHTED AVERAGE FOR THE YEAR		49,102.00	4.21	5.00	4.80
==========	614-72878 Detect Amp (Loop) (4)		Each	==========	==========	==========
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	23.00	1200.00	816.00	513.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	1200.00	816.00	513.00
	WEIGHTED AVERAGE FOR THE YEAR		23.00	1200.00	816.00	513.00
==========	614-72880 Detect Amp (Loop)		Each	==========	==========	==========
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4820.00	3640.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	4820.00	3640.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	4820.00	3640.00
==========	614-72882 Detect (Micro)		Each	==========	==========	==========
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	15.00	1500.00	2000.97	1988.87
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	1500.00	2000.97	1988.87
	WEIGHTED AVERAGE FOR THE YEAR		15.00	1500.00	2000.97	1988.87
==========	614-72884 Detect (Micro Wave)		Each	==========	==========	==========
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	66.00	8500.00	9087.75	8391.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72884	Detect (Micro Wave)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	7500.00	10477.00	10081.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		67.00	8485.07	9103.36	8416.22
		WEIGHTED AVERAGE FOR THE YEAR		67.00	8485.07	9103.36	8416.22
==========	614-72885	Detect (Spec)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	13000.00	11115.00	11500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6.00	13000.00	11115.00	11500.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	18.00	10000.00	8666.67	8666.67
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		18.00	10000.00	8666.67	8666.67
		WEIGHTED AVERAGE FOR THE YEAR		24.00	10750.00	9646.00	9375.00
==========	614-72886	Intersection Detect Sys (Camera)		Each			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	10000.00	10363.75	6920.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	6000.00	6829.63	5600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	7714.29	8007.67	6165.71
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	6850.00	7368.00	7900.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8.00	6850.00	7368.00	7900.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	5000.00	8730.50	9000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	5000.00	8730.50	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	5965.71	8260.08	8181.71
==========	614-72887	Detect (Microwave Veh)		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	4.00	9000.00	7593.67	7621.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72887	Detect (Microwave Veh)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	8500.00	10025.00	9625.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	8600.00	9538.73	9224.20
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	9000.00	6538.50	7060.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	9000.00	6538.50	7060.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	10000.00	9113.55	9100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	8000.00	10949.00	10552.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	12831.00	12831.00	12831.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	9816.45	10728.15	11099.81
		WEIGHTED AVERAGE FOR THE YEAR		55.00	9314.73	9686.23	10123.96
==========	614-72889	Detect (Micro) (Non-Invasive)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1300.00	780.00	810.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1300.00	780.00	810.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	18.00	770.00	1244.08	1216.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	770.00	1244.08	1216.33
		WEIGHTED AVERAGE FOR THE YEAR		20.00	823.00	1219.66	1175.70
==========	614-72895	Vehicle Detect Sys (Single Camera)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	16.00	7500.00	9612.50	9000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	7500.00	9612.50	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	7500.00	9612.50	9000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-72896 Inst Intersect Detect Sys (Camera)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	5500.00	605.00	875.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5500.00	605.00	875.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5500.00	605.00	875.00
==========	614-73005 Piezo (Elec)(CL II)		Each			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	4.00	3000.00	3525.00	2600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3000.00	3525.00	2600.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	4.00	4000.00	3486.19	2780.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	10431.75	10431.75	10431.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	6143.92	4257.92	5330.58
	WEIGHTED AVERAGE FOR THE YEAR		10.00	4886.35	3913.02	4238.35
==========	614-75855 Inst Traf Sig Ctrler Cab		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	3400.00	2270.00	1350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3400.00	2270.00	1350.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	3400.00	2270.00	1350.00
==========	614-79886 Furn Int Detect Sys (Camera)		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	5500.00	5859.25	8800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	5500.00	5859.25	8800.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	5500.00	5859.25	8800.00
==========	614-80000 Flash Beacon		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	3250.00	2906.67	2050.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-80000	Flash Beacon		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	8.00	500.00	2796.00	1092.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		11.00	1250.00	2835.84	1353.27
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	2500.00	7100.00	8000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2370.00	3018.71	2914.82
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	2413.33	4131.79	4609.88
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	2500.00	2837.67	2650.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	5500.00	2416.67	2000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	34.00	3000.00	1801.00	2178.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43.00	3383.72	1976.16	2170.98
		WEIGHTED AVERAGE FOR THE YEAR		60.00	2895.50	2359.02	2264.95
==========	614-80003	Rect Rapid Flash Beacon		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	7643.58	7586.25	7586.25
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	6.00	12000.00	2816.19	2400.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		19.00	9019.29	4258.30	5948.49
		WEIGHTED AVERAGE FOR THE YEAR		19.00	9019.29	4258.30	5948.49
==========	614-80004	Flash Beacon (Spec)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	2000.00	603.00	537.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	12500.00	9711.25	10000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	7250.00	6675.17	5268.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	7250.00	6675.17	5268.50
==========	614-80020	Travel Time Indicator (Install)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	1500.00	3029.38	2900.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	3029.38	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	3029.38	2900.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-80385 Rumble Strip		Lin Foot			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	68.00	60.00	46.98	30.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	83,129.00	0.20	0.14	0.35
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20,654.00	0.50	0.15	0.28
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,910.00	4.00	2.84	1.74
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5,475.00	4.00	1.46	2.82
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	17,487.00	0.30	0.37	0.30
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	44,105.00	0.25	0.19	0.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		172,828.00	0.44	0.32	0.41
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	30,486.00	0.50	0.14	0.22
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,486.00	0.50	0.14	0.22
FBR060A-022	SH 60 over the South Platte	07/12/18	3,984.00	0.50	2.13	2.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	124,010.00	0.14	0.14	0.14
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,795.00	3.00	2.98	1.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		130,789.00	0.21	1.01	0.22
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	72.00	0.41	293.33	258.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	49,421.00	0.25	0.18	0.15
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	85,459.00	0.50	0.10	0.10
NHPP0702-366	I-70 Avon to Vail	11/08/18	105,864.00	0.20	0.21	0.47
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	79,369.00	0.40	0.10	0.09
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	2,415.00	1.00	4.00	1.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	105,173.00	0.14	0.14	0.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		427,773.00	0.29	0.23	0.25
	WEIGHTED AVERAGE FOR THE YEAR		761,876.00	0.32	0.32	0.28
==========	614-80386 Rumble Strip (Spec)		Lin Foot			
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	46.00	150.00	42.40	40.20

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-80386	Rumble Strip (Spec)		Lin Foot			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	35,255.00	2.00	0.70	0.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		35,301.00	2.19	0.74	0.65
		WEIGHTED AVERAGE FOR THE YEAR		35,301.00	2.19	0.74	0.65
==========	614-80387	Rumble Strip (Grind)		Lin Foot			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	100.00	25.00	38.67	45.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		100.00	25.00	38.67	45.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	25.00	38.67	45.00
==========	614-80391	Rumble Strip (Grind)(Asphalt)		Lin Foot			
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	72,600.00	0.75	0.41	0.40
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		72,600.00	0.75	0.41	0.40
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10,694.00	0.25	1.13	0.65
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10,694.00	0.25	1.13	0.65
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	474.00	0.50	13.05	8.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	65,247.00	0.15	0.21	0.19
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		65,721.00	0.15	0.40	0.25
		WEIGHTED AVERAGE FOR THE YEAR		149,015.00	0.45	0.44	0.35
==========	614-80392	Rumble Strip (Grind)(Conc)		Lin Foot			
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	512,160.00	0.39	0.69	0.58
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		512,160.00	0.39	0.69	0.58

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-80392	Rumble Strip (Grind)(Conc)		Lin Foot			
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	2,348.00	1.00	2.50	0.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,348.00	1.00	2.50	0.95
		WEIGHTED AVERAGE FOR THE YEAR		514,508.00	0.39	0.70	0.58
==========	614-81000	Sig-Light Pole Steel		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	13000.00	12701.85	12000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	13000.00	12701.85	12000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	13965.00	13965.00	13965.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	13965.00	13965.00	13965.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	13482.50	12882.30	12982.50
==========	614-81011	Inst Sig-Light Pole Steel (1)		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	4750.00	3650.00	3650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	4750.00	3650.00	3650.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	4750.00	3650.00	3650.00
==========	614-81020	Sig-Light Pole Steel (2)		Each			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	28500.00	36299.67	34000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28500.00	36299.67	34000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28500.00	36299.67	34000.00
==========	614-81125	Sig-Light Pole Steel (1-25 Ft)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	12250.00	14062.67	15200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	12250.00	14062.67	15200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81125	Sig-Light Pole Steel (1-25 Ft)		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	9500.00	12233.92	12292.69
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	9500.00	12233.92	12292.69
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10875.00	13017.67	13746.35
==========	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	24000.00	16954.33	19333.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	24000.00	16954.33	19333.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	14000.00	13863.25	12000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	14000.00	13863.25	12000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	12000.00	12556.29	12453.14
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	12000.00	12556.29	12453.14
		WEIGHTED AVERAGE FOR THE YEAR		7.00	14000.00	13238.58	13371.24
==========	614-81135	Sig-Light Pole Steel (1-35 Ft)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	13500.00	14447.67	14800.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	13500.00	14447.67	14800.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	13000.00	15372.50	17600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	13000.00	15372.50	17600.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81135 Sig-Light Pole Steel (1-35 Ft)		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	14000.00	15020.33	15200.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	14000.00	14029.84	14193.37
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	2.00	13000.00	15513.00	14639.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	13714.29	14504.66	14464.50
	WEIGHTED AVERAGE FOR THE YEAR		9.00	13611.11	14607.80	14850.16
==========	614-81140 Sig-Light Pole Steel (1-40 Ft)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	14700.00	16749.00	16050.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	14700.00	16749.00	16050.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	15000.00	16377.88	16214.51
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	16377.88	16214.51
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	19118.36	18150.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	15000.00	14401.43	14538.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	15000.00	15116.11	14990.33
	WEIGHTED AVERAGE FOR THE YEAR		12.00	14975.00	15533.61	15384.68
==========	614-81145 Sig-Light Pole Steel (1-45 Ft)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	8.00	11000.00	16161.00	16500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	11000.00	16161.00	16500.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	14775.00	21505.56	20000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	16660.00	17319.57	17138.26
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	16188.75	18714.90	17853.70
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	22000.00	17248.00	16200.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	15500.00	16030.00	15025.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	14500.00	16070.00	15000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	16875.00	16563.43	15312.50
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	16500.00	19494.23	18500.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	16000.00	16353.00	16000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	15000.00	17011.68	17858.97
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	3.00	17000.00	16998.67	16046.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		13.00	15961.54	17675.06	17302.53
		WEIGHTED AVERAGE FOR THE YEAR		29.00	14750.17	17362.01	16882.68
==========	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	15500.00	15842.50	16500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	15500.00	15842.50	16500.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	14900.00	22966.67	21000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	15240.00	15986.71	15657.84
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	15070.00	20174.68	18328.92
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	17500.00	16765.00	15900.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	15000.00	16407.25	15500.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	16875.00	16621.90	15800.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81150 Sig-Light Pole Steel (1-50 Ft)		Each			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	16500.00	17863.10	18899.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16500.00	17863.10	18899.40
	WEIGHTED AVERAGE FOR THE YEAR		10.00	16064.00	17815.77	16825.72
==========	614-81155 Sig-Light Pole Steel (1-55 Ft)		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	15000.00	16617.33	16100.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	15000.00	16033.50	16700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	15000.00	16511.18	16250.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	19260.00	17074.66	16730.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	19260.00	17074.66	16730.63
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	19500.00	17103.00	16181.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	3.00	16000.00	17115.25	16000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	17400.00	17112.19	16072.40
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	16000.00	16948.33	17000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	17000.00	19791.09	21307.34
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	3.00	18000.00	19402.00	18431.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	17166.67	18709.07	18433.39
	WEIGHTED AVERAGE FOR THE YEAR		18.00	17098.89	17513.56	17008.57
==========	614-81160 Sig-Light Pole Steel (1-60 Ft)		Each			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	21500.00	24987.50	23995.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	21500.00	24987.50	23995.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	21500.00	24987.50	23995.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-81165	Sig-Light Pole Steel (1-65 Ft)		Each			
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	23500.00	28628.00	24316.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	23000.00	23751.25	21500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	23166.67	24726.60	22438.67
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	25000.00	25521.33	25000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	25521.33	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	23625.00	24910.00	23079.00
==========	614-81175	Sig-Light Pole Steel (1-75 Ft)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	27000.00	29605.50	30850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	27000.00	29605.50	30850.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	28000.00	33673.83	31500.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	25500.00	28991.50	28481.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	26750.00	32503.25	29990.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	26900.00	31261.36	30506.20
==========	614-81255	Sig-Light Pole Steel (2-55 Ft)		Each			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	32000.00	35662.50	29210.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	32000.00	43016.67	43000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	32000.00	40075.00	36105.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	32000.00	40075.00	36105.00
==========	614-82020	Sig Pole Steel (2)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	25000.00	17481.00	22975.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	17481.00	22975.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-82020 Sig Pole Steel (2)		Each			
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	40000.00	39837.67	42628.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	40000.00	39837.67	42628.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	32500.00	28659.33	32801.50
==========	614-84000 Traf Sig Ped Pole Steel		Each			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	12.00	2750.00	2613.33	1900.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	2250.00	1252.50	1300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	2650.00	2418.93	1780.00
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2500.00	2839.00	2757.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	2.00	3027.75	3305.56	3600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	2851.83	3212.24	3319.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	2200.00	2818.17	2700.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	2000.00	2826.00	2260.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2100.00	2820.13	2480.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	3.00	2000.00	2628.64	2300.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2000.00	3733.78	3882.10
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	6.00	1500.00	2604.76	2200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	1727.27	2781.94	2533.11
	WEIGHTED AVERAGE FOR THE YEAR		31.00	2306.63	2710.02	2241.33
==========	614-84100 Traf Sig Ped Pole Alum		Each			
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	2.00	1510.00	1570.43	1506.72
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1510.00	1570.43	1506.72

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-84100 Traf Sig Ped Pole Alum		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	3171.32	3171.32	3171.32
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3171.32	3171.32	3171.32
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	9.00	2000.00	2068.33	1500.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	34.00	1700.00	2381.00	2488.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	1762.79	2315.56	2281.21
	WEIGHTED AVERAGE FOR THE YEAR		46.00	1782.42	2278.56	2266.89
==========	614-84455 Inst Traf Sig Ped Pole		Each			
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	6.00	1500.00	750.00	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1500.00	750.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR		6.00	1500.00	750.00	100.00
==========	614-85003 Impact Atten (LM)		Each			
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	30000.00	28710.64	29540.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	30000.00	28710.64	29540.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	21683.10	21683.10	21683.10
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	21683.10	21683.10	21683.10
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	23253.13	23253.13	23253.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	23253.13	23253.13	23253.13
	WEIGHTED AVERAGE FOR THE YEAR		10.00	23299.81	24449.28	23253.81

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-85130 Impact Atten (Quadguard II)		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	26250.00	21287.87	21287.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	26250.00	21287.87	21287.87
	WEIGHTED AVERAGE FOR THE YEAR		1.00	26250.00	21287.87	21287.87
==========	614-86003 Spread Spectrum Radio (Contact Closure)		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	13000.00	7090.67	14500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	13000.00	7090.67	14500.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	13000.00	7090.67	14500.00
==========	614-86006 Telemetry (Master)		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	3700.00	2605.67	1940.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	3700.00	2605.67	1940.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	3700.00	2605.67	1940.00
==========	614-86007 Serial to IP Converter		Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	56.00	1750.00	1235.00	1940.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	22.00	1000.00	1159.00	742.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	1538.46	1213.56	1602.10
	WEIGHTED AVERAGE FOR THE YEAR		78.00	1538.46	1213.56	1602.10
==========	614-86010 DSRC (Roadside Unit)		Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	6.00	8971.67	8971.67	8971.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	8971.67	8971.67	8971.67
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	8881.95	8881.95	8881.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	8881.95	8881.95	8881.95
	WEIGHTED AVERAGE FOR THE YEAR		13.00	8923.36	8923.36	8923.36

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86097	Wireless Detection Access Point		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	7800.00	7176.67	10800.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	7800.00	7176.67	10800.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	7800.00	7176.67	10800.00
==========	614-86098	Wireless Detection Repeater		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	39.00	3700.00	3356.67	4975.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		39.00	3700.00	3356.67	4975.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	3700.00	3356.67	4975.00
==========	614-86099	Wireless Detection Sensor		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	181.00	900.00	1025.67	1072.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		181.00	900.00	1025.67	1072.00
		WEIGHTED AVERAGE FOR THE YEAR		181.00	900.00	1025.67	1072.00
==========	614-86105	Telemetry (Field)		Each			
STAR400-347		Various intersections across	04/12/18	6.00	2250.00	2389.33	2000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	2500.00	3796.25	2810.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	5000.00	7000.00	7000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10.00	3100.00	3167.72	3581.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	3500.00	3712.17	3229.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	3000.00	5610.50	6021.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	3250.00	4186.75	4625.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	5000.00	3386.67	2000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86105	Telemetry (Field)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	2000.00	6126.70	5700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	4714.29	3723.90	2352.38
		WEIGHTED AVERAGE FOR THE YEAR		33.00	4136.36	3619.80	2862.42
==========	614-86106	Telemetry (Field)(Install Only)		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	5000.00	4954.00	5408.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	4954.00	5408.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	33.00	1000.00	795.00	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1000.00	795.00	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	1228.57	956.51	1251.89
==========	614-86248	Traf Ctrler (Type 2070LC)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	4500.00	4895.00	5100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4500.00	4895.00	5100.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	15000.00	31362.00	27771.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	4300.00	5376.71	5179.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	6975.00	10573.77	10827.62
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	35.00	4000.00	5070.75	4568.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	7000.00	5883.33	7900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		53.00	5018.87	5296.93	5699.62
		WEIGHTED AVERAGE FOR THE YEAR		59.00	5133.90	5660.99	6026.96

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86250	Ctrler (Ramp Metering)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1400.00	2224.00	1582.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		17.00	1400.00	2224.00	1582.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1400.00	2224.00	1582.00
==========	614-86734	WIM Station (Ty III)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	148844.85	148844.85	148844.85
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	148844.85	148844.85	148844.85
		WEIGHTED AVERAGE FOR THE YEAR		1.00	148844.85	148844.85	148844.85
==========	614-86737	Surface Sensor		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	10000.00	9680.61	10870.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	10000.00	9680.61	10870.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	10000.00	9680.61	10870.00
==========	614-86738	Sub-Surf Temp Probe		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	3000.00	6197.29	5030.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	6197.29	5030.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	6197.29	5030.00
==========	614-86741	Weather Monitor System		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	60000.00	64533.33	55600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	60000.00	64533.33	55600.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	89236.08	89236.08	89236.08
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	89236.08	89236.08	89236.08
		WEIGHTED AVERAGE FOR THE YEAR		4.00	67309.02	67003.61	64009.02

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86748 Ctrler (Ty 2070)		Each			
STAR400-347	Various intersections across	04/12/18	71.00	3700.00	4015.67	4000.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	4500.00	5355.00	4105.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	3711.11	4040.35	4001.46
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	4200.00	5652.00	6160.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4200.00	5652.00	6160.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	4500.00	4784.35	5500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4500.00	4784.35	5500.00
	WEIGHTED AVERAGE FOR THE YEAR		74.00	3728.38	4099.08	4050.88
==========	614-86752 Fold-Over Tower (ITS)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	15000.00	21758.33	15900.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	21758.33	15900.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	15000.00	21758.33	15900.00
==========	614-86800 Uninterrupted Power Supply		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5800.00	9525.00	9900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5800.00	9525.00	9900.00
STAR400-347	Various intersections across	04/12/18	22.00	8250.00	6759.67	7000.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	9000.00	7803.75	6565.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	10606.05	8981.48	9500.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	7700.00	9086.80	8547.21

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-86800 Uninterrupted Power Supply		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	10000.00	8500.00	8500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	8473.54	7316.30	7373.55
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	26620.16	26620.16	26620.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	26620.16	26620.16	26620.16
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	8500.00	7232.75	6626.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	6000.00	7708.02	9333.07
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	26353.95	26353.95	26353.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	10393.99	8015.50	9670.01
	WEIGHTED AVERAGE FOR THE YEAR		56.00	9490.86	7797.71	8750.66
==========	614-87006 Fiber Optic Term Panel (6 Fiber)		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	17.00	600.00	665.67	580.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	600.00	665.67	580.00
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	8.00	750.00	657.25	529.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	29.00	700.00	533.33	820.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	700.00	907.63	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	709.76	607.07	756.39
	WEIGHTED AVERAGE FOR THE YEAR		58.00	677.59	623.13	704.69
==========	614-87010 Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	150.00	10.00	53.80	22.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	6.00	1.83	1.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		550.00	7.09	16.00	7.38

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87010 Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	525.00	5.00	9.19	8.77
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	21,430.00	3.00	2.43	1.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,955.00	3.05	2.65	1.97
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,775.00	3.63	3.63	3.63
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,775.00	3.63	3.63	3.63
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	52,865.00	3.40	7.17	2.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	1,850.00	3.00	13.29	5.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2,080.00	5.00	10.77	10.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	20,730.00	5.00	2.83	2.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6,575.00	3.60	3.60	3.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84,100.00	3.84	6.27	2.39
	WEIGHTED AVERAGE FOR THE YEAR		117,380.00	3.69	5.47	2.45
==========	614-87011 Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot			
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	295.00	4.50	5.07	1.77
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1,820.00	4.40	4.78	4.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,115.00	4.41	4.83	4.42
	WEIGHTED AVERAGE FOR THE YEAR		2,115.00	4.41	4.83	4.42
==========	614-87012 Fiber Optic Term Panel (12 Fiber)		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	750.00	383.50	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	383.50	400.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	850.00	646.27	630.08
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	850.00	646.27	630.08

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87012 Fiber Optic Term Panel (12 Fiber)		Each			
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	17.00	1200.00	813.50	684.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	17.00	1000.00	1287.33	1312.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	1100.00	1016.57	998.00
	WEIGHTED AVERAGE FOR THE YEAR		39.00	1062.82	964.90	939.03
==========	614-87015 Buffer Tube Fan Out Kit		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	145.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	145.00	150.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	420.00	604.30	597.21
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	420.00	604.30	597.21
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	746.67	746.67	746.67
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	1000.00	2889.50	1821.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	600.00	394.75	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	768.00	1066.45	902.20
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	600.00	144.00	44.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	68.00	1000.00	390.67	290.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	9.00	500.00	303.78	500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	300.00	539.08	500.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	17.00	1000.00	95.00	66.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	739.20	739.20	739.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		117.00	887.48	304.89	264.80
	WEIGHTED AVERAGE FOR THE YEAR		127.00	873.51	330.04	295.94

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87024	Fiber Optic Term Panel (24 Fiber)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1397.88	1397.88	1397.88
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	1000.00	1034.25	900.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	1298.41	1190.09	1273.41
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	26.00	1000.00	907.33	1200.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	750.00	1372.50	1000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	400.00	1455.89	1300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	1383.90	1383.90	1383.90
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		38.00	1011.93	1040.27	1205.35
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1039.22	1049.39	1211.83
==========	614-87144	Fiber Optic Termi Panel (144 Fiber)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	12000.00	15585.00	7275.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	12000.00	15585.00	7275.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	12000.00	15585.00	7275.00
==========	614-87315	Softwr System		LUMP SUM			
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	470000.00	507729.44	436560.75
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	470000.00	507729.44	436560.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	470000.00	507729.44	436560.75
==========	614-87320	CCTV		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	5500.00	4822.67	3603.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	5000.00	5880.00	6500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		11.00	5045.45	5783.88	6236.64
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	13456.97	13456.97	13456.97
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	13456.97	13456.97	13456.97

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87320 CCTV		Each			
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	22.00	5000.00	4311.50	3446.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	5500.00	4921.67	5500.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	13322.40	13322.40	13322.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	5789.93	4725.17	4994.87
	WEIGHTED AVERAGE FOR THE YEAR		56.00	5917.52	5016.28	5541.00
==========	614-87350 Test Fiber Optic Cable		LUMP SUM			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	2500.00	1643.33	3250.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	16500.00	520.00	540.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	9500.00	1194.00	1895.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1.00	7000.00	3830.01	3775.02
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	12000.00	18400.00	13200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	9500.00	10074.29	8487.51
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	34524.85	34524.85	34524.85
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	1.00	1500.00	4402.25	7500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	18012.43	10426.77	21012.43
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	20000.00	13203.50	14679.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	70000.00	39716.67	50000.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	25000.00	8860.68	7500.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	1.00	5000.00	8340.67	5472.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	4272.45	4272.45	4272.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	24854.49	15780.08	16384.69
	WEIGHTED AVERAGE FOR THE YEAR		11.00	18027.03	11416.41	13155.76

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87364	CCTV Pole w Low Dev (50 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	32470.45	32470.45	32470.45
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	32470.45	32470.45	32470.45
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	25000.00	26397.33	25000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	26397.33	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	29980.30	28826.58	29980.30
==========	614-87402	Brkaway Taper ITS Pole Steel (40 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	11632.95	11632.95	11632.95
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	11632.95	11632.95	11632.95
		WEIGHTED AVERAGE FOR THE YEAR		4.00	11632.95	11632.95	11632.95
==========	614-87412	Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	70.00	5.00	17.95	18.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		70.00	5.00	17.95	18.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	5.00	17.95	18.00
==========	614-87413	Fiber Optic Cable (M Mode) (12 S)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,020.00	4.04	4.04	4.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,020.00	4.04	4.04	4.04
		WEIGHTED AVERAGE FOR THE YEAR		3,020.00	4.04	4.04	4.04
==========	614-87424	Fiber Optic Cable (S Mode) (24 S)		Lin Foot			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	400.00	21.00	4.53	1.10
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		400.00	21.00	4.53	1.10

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87424	Fiber Optic Cable (S Mode) (24 S)		Lin Foot	==========	==========	==========
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	300.00	6.00	7.75	5.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		300.00	6.00	7.75	5.00
		WEIGHTED AVERAGE FOR THE YEAR		700.00	14.57	6.14	2.77
==========	614-87496	Fiber Optic Cable (S Mode) (96 S)		Lin Foot	==========	==========	==========
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	365.00	6.00	6.82	2.27
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		365.00	6.00	6.82	2.27
		WEIGHTED AVERAGE FOR THE YEAR		365.00	6.00	6.82	2.27
==========	614-87499	Fiber Optic Cable (S Mode) (Inst)		Lin Foot	==========	==========	==========
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	93,170.00	1.00	2.55	1.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		93,170.00	1.00	2.55	1.25
		WEIGHTED AVERAGE FOR THE YEAR		93,170.00	1.00	2.55	1.25
==========	614-87501	Splice FO Cable (1 S)		Each	==========	==========	==========
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	800.00	863.33	1525.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	800.00	863.33	1525.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	338.00	120.00	113.25	126.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		338.00	120.00	113.25	126.00
		WEIGHTED AVERAGE FOR THE YEAR		342.00	127.95	119.85	142.36
==========	614-87502	Fiber Optic Cable (S Mode)(168 S)		Lin Foot	==========	==========	==========
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	66,890.00	5.39	5.39	5.39
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		66,890.00	5.39	5.39	5.39

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87502	Fiber Optic Cable (S Mode)(168 S)		Lin Foot	==========	==========	==========
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	78,170.00	7.00	4.33	5.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		78,170.00	7.00	4.33	5.00
		WEIGHTED AVERAGE FOR THE YEAR		145,060.00	6.26	4.57	5.18
==========	614-87512	Splice FO Cable (12 S)		Each	==========	==========	==========
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	121.00	125.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	2500.00	121.00	125.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	2900.00	2256.43	2261.72
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	2900.00	2256.43	2261.72
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2740.00	1722.57	1407.03
==========	614-87650	Fiber Optic Cable (S Mode) (216 S)		Lin Foot	==========	==========	==========
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	4,760.00	4.50	4.42	5.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,760.00	4.50	4.42	5.00
		WEIGHTED AVERAGE FOR THE YEAR		4,760.00	4.50	4.42	5.00
==========	614-87690	Ethernet Switch		Each	==========	==========	==========
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	10000.00	3450.67	4002.00
STAR400-347		Various intersections across	04/12/18	6.00	4000.00	3649.33	4000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	4857.14	3620.95	4000.29
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	5500.00	3251.92	2900.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	5500.00	3251.92	2900.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87690 Ethernet Switch		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	6500.00	5968.76	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	5968.76	5000.00
	WEIGHTED AVERAGE FOR THE YEAR		9.00	5111.11	3852.47	3989.11
==========	614-87691 Ethernet Switch Type I		Each			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	8.00	4000.00	4500.67	4100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	4000.00	4500.67	4100.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	4545.75	4545.75	4545.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4545.75	4545.75	4545.75
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	3500.00	3566.00	2844.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	29.00	3800.00	3958.33	2500.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	5000.00	5011.13	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	3932.35	4101.09	2804.24
	WEIGHTED AVERAGE FOR THE YEAR		43.00	3959.20	4177.11	3085.81
==========	614-87692 Ethernet Switch Type II		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	3500.00	3435.50	3580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	3435.50	3580.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	3.00	3790.00	5694.52	5583.08

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87692	Ethernet Switch Type II		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	4400.00	4350.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	4269.29	4708.54	4339.23
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	4000.61	4000.61	4000.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4000.61	4000.61	4000.61
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	34.00	3500.00	3384.00	2844.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	35.00	3300.00	3330.67	2500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	5000.00	5322.00	5000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	20.00	5000.00	3648.33	3145.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	3960.60	3960.60	3960.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		98.00	3819.42	3521.11	2927.54
		WEIGHTED AVERAGE FOR THE YEAR		116.00	3871.33	3666.02	3127.67
==========	614-87697	Ethernet Agg Switch Type I		Each			
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	12000.00	13797.50	7047.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	10000.00	19561.00	15000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	11333.33	15718.67	9698.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11333.33	15718.67	9698.00
==========	614-87698	Ethernet Agg Switch Type II		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	22765.91	22765.91	22765.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22765.91	22765.91	22765.91
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	23000.00	21676.67	25455.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	23000.00	21676.67	25455.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	22882.96	21948.98	24110.46

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	614-87702 Ethernet Radio (Pair)		Each			
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	11500.00	6961.67	6000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	11500.00	6961.67	6000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	11500.00	6961.67	6000.00
==========	614-87704 Ethernet Radio (Single Client)		Each			
STAR400-347	Various intersections across	04/12/18	71.00	2500.00	5954.67	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		71.00	2500.00	5954.67	3000.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	5500.00	3588.83	3000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5500.00	3588.83	3000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	4000.00	3591.31	3616.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	4000.00	3591.31	3616.23
	WEIGHTED AVERAGE FOR THE YEAR		76.00	2618.42	5733.35	3032.43
==========	614-87708 Cellular Modem (CDMA)		Each			
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	3000.00	1431.75	1492.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3000.00	1431.75	1492.00
	WEIGHTED AVERAGE FOR THE YEAR		4.00	3000.00	1431.75	1492.00
==========	615-00030 Emb Prot Ty 3		Each			
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	1.00	1500.00	1418.34	1200.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	1.00	500.00	1774.01	920.89
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	1596.18	1060.45

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	615-00030	Emb Prot Ty 3		Each			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	2500.00	1629.31	1665.44
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	1629.31	1665.44
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	3000.00	1330.81	3000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	3000.00	1330.81	3000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	3150.00	2185.66	2185.66
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	2000.00	2293.19	1250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	2766.67	2262.46	1873.77
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2481.82	1526.40	2097.55
==========	615-00050	Emb Prot Ty 5		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2000.00	2406.25	1055.34
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	2406.25	1055.34
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	4.00	1000.00	1096.25	800.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	1096.25	800.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	3000.00	4124.92	4500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	5.00	2250.00	2838.53	3000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	2375.00	2989.87	3250.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1840.91	2386.66	2159.58

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	616-30036	36 In Trash Guard		Each			
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	2000.00	1910.00	500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	1910.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1910.00	500.00
==========	618-00154	Prestress Conc I (BT54)		Lin Foot			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,104.60	400.00	268.93	220.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,104.60	400.00	268.93	220.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,160.00	253.37	253.37	253.37
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,160.00	253.37	253.37	253.37
		WEIGHTED AVERAGE FOR THE YEAR		6,264.60	349.44	268.15	231.51
==========	618-00163	Prestress Conc I (BT63)		Lin Foot			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	548.00	210.00	370.59	322.01
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,820.00	280.00	280.00	280.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,368.00	263.80	348.00	289.72
FBR060A-022		SH 60 over the South Platte	07/12/18	3,125.00	230.00	236.81	235.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,588.00	240.00	265.69	250.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		5,713.00	234.53	249.28	241.80
		WEIGHTED AVERAGE FOR THE YEAR		8,081.00	243.11	259.11	255.84
==========	618-00173	Prestress Conc I (BT 72) (Install Only)		Sq Yard			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,215.00	84.69	84.81	84.81
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,215.00	84.69	84.81	84.81
		WEIGHTED AVERAGE FOR THE YEAR		1,215.00	84.69	84.81	84.81

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2,276.00	102.87	100.00	100.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,276.00	102.87	100.00	100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,730.00	56.09	56.09	56.09
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14,730.00	56.09	56.09	56.09
		WEIGHTED AVERAGE FOR THE YEAR		17,006.00	62.35	61.97	61.97
==========	618-01994	Prestress Conc Box (Depth 32" Thru 48")		Sq Foot			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	3,440.00	102.87	80.00	80.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,440.00	102.87	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		3,440.00	102.87	80.00	80.00
==========	618-01995	Prestress Conc Box (32" - 48")		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,728.00	51.02	51.02	51.02
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14,728.00	51.02	51.02	51.02
		WEIGHTED AVERAGE FOR THE YEAR		14,728.00	51.02	51.02	51.02
==========	618-06036	Prestress Conc Slab (Depth Gr Than 13")		Sq Foot			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,770.00	58.00	81.58	65.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,770.00	58.00	81.58	65.00
		WEIGHTED AVERAGE FOR THE YEAR		1,770.00	58.00	81.58	65.00
==========	618-08900	Ground Anchor		Lin Foot			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4,640.00	70.00	38.87	42.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,640.00	70.00	38.87	42.00
		WEIGHTED AVERAGE FOR THE YEAR		4,640.00	70.00	38.87	42.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-00007 Connect To Existing Waterline		Each			
ER052A-039	SH 170	11/15/18	2.00	3000.00	4707.48	2040.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	8954.32	8955.06	8955.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	7465.74	6300.32	7226.30
	WEIGHTED AVERAGE FOR THE YEAR		8.00	7465.74	6300.32	7226.30
==========	619-06060 6 In Duct Iron Pipe		Lin Foot			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	54.00	150.00	175.00	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		54.00	150.00	175.00	175.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	27.00	154.58	154.59	154.59
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	154.58	154.59	154.59
	WEIGHTED AVERAGE FOR THE YEAR		81.00	151.53	168.20	168.20
==========	619-06080 8 In Duct Iron Pipe		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	58.00	266.51	266.52	266.52
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58.00	266.51	266.52	266.52
	WEIGHTED AVERAGE FOR THE YEAR		58.00	266.51	266.52	266.52
==========	619-06100 10 In Duct Iron Pipe		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	586.30	586.34	586.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	586.30	586.34	586.34
	WEIGHTED AVERAGE FOR THE YEAR		8.00	586.30	586.34	586.34
==========	619-06120 12 In Duct Iron Pipe		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	667.00	302.74	302.77	302.77
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		667.00	302.74	302.77	302.77
	WEIGHTED AVERAGE FOR THE YEAR		667.00	302.74	302.77	302.77

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-06125 12-In Duct Iron Pipe (Preinsul)		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	210.00	416.80	416.84	416.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		210.00	416.80	416.84	416.84
	WEIGHTED AVERAGE FOR THE YEAR		210.00	416.80	416.84	416.84
==========	619-06160 16 In Duct Iron Pipe		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,514.00	291.02	291.04	291.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,514.00	291.02	291.04	291.04
	WEIGHTED AVERAGE FOR THE YEAR		1,514.00	291.02	291.04	291.04
==========	619-10127 12 In Weld Steel Pipe (J)		Lin Foot	==========	==========	==========
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	172.00	150.00	557.58	492.39
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		172.00	150.00	557.58	492.39
	WEIGHTED AVERAGE FOR THE YEAR		172.00	150.00	557.58	492.39
==========	619-10200 20 In Weld Steel Pipe		Lin Foot	==========	==========	==========
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	110.00	651.53	651.53	651.53
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	651.53	651.53	651.53
	WEIGHTED AVERAGE FOR THE YEAR		110.00	651.53	651.53	651.53
==========	619-10270 27 In Weld Steel Pipe		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	70.00	884.78	884.85	884.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	884.78	884.85	884.85
	WEIGHTED AVERAGE FOR THE YEAR		70.00	884.78	884.85	884.85
==========	619-10277 27 In Weld Steel Pipe (J)		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	145.00	2398.48	2398.67	2398.67
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		145.00	2398.48	2398.67	2398.67
	WEIGHTED AVERAGE FOR THE YEAR		145.00	2398.48	2398.67	2398.67

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-10300 30 In Weld Steel Pipe		Lin Foot	==========	==========	==========
ER052A-039	SH 170	11/15/18	280.00	450.00	456.19	271.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		280.00	450.00	456.19	271.00
	WEIGHTED AVERAGE FOR THE YEAR		280.00	450.00	456.19	271.00
==========	619-30060 3/4 In Galv Pipe		Lin Foot	==========	==========	==========
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	500.00	20.00	42.42	23.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	20.00	42.42	23.00
	WEIGHTED AVERAGE FOR THE YEAR		500.00	20.00	42.42	23.00
==========	619-40120 1-1/2 In Copper Pipe		Lin Foot	==========	==========	==========
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	10.00	40.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	40.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE YEAR		10.00	40.00	210.00	210.00
==========	619-50060 3/4 In Plastic Pipe		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,150.00	6.83	6.96	6.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,150.00	6.83	6.96	6.96
	WEIGHTED AVERAGE FOR THE YEAR		2,150.00	6.83	6.96	6.96
==========	619-50080 1 In Plastic Pipe		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	650.00	7.20	7.34	7.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		650.00	7.20	7.34	7.34
	WEIGHTED AVERAGE FOR THE YEAR		650.00	7.20	7.34	7.34
==========	619-50100 1-1/4 In Plastic Pipe		Lin Foot	==========	==========	==========
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	100.00	30.00	58.05	22.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	30.00	58.05	22.00
	WEIGHTED AVERAGE FOR THE YEAR		100.00	30.00	58.05	22.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-50120	1-1/2 In Plastic Pipe		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	190.00	7.41	7.55	7.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			190.00	7.41	7.55	7.55
	WEIGHTED AVERAGE FOR THE YEAR			190.00	7.41	7.55	7.55
==========	619-50160	2 In Plastic Pipe		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	840.00	11.55	11.78	11.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			840.00	11.55	11.78	11.78
	WEIGHTED AVERAGE FOR THE YEAR			840.00	11.55	11.78	11.78
==========	619-50320	4 In Plastic Pipe		Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	10.00	30.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	30.00	210.00	210.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	250.00	24.15	25.71	25.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			250.00	24.15	25.71	25.71
	WEIGHTED AVERAGE FOR THE YEAR			260.00	24.38	32.80	32.80
==========	619-50480	6 In Plastic Pipe		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	215.34	215.34	215.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	215.34	215.34	215.34
	WEIGHTED AVERAGE FOR THE YEAR			10.00	215.34	215.34	215.34
==========	619-51280	16 In Plastic Pipe		Lin Foot			
ER052A-039		SH 170	11/15/18	370.00	150.00	155.49	145.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			370.00	150.00	155.49	145.00
	WEIGHTED AVERAGE FOR THE YEAR			370.00	150.00	155.49	145.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-51290	18 In Plastic Pipe		Lin Foot	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	190.00	89.55	218.55	218.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			190.00	89.55	218.55	218.55
	WEIGHTED AVERAGE FOR THE YEAR			190.00	89.55	218.55	218.55
==========	619-71516	2 In Air and Vacuum Valve		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	11374.12	11375.06	11375.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	11374.12	11375.06	11375.06
	WEIGHTED AVERAGE FOR THE YEAR			2.00	11374.12	11375.06	11375.06
==========	619-73000	PRV Vault		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	189965.79	189981.55	189981.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	189965.79	189981.55	189981.55
	WEIGHTED AVERAGE FOR THE YEAR			1.00	189965.79	189981.55	189981.55
==========	619-75016	2 In Gate Valve		Each	==========	==========	==========
ER052A-039		SH 170	11/15/18	2.00	550.00	810.36	236.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	550.00	810.36	236.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	550.00	810.36	236.00
==========	619-75064	8 In Gate Valve		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2131.99	4264.31	4264.31
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2131.99	4264.31	4264.31
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2131.99	4264.31	4264.31
==========	619-75096	12 In Gate Valve		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	9.00	3730.97	3731.27	3731.27
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	3730.97	3731.27	3731.27
	WEIGHTED AVERAGE FOR THE YEAR			9.00	3730.97	3731.27	3731.27

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-75116 16 In Gate Valve		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	14923.86	18369.35	18369.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	14923.86	18369.35	18369.35
	WEIGHTED AVERAGE FOR THE YEAR		13.00	14923.86	18369.35	18369.35
==========	619-76128 16 In Btrfly Valve		Each			
ER052A-039	SH 170	11/15/18	2.00	4500.00	19902.09	20000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4500.00	19902.09	20000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	4500.00	19902.09	20000.00
==========	619-77216 16-In Restrained Coupling Adapter		Each			
ER052A-039	SH 170	11/15/18	2.00	1250.00	4990.99	4000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1250.00	4990.99	4000.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1250.00	4990.99	4000.00
==========	619-77300 Corporation Stop		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1000.00	525.00	525.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	525.00	525.00
ER052A-039	SH 170	11/15/18	2.00	700.00	2007.88	2165.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	700.00	2007.88	2165.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	800.00	1873.07	1618.33
==========	619-77400 Curb Stop and Box		Each			
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	1000.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1000.00	1200.00	1200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	619-78048	6 In Fire Hydrant		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	7653.81	7654.45	7654.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	7653.81	7654.45	7654.45
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7653.81	7654.45	7654.45
==========	619-78049	Inst 6 In Fire Hydrant		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	5000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	10000.00	10000.00
==========	619-80000	Cathodic Protection		LUMP SUM			
ER052A-039		SH 170	11/15/18	1.00	2000.00	5732.09	4540.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	13324.88	13325.98	13325.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	7662.44	6997.74	8932.99
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7662.44	6997.74	8932.99
==========	620-00001	Field Office (CL 1)		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	22047.25	23094.50
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	15000.00	22541.78	24403.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	22343.97	23748.93
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	15000.00	17000.00	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	17000.00	20000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	23000.00	18260.14	8750.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00001	Field Office (CL 1)		Each			
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	10000.00	10494.17	4865.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	16500.00	14675.85	6807.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	18000.00	20387.14	21000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	12500.00	20138.16	6420.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	17500.00	24164.97	10000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	13000.00	24571.43	13500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	15250.00	22246.92	12730.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	14333.33	19939.85	14670.32
==========	620-00002	Field Office (CL 2)		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	10000.00	19823.55	14647.10
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	25000.00	14799.63	14000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	26000.00	31250.00	18000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	24000.00	19351.18	26000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	28000.00	23257.50	45000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	20000.00	26369.26	20750.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	25000.00	34750.00	10000.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	25000.00	32607.26	20000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	97800.00	46911.61	32749.82
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	14000.00	18009.05	19136.75
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	25000.00	26848.90	25000.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	22000.00	21923.07	14270.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	25000.00	18656.34	16750.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	18000.00	18800.88	9000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	22000.00	34800.00	34600.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		15.00	27120.00	25916.97	21326.91
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	20000.00	22023.20	36956.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	20000.00	25414.80	30986.73
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	21000.00	19300.00	20000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	25000.00	21656.25	16500.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	22000.00	21981.41	35000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	22500.00	23666.67	26000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00002	Field Office (CL 2)		Each			
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	20000.00	20000.00	20000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	20745.64	9250.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		8.00	20687.50	22242.83	24336.59
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	32500.00	33596.56	21750.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	18500.00	26333.33	19000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	20000.00	55038.33	50115.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	28000.00	38800.00	10000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	30000.00	24280.00	21745.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	30000.00	35691.36	38000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	26000.00	25375.00	26000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	20000.00	25811.33	21000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	21000.00	32279.74	61700.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		9.00	25111.11	32396.56	29923.33
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	24541.53	14000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	24000.00	15525.00	8050.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	28000.00	19323.65	13132.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	23000.00	39209.23	25627.70
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	20000.00	24115.89	25000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	50000.00	36373.67	42725.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	20000.00	26304.16	26608.32
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	15000.00	25227.03	19021.20
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	35000.00	42468.23	26372.93
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	20000.00	18700.00	25000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	35000.00	25000.00	25000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	40000.00	20330.76	9000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	28000.00	15025.03	15075.10
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	9000.00	37050.06	22500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	80000.00	113314.66	110000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	20000.00	18882.56	11000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	40000.00	64376.76	43021.03
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	16304.33	17913.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	100809.86	100809.86	100809.86
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		21.00	39306.17	35055.71	37213.16
		WEIGHTED AVERAGE FOR THE YEAR		53.00	30636.41	29418.20	29535.52
==========	620-00005	Field Office (Spec)		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	25000.00	38018.28	16023.04

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00005	Field Office (Spec)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	36000.00	121508.75	50000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	30500.00	82546.53	33011.52
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	30000.00	47100.00	38900.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	47100.00	38900.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	1506057.35	1506057.35	1506057.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	1506057.35	1506057.35	1506057.35
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	20000.00	34547.19	42000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	50000.00	63721.67	75000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	71908.04	72829.70	72829.70
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	796559.65	796559.65	796559.65
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	234616.92	133193.68	246597.34
		WEIGHTED AVERAGE FOR THE YEAR		8.00	316940.63	142462.02	324671.22
==========	620-00011	Field Lab (CL 1)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	21000.00	21200.00	25400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	21000.00	21200.00	25400.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	15000.00	17000.00	20000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	17000.00	20000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	18000.00	17855.71	22000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00011	Field Lab (CL 1)		Each			
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	17500.00	19381.69	12000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	17750.00	18560.01	17000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	17875.00	18687.07	19850.00
==========	620-00012	Field Lab (CL 2)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	20000.00	13823.22	14000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	24000.00	30250.00	16000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	18000.00	16600.00	12000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	22000.00	18299.54	26000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	26000.00	21720.00	40000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	20000.00	16841.40	7500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	22000.00	21500.00	12000.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	25000.00	24000.00	24000.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	10000.00	16304.18	7100.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	20000.00	27487.40	7500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	20000.00	29970.38	46528.84
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	20000.00	24179.35	14388.03
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	20000.00	23066.97	10000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	24000.00	47668.75	25000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	20000.00	17479.81	9100.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	18000.00	18606.35	14000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	20562.50	23548.46	17819.80
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	20000.00	20203.20	20465.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	19000.00	20872.01	11201.72
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	20000.00	16900.00	20000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	25000.00	16621.88	16500.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	26000.00	17914.47	25000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	22000.00	19916.67	15000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	35000.00	30500.00	40500.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	17000.00	17000.00	17000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		8.00	23000.00	19938.81	20708.34
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	32500.00	22941.90	12500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00012	Field Lab (CL 2)		Each			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	20000.00	22500.00	29000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	109345.39	109345.39	109345.39
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	16000.00	20310.00	8100.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	26000.00	25086.12	33000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	8500.00	9110.83	4865.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	20000.00	24406.25	16000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	20000.00	20126.11	23000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	20000.00	21244.42	14300.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		9.00	30260.60	22677.81	27790.04
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	19898.69	14000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	22000.00	12725.00	7450.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	26000.00	17747.31	12187.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	18000.00	28167.39	20502.16
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	20000.00	20959.54	15000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	45000.00	29950.67	28675.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	30000.00	70998.33	75000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	13000.00	19447.40	19021.20
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	47210.39	54357.12	54357.12
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	30000.00	33700.06	24800.23
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	20000.00	20360.00	25000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	25000.00	18830.76	8000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	24000.00	14861.71	17085.12
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	36000.00	50888.80	38600.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	20000.00	16172.64	10000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	40000.00	31850.41	25812.62
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	12380.67	12142.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	67041.14	67041.14	67041.14
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	28847.31	26252.51	26370.78
		WEIGHTED AVERAGE FOR THE YEAR		51.00	25580.33	23480.62	23050.35
==========	620-00015	Field Lab (State Furn)		Each			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	7000.00	12050.91	15376.62
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	12050.91	15376.62
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	12050.91	15376.62
==========	620-00020	Sanitary Facility		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1000.00	669.01	338.01

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00020	Sanitary Facility		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	3000.00	4255.87	4716.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	2000.00	6250.00	6000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	2000.00	1150.00	2500.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	2000.00	4285.70	5500.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	2500.00	4800.00	5000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1500.00	1935.60	2250.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	2.00	2000.00	970.00	1440.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	5000.00	1516.46	910.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	3000.00	1280.00	1500.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	2400.00	3812.50	3000.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	1.00	1000.00	2500.00	1500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	1500.00	832.25	354.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2000.00	4000.00	4000.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	2.00	500.00	943.90	190.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	3.00	1000.00	648.16	200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	3000.00	2684.60	3000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2700.00	2504.99	2310.40
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	3000.00	2650.63	1199.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	2200.00	4788.71	6000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	3000.00	3132.31	3500.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	3500.00	7100.00	2500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	2000.00	3465.19	1650.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	2000.00	4805.39	2500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	2000.00	1659.35	800.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2000.00	460.00	160.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	3000.00	3825.00	1650.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	2000.00	1300.00	1300.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1000.00	1311.83	1498.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		39.00	2112.82	2652.00	2283.50
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	1500.00	643.33	530.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	1500.00	4810.60	5250.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	1700.00	2190.78	1382.82
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	3000.00	1200.00	1000.00
STAR400-347		Various intersections across	04/12/18	1.00	1500.00	1507.00	100.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1500.00	1245.00	1000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	2000.00	1750.00	1000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	5000.00	2085.63	4125.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	1312.50	1215.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2500.00	3750.04	3500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00020	Sanitary Facility		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	3300.00	2525.00	5900.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	1500.00	1600.00	500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	1500.00	3510.00	3840.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	2.00	800.00	800.00	800.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	2500.00	1350.00	1350.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	2000.00	7000.00	7000.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	2.00	750.00	1033.33	1800.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	2800.00	8546.67	10640.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	1500.00	666.67	1100.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	2000.00	2344.97	1250.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		28.00	1942.86	2500.17	2871.63
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	2500.00	1800.00	1800.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	2000.00	3144.29	4000.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5.00	2000.00	1477.58	1188.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1000.00	2391.43	1000.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	1800.00	650.00	650.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	2000.00	1883.33	1100.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	2000.00	3541.67	2125.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	3570.00	3570.00	3570.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	2000.00	4233.13	1975.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	3000.00	4487.50	1600.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	1200.00	1558.50	1405.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1500.00	1612.50	2000.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	4341.70	3500.00
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	1500.00	709.67	300.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2400.00	5421.87	6000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	4000.00	1294.98	2100.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	1900.00	1121.45	1000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	2500.00	1666.25	2000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	6.00	2580.00	975.00	1000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	2000.00	3500.00	3500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	2368.87	2290.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	2000.00	4855.75	2000.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	2500.00	1616.00	1500.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	1000.00	300.00	300.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	2500.00	2640.00	2640.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		40.00	2091.25	2261.09	1807.75
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	2500.00	444.00	200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	620-00020	Sanitary Facility		Each			
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	1750.00	2805.00	2500.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	2500.00	906.00	834.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	2000.00	4000.00	4500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	2500.00	4387.65	4950.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2.00	2300.00	6208.51	5125.54
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1500.00	2706.71	2200.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	1823.57	435.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	3.00	2500.00	2574.98	420.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	1750.00	3554.33	4050.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	3000.00	5000.00	4000.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	2500.00	2761.50	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	1500.00	2262.88	968.00
ER052A-039		SH 170	11/15/18	1.00	1500.00	1387.00	2210.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	3000.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2205.00	1764.00	1764.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2500.00	2411.16	1814.65
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	1500.00	2820.00	5000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	2500.00	1250.00	1300.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	3500.00	3825.00	3000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	2000.00	1573.50	642.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	1500.00	3766.45	650.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	1500.00	3498.30	2000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	4000.00	3674.18	4522.53
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	2000.00	3837.20	1750.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	6.00	3500.00	3485.60	4700.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1900.00	2015.00	2000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	4206.37	3369.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	5904.91	5377.63
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	2500.00	6233.33	11000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	2500.00	3381.67	950.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	2500.00	5675.00	10000.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	2000.00	1252.75	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	1200.00	1540.00	2000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	5670.00	5670.00	5670.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		59.00	2518.39	3016.53	3143.48
		WEIGHTED AVERAGE FOR THE YEAR		166.00	2223.10	2650.76	2573.72
==========	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	37500.00	142783.40	10000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	37500.00	142783.40	10000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	55000.00	120843.34	35000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	140601.49	75000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	42500.00	130292.89	55000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	40833.33	132523.34	40000.00
==========	621-00425	Detour		LUMP SUM			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	432627.25	631995.72	378798.20
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	250000.00	297600.00	240000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	341313.63	520530.48	309399.10
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	50000.00	45570.32	28375.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	400000.00	955686.34	1000000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	225000.00	580932.68	514187.50
		WEIGHTED AVERAGE FOR THE YEAR		4.00	283156.81	552619.15	411793.30
==========	621-00430	Detour		Sq Yard			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	700.00	114.74	37.33	37.33
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		700.00	114.74	37.33	37.33
		WEIGHTED AVERAGE FOR THE YEAR		700.00	114.74	37.33	37.33
==========	621-00450	Detour Pvmt		Sq Yard			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	377.00	25.00	52.00	35.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,186.00	50.00	147.25	115.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	850.00	85.00	99.48	95.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3,125.00	63.00	71.33	61.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,613.00	70.00	93.44	78.10
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,273.00	70.00	54.07	80.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	45.00	79.67	65.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10,424.00	62.82	80.39	76.15

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	621-00450 Detour Pvmt		Sq Yard			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	60.00	55.00	185.20	85.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	78.00	80.00	97.90	61.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		138.00	69.13	140.70	71.78
FBR060A-022	SH 60 over the South Platte	07/12/18	700.00	65.00	65.20	50.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	888.00	35.00	50.13	45.40
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	7,665.00	64.64	64.64	64.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,253.00	61.82	62.83	61.69
BR1131-006	SH 113 AT MP 11.5	10/11/18	2,500.00	60.00	144.13	120.83
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	37,577.00	56.00	56.87	44.21
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	199.00	70.00	99.26	130.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	2,365.00	65.00	44.99	39.94
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,100.00	87.89	74.21	74.21
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,210.00	64.16	64.16	64.16
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87,951.00	60.89	68.43	56.87
	WEIGHTED AVERAGE FOR THE YEAR		107,766.00	61.17	70.86	59.17
==========	621-00451 Detour Pavement		Ton			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	564.00	35.18	168.24	168.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		564.00	35.18	168.24	168.24
	WEIGHTED AVERAGE FOR THE YEAR		564.00	35.18	168.24	168.24
==========	622-00024 Entry Sign		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	35292.50	17240.15	17240.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	35292.50	17240.15	17240.15
	WEIGHTED AVERAGE FOR THE YEAR		2.00	35292.50	17240.15	17240.15

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	622-00270 Bollard		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	3.00	1500.00	703.38	906.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1500.00	703.38	906.76
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.00	703.38	906.76
==========	623-00156 Irrig Bubbler		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	11.00	5.46	5.58	5.58
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	5.46	5.58	5.58
	WEIGHTED AVERAGE FOR THE YEAR		11.00	5.46	5.58	5.58
==========	623-00162 Drip Emit Tubing		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	6,030.00	1.50	2.10	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,030.00	1.50	2.10	2.00
	WEIGHTED AVERAGE FOR THE YEAR		6,030.00	1.50	2.10	2.00
==========	623-00164 Drip Emit		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,114.00	1.03	1.05	1.05
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	830.00	3.50	4.14	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,944.00	2.08	3.37	1.88
	WEIGHTED AVERAGE FOR THE YEAR		1,944.00	2.08	3.37	1.88
==========	623-00206 6 In Pop-Up Spray Spr		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	57.00	25.20	25.71	25.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		57.00	25.20	25.71	25.71
	WEIGHTED AVERAGE FOR THE YEAR		57.00	25.20	25.71	25.71

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-00336 6 Inch Pop-Up Rotary Spr		Each			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	400.00	45.00	36.07	36.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		400.00	45.00	36.07	36.50
	WEIGHTED AVERAGE FOR THE YEAR		400.00	45.00	36.07	36.50
==========	623-00600 1-1/2 In Plastic Pipe		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	5,960.00	3.00	3.60	2.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,960.00	3.00	3.60	2.60
	WEIGHTED AVERAGE FOR THE YEAR		5,960.00	3.00	3.60	2.60
==========	623-00601 1 In Plastic Pipe		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	2,690.00	2.00	3.34	2.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,690.00	2.00	3.34	2.20
	WEIGHTED AVERAGE FOR THE YEAR		2,690.00	2.00	3.34	2.20
==========	623-00602 2 In Plastic Pipe (Irrig/Sleve)		Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	8,370.00	3.00	4.18	4.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,370.00	3.00	4.18	4.00
	WEIGHTED AVERAGE FOR THE YEAR		8,370.00	3.00	4.18	4.00
==========	623-01716 2 In Backflow Preventer		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	3097.50	3160.71	3160.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3097.50	3160.71	3160.71
	WEIGHTED AVERAGE FOR THE YEAR		1.00	3097.50	3160.71	3160.71
==========	623-03106 3/4 In Auto Ctrl Valve		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	288.75	294.64	294.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	288.75	294.64	294.64
	WEIGHTED AVERAGE FOR THE YEAR		5.00	288.75	294.64	294.64

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-03108 1 In Auto Ctrl Valve		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	283.50	289.29	289.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	283.50	289.29	289.29
	WEIGHTED AVERAGE FOR THE YEAR		1.00	283.50	289.29	289.29
==========	623-03112 1-1/2 In Auto Ctrl Val		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	304.50	310.72	310.72
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	304.50	310.72	310.72
	WEIGHTED AVERAGE FOR THE YEAR		3.00	304.50	310.72	310.72
==========	623-03116 2 In Auto Ctrl Valve		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	341.25	348.21	348.21
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	13.00	500.00	403.67	735.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	488.66	402.63	707.37
	WEIGHTED AVERAGE FOR THE YEAR		14.00	488.66	402.63	707.37
==========	623-04000 Ctrl Wire 24 Volt		Lin Foot			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,400.00	0.27	0.27	0.27
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	13,960.00	1.00	15.24	0.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17,360.00	0.86	14.38	0.29
	WEIGHTED AVERAGE FOR THE YEAR		17,360.00	0.86	14.38	0.29
==========	623-04006 3/4 In Quick-Coupler		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	241.50	246.42	246.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	241.50	246.42	246.42
	WEIGHTED AVERAGE FOR THE YEAR		1.00	241.50	246.42	246.42

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	623-07012 1-1/2 In Water Meter		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	12075.00	20351.23	20351.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	12075.00	20351.23	20351.23
	WEIGHTED AVERAGE FOR THE YEAR		1.00	12075.00	20351.23	20351.23
==========	623-08110 10 Station Auto Ctrler		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	1023.75	1044.65	1044.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1023.75	1044.65	1044.65
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1023.75	1044.65	1044.65
==========	623-09900 Sprinkler System		LUMP SUM			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	11000.00	27938.21	14000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	11000.00	27938.21	14000.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	11000.00	27938.21	14000.00
==========	624-20014 12 In Drain Pipe End Sect		Each			
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	533.00	533.09	533.09
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	533.00	533.09	533.09
	WEIGHTED AVERAGE FOR THE YEAR		1.00	533.00	533.09	533.09
==========	624-20025 24 In Drainage Pipe (CL 0) (CIP)		Lin Foot			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	67.00	80.00	87.43	53.73
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		67.00	80.00	87.43	53.73
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	109.00	90.00	107.14	120.63
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		109.00	90.00	107.14	120.63
	WEIGHTED AVERAGE FOR THE YEAR		176.00	86.19	98.58	95.16

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-20030 30 In Drainage Pipe (CL 0)		Lin Foot	==========	==========	==========
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	133.25	133.28	133.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	133.25	133.28	133.28
	WEIGHTED AVERAGE FOR THE YEAR		200.00	133.25	133.28	133.28
==========	624-20060 60 In Drainage Pipe (CL 0)		Lin Foot	==========	==========	==========
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	300.00	150.00	123.00	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	150.00	123.00	120.00
	WEIGHTED AVERAGE FOR THE YEAR		300.00	150.00	123.00	120.00
==========	624-20300 Detour Drainage Pipe (CL 0)		Lin Foot	==========	==========	==========
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	45.00	62.04	50.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	485.00	45.00	41.40	45.10
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	837.00	45.00	24.64	40.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	101.00	80.00	80.38	60.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,723.00	47.05	41.42	44.39
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,675.00	141.25	141.25	141.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,675.00	141.25	141.25	141.25
BR1131-006	SH 113 AT MP 11.5	10/11/18	160.00	85.00	126.57	125.69
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	3,100.00	50.00	49.70	76.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	142.23	142.23	142.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,760.00	80.24	70.81	98.54
	WEIGHTED AVERAGE FOR THE YEAR		11,158.00	100.68	72.02	108.07
==========	624-20301 Detour Drainage Pipe (CL 0)		LUMP SUM	==========	==========	==========
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	5000.00	9857.86	3125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	9857.86	3125.00
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	9857.86	3125.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-27037 36 In Drainage Pipe (CL 7) (CIP)		Lin Foot	==========	==========	==========
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	250.00	125.00	127.15	99.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	125.00	127.15	99.00
	WEIGHTED AVERAGE FOR THE YEAR		250.00	125.00	127.15	99.00
==========	624-27049 48 In Drainage Pipe (CL 7) (CIP)		Lin Foot	==========	==========	==========
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	172.00	200.00	175.01	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		172.00	200.00	175.01	150.00
	WEIGHTED AVERAGE FOR THE YEAR		172.00	200.00	175.01	150.00
==========	624-29019 18 In Drainage Pipe (CL 9) (CIP)		Lin Foot	==========	==========	==========
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	571.00	125.00	77.50	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		571.00	125.00	77.50	75.00
	WEIGHTED AVERAGE FOR THE YEAR		571.00	125.00	77.50	75.00
==========	624-29024 24 In Drainage Pipe (CL 9)		Lin Foot	==========	==========	==========
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	108.00	80.00	223.05	66.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	80.00	223.05	66.09
	WEIGHTED AVERAGE FOR THE YEAR		108.00	80.00	223.05	66.09
==========	624-29025 24 In Drainage Pipe (CL 9) (CIP)		Lin Foot	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	169.00	145.00	169.76	160.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169.00	145.00	169.76	160.00
	WEIGHTED AVERAGE FOR THE YEAR		169.00	145.00	169.76	160.00
==========	624-29031 30 In Drainage Pipe (CL 9) (CIP)		Lin Foot	==========	==========	==========
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	173.00	175.00	182.73	160.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		173.00	175.00	182.73	160.00
	WEIGHTED AVERAGE FOR THE YEAR		173.00	175.00	182.73	160.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	624-29037	36 In Drainage Pipe (CL 9) (CIP)		Lin Foot			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	415.00	190.00	215.11	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		415.00	190.00	215.11	200.00
		WEIGHTED AVERAGE FOR THE YEAR		415.00	190.00	215.11	200.00
==========	624-30037	36 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	290.00	125.00	129.73	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	125.00	129.73	150.00
		WEIGHTED AVERAGE FOR THE YEAR		290.00	125.00	129.73	150.00
==========	624-49025	24 In Equiv Drain Pipe E (CL 9) (CIP)		Lin Foot			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	24.00	175.00	281.77	345.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	175.00	281.77	345.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	175.00	281.77	345.00
==========	625-00000	Const Surveying		LUMP SUM			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	15000.00	17993.89	17987.77
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	25000.00	22668.07	20000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	29250.00	26000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	15000.00	24900.00	15000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	18105.00	20000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	60000.00	64337.60	42500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	50000.00	25766.62	25000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	65000.00	64503.84	45000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	163648.04	100000.00	100000.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	2333.33	3324.70	2200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	35000.00	23030.48	8714.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	175000.00	224455.54	200000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	40000.00	29135.62	21783.07

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00000 Const Surveying		LUMP SUM	==========	==========	==========
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	9000.00	8066.67	5750.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	5000.00	18075.80	20000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	45000.00	28037.92	15000.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	150000.00	265062.25	210000.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	1.00	80000.00	76767.09	25351.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	20000.00	31598.92	15000.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1.00	10000.00	23600.00	31200.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	488763.49	247700.00	247700.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	38257.85	32600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	63267.15	63751.42	47966.08
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1.00	500.00	15228.00	8500.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1.00	30000.00	29247.36	25529.05
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	30000.00	58307.33	40000.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	40000.00	26037.78	20000.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	40000.00	28000.00	16000.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1.00	20000.00	25354.00	11660.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	3500.00	4145.75	3200.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	30000.00	32266.71	16000.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1.00	40000.00	66958.90	27800.00
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	65000.00	65000.00	65000.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	1.00	57996.32	2500.00	2500.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	50000.00	25000.00	25000.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	8500.00	5875.00	8125.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	56000.00	32000.00	26000.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	24011.47	9100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	32433.09	28072.04	20294.27
FBR060A-022	SH 60 over the South Platte	07/12/18	1.00	120000.00	79234.28	70000.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	15000.00	41634.83	17900.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	8000.00	14656.00	12100.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	36913.71	38000.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	30000.00	48583.33	23750.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	461475.00	461475.00	461475.00
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	10000.00	9791.44	6100.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	25000.00	34477.50	7500.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	25000.00	9806.50	8305.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	180000.00	72656.53	85000.00
STA052A-040	SH 52: Antelope Creek	08/23/18	1.00	7500.00	8838.33	11000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00000	Const Surveying		LUMP SUM			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	61450.00	40000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	15000.00	9856.47	4600.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	15000.00	42758.57	47000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	31000.00	33975.00	45000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	56184.98	30000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	7500.00	4281.25	5000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	10000.00	7313.25	3450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	56804.17	45854.18	50898.89
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	10000.00	10050.00	9500.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	22519.92	9427.78
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	40000.00	109326.11	90978.33
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	30000.00	51962.91	80000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	15000.00	43580.00	30500.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	30000.00	31114.35	34000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	255000.00	209438.00	75000.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	80000.00	25336.00	30672.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	80000.00	37000.00	5000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	25000.00	50854.17	44500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	14000.00	28089.06	26402.50
ER052A-039		SH 170	11/15/18	1.00	10000.00	11152.74	5830.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	25000.00	40000.00	40000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	234412.50	243547.50	243547.50
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	75000.00	75768.71	56913.49
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	10000.00	31400.00	26000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	12500.00	13506.40	12600.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	25000.00	44921.75	35850.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	50000.00	45376.24	51700.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	21000.00	270000.00	100000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	100000.00	114322.21	21736.94
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	41000.00	49000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	3000.00	16850.00	22650.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	7000.00	26250.00	50000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	25000.00	18728.57	25000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1219245.30	1219245.30	1219245.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	93544.53	64009.85	92155.92
		WEIGHTED AVERAGE FOR THE YEAR		81.00	65777.60	53089.14	57443.78
==========	625-00001	Const Surveying (Hour)		Hour			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	10.00	200.00	220.42	140.84

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00001	Const Surveying (Hour)		Hour	==========	==========	==========
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	30.00	150.00	235.00	210.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	150.00	148.50	129.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		60.00	158.33	189.93	171.47
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	200.00	219.13	176.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	40.00	150.00	178.25	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	40.00	175.00	189.74	273.95
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		120.00	175.00	201.56	199.98
FBR060A-022		SH 60 over the South Platte	07/12/18	20.00	300.00	170.19	155.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	173.25	173.25	173.25
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	32.00	200.00	215.50	205.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	50.00	225.00	165.25	164.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	25.00	200.00	292.50	300.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		427.00	188.82	186.85	181.11
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	50.00	150.00	152.50	125.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	275.00	180.63	177.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	157.50	183.75	183.75
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	125.00	211.89	203.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	50.00	175.00	190.00	165.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	300.00	173.25	173.25	173.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		560.00	163.13	189.08	174.52
		WEIGHTED AVERAGE FOR THE YEAR		1,167.00	173.50	191.20	179.39
==========	625-00015	Settlement Instrument		LUMP SUM	==========	==========	==========
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	103515.05	103515.05	103515.05
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	103515.05	103515.05	103515.05
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	71862.40	71862.40	71862.40
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	71862.40	71862.40	71862.40
		WEIGHTED AVERAGE FOR THE YEAR		2.00	87688.73	87688.73	87688.73

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	625-00100	Ground Penetrating Radar Survey		Sq Foot			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	39,913.00	1.00	0.60	0.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,913.00	1.00	0.60	0.45
		WEIGHTED AVERAGE FOR THE YEAR		39,913.00	1.00	0.60	0.45
==========	626-00000	Mobilization		LUMP SUM			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	5000.00	44448.00	58895.99
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	558484.00	234000.00	85000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	240000.00	413000.00	326000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	31646.95	119666.67	64000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	750000.00	709419.53	790000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	600000.00	601250.00	875000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	375000.00	490568.92	470000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	65000.00	120125.00	110250.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	85941.75	158527.38	133000.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	1.00	10000.00	36375.00	45000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	420000.00	460045.50	387000.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	1.00	90000.00	116287.51	62425.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	32000.00	18927.50	18990.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	330000.00	355500.00	355500.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	21043.25	83056.11	58000.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	40000.00	99980.73	61169.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	8979.00	16956.32	15000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	320000.00	321412.29	229500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	335982.10	954857.14	1060000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	235000.00	326850.38	237588.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	90000.00	91717.51	61900.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	60616.10	69466.67	28400.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	400000.00	624787.50	515000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	305000.00	281002.57	265000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	110000.00	125750.00	90000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	43500.00	91375.00	35000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	1100000.00	1319405.04	884500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	575000.00	432831.66	357591.55
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	400000.00	399585.04	261340.17
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	140000.00	227800.25	90000.00
MTCER500-202		R5 FY18 STRIPING	03/08/18	1.00	10000.00	22200.00	25000.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	1.00	40000.00	38585.71	35000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-00000	Mobilization		LUMP SUM			
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	1.00	46157.60	106475.00	112950.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	1.00	50000.00	109000.00	160000.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	30943.00	59908.33	21975.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	150000.00	184458.54	128917.08
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	1.00	20000.00	15500.00	5000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	260000.00	205000.00	110000.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	75000.00	168090.05	140270.16
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		39.00	206786.63	293632.70	214638.10
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2000.00	19519.00	20602.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	113229.00	223529.15	174225.75
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	133154.00	281305.26	242620.34
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	300000.00	251666.67	290000.00
STAR400-347		Various intersections across	04/12/18	1.00	40000.00	181239.89	161122.96
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	93662.60	185677.40	195000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	202287.97	230000.00	220000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	175000.00	165868.13	50000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	30000.00	34216.25	15000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	590000.00	388000.00	348000.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	1.00	20000.00	15562.50	16750.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	147631.51	190564.82	60000.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	33000.00	60000.00	51000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	300000.00	467637.58	222700.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	297735.00	297735.00	297735.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	90000.00	45000.00	45000.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	500000.00	355000.00	355000.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1.00	50000.00	46068.67	30000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	21500.00	34677.28	24050.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	480000.00	871834.67	752000.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	15000.00	31571.67	13000.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1.00	58199.10	10625.00	15000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	270000.00	165465.00	212000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	160000.00	178573.24	220000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		24.00	171766.63	192232.36	167950.25
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	1.00	120000.00	16250.00	22500.00
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	40000.00	52000.00	52000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	550000.00	432278.63	630000.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	200000.00	306839.01	239504.08
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	100000.00	166103.91	82627.38

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-00000	Mobilization		LUMP SUM	==========	==========	==========
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	50000.00	105845.00	105845.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	180000.00	152750.00	95000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	275000.00	492480.00	447440.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	200000.00	266770.89	126000.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	140000.00	280000.00	219000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	65000.00	59158.00	80041.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	40000.00	57500.00	50000.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	431888.00	595644.14	430000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	35000.00	54458.33	32000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	454597.20	579650.97	463593.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	110000.00	222750.00	16000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	183516.79	291826.80	270000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	110000.00	131250.00	50000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	75118.00	145667.50	30000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	60000.00	45000.00	45000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	478489.51	584338.33	440000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	60000.00	45858.25	38900.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	78000.00	71128.00	83926.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	33058.50	24000.00	24000.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	55000.00	43000.00	43000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	47757.00	70160.00	36950.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		26.00	160477.88	290529.35	159743.33
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	35800.00	112300.00	45000.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	122500.00	189809.07	86235.82
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	1.00	10000.00	14000.00	5000.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	135000.00	66266.68	115000.70
FSA076A-011		I-76 FROM MM 25 TO MM 100	10/18/18	1.00	10000.00	23000.00	10000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	325000.00	193000.00	142000.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	1.00	169676.45	266867.50	133735.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	15000.00	15500.00	9000.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	256000.00	289140.51	155000.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	753383.50	851666.67	845000.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	200000.00	260530.41	230000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	135000.00	277657.14	175000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	900000.00	1077334.78	1245000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2500000.00	2184413.61	1731240.84
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	750000.00	814166.24	657805.38
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	670000.00	608333.33	470000.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	67556.00	188812.00	25000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	200000.00	406092.50	225000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	135000.00	140528.46	57817.43
ER052A-039		SH 170	11/15/18	1.00	80000.00	104150.00	147800.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	50000.00	94000.00	94000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-00000 Mobilization		LUMP SUM			
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	250000.00	462666.84	342937.35
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	113950.70	213440.00	75000.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	1.00	100000.00	187250.00	212000.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	110000.00	132500.00	125000.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	120000.00	93969.09	66000.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	1.00	300000.00	442560.80	335000.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1.00	340655.00	540088.27	565850.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	1.00	360000.00	255962.97	108811.60
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	225000.00	170103.36	130000.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	1500000.00	2755396.57	2037690.55
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	50000.00	52760.00	40000.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	275000.00	316334.62	94000.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	1150000.00	1554574.06	950296.25
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	1.00	325000.00	268241.31	294723.92
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	1.00	200000.00	127166.67	141500.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	90000.00	238250.00	280000.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	60000.00	104931.00	65000.00
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1.00	150293.25	168124.93	142000.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	23037.50	88333.33	30000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	331571.31	384825.82	316011.12
	WEIGHTED AVERAGE FOR THE YEAR		129.00	229281.90	301614.85	226143.05
==========	626-00100 Mobilization (w/o Autopay)		LUMP SUM			
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	818804.28	327320.00	327320.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	421087.87	414843.00	414843.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	619946.08	371081.50	371081.50
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	10116857.72	10116857.72	10116857.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10116857.72	10116857.72	10116857.72
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2231004.28	2407193.15	2407193.15
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	13124414.99	13124414.99	13124414.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	7677709.64	7765804.07	7765804.07
	WEIGHTED AVERAGE FOR THE YEAR		5.00	5342433.83	5278125.77	5278125.77

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-01101 Public Info Services (Tier I)		LUMP SUM			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1.00	30000.00	13434.00	8100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	13434.00	8100.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	562753.80	562753.80	562753.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	562753.80	562753.80	562753.80
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	521189.55	521189.55	521189.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	521189.55	521189.55	521189.55
	WEIGHTED AVERAGE FOR THE YEAR		3.00	371314.45	164444.76	364014.45
==========	626-01102 Public Info Services (Tier II)		LUMP SUM			
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	31000.00	27270.75	30000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31000.00	27270.75	30000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	108513.83	108513.56	108513.56
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	1.00	55000.00	61875.00	58000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	81756.92	71202.71	83256.78
	WEIGHTED AVERAGE FOR THE YEAR		3.00	64837.94	40999.49	65504.52
==========	626-01103 Public Info Services (Tier III)		LUMP SUM			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	17750.00	16000.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	1.00	25000.00	7102.65	7000.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	15000.00	16088.00	30000.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	8000.00	12432.00	10000.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-01103	Public Info Services (Tier III)		LUMP SUM			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	5000.00	10250.00	16000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	18000.00	12000.00	12000.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	5000.00	6000.00	6000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	10000.00	8110.89	5445.76
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	6000.00	6492.67	7800.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	10000.00	12207.83	9000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	7000.00	4840.00	3160.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	20000.00	29290.70	20000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	8500.00	13900.53	13000.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	7000.00	3662.53	3000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	75000.00	6908.50	7400.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	2500.00	7229.33	6032.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		16.00	14812.50	12341.37	10739.86
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	10000.00	8092.89	6000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	45336.03	15500.00	11000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	15000.00	10562.60	15000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	5000.00	10983.33	9300.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	10000.00	13425.00	13700.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	25000.00	12000.00	12000.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	14000.00	16568.33	10000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	17762.29	11800.79	11000.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	5000.00	6365.00	6365.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	30000.00	22245.00	11735.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	2500.00	8250.00	6000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	8000.00	11832.00	8414.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	10000.00	21095.59	33000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	13843.75	15000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	13750.00	8532.59	10000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	25000.00	9775.00	8000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		8.00	13656.25	14497.67	12314.25
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	5000.00	4310.00	5000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-01103 Public Info Services (Tier III)		LUMP SUM			
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	1.00	15000.00	7500.00	5000.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1.00	8000.00	13121.41	16000.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	1.00	20000.00	12457.32	8870.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	1.00	8000.00	5300.00	3600.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	30000.00	40065.00	40000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1.00	15000.00	20000.00	15000.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	7000.00	17000.00	17000.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	20000.00	17324.96	18799.85
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	1.00	25000.00	6425.00	5850.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	1.00	5000.00	12128.52	5600.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	17000.00	19663.00	10625.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	15000.00	24004.52	14429.73
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	1.00	25000.00	14057.14	10000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	15357.14	16279.38	12555.33
	WEIGHTED AVERAGE FOR THE YEAR		45.00	15235.25	13793.52	11625.03
==========	626-01104 Public Info Services (Tier IV)		LUMP SUM			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	4000.00	5326.69	2653.38
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	15000.00	6586.86	8000.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	8000.00	3233.33	1500.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	1.00	10000.00	6727.00	3700.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	1.00	4500.00	3061.67	3685.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	1300.00	5167.45	1800.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	3500.00	5656.10	3263.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	10000.00	14534.56	11272.00
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	5000.00	8299.31	4400.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	5000.00	2737.50	1750.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	10000.00	7104.56	7000.00
MTCER500-202	R5 FY18 STRIPING	03/08/18	1.00	4000.00	5300.00	5000.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	1.00	3000.00	4645.29	3500.00
FSAR200-247	US 287 FROM MP 0.00 (STATE LI	03/08/18	1.00	6000.00	6500.00	5500.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	1.00	5500.00	11517.50	21000.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	7000.00	3566.67	1000.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1.00	15000.00	2988.00	1976.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	6870.59	6195.12	5117.61
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1.00	10000.00	9934.26	7445.98
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	15000.00	5666.67	5000.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	1.00	7500.00	6828.88	5500.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-01104	Public Info Services (Tier IV)		LUMP SUM			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	5000.00	2357.50	2125.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	3500.00	2066.67	2600.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	15312.20	6500.00	6500.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3500.00	4125.39	5727.50
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1.00	5000.00	8750.00	2500.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	5000.00	6205.10	4000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		9.00	7756.91	6568.85	4599.83
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	10000.00	8800.00	8800.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	20000.00	8084.35	6500.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	4000.00	9743.83	9261.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	3000.00	5115.71	4200.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	8000.00	6494.50	4300.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	6750.00	4897.50	4590.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	4000.00	4647.17	4100.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	11000.00	3350.00	1200.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	10000.00	6563.00	6563.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	7000.00	3729.00	5000.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	10000.00	19281.00	15000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	3000.00	1700.00	1700.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	7000.00	6323.00	6323.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	5000.00	7507.00	13800.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		14.00	7767.86	6865.21	6524.07
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	8000.00	6860.73	6750.33
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	15000.00	8582.75	9786.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	1.00	2500.00	14900.00	4800.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	4117.61	4196.67	4190.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	8000.00	8354.45	6415.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	6000.00	8027.14	6900.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	28000.00	15530.08	23252.25
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	5000.00	6429.88	6018.00
ER052A-039		SH 170	11/15/18	1.00	5000.00	6066.00	5830.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1.00	5000.00	9911.60	20000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	15000.00	4425.00	4500.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	8000.00	5434.92	4815.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	8000.00	5810.01	2500.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	8000.00	5315.01	6030.04
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	5000.00	6589.00	4370.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	5657.04	5000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	626-01104	Public Info Services (Tier IV)		LUMP SUM			
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	6000.00	4316.67	2500.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	5000.00	8691.00	7548.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	9000.00	8250.00	10000.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	7000.00	3784.25	3500.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	2500.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	7767.51	7186.18	7366.89
		WEIGHTED AVERAGE FOR THE YEAR		61.00	7516.06	6749.61	6138.35
==========	627-00001	Pvmt Mkg Paint		Gallon			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2,860.00	40.00	31.86	32.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	10.00	125.00	135.77	89.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,870.00	40.30	32.40	32.20
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	5,137.00	20.00	38.72	37.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,137.00	20.00	38.72	37.00
		WEIGHTED AVERAGE FOR THE YEAR		8,007.00	27.27	36.45	35.28
==========	627-00002	Thermoplastic Pvmt Mkg		Sq Foot			
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	500.00	15.00	16.50	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		500.00	15.00	16.50	15.00
		WEIGHTED AVERAGE FOR THE YEAR		500.00	15.00	16.50	15.00
==========	627-00003	Thermoplastic Pvmt Mkg (Inlaid)		Sq Foot			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	369.00	45.00	22.81	17.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		369.00	45.00	22.81	17.00
		WEIGHTED AVERAGE FOR THE YEAR		369.00	45.00	22.81	17.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00005 Epoxy Pvmt Mkg		Gallon			
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	4.00	100.00	1093.85	706.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	100.00	1093.85	706.25
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,736.00	90.68	90.68	90.68
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,736.00	90.68	90.68	90.68
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	8.00	250.00	352.00	370.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	883.00	90.00	75.72	80.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	25.00	150.00	153.80	158.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,400.00	77.14	77.14	77.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,316.00	83.43	77.81	80.11
	WEIGHTED AVERAGE FOR THE YEAR		4,056.00	86.55	82.79	85.25
==========	627-00006 Mod Epoxy Pvmt Mkg (On-Call)		Gallon			
MTCER300-245	MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	1,100.00	60.00	61.63	51.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,100.00	60.00	61.63	51.50
	WEIGHTED AVERAGE FOR THE YEAR		1,100.00	60.00	61.63	51.50
==========	627-00008 Mod Epoxy Pvmt Mkg		Gallon			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	74.00	200.00	223.45	220.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1,114.00	75.00	80.00	70.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	160.00	150.00	153.72	100.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	399.00	100.00	106.00	120.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	820.00	80.00	76.00	76.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	5.00	65.00	565.54	650.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00008	Mod Epoxy Pvmt Mkg		Gallon			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	101.00	200.00	119.63	105.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	36.00	200.00	207.16	147.04
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	21.00	75.00	361.67	360.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	38.00	200.00	188.96	175.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	65.00	273.75	270.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	952.00	77.00	74.11	80.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	91.00	150.00	114.86	98.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	268.00	135.00	107.39	89.00
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	1,532.00	75.00	115.00	125.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3.00	125.31	105.00	105.00
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	21,494.00	56.00	58.44	51.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	114.00	67.00	83.50	87.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	12.00	80.00	360.00	286.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		27,244.00	62.99	66.56	61.58
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	10.00	68.00	299.67	580.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	550.00	60.00	74.33	81.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	69.00	125.00	191.67	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	392.00	250.00	77.38	74.51
MTCE R100-312		R1 CHIP SEAL	05/17/18	933.00	65.00	85.00	85.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	22,738.00	49.50	52.95	52.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		24,692.00	53.72	54.53	55.20
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	49,085.00	51.00	53.13	54.25
FBR060A-022		SH 60 over the South Platte	07/12/18	59.00	150.00	124.98	105.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	58.40	200.00	181.90	170.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	81.00	80.00	152.00	151.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	6.00	300.00	391.63	437.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		49,289.40	51.37	54.33	54.65
BR1131-006		SH 113 AT MP 11.5	10/11/18	26.00	275.00	137.93	138.89
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	13,958.00	54.00	56.25	53.25
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	507.00	70.00	91.38	84.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	134.00	80.00	147.52	98.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	39.00	155.00	339.86	340.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00008	Mod Epoxy Pvmt Mkg		Gallon			
NHPP0702-366		I-70 Avon to Vail	11/08/18	604.00	75.00	95.18	92.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,290.00	82.00	89.00	88.20
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	67.00	270.00	345.00	425.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	33.00	200.00	265.50	350.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	60.00	100.00	128.89	112.10
ER052A-039		SH 170	11/15/18	2.00	65.00	901.23	504.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	171.00	100.00	88.08	83.61
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	45.00	75.00	275.00	300.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	627.00	130.00	74.14	72.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	271.00	75.00	113.80	117.30
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	726.00	76.00	112.00	74.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	300.00	498.33	506.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	301.00	85.00	74.13	72.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18,863.00	63.55	71.03	64.37
		WEIGHTED AVERAGE FOR THE YEAR		120,088.40	56.40	60.77	57.86
==========	627-00009	Mod Epoxy (Inlaid)		Gallon			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	40.00	120.00	270.00	270.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	908.00	140.00	172.66	172.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	86.00	135.00	248.92	245.40
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,034.00	138.81	185.89	181.90
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	73.00	175.00	233.24	260.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		73.00	175.00	233.24	260.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	45.00	180.00	200.45	180.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	19.00	185.00	441.05	400.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		64.00	181.48	255.34	245.31
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	689.00	180.00	122.50	120.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	34.00	200.00	520.00	510.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00009	Mod Epoxy (Inlaid)		Gallon			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1,288.00	185.00	113.78	98.85
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	66.00	198.22	198.22	198.22
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	23.00	95.00	286.80	300.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,145.00	20.00	122.25	105.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	672.00	125.00	107.53	100.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,917.00	125.42	120.61	110.99
		WEIGHTED AVERAGE FOR THE YEAR		5,088.00	129.56	143.33	129.23
==========	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	12.00	170.00	200.00	200.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	37.00	80.00	257.50	265.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	338.00	50.00	71.63	48.50
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	100.00	63.86	48.00	48.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	564.00	30.00	28.00	28.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	399.00	44.00	75.48	130.96
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	506.00	50.00	44.37	45.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	50.00	59.70	50.00	50.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,006.00	45.39	59.51	63.17
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	4.00	45.00	260.60	50.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	68.00	40.00	100.07	85.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		72.00	40.28	108.98	83.06
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2,487.00	50.00	36.34	41.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	47.00	65.00	61.89	55.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	76.00	40.00	59.40	56.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,610.00	49.98	38.83	41.69
BR1131-006		SH 113 AT MP 11.5	10/11/18	22.00	100.00	72.93	72.22
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,863.00	65.00	42.43	33.30
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	160.00	67.67	70.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	54.00	150.00	148.00	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,139.00	70.89	46.84	36.74
		WEIGHTED AVERAGE FOR THE YEAR		8,827.00	58.66	48.27	44.59
==========	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	148.00	33.33	51.37	57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		148.00	33.33	51.37	57.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	10.00	250.00	186.48	75.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	250.00	186.48	75.90
		WEIGHTED AVERAGE FOR THE YEAR		158.00	47.04	57.19	58.20
==========	627-00013	Pvmt Mkg Paint (High Build)		Gallon			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1,941.00	45.00	58.52	58.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	148.00	100.00	65.98	60.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	4,412.00	30.00	40.46	37.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,425.00	27.00	43.25	43.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	140.00	65.00	82.26	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	3,181.00	30.00	35.56	23.68
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,044.00	30.00	59.98	52.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	532.00	30.00	39.38	59.91
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,365.00	30.00	33.36	36.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	284.00	40.00	43.19	40.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	3,499.00	28.00	34.61	30.91
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	28.00	74.00	80.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	940.00	37.50	37.55	39.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	3,252.00	45.00	31.32	34.75
MTCER500-202		R5 FY18 STRIPING	03/08/18	62,500.00	24.00	24.49	21.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1,422.00	90.24	82.03	79.58
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	571.00	70.00	36.50	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88,666.00	28.03	28.59	26.61

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00013 Pvmt Mkg Paint (High Build)		Gallon			
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	38.00	300.00	124.24	106.67
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	34.00	40.00	124.60	96.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	28.00	200.00	126.03	167.20
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,580.00	30.00	36.19	50.75
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	1,484.00	28.00	35.22	32.87
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	50.00	70.00	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,184.00	34.02	41.05	44.71
FBR060A-022	SH 60 over the South Platte	07/12/18	160.00	70.00	51.14	45.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	124.00	50.00	113.42	108.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	36.00	44.25	154.54	138.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,026.00	30.23	30.23	30.23
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	940.00	38.00	46.52	45.00
STA052A-040	SH 52: Antelope Creek	08/23/18	3.00	350.00	455.00	460.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,907.00	30.00	42.14	43.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	38.00	86.00	98.18	61.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,234.00	31.80	44.29	34.85
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	2,511.00	40.00	30.75	26.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	614.00	35.00	36.70	32.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	583.00	48.00	62.14	52.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	2,627.00	37.50	35.05	34.65
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	7,900.00	40.00	27.96	17.33
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	158.00	60.00	68.11	64.90
ER052A-039	SH 170	11/15/18	6.00	28.00	255.87	133.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	175.00	82.97	69.65	69.65
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,202.00	45.00	36.91	34.84
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	84.00	45.00	137.50	150.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	1,794.00	42.00	34.61	36.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	2,978.00	40.00	39.38	38.69
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	12,000.00	45.00	36.17	32.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	3,262.00	35.00	39.50	40.60
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	693.00	450.00	44.10	45.48
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	1,851.00	40.00	62.67	46.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	5,529.00	30.00	25.98	13.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,800.00	36.42	36.42	36.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47,767.00	45.93	36.79	30.20
	WEIGHTED AVERAGE FOR THE YEAR		151,851.00	34.09	31.58	28.79

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00014	Pvmt Mkg Paint (Low Temp)		Gallon			
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	40.00	80.00	90.24	70.72
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		40.00	80.00	90.24	70.72
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,517.00	45.00	38.07	36.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,517.00	45.00	38.07	36.75
		WEIGHTED AVERAGE FOR THE YEAR		1,557.00	45.90	39.08	37.62
==========	627-00029	24 In Pvmt Mkg Tape (Rem)		Lin Foot			
STA086A-051		SH 86; WEST OF I-70	11/29/18	48.00	25.00	19.72	25.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		48.00	25.00	19.72	25.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	25.00	19.72	25.00
==========	627-00030	Raised Pvmt Marker (Temp)		Each			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	24,611.00	2.00	1.89	2.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		24,611.00	2.00	1.89	2.00
		WEIGHTED AVERAGE FOR THE YEAR		24,611.00	2.00	1.89	2.00
==========	627-00032	Raised Flex Pvmt Marker (Temp)		Each			
MTCE R100-312		R1 CHIP SEAL	05/17/18	3,000.00	2.50	2.00	2.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,000.00	2.50	2.00	2.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	5,000.00	2.00	1.30	0.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,000.00	2.00	1.30	0.50
		WEIGHTED AVERAGE FOR THE YEAR		8,000.00	2.19	1.46	1.06

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-00070	Preform Thermoplastic Pvmt Mkg		Sq Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	22.00	50.00	21.00	21.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		22.00	50.00	21.00	21.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	126.00	50.00	14.03	16.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		126.00	50.00	14.03	16.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	30.00	20.00	111.83	105.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	544.00	15.00	16.25	11.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		574.00	15.26	25.75	16.15
		WEIGHTED AVERAGE FOR THE YEAR		722.00	22.38	23.17	16.27
==========	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,774.00	12.00	13.50	13.09
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,774.00	12.00	13.50	13.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	641.00	12.00	12.24	11.30
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		641.00	12.00	12.24	11.30
		WEIGHTED AVERAGE FOR THE YEAR		2,415.00	12.00	13.29	12.61
==========	627-01010	Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,383.00	18.00	14.92	13.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3,948.00	10.00	13.49	11.98
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,033.00	12.00	11.50	12.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6,364.00	12.06	13.83	12.20

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-01010 Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	6,233.00	15.00	11.67	11.30
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	26,900.00	9.25	10.70	9.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	22,384.00	11.00	12.97	12.38
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	3,527.00	20.00	15.00	15.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	48,866.00	10.00	9.64	9.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		107,910.00	10.64	10.78	10.14
MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	149,860.00	9.00	9.10	9.15
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	877.00	20.00	19.00	17.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	918.00	22.00	22.85	21.55
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	809.00	20.00	18.86	18.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	459.00	14.00	17.82	16.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		152,923.00	9.21	9.72	9.34
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	6,237.00	13.80	14.64	14.27
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	3,091.00	12.50	14.57	14.57
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	279.00	20.00	20.58	20.50
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	43.00	20.00	21.11	16.75
NHPP0702-366	I-70 Avon to Vail	11/08/18	6,080.00	14.00	13.48	13.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	4,048.00	17.00	16.83	19.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	557.00	16.08	16.08	16.08
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	19,706.00	12.00	12.66	14.23
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	34,923.00	12.00	12.98	11.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	9,332.00	13.00	13.96	14.30
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	652.00	15.00	21.33	23.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84,948.00	12.72	13.41	13.17
	WEIGHTED AVERAGE FOR THE YEAR		352,145.00	10.55	11.29	10.56
==========	627-02010 Preform Plastic Pvmt Mkg (Ty II)(Inlaid)		Sq Foot			
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	3,707.00	20.00	20.50	20.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	2,125.00	12.50	16.45	16.36

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-02010 Preform Plastic Pvmt Mkg (Ty II)(Inlaid)		Sq Foot			
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	638.00	18.00	20.78	17.43
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	777.00	18.00	15.66	14.50
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	663.00	12.00	18.63	18.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9,283.00	10.00	12.50	13.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,193.00	13.20	16.04	15.35
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	775.00	20.00	14.00	14.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	37,627.00	12.00	10.48	9.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		38,402.00	12.16	10.49	9.84
MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	98,618.00	9.70	9.58	9.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		98,618.00	9.70	9.58	9.60
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	2,002.00	20.00	16.50	16.00
MTCER400-365	REGION 4 FY 19 EPOXY 1	10/18/18	135,720.00	9.75	10.05	9.85
FSA076A-011	I-76 FROM MM 25 TO MM 100	10/18/18	109,332.00	9.80	10.96	10.25
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	24,601.00	14.75	15.22	15.19
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	36.00	20.00	26.09	22.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	30,135.00	12.00	11.18	11.03
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	1,310.00	20.00	18.67	20.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	905.00	12.00	19.75	21.50
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,051.00	14.00	15.44	15.86
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	120.00	14.00	15.56	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		305,212.00	10.53	10.92	10.68
	WEIGHTED AVERAGE FOR THE YEAR		459,425.00	10.59	10.87	10.55
==========	627-30205 Thermoplastic Pvmt Mkg (WS)		Sq Foot			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	904.00	25.00	21.49	19.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		904.00	25.00	21.49	19.98
	WEIGHTED AVERAGE FOR THE YEAR		904.00	25.00	21.49	19.98

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30210	Thermoplastic Pvmt Mkg (XS)		Sq Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	20.00	14.74	12.48
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		14.00	20.00	14.74	12.48
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	336.00	16.00	16.58	15.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		336.00	16.00	16.58	15.75
FBR060A-022		SH 60 over the South Platte	07/12/18	120.00	25.00	14.88	12.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		120.00	25.00	14.88	12.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	744.00	14.00	19.67	18.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		744.00	14.00	19.67	18.00
		WEIGHTED AVERAGE FOR THE YEAR		1,214.00	15.71	17.51	16.72
==========	627-30310	Plastic Pvmt Mkg (60 Mil) (XS)		Sq Foot			
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	1,200.00	18.50	15.11	20.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,200.00	18.50	15.11	20.00
		WEIGHTED AVERAGE FOR THE YEAR		1,200.00	18.50	15.11	20.00
==========	627-30323	Preform Plastic Pvmt Mkg (WS)(Typ I)(In)		Sq Foot			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,156.00	15.00	21.51	21.84
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,156.00	15.00	21.51	21.84
		WEIGHTED AVERAGE FOR THE YEAR		2,156.00	15.00	21.51	21.84

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30324 Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot			
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	116.00	20.00	37.00	42.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	444.00	25.00	26.56	20.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	117.00	22.00	25.01	20.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	406.00	18.00	40.03	47.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,083.00	21.52	31.27	32.48
	WEIGHTED AVERAGE FOR THE YEAR		1,083.00	21.52	31.27	32.48
==========	627-30326 Preform Plastic Pvmt Mkg (WS) (Ty II)		Sq Foot			
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	179.00	23.00	27.73	22.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	23.00	27.73	22.00
	WEIGHTED AVERAGE FOR THE YEAR		179.00	23.00	27.73	22.00
==========	627-30328 Pre Plastic Pvmt Mkg (XWalk)(Typ1)(In)		Sq Foot			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,126.00	11.00	14.15	14.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,126.00	11.00	14.15	14.60
	WEIGHTED AVERAGE FOR THE YEAR		10,126.00	11.00	14.15	14.60
==========	627-30329 Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot			
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	1,080.00	15.00	15.35	14.50
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	640.00	15.00	13.02	13.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,720.00	15.00	14.60	13.94
	WEIGHTED AVERAGE FOR THE YEAR		1,720.00	15.00	14.60	13.94
==========	627-30405 Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	119.00	20.00	14.00	14.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,183.00	14.00	18.50	20.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	179.00	16.00	19.94	18.54
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	551.00	18.00	21.70	18.10
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	400.00	20.00	15.29	17.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1,646.00	20.00	13.80	11.20
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	216.00	16.00	21.19	21.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,633.00	17.00	15.05	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1,276.00	12.00	19.52	20.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	880.00	15.00	15.50	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8,083.00	16.38	16.51	16.39
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	545.00	15.00	18.06	21.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2,799.00	17.00	14.54	13.42
MTCE R100-312		R1 CHIP SEAL	05/17/18	225.00	15.00	20.00	20.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,630.00	20.00	25.00	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5,199.00	17.64	16.37	18.13
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	23,603.00	20.00	10.58	10.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	109.00	25.00	19.35	18.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	638.00	18.00	20.05	17.75
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	307.00	18.00	16.70	17.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	620.00	15.00	16.56	22.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	28.00	20.00	32.38	22.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		25,305.00	19.82	11.72	10.62
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	680.00	20.00	17.50	17.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	8,867.00	12.50	13.44	12.88
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	729.00	17.00	22.22	21.85
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3,102.00	23.00	12.00	7.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	696.00	22.00	20.00	24.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	142.00	13.00	26.69	21.24
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	14,954.00	12.00	11.93	12.72
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	110.00	17.00	22.00	24.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	154.00	20.00	17.31	18.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3,340.00	16.50	15.87	14.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	270.00	20.00	23.15	26.13

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot			
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	4,123.00	20.00	17.31	18.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	97.00	15.00	25.40	35.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		37,264.00	14.87	13.86	13.69
		WEIGHTED AVERAGE FOR THE YEAR		75,851.00	16.87	13.96	13.26
==========	627-30407	Preform Thermoplastic Pvmt Mkg (WS)(Sp)		Sq Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	719.00	20.00	21.68	20.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	525.00	24.00	16.00	15.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,244.00	21.69	18.31	17.89
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	772.00	30.00	26.00	26.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		772.00	30.00	26.00	26.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	2,784.00	15.00	16.67	16.33
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	707.00	17.15	17.15	17.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,491.00	15.44	16.72	16.50
		WEIGHTED AVERAGE FOR THE YEAR		5,507.00	18.89	17.93	18.14
==========	627-30408	Pre Thermo Pvmt Mkg (Shield)		Sq Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	150.00	27.00	30.63	32.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		150.00	27.00	30.63	32.00
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	4,770.00	23.00	22.63	23.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4,770.00	23.00	22.63	23.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	3,968.00	28.00	29.90	28.80

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30408	Pre Thermo Pvmt Mkg (Shield)		Sq Foot			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	808.00	25.00	32.84	26.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,776.00	27.49	31.12	28.33
		WEIGHTED AVERAGE FOR THE YEAR		9,696.00	25.27	27.70	25.76
==========	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	144.00	25.00	48.95	52.89
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3,705.00	16.00	11.63	13.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	60.00	22.00	30.02	21.05
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	254.00	10.00	14.08	13.09
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	728.00	15.00	18.25	16.75
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	179.00	12.00	11.83	11.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3,381.00	17.00	10.54	11.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	272.00	10.00	14.38	16.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	688.00	15.00	13.35	12.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,774.00	12.00	9.88	10.25
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12,185.00	15.07	11.74	12.54
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	68.00	23.00	26.89	23.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	100.00	24.00	18.33	14.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	7,542.00	10.00	11.19	10.74
MTCE R100-312		R1 CHIP SEAL	05/17/18	392.00	11.59	15.00	15.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3,247.00	30.00	16.00	16.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		11,349.00	15.98	11.87	12.49
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	47,048.00	10.00	8.75	8.25
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	780.00	20.00	27.00	27.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	426.00	18.00	13.80	12.50
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2,540.00	18.00	12.78	12.55
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1,175.00	12.50	14.73	14.50
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,912.00	12.00	14.36	14.95
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	72.00	20.00	21.25	15.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		53,953.00	10.72	9.81	9.14
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	762.00	15.00	12.38	12.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	64.00	13.00	13.58	12.49
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	620.00	18.00	11.00	7.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	496.00	17.00	14.33	17.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	48.00	13.00	21.06	17.70
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	242.00	11.79	11.78	11.78
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,939.00	12.00	16.37	14.17
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	1,248.00	6.50	16.60	25.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	283.00	20.00	11.93	12.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	5,529.00	12.50	13.82	12.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	256.00	20.00	17.48	20.10
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	525.00	15.00	13.70	13.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12,012.00	12.86	14.55	13.90
		WEIGHTED AVERAGE FOR THE YEAR		89,499.00	12.27	11.39	10.67
==========	627-30411	Preform Thermoplastic Pvmt Mkg (XS)(Sp)		Sq Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5,288.00	15.00	16.78	18.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5,288.00	15.00	16.78	18.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,110.00	11.00	15.15	17.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	714.00	20.00	17.00	17.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,824.00	14.52	15.33	17.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	736.00	12.00	16.20	18.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	728.00	15.00	12.00	12.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	248.00	20.00	19.25	18.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,712.00	14.43	15.83	15.45
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	11,299.00	12.00	14.05	12.60
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	684.00	11.79	11.78	11.78
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		11,983.00	11.99	13.98	12.55
		WEIGHTED AVERAGE FOR THE YEAR		20,807.00	13.18	15.02	14.57

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	627-40003	Methyl Methacrylate Pvmt Mkg (Inlaid)		Sq Foot	==========	==========	==========
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,263.00	25.00	26.75	27.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,263.00	25.00	26.75	27.27
		WEIGHTED AVERAGE FOR THE YEAR		2,263.00	25.00	26.75	27.27
==========	628-00135	Brdg Girder+Deck Unit (135-140)		Each	==========	==========	==========
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	258176.51	265492.50	265492.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	258176.51	265492.50	265492.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	258176.51	265492.50	265492.50
==========	629-01001	Survey Monument (Ty 1)		Each	==========	==========	==========
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	205.00	500.00	281.07	363.20
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	8.00	224.00	350.79	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		213.00	489.63	286.89	359.89
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	1470.00	294.00	294.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	165.00	450.00	225.12	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170.00	480.00	225.64	299.82
		WEIGHTED AVERAGE FOR THE YEAR		383.00	485.36	256.40	333.23
==========	629-01002	Survey Monument (Ty 2)		Each	==========	==========	==========
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	44.00	700.00	433.52	670.55
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	16.00	200.00	505.25	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	566.67	474.51	611.74
		WEIGHTED AVERAGE FOR THE YEAR		60.00	566.67	474.51	611.74
==========	629-01003	Survey Monument (Ty 3)		Each	==========	==========	==========
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	800.00	1283.66	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	1283.66	1500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	629-01003	Survey Monument (Ty 3)		Each			
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	310.00	914.91	1000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	310.00	914.91	1000.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1500.00	933.86	930.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	3.00	300.00	895.00	760.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	600.00	908.88	802.50
		WEIGHTED AVERAGE FOR THE YEAR		9.00	493.33	964.95	967.78
==========	629-01004	Survey Monument (Ty 4)		Each			
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	18.00	300.00	367.21	215.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		18.00	300.00	367.21	215.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	300.00	367.21	215.00
==========	629-01005	Survey Monument (Ty 5)		Each			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	5.00	300.00	1600.00	1600.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		5.00	300.00	1600.00	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	300.00	1600.00	1600.00
==========	629-01006	Survey Monument (Ty 6)		Each			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	13.00	200.00	550.50	400.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	15.00	1470.00	98.00	98.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		28.00	880.36	477.52	238.21
		WEIGHTED AVERAGE FOR THE YEAR		28.00	880.36	477.52	238.21

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	629-01011	Survey Monument (Ty 1A)		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	375.00	395.78	493.11
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	375.00	395.78	493.11
		WEIGHTED AVERAGE FOR THE YEAR		6.00	375.00	395.78	493.11
==========	629-01031	Survey Monument (Ty 3A)		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	650.00	787.20	500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	650.00	787.20	500.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	950.00	907.50	790.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	900.00	759.60	450.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3.00	933.33	836.77	676.67
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	500.00	921.88	885.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5.00	450.00	910.06	700.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	458.33	913.43	730.83
		WEIGHTED AVERAGE FOR THE YEAR		12.00	625.00	858.03	659.58
==========	629-01041	Survey Mont (Special)		Each			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	700.00	1141.67	725.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	700.00	1141.67	725.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	700.00	1141.67	725.00
==========	629-01065	Survey Monument (Ty 5S)		Each			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	6.00	1600.00	750.00	750.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	629-01065	Survey Monument (Ty 5S)		Each			
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	29.00	300.00	762.50	720.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		35.00	522.86	761.33	725.14
		WEIGHTED AVERAGE FOR THE YEAR		35.00	522.86	761.33	725.14
==========	629-01110	Locate Monuments		Hour			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	10.00	150.00	209.56	140.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	240.00	178.06	197.24
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16.00	183.75	199.34	161.47
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	400.00	140.00	137.15	156.45
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	10.00	200.00	181.88	150.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		410.00	141.46	140.91	156.29
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	200.00	254.58	350.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	200.00	254.58	350.00
		WEIGHTED AVERAGE FOR THE YEAR		436.00	144.36	147.14	160.93
==========	629-01210	Adjust Monument Box		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	450.00	343.44	328.74
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		6.00	450.00	343.44	328.74
		WEIGHTED AVERAGE FOR THE YEAR		6.00	450.00	343.44	328.74
==========	630-00000	Flagging		Hour			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1,632.00	25.00	29.33	23.66
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	3,100.00	24.00	24.36	22.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00000 Flagging		Hour			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2,420.00	28.00	32.15	28.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	100.00	30.00	29.00	29.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	12,500.00	25.00	21.17	21.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	4,000.00	30.00	27.63	27.50
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,550.00	27.00	26.19	24.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	700.00	28.00	35.00	42.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	200.00	26.00	25.50	5.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,000.00	28.00	28.88	25.50
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	800.00	30.00	24.33	20.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	20.00	25.00	29.00	28.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	2,000.00	30.00	30.00	30.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	400.00	30.00	29.44	29.75
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	800.00	25.00	30.61	24.36
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	25.00	27.00	22.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	200.00	26.00	29.85	33.05
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,000.00	22.00	30.14	28.32
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	200.00	30.00	37.58	39.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	28.00	16.67	20.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	6,400.00	25.00	20.57	21.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	500.00	25.00	27.69	35.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	350.00	30.00	29.75	23.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	400.00	35.00	29.06	26.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12,000.00	27.00	26.76	27.50
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	2,500.00	28.00	14.93	27.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	3,800.00	25.00	22.07	20.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,000.00	30.00	26.77	25.75
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	300.00	25.00	19.54	20.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	1,800.00	23.00	21.00	21.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	80.00	35.00	29.17	28.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	200.00	25.00	26.50	26.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	3,000.00	36.74	27.00	27.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	35.00	25.50	25.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2,300.00	30.00	30.00	26.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		70,752.00	27.11	24.56	24.60
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	28.00	42.15	79.45
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1,600.00	20.00	27.40	26.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	1,900.00	23.00	24.06	23.40
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	700.00	35.00	29.00	30.00
STAR400-347	Various intersections across	04/12/18	100.00	30.00	27.00	25.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	500.00	26.00	23.52	22.25
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	3,000.00	28.00	20.79	12.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00000	Flagging		Hour			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	60.00	30.00	29.41	26.25
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,200.00	25.00	25.07	27.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	150.00	15.00	16.75	14.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	500.00	20.00	26.99	30.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	28.00	30.67	33.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4,000.00	22.00	27.95	26.30
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	300.00	31.00	31.00	31.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1,000.00	35.00	35.00	35.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3,000.00	30.00	25.00	25.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	520.00	25.00	17.00	15.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	250.00	28.00	30.31	31.25
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2,240.00	30.00	25.50	25.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,000.00	28.00	27.96	23.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		22,210.00	26.43	24.99	24.09
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	900.00	28.00	28.00	28.00
FBR060A-022		SH 60 over the South Platte	07/12/18	500.00	28.00	38.77	55.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	400.00	25.00	35.32	28.20
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1,300.00	22.00	24.32	23.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,000.00	28.00	26.92	26.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1,600.00	28.00	24.28	26.85
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	20,430.00	25.45	25.45	25.45
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	400.00	30.00	45.49	28.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	150.00	25.00	29.13	27.50
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	720.00	28.00	28.83	28.25
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	600.00	28.00	28.25	25.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,832.00	26.50	26.39	27.00
STA052A-040		SH 52: Antelope Creek	08/23/18	500.00	30.00	23.92	25.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	3,500.00	25.00	26.83	22.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	150.00	36.00	30.20	25.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	200.00	23.00	28.39	26.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	3,200.00	25.00	26.88	33.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	3,000.00	25.00	29.13	28.25
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1,200.00	28.00	27.00	27.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	300.00	26.00	26.49	26.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1,400.00	28.00	19.73	8.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	160.00	35.00	29.00	29.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	800.00	28.00	33.00	33.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		44,242.00	25.95	27.28	26.09
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	400.00	30.00	29.50	29.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00000	Flagging		Hour			
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,000.00	28.00	25.24	27.78
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	40.00	26.00	39.50	39.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	4,480.00	28.00	24.00	24.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	200.00	25.00	22.50	20.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	24.00	24.60	37.00	28.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1,872.00	28.00	27.00	29.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10,000.00	25.00	23.19	24.57
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2,200.00	28.00	26.89	28.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	300.00	30.00	34.51	26.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	5,000.00	28.00	25.38	30.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,920.00	31.00	28.95	28.35
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,500.00	24.00	21.50	22.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	25.00	31.50	30.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	40.00	30.00	29.71	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	2,000.00	25.00	30.00	27.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,200.00	28.00	42.11	47.20
ER052A-039		SH 170	11/15/18	320.00	28.00	29.20	28.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	800.00	29.00	28.00	28.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,000.00	29.40	30.31	30.31
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,200.00	25.00	34.62	37.16
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	3,200.00	20.00	25.36	30.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	640.00	35.00	25.50	26.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1,500.00	30.00	27.15	28.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	640.00	28.00	32.57	25.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2,960.00	28.00	25.93	29.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,120.00	28.00	31.06	30.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	3,000.00	27.00	23.09	22.11
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	80.00	30.00	38.85	26.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	450.00	28.00	31.10	26.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	2,400.00	27.00	21.52	20.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,000.00	28.00	28.39	28.87
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	2,500.00	28.00	29.00	29.50
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	200.00	35.00	28.00	31.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	2,400.00	30.00	24.25	20.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	160.00	30.00	27.86	28.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	25.00	24.67	30.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,068.00	25.45	25.45	25.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86,064.00	26.88	27.03	26.98
		WEIGHTED AVERAGE FOR THE YEAR		223,268.00	26.72	25.84	25.76
==========	630-00001	Pilot Car Operation		Hour			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	660.00	50.00	60.58	65.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	300.00	63.00	35.00	35.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00001	Pilot Car Operation		Hour			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	480.00	50.00	55.00	55.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	100.00	50.00	53.50	42.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	130.00	55.00	75.34	103.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	400.00	40.00	42.06	40.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,070.00	50.27	54.52	54.78
MTCE R100-312		R1 CHIP SEAL	05/17/18	600.00	50.00	55.00	55.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		600.00	50.00	55.00	55.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	300.00	60.00	50.00	55.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,000.00	55.00	41.88	37.64
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,000.00	35.00	45.00	40.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1,900.00	60.00	48.50	50.50
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	600.00	60.00	51.58	40.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6,800.00	54.12	45.15	42.55
		WEIGHTED AVERAGE FOR THE YEAR		9,470.00	53.01	47.90	46.01
==========	630-00003	Uniformed Traf Ctrl		Hour			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	220.00	68.00	79.13	76.24
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	144.00	100.00	86.63	65.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	144.00	100.00	67.50	60.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	300.00	100.00	108.00	130.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		808.00	91.29	87.29	91.30
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	24.00	100.00	91.00	83.00
STAR400-347		Various intersections across	04/12/18	450.00	65.00	117.00	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	600.00	80.00	97.50	100.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,074.00	74.16	107.36	99.62
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,215.00	97.89	97.89	97.89

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00003 Uniformed Traf Ctrl		Hour			
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	32.00	100.00	134.00	126.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	24.00	70.00	109.75	95.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,271.00	97.83	98.22	97.97
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	170.00	100.00	102.00	95.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	200.00	100.00	105.85	100.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	150.00	73.50	81.19	81.19
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	800.00	85.00	105.98	104.52
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	75.00	94.79	101.89
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,744.00	97.89	97.89	97.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,164.00	94.89	101.38	98.50
	WEIGHTED AVERAGE FOR THE YEAR		17,317.00	95.18	98.86	97.92
==========	630-00004 Traf Ctrl Vehicle		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	4500.00	1925.00	2350.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	3000.00	9722.00	3120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3750.00	6603.20	2735.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	3750.00	6603.20	2735.00
==========	630-00006 Uniformed Traf Ctrl (Vehicle)		Hour			
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	144.00	25.00	54.88	7.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		144.00	25.00	54.88	7.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	80.00	90.00	106.38	62.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	90.00	106.38	62.50
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	64.00	30.00	56.50	7.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour			
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	170.00	20.00	50.00	23.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	800.00	25.00	31.83	23.23
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	30.00	59.55	33.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,134.00	24.97	37.87	23.23
		WEIGHTED AVERAGE FOR THE YEAR		1,358.00	28.81	43.85	23.82
==========	630-00007	Traf Ctrl Inspection		Day			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	21.00	200.00	116.02	107.04
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	40.00	180.00	296.21	60.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	53.00	200.00	265.85	240.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	25.00	150.00	54.33	56.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	43.00	300.00	247.74	375.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	36.00	250.00	306.25	350.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	70.00	200.00	119.89	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	17.00	250.00	300.00	350.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	30.00	255.00	147.01	120.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	6.00	185.00	109.75	1.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	200.00	109.94	84.75
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	6.00	200.00	208.33	225.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	250.00	88.50	118.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	16.00	250.00	400.00	400.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	52.00	180.00	160.02	180.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	70.00	143.57	213.59	200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	66.00	275.00	330.12	75.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	75.00	208.00	109.46	106.23
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	250.00	613.13	707.95
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	38.00	125.00	103.33	50.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	39.00	130.00	108.15	140.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	66.00	275.00	138.25	350.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	4.00	160.00	269.75	105.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	200.00	150.00	120.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	88.00	175.00	278.50	180.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	80.00	225.00	327.93	175.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	30.00	200.00	78.86	75.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	45.00	200.00	244.55	257.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	18.00	300.00	101.50	150.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	26.00	150.00	158.00	156.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	16.00	295.23	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	28.00	250.00	95.00	115.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00007 Traf Ctrl Inspection		Day			
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	200.00	265.05	245.14
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,217.00	209.45	219.80	183.76
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	14.00	225.00	154.00	177.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	40.00	185.00	263.15	281.25
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	222.00	125.00	265.96	374.43
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	32.00	200.00	193.33	180.00
STAR400-347	Various intersections across	04/12/18	40.00	150.00	108.33	10.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	110.00	180.00	134.38	133.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	30.00	200.00	142.50	135.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	36.00	200.00	139.92	132.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	10.00	150.00	111.91	80.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	24.00	250.00	203.36	300.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	6.00	175.00	276.67	330.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	65.00	200.00	142.05	145.20
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	10.00	175.00	175.00	175.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	15.00	200.00	300.00	300.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	50.00	250.00	70.00	70.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	220.00	171.13	112.50
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	70.00	500.00	350.00	350.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	10.00	200.00	205.50	175.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	40.00	200.00	218.23	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		832.00	203.44	222.02	228.08
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	20.00	175.00	280.00	280.00
FBR060A-022	SH 60 over the South Platte	07/12/18	62.00	200.00	186.46	250.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	200.00	336.58	164.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	23.00	80.00	161.07	128.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	32.00	200.00	100.00	100.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	90.00	175.00	131.67	120.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	120.00	250.00	295.10	335.30
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	132.00	106.06	106.06	106.06
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	48.00	300.00	262.63	235.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	175.00	180.00	110.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	35.00	425.00	108.73	110.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	30.00	175.00	192.00	150.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	229.00	155.00	232.52	325.00
STA052A-040	SH 52: Antelope Creek	08/23/18	20.00	200.00	292.17	285.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	90.00	200.00	237.84	90.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	10.00	700.00	234.37	180.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00007	Traf Ctrl Inspection		Day			
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	36.00	210.00	230.86	225.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	34.00	200.00	222.25	150.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	44.00	185.00	140.30	135.60
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	20.00	250.00	160.00	160.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	220.00	180.00	251.92	230.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	18.00	200.00	377.50	110.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	300.00	129.00	90.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,383.00	195.13	226.12	205.73
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	210.00	92.00	120.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	200.00	246.15	222.22
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	19.00	175.00	174.25	167.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	21.00	300.00	175.00	175.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	183.76	155.00	165.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	31.00	300.00	227.90	295.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	64.00	190.00	185.63	203.89
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	53.00	200.00	380.10	165.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	80.00	200.00	362.14	260.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	400.00	262.61	400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	350.00	205.00	506.32	502.95
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	44.00	130.00	100.00	100.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	162.00	150.00	150.33	165.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	10.00	200.00	184.18	250.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	86.00	250.00	193.67	175.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	36.00	200.00	282.28	324.50
ER052A-039		SH 170	11/15/18	24.00	175.00	195.25	160.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	155.00	270.00	270.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	95.00	210.00	129.90	129.90
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	56.00	200.00	135.08	110.32
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	58.00	185.00	178.13	235.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	36.00	190.00	190.00	180.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	12.00	400.00	118.25	185.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	25.00	200.00	195.34	149.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	35.00	250.00	194.52	240.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	85.00	500.00	149.41	145.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	170.00	175.13	125.63
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	83.00	150.00	192.49	275.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	65.00	130.00	154.50	175.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	23.00	175.00	294.00	165.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	24.00	170.00	101.04	50.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	150.00	230.00	226.30	226.43
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	34.00	185.00	217.33	202.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	29.00	200.00	59.67	89.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	30.00	180.00	194.21	200.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00007	Traf Ctrl Inspection		Day			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	120.00	187.86	170.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	156.00	106.06	106.06	106.06
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2,234.00	204.12	246.12	237.13
		WEIGHTED AVERAGE FOR THE YEAR		5,666.00	202.97	230.24	216.67
==========	630-00012	Traf Ctrl Mgmt		Day			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	700.00	682.03	614.05
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	100.00	730.00	1066.38	1500.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	70.00	800.00	1200.00	1100.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	38.00	575.00	543.33	560.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	105.00	900.00	983.53	1075.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	90.00	750.00	1087.50	1250.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	175.00	750.00	732.80	675.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	23.00	900.00	937.50	900.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	60.00	1000.00	811.15	760.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	900.00	622.50	800.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	95.00	900.00	671.25	515.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	15.00	775.00	683.33	500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	40.00	900.00	798.50	514.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	1000.00	1100.00	1100.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	66.00	685.00	787.49	830.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	40.00	650.00	849.94	663.48
ER1151-033		PR SH 115-MP 34.7	01/25/18	70.00	557.14	700.33	850.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	164.00	775.00	680.19	475.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	215.00	820.00	1046.36	1416.46
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	142.00	750.00	1177.30	1072.81
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	20.00	1000.00	1154.84	1191.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	98.00	655.00	578.33	550.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	650.00	764.17	730.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	164.00	775.00	894.05	550.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	30.00	1000.00	753.75	765.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	30.00	850.00	873.75	650.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	220.00	850.00	837.50	650.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	160.00	725.00	618.13	750.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	80.00	800.00	762.27	725.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	65.00	725.00	840.14	910.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	80.00	600.00	385.86	300.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	15.00	1500.00	1077.50	725.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	850.00	596.67	600.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00012 Traf Ctrl Mgmt		Day			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	60.00	850.00	609.40	618.80
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	40.00	1049.72	850.00	850.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	70.00	850.00	612.50	600.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	57.00	850.00	1077.09	905.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,927.00	788.65	826.14	812.84
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	950.00	774.33	633.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	90.00	760.00	812.75	776.25
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	150.00	600.00	522.11	374.43
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	83.00	850.00	775.00	770.00
STAR400-347	Various intersections across	04/12/18	100.00	725.00	848.67	750.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	25.00	890.00	739.00	715.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	76.00	700.00	1250.00	1200.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	85.00	800.00	654.21	352.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	800.00	817.50	875.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	1000.00	1134.57	1500.00
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	15.00	225.00	381.25	225.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	105.00	720.00	855.44	900.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	20.00	850.00	850.00	750.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	130.00	700.00	828.33	918.30
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	42.00	910.00	910.00	910.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	30.00	850.00	815.00	815.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	100.00	850.00	850.00	850.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	70.00	400.00	383.33	350.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	20.00	800.00	763.43	812.50
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	140.00	1500.00	1113.33	950.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	25.00	800.00	733.33	725.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	20.00	350.00	425.00	100.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	90.00	750.00	746.18	650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,541.00	809.28	748.28	761.47
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	45.00	900.00	720.00	720.00
FBR060A-022	SH 60 over the South Platte	07/12/18	155.00	750.00	503.08	300.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	65.00	850.00	871.17	800.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	57.00	500.00	628.93	583.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	80.00	850.00	500.00	500.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	90.00	850.00	860.00	650.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	300.00	750.00	946.55	1089.65
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	70.00	900.00	608.53	790.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	650.00	637.50	420.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00012 Traf Ctrl Mgmt		Day			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	90.00	1200.00	599.15	582.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	70.00	775.00	730.00	370.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	114.00	705.00	573.14	610.00
STA052A-040	SH 52: Antelope Creek	08/23/18	40.00	675.00	351.00	341.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	176.00	900.00	796.03	700.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	32.00	1100.00	1037.44	520.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	90.00	815.00	609.50	600.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	85.00	650.00	678.50	550.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	74.00	2000.00	724.45	598.90
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	55.00	750.00	684.00	684.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	45.00	890.00	590.16	510.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	45.00	750.00	646.50	800.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	75.00	900.00	862.50	660.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	600.00	635.00	635.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	40.00	680.00	545.00	545.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	70.00	850.00	935.00	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,073.00	844.94	675.11	659.12
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	20.00	1200.00	996.00	1250.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	110.00	725.00	705.15	783.33
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	95.00	850.00	755.25	751.00
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	50.00	900.00	800.00	800.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	150.00	600.00	300.00	300.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	812.84	871.67	715.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	52.00	900.00	839.03	945.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	140.00	820.00	979.88	679.65
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	113.00	750.00	687.73	780.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	10.00	725.00	988.43	775.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	125.00	1200.00	2454.59	2400.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	120.00	725.00	1192.50	1197.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	120.00	750.00	762.50	725.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	301.00	2300.00	940.00	750.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	175.00	850.00	550.26	342.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	214.00	800.00	910.33	815.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	90.00	700.00	386.88	354.00
ER052A-039	SH 170	11/15/18	40.00	700.00	739.87	595.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	80.00	750.00	780.00	780.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	230.00	1034.25	1066.23	1066.23
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	140.00	800.00	924.77	807.08
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	100.00	760.00	760.17	650.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	70.00	850.00	907.50	1100.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	55.00	1100.00	687.50	700.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	55.00	750.00	912.28	831.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	70.00	750.00	718.41	800.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00012	Traf Ctrl Mgmt		Day			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	140.00	600.00	973.49	850.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	45.00	750.00	755.38	728.63
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	97.00	200.00	1211.14	775.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	300.00	1100.00	1190.00	990.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	53.00	725.00	780.00	1000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	53.00	650.00	722.71	700.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	300.00	675.00	807.38	250.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	64.00	875.00	950.00	900.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	145.00	850.00	957.67	828.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	63.00	850.00	900.00	600.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	30.00	900.00	1283.93	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	60.00	800.00	640.00	630.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	120.00	500.00	341.67	275.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,200.00	908.90	881.63	777.55
		WEIGHTED AVERAGE FOR THE YEAR		10,741.00	849.49	802.77	762.01
==========	630-00015	Uniformed Traf Ctrl Coordination		Hour			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	35.00	86.75	97.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	80.00	150.00	36.65	11.80
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	5.00	35.00	77.88	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		95.00	131.84	41.21	20.99
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	10.00	50.00	43.00	15.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	90.00	121.25	125.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		12.00	56.67	52.21	33.33
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	52.00	90.00	80.75	145.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	140.00	100.00	59.25	3.50
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	10.00	100.00	30.41	0.01
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	10.00	43.54	11.50
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	35.00	40.00	11.48	10.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		337.00	65.52	48.47	28.33
		WEIGHTED AVERAGE FOR THE YEAR		444.00	79.47	45.99	26.90

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00017	Traffic Control Management (Special)		Day			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	1000.00	1342.50	1150.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	1000.00	1342.50	1150.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,619.00	996.96	996.96	996.96
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,619.00	996.96	996.96	996.96
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,440.00	996.96	996.96	996.96
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,440.00	996.96	996.96	996.96
		WEIGHTED AVERAGE FOR THE YEAR		3,069.00	996.97	1001.42	997.46
==========	630-00030	Courtesy Patrol		Day			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	484.00	902.35	902.35	902.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		484.00	902.35	902.35	902.35
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	572.00	1217.78	1217.78	1217.78
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		572.00	1217.78	1217.78	1217.78
		WEIGHTED AVERAGE FOR THE YEAR		1,056.00	1073.21	1073.21	1073.21
==========	630-00031	Courtesy Patrol		Hour			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	600.00	75.00	150.63	76.88
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		600.00	75.00	150.63	76.88
		WEIGHTED AVERAGE FOR THE YEAR		600.00	75.00	150.63	76.88

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	15000.00	15000.00	15000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	15000.00	15000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	5250.00	5250.00	5250.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	5250.00	5250.00	5250.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	10000.00	18275.18	5125.54
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	2500.00	3110.67	8560.19
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	6250.00	9609.75	6842.87
		WEIGHTED AVERAGE FOR THE YEAR		4.00	8187.50	9724.25	8483.93
==========	630-00041	Implement Traf Incident Mgmt Plan		Month			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	7000.00	15000.00	15000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5.00	7000.00	15000.00	15000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	36.00	1785.00	1785.00	1785.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		36.00	1785.00	1785.00	1785.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	8.00	2000.00	3086.82	4510.47
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	18.00	600.00	281.75	358.51
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		26.00	1030.77	983.02	1636.04
		WEIGHTED AVERAGE FOR THE YEAR		67.00	1881.49	1705.33	2713.39
==========	630-80001	Flash Beacon (Port)		Each			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	650.00	845.45	800.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80001	Flash Beacon (Port)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	800.00	197.23	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	4.00	1000.00	543.33	560.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	1000.00	393.75	210.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	12.00	800.00	652.40	600.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	950.00	1230.00	1200.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	6.00	1000.00	1085.20	1200.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	35.00	1000.00	480.25	150.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	24.00	818.00	676.34	944.30
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	22.00	750.00	796.56	544.57
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	20.00	750.00	310.56	65.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	700.00	2282.50	1360.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	4.00	1200.00	346.22	600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	8.00	1200.00	1383.67	2145.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		163.00	883.63	772.45	647.32
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	3.00	1100.00	2189.40	2500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	11.00	700.00	114.00	108.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	1000.00	746.80	442.20
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	1000.00	1800.00	1000.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	24.00	1100.00	286.67	275.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		46.00	986.96	663.31	457.76
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1300.00	1067.99	1500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	570.00	627.43	556.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	1000.00	551.64	550.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	700.00	693.29	550.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		22.00	812.73	685.87	637.45
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	12.00	800.00	762.00	1100.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	1000.00	1153.80	1111.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	8.00	660.00	938.39	1150.17
NHPP0702-366		I-70 Avon to Vail	11/08/18	23.00	1200.00	785.46	1200.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	12.00	850.00	584.93	1200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	2000.00	891.70	1350.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		63.00	994.92	838.59	1170.91
		WEIGHTED AVERAGE FOR THE YEAR		294.00	918.34	762.91	729.12

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80002 Flash Beacon (Solar)		Each			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	750.00	1178.57	535.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	750.00	1178.57	535.00
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	6.00	1000.00	749.74	489.31
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	10.00	725.00	931.78	850.00
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	6.00	4100.00	4100.00	4100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1720.45	1001.50	1637.99
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	33.00	795.46	795.46	795.46
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	12.00	725.00	924.80	920.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	776.67	898.93	828.67
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	34.00	1000.00	1163.59	925.00
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	3.00	500.00	750.00	475.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	795.46	795.46	795.46
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	930.30	1120.01	871.97
	WEIGHTED AVERAGE FOR THE YEAR		116.00	1014.34	1016.25	988.83
==========	630-80335 Barricade (3 M-A) (Temp)		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	6.00	100.00	320.42	140.84
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	250.00	230.00	200.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	5.00	180.00	55.67	60.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	300.00	131.36	120.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	175.00	105.25	10.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	15.00	175.00	149.25	182.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	6.00	300.00	525.02	125.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	170.50	83.12	94.43
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	6.00	300.00	347.14	326.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80335	Barricade (3 M-A) (Temp)		Each			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	300.00	218.09	326.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	3.00	125.00	256.25	230.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	8.00	150.00	382.52	80.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	125.00	143.24	160.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	178.00	156.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	150.00	132.50	230.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		92.00	226.24	228.90	159.25
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	16.00	185.00	142.50	125.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	130.00	190.00	180.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	3.00	150.00	85.00	81.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	180.00	195.99	93.50
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	7.00	180.00	169.35	180.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	120.00	62.90	51.58
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	12.00	60.00	60.00	60.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	6.00	190.00	75.78	50.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		56.00	147.32	140.66	103.99
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	8.00	170.00	250.00	250.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	200.00	100.83	125.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30.00	138.65	138.65	138.65
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	2.00	175.00	199.98	230.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	3.00	150.00	138.50	27.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	350.00	141.25	141.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	115.00	92.75	130.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	200.00	134.21	80.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	6.00	200.00	206.87	140.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	145.00	106.25	110.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	200.00	242.50	80.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	16.00	170.00	116.50	113.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	8.00	250.00	192.00	192.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	8.00	170.00	89.00	10.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5.00	150.00	140.25	175.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		125.00	171.48	139.89	129.07
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	13.00	150.00	81.00	140.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80335	Barricade (3 M-A) (Temp)		Each			
BR1131-006		SH 113 AT MP 11.5	10/11/18	4.00	250.00	201.04	222.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	20.00	150.00	253.86	130.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	6.00	170.00	206.78	450.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	16.00	200.00	110.83	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	18.00	157.50	156.95	156.95
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	200.00	96.14	63.87
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	10.00	250.00	159.26	125.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	12.00	225.00	83.00	66.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	5.00	200.00	99.49	100.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	20.00	120.00	95.31	65.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	9.00	130.00	223.20	96.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	2.00	165.00	126.25	75.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	30.00	175.00	170.55	113.21
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	6.00	250.00	104.71	115.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	32.00	138.65	138.65	138.65
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		205.00	169.23	159.88	126.54
		WEIGHTED AVERAGE FOR THE YEAR		478.00	178.22	171.36	130.85
==========	630-80336	Barricade (3 M-B) (Temp)		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3.00	200.00	191.50	105.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	3.00	200.00	662.06	420.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	250.00	251.00	257.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2.00	375.00	177.33	208.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	245.83	311.92	251.58
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	200.00	134.82	239.33
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	500.00	225.00	225.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		8.00	350.00	143.02	232.17
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	190.00	174.64	139.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	8.00	500.00	147.28	80.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	6.00	251.00	184.33	225.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	367.88	169.32	141.75

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80336 Barricade (3 M-B) (Temp)		Each			
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	4.00	260.00	151.11	209.12
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	12.00	200.00	115.65	135.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	4.00	250.00	286.18	550.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	10.00	230.00	99.49	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	224.67	135.24	188.55
	WEIGHTED AVERAGE FOR THE YEAR		66.00	278.42	179.63	193.95
==========	630-80337 Barricade (3 M-C) (Temp)		Each			
FBR060A-022	SH 60 over the South Platte	07/12/18	7.00	150.00	146.37	100.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	300.00	198.98	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	204.55	154.79	92.73
	WEIGHTED AVERAGE FOR THE YEAR		11.00	204.55	154.79	92.73
==========	630-80338 Barricade (3 M-D) (Temp)		Each			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	320.00	492.63	616.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	450.00	359.89	375.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	363.33	448.38	535.67
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	365.00	213.89	185.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	600.00	326.67	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	521.67	275.40	395.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	15.00	210.00	368.84	110.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	18.00	365.00	462.11	510.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	294.55	421.91	328.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80338	Barricade (3 M-D) (Temp)		Each			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	24.00	175.00	32.07	31.50
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	500.00	154.00	245.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		26.00	200.00	49.49	47.92
		WEIGHTED AVERAGE FOR THE YEAR		77.00	291.04	363.79	271.09
==========	630-80340	Pedestrian Barricade (ADA)		Lin Foot			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	50.00	50.00	130.00	130.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	300.00	30.00	18.85	8.40
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	400.00	100.00	41.25	25.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	250.00	50.00	10.00	10.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	100.00	120.00	45.00	45.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	400.00	120.00	34.65	30.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,500.00	82.67	31.14	25.35
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	300.00	30.00	26.40	8.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		300.00	30.00	26.40	8.00
		WEIGHTED AVERAGE FOR THE YEAR		1,800.00	73.89	29.90	22.46
==========	630-80341	Const Traf Sign (A)		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	30.00	30.00	52.54	45.07
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	14.00	35.00	50.32	8.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	71.00	30.00	77.15	70.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	21.00	50.00	32.00	32.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	25.00	50.00	35.50	48.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	60.00	44.25	42.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	23.00	50.00	82.00	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	10.00	40.00	108.00	66.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	10.00	45.00	57.07	58.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	54.00	25.49	5.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80341 Const Traf Sign (A)		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	84.00	50.00	65.25	79.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	66.00	25.00	40.00	30.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	14.00	35.00	44.00	44.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	22.00	32.00	44.69	47.75
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	14.00	30.00	59.77	60.86
ER1151-033	PR SH 115-MP 34.7	01/25/18	26.00	48.08	70.86	50.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	29.00	50.00	64.62	30.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	24.00	49.00	43.40	94.43
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	19.00	50.00	104.25	103.47
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	55.00	48.67	70.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	45.00	25.67	21.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	28.00	40.00	18.15	12.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	18.00	50.00	54.29	41.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	43.00	25.00	22.75	21.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	170.00	50.00	60.22	47.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	64.00	60.00	45.08	85.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	27.00	30.00	21.03	20.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	72.00	80.00	47.30	59.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	6.00	25.00	20.00	5.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	22.00	50.00	31.50	30.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	45.00	24.33	25.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	9.00	50.00	11.20	10.40
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	17.00	65.00	50.50	66.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	60.00	36.00	52.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,094.00	46.89	51.94	50.77
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	17.00	55.00	19.67	36.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	25.00	50.00	54.30	62.50
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	7.00	50.00	26.82	53.18
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	8.00	65.00	45.67	60.00
STAR400-347	Various intersections across	04/12/18	24.00	50.00	57.67	100.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	16.00	55.00	22.84	22.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	31.00	50.00	34.00	33.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	40.00	55.00	31.29	38.50
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	45.00	35.13	11.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	68.00	50.00	13.23	10.00
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	8.00	10.00	17.50	25.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	14.00	50.00	52.89	36.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	12.00	40.00	41.67	30.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	49.00	52.00	52.17	60.69
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	45.00	41.00	41.00	41.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80341 Const Traf Sign (A)		Each			
MTCE R100-312	R1 CHIP SEAL	05/17/18	6.00	60.00	45.00	45.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	98.00	50.00	35.00	35.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	14.00	5.00	10.33	10.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	59.00	40.00	36.57	37.50
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	35.00	80.00	76.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	4.00	40.00	72.50	60.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	16.00	60.00	13.75	10.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	16.00	50.00	49.60	25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		618.00	47.30	36.45	37.62
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	84.00	60.00	125.00	125.00
FBR060A-022	SH 60 over the South Platte	07/12/18	49.00	40.00	28.20	10.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	12.00	25.00	43.87	23.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	24.00	6.00	29.97	22.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	12.00	60.00	25.00	25.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	14.00	55.00	71.00	65.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	30.00	27.12	22.35
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	42.42	42.42	42.42
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	13.00	33.00	57.08	37.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	8.00	55.00	48.50	27.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	32.00	55.00	37.50	41.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	63.00	45.00	34.50	52.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	33.00	51.00	46.30	35.00
STA052A-040	SH 52: Antelope Creek	08/23/18	8.00	25.00	119.17	115.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	78.00	55.00	39.43	15.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	35.00	46.03	55.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	91.00	60.00	48.88	38.50
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	340.00	48.00	46.60	45.20
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	84.00	70.00	30.00	30.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	180.00	55.00	56.17	56.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	20.00	35.00	23.50	45.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	84.00	70.00	24.65	10.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	55.00	35.00	35.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	22.00	45.00	61.00	61.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	12.00	50.00	54.75	45.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,589.00	49.92	47.21	44.88
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	14.00	50.00	46.00	70.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	22.00	50.00	63.01	61.00
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	8.00	52.00	47.25	51.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80341 Const Traf Sign (A)		Each			
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	42.00	50.00	30.00	30.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	8.00	50.00	22.50	25.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	4.00	50.77	57.00	11.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	20.00	50.00	33.21	10.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	46.00	51.00	29.12	31.37
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	67.00	45.00	68.63	75.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	120.00	60.00	134.14	65.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	96.00	62.00	64.39	55.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	203.00	40.00	21.28	21.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	39.00	35.00	28.50	35.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	42.00	85.00	75.33	160.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	12.00	50.00	42.79	30.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	39.00	40.00	16.67	15.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	40.00	111.31	118.00
ER052A-039	SH 170	11/15/18	2.00	40.00	50.51	74.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	30.00	30.00	50.00	50.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	28.00	10.50	81.19	81.19
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	13.00	45.00	43.59	40.64
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	131.00	50.00	38.88	50.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	37.00	65.00	45.50	36.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	10.00	50.00	25.50	25.00
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	10.00	40.00	63.33	27.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	38.00	65.00	29.83	37.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	93.00	52.00	33.27	40.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	96.00	45.00	33.73	15.08
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	28.00	55.00	86.99	45.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	250.00	110.00	106.96	68.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	63.00	40.00	59.75	43.75
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	68.00	45.00	12.79	8.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	295.00	60.00	76.31	96.23
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	56.00	75.00	72.50	90.50
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	72.00	65.00	58.33	65.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	6.00	65.00	40.66	55.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	16.00	40.00	22.73	10.50
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	11.00	60.00	56.14	65.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	25.00	23.33	25.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	42.42	42.42	42.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,297.00	57.64	64.35	54.17
	WEIGHTED AVERAGE FOR THE YEAR		5,598.00	52.20	53.82	49.04
==========	630-80342 Const Traf Sign (B)		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	27.00	60.00	52.54	45.07
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	76.00	40.00	54.15	8.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80342 Const Traf Sign (B)		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	63.00	40.00	77.15	70.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	45.00	65.00	54.33	56.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	112.00	60.00	38.25	59.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	156.00	80.00	48.00	42.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	41.00	60.00	121.28	110.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	24.00	50.00	111.00	72.00
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	40.00	50.00	107.17	76.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	22.00	62.00	30.00	5.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	39.00	65.00	86.25	103.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	68.00	35.00	51.00	35.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	24.00	65.00	31.50	65.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	69.00	45.00	55.00	55.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	11.00	40.00	64.76	71.50
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	10.00	35.00	62.93	60.90
ER1151-033	PR SH 115-MP 34.7	01/25/18	17.00	78.35	116.56	75.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	60.00	60.00	69.02	30.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	29.00	65.00	66.63	94.43
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	48.00	60.00	117.25	103.47
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	27.00	65.00	100.17	176.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	36.00	55.00	36.00	26.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	106.00	45.00	20.73	17.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	51.00	60.00	58.32	56.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	14.00	30.00	28.25	21.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	90.00	60.00	69.88	62.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	42.00	75.00	49.28	95.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	104.00	35.00	21.03	20.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	62.00	100.00	68.85	64.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	26.00	30.00	26.57	5.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	69.00	50.00	31.50	30.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	47.00	70.00	24.33	25.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	35.00	60.00	21.40	20.80
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	18.00	78.73	63.00	63.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	43.00	100.00	80.00	120.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	20.00	110.00	98.00	208.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,771.00	58.90	60.00	54.23
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	16.00	85.00	50.33	48.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	84.00	50.00	155.65	23.25
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	28.00	60.00	27.22	57.27
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	54.00	110.00	69.00	80.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80342	Const Traf Sign (B)		Each			
STAR400-347		Various intersections across	04/12/18	16.00	60.00	138.00	200.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	28.00	62.00	32.67	32.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	27.00	60.00	57.00	54.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	65.00	31.91	38.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	6.00	65.00	40.63	16.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	94.00	65.00	16.73	15.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	44.00	10.00	20.00	25.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	62.00	55.00	135.87	78.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	48.00	55.00	121.67	50.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	66.00	85.00	67.46	72.83
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	69.00	52.00	52.00	52.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	42.00	90.00	45.00	45.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	60.00	35.00	35.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	32.00	10.00	10.33	10.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	35.00	60.00	58.80	62.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	50.00	45.00	87.33	76.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	4.00	50.00	102.17	85.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	26.00	75.00	15.00	10.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	8.00	65.00	130.32	30.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		865.00	60.59	73.69	49.04
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	24.00	75.00	175.00	175.00
FBR060A-022		SH 60 over the South Platte	07/12/18	22.00	45.00	75.43	100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	30.00	30.00	48.75	34.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	12.00	35.69	33.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	70.00	35.00	35.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	38.00	80.00	99.00	115.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	56.00	40.00	30.45	22.35
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	79.55	79.55	79.55
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	36.00	50.60	63.83	43.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	56.00	95.00	187.50	120.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	72.00	65.00	48.50	52.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	36.00	55.00	65.00	90.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	123.00	90.00	64.09	38.00
STA052A-040		SH 52: Antelope Creek	08/23/18	30.00	35.00	119.17	115.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	68.00	65.00	53.24	15.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	50.00	90.12	23.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	55.00	63.26	80.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	33.00	100.00	94.50	45.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	90.00	62.00	46.60	45.20
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	24.00	80.00	30.00	30.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	17.00	62.00	67.92	66.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	42.00	45.00	31.25	75.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	24.00	80.00	24.65	10.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80342	Const Traf Sign (B)		Each			
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	44.00	65.00	47.00	47.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	38.00	55.00	226.00	226.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	30.00	55.00	112.00	75.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,233.00	67.08	70.81	66.47
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	43.00	60.00	71.00	120.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	23.00	65.00	159.59	227.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	52.00	69.00	61.50	62.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	141.00	60.00	35.00	35.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	30.00	60.00	22.50	25.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	10.00	54.23	65.50	16.50
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	68.00	60.00	38.46	20.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	129.00	55.00	38.61	41.82
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	22.00	55.00	76.23	95.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	29.00	50.00	161.71	110.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	141.00	72.00	85.64	60.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	96.00	50.00	26.55	26.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	132.00	45.00	30.00	35.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	130.00	90.00	157.83	390.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	36.00	65.00	51.35	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	28.00	50.00	16.67	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	38.00	50.00	118.94	118.00
ER052A-039		SH 170	11/15/18	20.00	50.00	66.45	101.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	27.00	50.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	84.00	10.50	81.19	81.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	39.00	60.00	55.49	52.26
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	16.00	60.00	58.34	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	114.00	100.00	126.50	48.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	78.00	60.00	25.50	25.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	42.00	60.00	85.89	32.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	129.00	75.00	37.77	49.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	63.00	60.00	45.19	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	38.00	55.00	33.73	15.08
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	55.00	55.00	96.15	55.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	150.00	140.00	111.51	70.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	36.00	50.00	84.90	76.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	40.00	55.00	12.79	8.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	26.00	50.00	140.65	135.86
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	106.00	90.00	81.33	101.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	116.00	100.00	107.33	137.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	42.00	110.00	118.29	205.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	24.00	50.00	26.48	10.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	9.00	75.00	71.29	75.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	30.00	25.00	23.33	25.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80342 Const Traf Sign (B)		Each			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	180.00	79.55	79.55	79.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,612.00	70.15	75.66	79.29
	WEIGHTED AVERAGE FOR THE YEAR		6,481.00	65.22	69.53	65.97
==========	630-80343 Const Traf Sign (C)		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	68.00	50.00	77.15	70.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	9.00	75.00	54.33	56.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	8.00	100.00	49.25	42.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	70.00	121.28	110.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	72.00	32.25	5.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	22.00	75.00	109.25	127.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	6.00	85.00	33.00	71.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	36.00	65.00	73.63	30.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	26.00	78.00	86.06	94.43
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	23.00	65.00	118.11	103.47
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	75.00	115.17	176.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	50.00	20.73	17.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	22.00	65.00	60.15	60.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	30.00	70.00	92.72	98.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	8.00	120.00	58.73	105.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	16.00	125.00	81.37	75.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	12.00	50.00	31.50	30.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	4.00	80.00	24.33	25.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9.00	100.00	102.50	160.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	19.00	110.00	104.33	208.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	71.90	82.09	83.46
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	6.00	75.00	38.26	79.78
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	10.00	105.00	71.00	85.00
STAR400-347	Various intersections across	04/12/18	8.00	70.00	121.67	140.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	18.00	67.00	43.49	43.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	10.00	70.00	85.50	81.00
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	8.00	10.00	22.50	25.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	8.00	70.00	126.67	60.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	4.00	80.00	78.27	94.06
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	36.00	60.00	60.00	60.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	4.00	72.06	45.00	45.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80343 Const Traf Sign (C)		Each			
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	8.00	10.00	10.33	10.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	8.00	55.00	101.33	96.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	8.00	100.00	16.25	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		136.00	63.93	56.54	61.45
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	28.00	80.00	45.00	45.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	12.00	75.00	110.17	150.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	60.00	25.00	32.12	22.35
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	75.00	124.25	124.25	124.25
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	8.00	66.00	71.33	43.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	20.00	100.00	187.50	120.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	8.00	80.00	64.09	38.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	75.00	47.00	47.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	20.00	65.00	226.00	226.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	15.00	84.00	119.50	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		256.00	79.83	86.03	91.44
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	75.00	91.00	160.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	4.00	100.00	160.09	227.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	20.00	70.00	22.50	25.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	4.00	70.00	41.31	20.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	15.00	82.00	119.39	65.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	60.00	30.00	29.40
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	100.00	201.67	500.00
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	16.00	65.00	58.63	30.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	21.00	60.00	16.92	15.00
ER052A-039	SH 170	11/15/18	4.00	65.00	72.19	106.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	12.00	10.50	81.19	81.19
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	10.00	110.00	126.50	48.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	5.00	60.00	47.69	50.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	55.00	109.47	75.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	19.00	145.00	111.53	70.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	8.00	110.00	101.33	119.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	4.00	120.00	120.92	205.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	28.00	80.00	30.23	10.50
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	25.00	23.33	25.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	106.00	122.75	122.75	122.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		326.00	90.53	74.16	87.21
	WEIGHTED AVERAGE FOR THE YEAR		1,084.00	78.38	77.84	83.71

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80344 Const Traf Sign (Spec)		Sq Foot			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	114.00	40.00	25.48	25.00
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	16.00	20.00	24.25	23.50
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	608.00	25.00	20.00	20.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	54.00	22.00	21.03	20.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	252.00	25.00	22.26	21.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	101.00	40.00	33.10	31.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,145.00	27.61	22.67	21.75
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	54.00	23.00	11.84	19.15
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	300.00	23.00	5.67	5.30
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	201.00	40.00	18.00	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		555.00	29.16	8.26	11.25
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	100.00	20.00	19.83	20.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	450.00	18.56	18.56	18.56
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	91.00	17.00	13.66	14.00
STA052A-040	SH 52: Antelope Creek	08/23/18	64.00	50.00	59.42	57.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	64.00	22.00	20.03	14.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	110.00	23.00	13.84	12.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	64.00	22.00	22.25	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		943.00	21.68	20.41	19.90
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	96.00	25.00	19.29	19.87
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	430.00	20.00	29.67	21.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	576.00	20.00	21.28	21.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	54.00	20.00	15.00	10.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	50.00	55.00	53.16	59.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	300.00	21.00	21.65	21.65
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	29.00	30.00	20.50	21.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	1,225.00	25.00	18.87	23.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	64.00	30.00	32.72	12.06
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	221.00	50.00	34.94	29.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	32.00	30.00	11.43	10.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	351.00	25.00	19.73	16.98

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80344	Const Traf Sign (Spec)		Sq Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	200.00	18.56	18.56	18.56
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3,628.00	24.96	23.14	21.77
		WEIGHTED AVERAGE FOR THE YEAR		6,271.00	25.32	21.34	20.55
==========	630-80348	Const Info Sign		Each			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	4.00	200.00	104.90	120.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	250.00	311.00	217.83
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	250.00	281.39	385.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	140.00	238.33	235.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	208.00	205.84	215.57
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	6.00	250.00	80.61	41.82
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		6.00	250.00	80.61	41.82
		WEIGHTED AVERAGE FOR THE YEAR		16.00	223.75	174.53	150.41
==========	630-80350	Vert Panel		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	50.00	25.32	5.63
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	10.00	55.00	24.00	18.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	50.00	36.00	22.32	35.41
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	25.00	32.00	49.11	54.46
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	25.00	32.00	30.40	1.45
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	100.00	28.00	18.59	16.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	25.00	40.00	41.59	42.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	25.00	8.86	10.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	50.00	10.00	11.00	11.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	80.00	33.00	39.33	26.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		435.00	31.93	25.86	20.94
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	230.00	30.00	15.84	10.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80350 Vert Panel		Each			
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	30.00	35.14	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		250.00	30.00	19.57	11.60
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	50.00	25.00	17.45	25.00
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	35.00	44.26	26.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	30.00	10.70	10.50
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	50.00	30.00	40.36	45.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	25.00	110.25	118.00
ER052A-039	SH 170	11/15/18	10.00	25.00	23.43	27.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	75.00	40.00	29.50	24.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	45.00	19.00	25.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	30.00	30.00	24.31	25.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	50.00	30.00	30.03	39.62
STA052A-045	SH 52B NEW RAYMER SOUTH	12/13/18	50.00	35.00	33.83	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		470.00	32.29	30.65	28.04
	WEIGHTED AVERAGE FOR THE YEAR		1,155.00	31.66	26.06	21.81
==========	630-80355 Port Mesg Panel		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	5500.00	6038.74	8000.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	5000.00	4125.00	5000.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	2.00	5000.00	7078.76	6450.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	5500.00	6024.00	5500.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	5200.00	2169.00	1500.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	4000.00	5837.50	6100.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	2.00	7000.00	5925.68	6600.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	2.00	4000.00	2531.69	2434.50
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	5250.00	5540.57	4500.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	5800.00	4267.82	7082.28
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	5250.00	6397.07	4901.19
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	5400.00	4925.00	4125.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	3.00	5000.00	2913.04	5000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	5250.00	3519.25	4000.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	2.00	1200.00	2037.50	950.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	5000.00	2725.00	3300.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	10.00	6000.00	6899.00	5642.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	2.00	4000.00	4516.53	6000.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	4.00	5000.00	1051.41	1000.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80355 Port Mesg Panel		Each			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	3000.00	6779.85	4820.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	2.00	1150.00	2557.86	1500.00
FSAR200-247	US 287 FROM MP 0.00 (STATE LI	03/08/18	2.00	2100.00	3175.00	2450.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	2.00	5000.00	6860.00	5720.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5250.00	5700.00	8900.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2.00	5000.00	5048.88	4436.64
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	4859.03	5022.83	4654.99
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	2.00	5500.00	8142.44	6382.26
STAR400-347	Various intersections across	04/12/18	4.00	3500.00	2713.33	500.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	5600.00	4588.80	4300.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	5000.00	4950.00	4400.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	1300.00	1297.50	1050.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	5700.00	5653.46	6500.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	3.00	2500.00	8149.54	9000.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	4000.00	2433.33	2000.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	6.00	4500.00	6621.67	4386.67
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	2500.00	2500.00	2500.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	4.00	5500.00	1800.00	1800.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	2500.00	2500.00	2500.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	6.00	1500.00	1286.11	1250.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	2.00	4000.00	7472.30	7800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	3610.64	5156.29	3380.52
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	10000.00	2500.00	2500.00
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	4500.00	5583.14	5500.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	5000.00	4588.50	2820.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	2000.00	2953.57	2775.00
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	7000.00	3750.00	3750.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	4.00	4250.00	5166.67	8900.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	1100.00	3931.27	2793.80
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	9015.15	9015.15	9015.15
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	4.00	5500.00	4950.00	2500.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	2.00	4000.00	3248.25	3355.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	3270.00	7233.88	5000.00
STA052A-040	SH 52: Antelope Creek	08/23/18	2.00	3500.00	599.17	600.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	8.00	5500.00	6176.19	12000.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	4.00	5000.00	3043.67	2300.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	5000.00	8802.11	6400.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	12.00	5500.00	5242.50	5085.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80355	Port Mesg Panel		Each			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	3.00	5000.00	4480.00	4480.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.00	5600.00	9005.45	8670.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	3250.00	1818.25	5500.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	3.00	5000.00	2315.00	700.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	2.00	3600.00	1100.00	1100.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	4600.00	3401.75	2750.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		82.00	5315.14	5827.80	5549.01
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	4000.00	4700.90	3333.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2.00	5500.00	5451.48	3500.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	5000.00	11448.26	13864.79
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	4000.00	4256.65	5050.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	3300.00	7661.43	9000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	4500.00	8562.77	6500.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	4500.00	9501.75	9371.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	5.00	5000.00	5000.00	3000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	9000.00	5955.00	5750.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	2.00	5000.00	7090.00	5000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	4.00	4500.00	1125.00	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	3500.00	4484.00	4130.00
ER052A-039		SH 170	11/15/18	2.00	3500.00	2868.42	2050.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	5500.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	2625.00	1623.71	1623.71
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	5000.00	4748.69	4354.75
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	4.00	4000.00	3237.28	2835.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	4500.00	7146.26	15000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	1200.00	3555.86	2500.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	4000.00	4987.61	4000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	8.00	13000.00	9724.35	9300.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	2.00	4000.00	5364.00	3120.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	10000.00	12936.73	7924.93
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	3.00	4000.00	4846.67	3540.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	6000.00	7012.00	2136.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	8.00	7000.00	2671.00	2500.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	3500.00	837.20	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	9015.15	9015.15	9015.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		110.00	6072.65	5928.53	5597.47
		WEIGHTED AVERAGE FOR THE YEAR		311.00	5219.88	5546.92	5031.46
==========	630-80356	Flash Arrow Panel (A Ty)		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	600.00	1888.00	4759.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	600.00	1888.00	4759.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80356 Flash Arrow Panel (A Ty)		Each			
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	2.00	800.00	587.50	250.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1400.00	3868.32	2264.27
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	2.00	1600.00	1693.33	830.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1266.67	2231.58	1114.76
	WEIGHTED AVERAGE FOR THE YEAR		7.00	1171.43	2186.76	1635.36
==========	630-80357 Flash Arrow Panel (B Ty)		Each			
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1450.00	440.00	460.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	2000.00	1788.20	800.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	2.00	500.00	669.89	608.50
ER1151-033	PR SH 115-MP 34.7	01/25/18	1.00	1000.00	2059.45	125.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	2.00	500.00	721.25	685.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	700.00	262.85	250.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	1.00	500.00	483.43	300.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1500.00	1175.00	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	1084.62	950.27	690.92
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	8.00	1000.00	2368.40	2250.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	3.00	1000.00	1708.80	600.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	300.00	800.00	800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	813.33	2075.72	1533.33
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	2200.00	1000.00	1000.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1500.00	864.50	881.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	900.00	900.00	820.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	1000.00	710.91	550.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	6.00	1200.00	931.25	1000.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	12.00	1165.00	1190.00	1130.00

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80357	Flash Arrow Panel (B Ty)		Each			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	3.00	1000.00	960.00	960.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	3.00	1000.00	2075.00	220.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		38.00	1202.11	1002.23	914.82
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	4.00	500.00	1375.00	750.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	2000.00	2000.00	2000.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2000.00	1595.40	1451.59
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	4.00	1250.00	975.00	700.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	6.00	1000.00	1438.00	940.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	1166.67	1405.41	1019.07
		WEIGHTED AVERAGE FOR THE YEAR		84.00	1106.90	1309.63	1012.95
==========	630-80358	Flash Arrow Panel (C Ty)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	2000.00	1975.00	2000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	1500.00	1566.59	1600.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	1000.00	1725.00	2000.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	2000.00	2100.00	1200.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2.00	2500.00	1235.27	1200.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	1500.00	932.00	250.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1500.00	1177.50	970.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	1250.00	375.24	120.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	3000.00	2119.88	3500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1700.00	978.36	1298.42
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	3000.00	3753.51	3812.03
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	2.00	1000.00	505.48	655.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	2000.00	905.00	875.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	3000.00	1680.79	2100.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	1500.00	792.50	600.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	500.00	651.67	650.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2.00	1500.00	1687.33	1560.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		31.00	1859.68	1510.42	1561.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	1250.00	887.10	850.97
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	1500.00	500.33	100.00
STAR400-347		Various intersections across	04/12/18	2.00	1500.00	1076.67	1000.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80358	Flash Arrow Panel (C Ty)		Each			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1500.00	376.80	212.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	1500.00	2300.00	2200.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1300.00	747.50	735.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	1200.00	1654.58	1550.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	2.00	200.00	206.25	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	1600.00	1189.64	758.57
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	1500.00	500.00	500.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	2.00	400.00	335.00	500.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4.00	3000.00	580.00	550.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	2.00	2000.00	531.25	100.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		29.00	1544.83	789.42	613.63
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	900.00	2750.00	2750.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	2000.00	1241.67	1650.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	900.00	1491.97	1675.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	2068.19	2068.19	2068.19
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	1500.00	5521.34	1450.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	2.00	1500.00	1325.00	750.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1500.00	1647.75	1500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	368.50	200.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1750.00	227.50	550.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	2.00	1500.00	550.00	550.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	1500.00	968.50	550.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		28.00	1630.20	1209.05	1355.26
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	1800.00	462.00	500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2.00	1500.00	1488.46	1250.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	1600.00	2867.62	3412.87
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	2500.00	3269.93	2500.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	1750.00	2455.83	2425.50
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	3000.00	2591.67	3900.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	2.00	1500.00	988.38	600.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	2000.00	561.00	500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	1000.00	1257.15	2000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	700.00	950.79	550.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	10.00	750.00	786.45	1000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	8.00	1800.00	2929.94	2300.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	1650.00	1192.50	1500.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	1200.00	687.20	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	2068.19	2068.19	2068.19
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		56.00	1617.78	1664.67	1828.71
		WEIGHTED AVERAGE FOR THE YEAR		144.00	1657.58	1366.97	1434.32

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80359	Port Mesg Panel		Day			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	114.00	65.00	55.04	45.07
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	250.00	81.00	85.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	302.00	60.00	73.25	90.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	94.00	125.00	97.50	85.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	130.00	60.00	90.00	90.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	7.00	100.00	157.17	200.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		677.00	78.70	78.03	82.66
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	28.00	75.00	92.45	93.75
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	60.00	85.00	52.67	40.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	350.00	60.00	35.10	38.50
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	150.00	40.00	40.67	30.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	280.00	120.00	100.00	95.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		868.00	78.11	50.57	57.14
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	17.00	53.04	53.04	53.04
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	42.00	75.00	161.99	160.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	240.00	100.00	33.23	32.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		299.00	93.82	66.26	51.58
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	120.00	85.00	66.00	110.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	180.00	100.00	45.00	45.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	360.00	70.00	60.34	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	40.00	80.00	49.00	48.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	65.00	100.00	78.32	40.20
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	100.00	70.00	54.46	52.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	53.04	53.04	53.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		869.00	80.91	59.21	60.81
		WEIGHTED AVERAGE FOR THE YEAR		2,713.00	80.89	59.47	64.07
==========	630-80360	Drum Channel Dev		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	30.00	22.82	5.63

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80360 Drum Channel Dev		Each			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	100.00	20.00	15.02	11.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	30.00	45.93	40.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	100.00	35.00	28.00	30.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	100.00	35.00	19.67	16.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	100.00	30.00	27.88	31.50
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	225.00	33.40	43.72	40.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	50.00	25.00	54.53	47.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	35.00	19.50	1.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	105.00	40.00	43.13	42.50
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	49.12	40.00	40.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	60.00	22.75	30.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	30.00	22.00	22.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	30.00	32.00	43.35	47.75
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	20.00	20.00	19.44	6.10
ER1151-033	PR SH 115-MP 34.7	01/25/18	30.00	31.00	55.85	60.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	50.00	35.00	21.02	15.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	100.00	35.00	26.12	35.41
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	50.00	35.00	48.71	54.46
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	100.00	40.00	6.33	6.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	115.00	25.00	15.40	11.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	50.00	35.00	31.34	1.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	20.00	12.19	2.15
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	50.00	35.00	49.63	27.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	100.00	35.00	28.09	36.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	20.00	45.00	91.63	40.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	80.00	15.00	2.10	2.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	50.00	41.85	37.50
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	75.00	24.33	25.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	50.00	20.00	21.40	20.80
ER0341-099	PR US 34 BIG THOMPSON CANYON	03/28/18	35.00	32.80	27.00	27.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	25.00	32.00	44.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2	03/29/18	40.00	35.00	42.00	52.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,260.00	31.86	32.60	28.81
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	25.00	30.00	23.00	24.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	115.00	25.00	43.75	56.25
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	35.00	46.67	50.00
STAR400-347	Various intersections across	04/12/18	20.00	50.00	36.33	50.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	75.00	35.00	12.02	11.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	50.00	38.00	23.62	18.70

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80360	Drum Channel Dev		Each			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	40.00	20.04	11.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	100.00	27.00	16.59	10.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	122.00	23.00	49.35	54.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	100.00	40.00	36.67	25.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	100.00	30.00	20.73	21.92
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	25.00	25.00	25.00	25.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	100.00	35.00	37.50	37.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	50.00	20.00	18.00	18.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	15.00	40.00	37.59	20.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	234.00	26.00	40.00	38.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	120.00	40.00	16.25	5.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,376.00	31.08	32.02	30.85
FBR060A-022		SH 60 over the South Platte	07/12/18	100.00	30.00	16.08	10.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	25.00	26.29	23.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	35.00	40.00	16.67	17.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	184.00	25.00	17.50	17.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	62.00	35.00	47.17	44.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	50.00	26.18	33.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	665.00	37.12	37.12	37.12
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	150.00	63.00	53.16	37.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	200.00	38.00	49.50	37.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	50.00	30.00	21.50	26.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	40.00	29.38	25.50
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	100.00	15.00	34.06	27.00
STA052A-040		SH 52: Antelope Creek	08/23/18	20.00	40.00	52.83	54.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	155.00	35.00	25.67	12.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	20.00	34.69	23.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	25.00	35.00	47.46	55.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	200.00	37.00	37.00	25.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	600.00	31.00	29.13	28.25
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	50.00	35.00	34.61	41.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	55.00	35.00	17.00	29.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	100.00	20.00	29.00	29.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	30.00	30.00	28.50	29.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3,051.00	34.64	32.07	29.43
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	30.00	30.00	38.50	45.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	40.00	45.43	55.56
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	100.00	25.00	10.00	10.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80360	Drum Channel Dev		Each			
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	10.00	10.00	12.50	10.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	50.00	28.81	21.25	5.75
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	50.00	30.00	36.96	25.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	160.00	30.00	24.79	31.37
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	200.00	40.00	37.45	41.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	50.00	40.00	41.60	44.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	35.00	13.18	15.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	324.00	45.00	10.70	10.50
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	200.00	15.00	21.00	25.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	350.00	50.00	38.25	75.75
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	100.00	25.00	37.24	20.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	100.00	35.00	17.00	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	35.00	103.06	118.00
ER052A-039		SH 170	11/15/18	40.00	30.00	21.28	20.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	200.00	35.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	300.00	31.50	32.48	32.48
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	100.00	32.00	30.41	29.03
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	10.00	34.00	35.03	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	120.00	65.00	41.00	12.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	25.00	40.00	16.50	20.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	40.00	35.00	28.49	11.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	30.00	55.00	23.80	37.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,420.00	25.00	23.06	25.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	50.00	35.00	17.02	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	30.00	34.63	25.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	600.00	25.00	43.60	34.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	35.00	33.30	21.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	42.00	35.00	8.42	5.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	250.00	40.00	50.90	52.08
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	175.00	40.00	37.33	35.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	36.00	23.00	25.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	135.00	40.00	14.10	11.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	50.00	44.00	50.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	10.00	10.00	18.33	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	950.00	37.12	37.12	37.12
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7,061.00	33.41	30.55	31.11
		WEIGHTED AVERAGE FOR THE YEAR		13,748.00	33.19	31.42	30.33
==========	630-80363	Drum Channel Dev (Light) (F)		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	50.00	36.59	28.17
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	35.00	45.93	40.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	40.00	35.33	16.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	35.00	29.38	31.50

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80363	Drum Channel Dev (Light) (F)		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	10.00	49.10	108.20	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	5.00	35.00	45.00	45.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	10.00	40.00	57.04	59.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	55.00	40.00	21.02	15.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	45.00	40.00	55.00	54.46
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	10.00	70.00	33.11	40.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	40.00	40.00	31.49	1.75
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	25.00	5.26	5.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	50.00	45.79	37.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	60.00	24.33	25.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	18.00	65.61	55.00	55.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	35.00	48.00	51.73	57.20
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		330.00	42.87	40.10	34.03
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	8.00	50.00	45.00	50.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	50.00	45.00	18.33	16.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	212.00	40.00	34.00	33.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	50.00	41.70	40.70
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	77.00	28.00	45.50	43.50
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	45.00	57.63	30.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		377.00	38.95	37.92	33.30
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4.00	35.00	85.00	85.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	35.00	26.18	33.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	80.00	66.29	66.29	66.29
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	6.00	95.00	56.45	43.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	50.00	75.50	169.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	50.00	62.88	27.50
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	25.00	45.00	43.34	51.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		149.00	57.30	48.72	60.95
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	60.00	40.00	46.00	60.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	45.00	53.12	61.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	10.00	30.00	15.00	15.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	45.00	88.71	87.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80363 Drum Channel Dev (Light) (F)		Each			
NHPP0702-366	I-70 Avon to Vail	11/08/18	50.00	40.00	16.68	20.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	6.00	50.00	13.87	13.65
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	40.00	20.00	35.50	45.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	70.00	43.33	85.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	20.00	48.00	75.00	75.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	31.50	32.48	32.48
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	75.00	47.00	41.64	70.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	9.00	50.00	38.00	50.00
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	10.00	40.00	27.20	20.10
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	6.00	50.00	64.40	74.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	10.00	42.00	15.50	6.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	10.00	43.00	40.00	41.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	35.00	45.00	20.23	10.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	90.00	66.29	66.29	66.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		562.00	46.79	42.84	52.84
	WEIGHTED AVERAGE FOR THE YEAR		1,418.00	44.90	41.37	44.12
==========	630-80364 Drum Channel Dev (Light) (SB)		Each			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	35.00	45.93	40.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	50.00	50.00	44.00	46.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	25.00	40.00	35.33	16.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	20.00	35.00	29.38	31.50
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	5.00	35.00	45.00	45.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	45.00	40.00	21.02	15.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	15.00	40.00	167.71	54.46
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	65.00	40.00	32.52	1.75
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	50.00	50.00	41.38	47.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	20.00	55.00	112.61	90.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	20.00	25.00	41.80	41.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		355.00	41.90	52.65	33.08
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	17.00	35.00	26.87	53.18
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	80.00	22.00	22.84	20.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	25.00	35.00	25.00	25.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	120.00	50.00	21.25	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		242.00	38.14	22.82	15.41
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	35.00	26.25	33.75

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80364	Drum Channel Dev (Light) (SB)		Each			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	60.00	46.10	35.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	60.00	43.00	34.95	33.90
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		80.00	44.13	38.36	34.02
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	60.00	40.00	46.00	60.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	45.00	53.12	61.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	25.00	30.00	15.00	15.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	10.00	15.00	12.50	10.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	20.00	36.00	28.20	36.60
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	50.00	45.00	65.65	112.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	40.00	16.68	20.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	24.00	55.00	14.93	14.70
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	70.00	46.00	85.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	31.50	32.48	32.48
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	40.00	55.00	45.50	16.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		559.00	43.60	30.63	39.19
		WEIGHTED AVERAGE FOR THE YEAR		1,236.00	42.08	37.16	32.45
==========	630-80367	Port Traf Speed Monitor		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	1500.00	1200.00	950.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1400.00	2775.00	2200.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	4.00	3250.00	1732.48	3000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	3150.00	4198.47	2360.76
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	3250.00	3972.08	3812.03
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	3250.00	1762.59	2200.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1500.00	2261.00	2080.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		17.00	2505.88	2527.60	2295.62
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2500.00	2517.08	3000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	2517.08	3000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	2810.61	2810.61	2810.61

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80367 Port Traf Speed Monitor		Each			
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	5500.00	1100.00	1100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3707.07	2240.41	2240.41
BR1131-006	SH 113 AT MP 11.5	10/11/18	2.00	4000.00	1818.30	1111.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	2.00	2500.00	2811.76	3000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	2.00	3465.00	561.00	500.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2808.75	1082.48	1082.48
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	2500.00	4729.63	4528.53
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	3000.00	687.20	530.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2810.61	2810.61	2810.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	2932.77	2288.16	2322.42
	WEIGHTED AVERAGE FOR THE YEAR		40.00	2787.78	2420.93	2338.76
==========	630-80370 Conc Barrier (Temp)		Lin Foot			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	220.00	40.00	78.98	75.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	160.00	50.00	63.25	29.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	570.00	40.00	50.00	50.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	7,725.00	32.00	28.94	24.75
ER1151-033	PR SH 115-MP 34.7	01/25/18	103.00	30.00	52.69	110.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	12,712.00	30.00	50.70	55.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	14,000.00	30.00	39.28	25.94
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,455.00	40.00	41.68	26.19
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	300.00	40.00	60.70	60.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3,818.00	40.00	46.09	40.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	265.00	40.00	33.50	35.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,200.00	45.00	38.90	30.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	1,000.00	30.00	67.68	43.35
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,800.00	35.00	28.50	22.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		48,328.00	32.94	41.96	35.80
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	2,990.00	38.00	29.65	26.35
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	3,000.00	24.00	22.30	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80370	Conc Barrier (Temp)		Lin Foot			
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	300.00	60.00	50.89	34.10
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,250.00	45.00	50.25	42.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	5,217.00	45.00	29.00	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	600.00	44.00	55.19	65.75
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,000.00	40.00	40.00	40.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		14,357.00	39.08	30.74	22.16
FBR060A-022		SH 60 over the South Platte	07/12/18	2,400.00	30.00	28.82	25.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	175.00	35.00	64.46	31.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	600.00	35.00	40.33	27.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	270.00	40.00	57.27	16.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	57,492.00	47.93	47.93	47.93
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	60.00	30.00	68.82	48.00
STA052A-040		SH 52: Antelope Creek	08/23/18	120.00	45.00	57.50	28.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	100.00	50.00	79.12	97.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		61,217.00	47.01	42.30	46.68
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2,025.00	40.00	26.50	23.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	490.00	30.00	42.46	37.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	16,200.00	40.00	39.54	34.85
NHPP0702-366		I-70 Avon to Vail	11/08/18	825.00	45.00	61.60	90.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2,077.00	32.00	38.79	28.68
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,200.00	70.00	58.07	60.18
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,220.00	33.00	31.11	14.17
ER052A-039		SH 170	11/15/18	100.00	40.00	56.71	55.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	648.00	70.10	61.18	61.18
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	100.00	30.00	82.95	25.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	40.00	68.17	64.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,280.00	50.00	75.21	34.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,000.00	50.00	31.90	42.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	26,366.00	25.00	32.63	20.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1,000.00	30.00	27.05	8.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	93,200.00	47.87	47.87	47.87
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		148,831.00	42.50	40.61	40.43
		WEIGHTED AVERAGE FOR THE YEAR		272,733.00	41.64	40.15	40.05
==========	630-80371	Reset Concrete Barrier (Temp)		Lin Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2,000.00	13.79	15.00	15.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,000.00	13.79	15.00	15.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80371	Reset Concrete Barrier (Temp)		Lin Foot	==========	==========	==========
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	600.00	10.00	26.58	26.10
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		600.00	10.00	26.58	26.10
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	16,200.00	15.00	8.28	3.08
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	15.00	23.49	14.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		16,300.00	15.00	8.49	3.15
		WEIGHTED AVERAGE FOR THE YEAR		18,900.00	14.71	9.73	5.13
==========	630-80372	Conc Barrier (Temp) (Furnish & Install)		Lin Foot	==========	==========	==========
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,500.00	59.62	51.00	51.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,500.00	59.62	51.00	51.00
		WEIGHTED AVERAGE FOR THE YEAR		1,500.00	59.62	51.00	51.00
==========	630-80373	Concrete Barrier (Temporary)(Remove)		Lin Foot	==========	==========	==========
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2,000.00	14.28	15.00	15.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,000.00	14.28	15.00	15.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	168.00	10.00	31.88	17.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		168.00	10.00	31.88	17.00
		WEIGHTED AVERAGE FOR THE YEAR		2,168.00	13.95	21.25	15.15
==========	630-80377	Port Water Filled Barrier (Temp)		Lin Foot	==========	==========	==========
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,000.00	60.00	50.00	50.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,000.00	60.00	50.00	50.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80377 Port Water Filled Barrier (Temp)		Lin Foot			
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	120.00	80.00	30.00	25.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	80.00	30.00	25.00
	WEIGHTED AVERAGE FOR THE YEAR		1,120.00	62.14	46.13	47.32
==========	630-80378 Glare Screen (Temp)		Lin Foot			
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	7,231.00	18.00	18.28	15.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	4,140.00	20.00	22.09	18.30
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,276.00	15.00	18.78	10.86
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,500.00	18.00	15.73	15.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,147.00	17.75	19.15	14.78
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	32.14	32.14	32.14
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,500.00	32.14	32.14	32.14
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,290.00	33.26	33.26	33.26
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,290.00	33.26	33.26	33.26
	WEIGHTED AVERAGE FOR THE YEAR		23,937.00	21.43	19.86	19.18
==========	630-80380 Traffic Cone		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	150.00	5.00	4.57	1.13
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	200.00	10.00	8.43	1.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	7.00	17.23	15.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	200.00	8.00	5.67	6.00
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	300.00	8.00	3.35	10.25
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	250.00	10.00	12.25	20.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	125.00	11.90	13.30	12.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80380 Traffic Cone		Each			
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	200.00	10.00	11.00	12.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	200.00	9.00	6.00	1.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	100.00	10.00	11.50	12.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	80.00	8.42	7.00	7.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	600.00	5.00	3.33	4.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	100.00	13.00	7.44	6.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	200.00	8.00	1.00	1.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	75.00	3.25	8.51	10.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18	40.00	5.00	6.83	1.23
ER1151-033	PR SH 115-MP 34.7	01/25/18	67.00	10.00	28.97	9.75
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	8.00	10.11	5.50
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	50.00	10.00	8.54	9.44
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	300.00	8.00	15.31	16.34
C0703-440	AVALANCHE CONTROL SYSTEM: EJM	02/01/18	130.00	7.00	8.42	5.85
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	11.00	5.75	5.25
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	505.00	6.00	1.02	1.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	300.00	8.00	9.22	2.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	03/01/18	150.00	10.00	1.31	1.05
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	80.00	10.00	9.88	7.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	275.00	8.00	9.81	6.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	03/08/18	50.00	10.00	21.17	9.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	7.00	1.05	1.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	200.00	10.00	6.35	5.50
MTCER500-201	R5 FY18 SIGN REPLACEMENT	03/08/18	50.00	6.00	4.43	1.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE	03/08/18	600.00	4.00	2.50	2.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	100.00	10.00	5.80	6.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	100.00	12.00	1.52	1.04
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,677.00	7.75	7.79	5.87
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	25.00	10.00	13.67	18.00
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1,775.00	5.00	10.26	13.80
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	40.00	9.00	5.34	10.64
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	10.00	5.42	6.00
STAR400-347	Various intersections across	04/12/18	40.00	12.00	13.33	20.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	100.00	9.00	9.28	9.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	200.00	10.00	9.50	9.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	100.00	10.00	3.88	4.40
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	40.00	13.00	9.69	11.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	180.00	7.00	2.31	1.00
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	400.00	5.00	3.63	0.50

ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80380 Traffic Cone		Each			
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	100.00	5.00	14.91	12.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	10.00	7.00	3.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	300.00	9.00	7.02	8.09
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	100.00	12.00	12.00	12.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	200.00	10.00	5.00	5.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	100.00	15.00	3.00	3.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	250.00	1.00	1.00	1.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	40.00	10.00	7.52	5.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	200.00	6.00	23.00	22.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	200.00	20.00	6.25	5.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	06/28/18	100.00	10.00	9.66	3.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,740.00	7.36	8.62	9.17
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	150.00	8.00	15.00	15.00
FBR060A-022	SH 60 over the South Platte	07/12/18	100.00	15.00	3.68	1.00
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	100.00	10.00	6.91	1.13
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	100.00	2.00	3.03	1.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	50.00	10.00	10.20	13.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	6.00	12.73	11.20
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	800.00	17.71	17.71	17.71
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	100.00	6.60	7.57	4.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	100.00	11.00	12.00	8.00
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18	400.00	7.00	1.58	2.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	10.00	7.59	8.55
STA052A-040	SH 52: Antelope Creek	08/23/18	50.00	10.00	1.43	1.10
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	100.00	10.00	7.11	3.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18	60.00	6.00	8.50	4.50
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	25.00	8.50	8.28	11.00
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	200.00	12.00	14.00	12.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	200.00	8.00	10.53	9.05
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	150.00	10.00	2.00	2.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	100.00	9.00	8.73	10.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	55.00	15.00	4.13	7.50
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	150.00	8.00	6.13	1.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	75.00	15.00	8.00	8.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	300.00	5.00	14.00	14.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	200.00	7.00	9.50	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,865.00	10.41	8.16	9.05
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	100.00	8.00	8.00	14.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80380	Traffic Cone		Each			
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	10.00	10.14	13.89
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	40.00	10.00	13.38	13.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	300.00	8.00	5.00	5.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	400.00	6.00	3.00	5.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	50.00	5.87	17.67	5.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	200.00	8.00	4.74	1.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	800.00	6.00	3.38	3.14
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	50.00	10.00	9.24	12.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	10.00	13.17	14.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	400.00	8.00	12.37	15.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	10.00	4.25	4.20
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	500.00	10.00	2.50	4.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	400.00	10.00	11.02	14.55
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	200.00	7.50	10.92	20.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	100.00	10.00	3.55	1.18
ER052A-039		SH 170	11/15/18	75.00	7.00	7.51	8.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	10.50	10.83	10.83
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	150.00	15.00	12.50	12.78
STRM331-007		I25C/SH160 PED/BIKE IMPROV (	11/29/18	75.00	11.00	9.62	10.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	100.00	12.00	8.75	5.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	150.00	12.00	4.40	7.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	7.00	8.49	5.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	396.00	10.00	5.22	4.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	300.00	10.00	4.10	1.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	20.00	10.49	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	600.00	12.00	15.00	6.50
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	8.00	11.34	6.20
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	264.00	10.00	1.01	1.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	250.00	10.00	11.44	13.59
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	500.00	10.00	8.00	10.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	40.00	12.00	17.33	17.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	200.00	12.00	7.10	10.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	50.00	10.00	10.73	10.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	35.00	15.29	18.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	400.00	6.00	13.33	18.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,120.00	17.71	17.71	17.71
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		9,105.00	10.46	8.73	9.14
		WEIGHTED AVERAGE FOR THE YEAR		24,387.00	9.11	8.34	8.24
==========	630-80384	Tubular Marker		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	30.00	30.00	35.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		40.00	30.00	30.00	35.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80384	Tubular Marker		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	31.00	23.73	21.92
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		50.00	31.00	23.73	21.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	63.64	63.64	63.64
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	63.64	63.64	63.64
		WEIGHTED AVERAGE FOR THE YEAR		110.00	36.57	28.47	34.26
==========	630-80391	Channel Dev (Fixed)		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	100.00	67.00	40.46	43.83
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		100.00	67.00	40.46	43.83
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	75.00	22.00	31.48	35.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		75.00	22.00	31.48	35.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,293.00	60.00	4.01	3.94
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,293.00	60.00	4.01	3.94
		WEIGHTED AVERAGE FOR THE YEAR		1,468.00	58.54	11.01	8.24
==========	630-80392	Stackable Tubular Marker		Each			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	30.00	25.00	25.13	36.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		30.00	25.00	25.13	36.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	25.00	25.13	36.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80393 Stackable Vertical Panels		Each			
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP	01/18/18	40.00	20.00	20.00	25.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	20.00	30.00	43.35	47.75
ER144A-002	SH 144 East and West of Goodr	03/08/18	20.00	25.00	19.42	25.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	45.00	24.33	25.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	50.00	25.00	22.90	20.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	25.71	25.45	26.75
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	25.00	30.00	17.50	17.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	50.00	26.00	15.98	21.92
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	100.00	23.42	23.42	23.42
MTCE R100-312	R1 CHIP SEAL	05/17/18	100.00	30.00	31.25	31.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		275.00	26.88	21.20	25.41
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	07/05/18	60.00	30.00	28.00	28.00
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	50.00	30.00	21.88	32.50
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	40.00	32.00	35.50	14.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	150.00	23.00	34.95	33.90
NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RA	09/06/18	60.00	35.00	12.00	12.00
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	60.00	35.00	8.13	5.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	32.00	18.00	17.00	17.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		452.00	28.33	26.24	23.26
BR1131-006	SH 113 AT MP 11.5	10/11/18	20.00	25.00	37.83	55.56
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	10.00	25.00	40.00	25.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	50.00	30.00	17.00	15.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	50.00	25.00	23.83	23.23
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	26.00	30.00	21.47	9.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	50.00	25.00	25.50	43.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	30.00	30.47	15.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	100.00	30.00	31.63	34.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	50.00	30.00	31.54	22.70
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	30.00	28.00	20.67	17.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	35.00	23.00	25.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		686.00	29.69	27.85	23.62
	WEIGHTED AVERAGE FOR THE YEAR		1,553.00	28.44	26.70	24.11

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80401	Delin (Ty I) (Temp)		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	32.34	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	10.00	32.34	16.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30.00	37.12	37.12	37.12
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		30.00	37.12	37.12	37.12
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	30.00	37.12	37.12	37.12
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		30.00	37.12	37.12	37.12
		WEIGHTED AVERAGE FOR THE YEAR		70.00	33.25	34.39	34.10
==========	630-80402	Delin (Ty II) (Temp)		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	33.09	16.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	10.00	33.09	16.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	10.00	33.09	16.00
==========	630-80403	Delin (Ty III) (Temp)		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	33.59	19.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	10.00	33.59	19.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	10.00	33.59	19.00
==========	630-80415	Adv Warn Flash or Seq Panel (C Type)		Day			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	17.00	37.12	37.12	37.12
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		17.00	37.12	37.12	37.12

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80415 Adv Warn Flash or Seq Panel (C Type)		Day			
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	30.00	50.00	76.25	84.00
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	20.00	40.00	125.00	100.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	105.00	162.37	162.37
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	60.00	100.00	130.00	300.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	76.94	111.27	186.70
	WEIGHTED AVERAGE FOR THE YEAR		157.00	72.63	108.01	170.51
==========	630-80430 Rumble Strip (Port)		Each			
BR1131-006	SH 113 AT MP 11.5	10/11/18	2.00	1850.00	1574.30	1111.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1850.00	1574.30	1111.00
	WEIGHTED AVERAGE FOR THE YEAR		2.00	1850.00	1574.30	1111.00
==========	630-80440 Port Rumble Strips (Temp)		Each			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	12.00	2000.00	835.39	1775.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	18.00	2500.00	921.25	785.00
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	18.00	1000.00	1100.00	1200.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	18.00	900.00	750.00	750.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	875.00	874.53	762.40
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	875.00	963.84	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		114.00	1273.68	913.66	989.72
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	6.00	2500.00	2335.22	2081.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	2500.00	2335.22	2081.75
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	18.00	900.00	1290.20	670.60

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80440	Port Rumble Strips (Temp)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	6395.46	6395.46	6395.46
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		28.00	2862.66	2087.90	2715.19
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	36.00	1500.00	1500.00	1500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	18.00	2500.00	1549.17	1300.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	12.00	2000.00	909.46	678.38
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		66.00	1863.64	1426.16	1296.07
		WEIGHTED AVERAGE FOR THE YEAR		214.00	1697.92	1235.29	1340.58
==========	630-80511	Mobile Pvmt Marking Zone		LUMP SUM			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	5000.00	2841.09	3000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	5000.00	5631.15	8000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	2500.00	9125.00	15000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	4000.00	6030.40	6000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	10000.00	2577.25	3000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	10000.00	5106.25	2525.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	10000.00	2762.24	2500.00
MTCER500-202		R5 FY18 STRIPING	03/08/18	1.00	7000.00	15600.00	45000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	4000.00	2800.00	2600.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		9.00	6388.89	6275.66	9736.11
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	4897.75	3000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	4897.75	3000.00
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	1.00	2500.00	8166.67	2500.00
FSA076A-011		I-76 FROM MM 25 TO MM 100	10/18/18	1.00	2500.00	9000.00	10000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	5000.00	2700.00	2400.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	6000.00	3252.15	2400.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	6000.00	7365.72	2497.16
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	5000.00	7250.00	6500.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-80511	Mobile Pvmt Marking Zone		LUMP SUM			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	10000.00	7931.67	12000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	3000.00	4066.68	5025.03
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	3986.69	5000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	4777.78	6159.32	5369.13
		WEIGHTED AVERAGE FOR THE YEAR		19.00	6078.95	6146.70	7313.01
==========	630-80520	Mobile Pvmt Mkg Zone		Day			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1000.00	825.00	1000.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	500.00	2940.00	3150.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	3000.00	2991.56	975.00
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	40.00	475.00	1.13	1.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45.00	555.56	458.80	207.22
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	100.00	200.00	256.25	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	200.00	256.25	50.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	25.00	318.18	318.18	318.18
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	318.18	318.18	318.18
NHPP0702-366		I-70 Avon to Vail	11/08/18	5.00	2500.00	726.48	700.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	1750.00	1855.83	1200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10.00	1500.00	1405.09	1436.34
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	5.00	2500.00	916.67	1050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	1958.33	1303.26	1163.06
		WEIGHTED AVERAGE FOR THE YEAR		194.00	515.23	457.30	258.73
==========	630-85006	Impact Atten (Sand Fill) (Temp)		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	4000.00	2862.50	2650.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85006 Impact Atten (Sand Fill) (Temp)		Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	2000.00	1045.25	242.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2285.71	1304.86	586.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	7.00	3600.00	6681.48	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	3600.00	6681.48	6000.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	2.00	3000.00	4866.67	5900.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	4000.00	2997.93	2793.80
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	7975.58	7975.58	7975.58
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	5418.11	4776.87	5902.05
NHPP0702-366	I-70 Avon to Vail	11/08/18	6.00	4000.00	3278.01	4865.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	2.00	4000.00	1345.84	1000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	6967.11	6967.11	6967.11
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	4989.04	3371.05	4921.54
	WEIGHTED AVERAGE FOR THE YEAR		40.00	3874.88	3716.50	3764.42
==========	630-85010 Impact Atten (Temp)		Each			
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	8.00	4000.00	1874.91	2700.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	2.00	3000.00	2568.75	1575.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	4000.00	5798.75	4000.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	5.00	7158.07	5360.00	5360.00
ER1151-033	PR SH 115-MP 34.7	01/25/18	1.00	2065.00	14917.85	12500.00
ER1151-034	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	5.00	5000.00	3551.10	1250.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	12.00	3500.00	4552.87	2360.76
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	5000.00	4690.17	2287.21
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	3500.00	5313.47	7000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3.00	5000.00	2255.75	3500.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18	2.00	1500.00	3570.47	2640.94

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85010 Impact Atten (Temp)		Each			
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	450.00	9650.00	7300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	3934.42	4336.25	3538.68
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	4.00	8000.00	5564.84	5850.40
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	8800.00	1573.20	1600.00
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	2.00	3700.00	4195.94	3767.50
STA 177A-011	SH 177 Arapahoe to Hampden Re	05/10/18	2.00	4000.00	4133.79	2035.16
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	7000.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	6900.00	4351.89	4386.21
FBR060A-022	SH 60 over the South Platte	07/12/18	4.00	5000.00	2706.10	2000.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	2000.00	3095.71	2775.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	13425.72	13425.72	13425.72
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	4000.00	8266.81	4870.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	9563.48	4655.32	9214.35
NHPP006A-066	US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	4000.00	7275.00	3500.00
BR1131-006	SH 113 AT MP 11.5	10/11/18	2.00	3500.00	9413.64	9400.00
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	2.00	5000.00	3411.92	2500.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	2.00	5000.00	2853.80	4865.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	3500.00	9328.33	10000.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	2.00	5000.00	1542.50	800.00
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	3250.00	2100.50	1770.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	840.00	1180.98	1180.98
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	3500.00	3490.71	2205.00
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	4.00	2500.00	2743.36	1250.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	10.00	10000.00	10053.98	12500.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	13815.35	13815.35	13815.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	8863.09	6711.29	9227.91
	WEIGHTED AVERAGE FOR THE YEAR		151.00	7123.11	5143.19	6855.42
==========	630-85011 Imp Atten (Temp)		Day			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	120.00	45.00	15.98	11.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	45.00	15.98	11.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85011	Imp Atten (Temp)		Day			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	100.00	100.00	316.67	115.02
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		100.00	100.00	316.67	115.02
		WEIGHTED AVERAGE FOR THE YEAR		220.00	70.00	131.63	58.28
==========	630-85013	Impact Atten (Temp)(Reset)		Each			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1837.02	1470.00	1470.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	1837.02	1470.00	1470.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	1250.00	1180.00	735.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	1250.00	1180.00	735.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1641.35	1244.44	1225.00
==========	630-85014	Impact Atten(Temp)(Remove)		Each			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1837.02	1470.00	1470.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	1837.02	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1837.02	1470.00	1470.00
==========	630-85020	Mobile Attenuator		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	12000.00	7725.00	7000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	18500.00	41298.75	43590.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	15000.00	596.67	600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	35000.00	30061.33	32604.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6.00	19000.00	28518.30	21330.67

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85020 Mobile Attenuator		Each			
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	15000.00	8650.00	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	15000.00	8650.00	8000.00
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	2.00	16500.00	20333.33	20000.00
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	3500.00	5000.00	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	10000.00	18142.86	12500.00
NHPPR100-280	SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	25000.00	11319.51	4671.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	15000.00	18528.16	11612.65
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	4.00	10000.00	22596.84	10000.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	7000.00	27378.73	6500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	12090.91	22370.69	7904.97
	WEIGHTED AVERAGE FOR THE YEAR		23.00	13782.61	22928.89	12214.72
==========	630-85040 Impact Atten (T-M-A) (Temp)		Each			
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	4000.00	16173.40	14000.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	4500.00	12858.00	14075.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	2900.00	105736.94	64920.91
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	4500.00	25301.71	28317.98
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	7000.00	13336.42	5000.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	7500.00	15875.00	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	5155.56	29742.49	20411.87
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	1.00	5000.00	44077.00	43700.00
MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE	05/03/18	2.00	500.00	3775.00	600.00
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	1.00	5000.00	34013.20	18000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2750.00	23929.69	15725.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85040 Impact Atten (T-M-A) (Temp)		Each			
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	10000.00	43000.00	43000.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	45000.00	14733.06	12000.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	10500.00	8137.56	7000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	18875.00	15530.40	26250.00
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	2.00	12000.00	8090.47	18000.00
NHPP0702-366	I-70 Avon to Vail	11/08/18	3.00	45000.00	42294.51	32000.00
STRM331-007	I25C/SH160 PED/BIKE IMPROV (	11/29/18	2.00	20000.00	10476.13	20000.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	40000.00	39596.09	35000.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	15000.00	6757.75	5825.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	28090.91	22864.46	23059.09
	WEIGHTED AVERAGE FOR THE YEAR		28.00	15782.14	24937.21	21616.32
==========	630-85041 Mobile Attenuator		Day			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	20.00	700.00	528.88	500.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	450.00	343.33	350.00
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	126.00	350.00	155.00	165.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	68.00	390.00	543.20	500.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373	I-70 GWC Longitudinal Joint R	01/11/18	23.00	400.00	437.50	375.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	380.00	382.75	10.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	60.00	290.00	356.50	242.00
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	25.00	450.00	264.50	100.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	350.00	300.00	300.00
ER144A-002	SH 144 East and West of Goodr	03/08/18	10.00	400.00	246.48	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		422.00	382.87	330.51	279.94
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	500.00	368.67	316.00
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	60.00	550.00	206.67	120.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	165.00	84.67	80.00
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	325.00	443.00	225.00

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-85041 Mobile Attenuator		Day			
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	350.00	548.42	600.00
MTCE R100-312	R1 CHIP SEAL	05/17/18	40.00	550.00	800.00	800.00
MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	70.00	100.00	68.33	50.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18	420.00	300.00	611.67	550.00
MPR200-251	R2 FY19 PAVEMENT MARKING	06/21/18	20.00	250.00	350.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		755.00	325.07	476.77	439.16
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18	75.00	350.00	469.60	558.80
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,135.00	668.18	668.18	668.18
NHPPR100-243	CULVERT REPAIRS THOUGHOUT REG	08/02/18	7.00	600.00	564.11	485.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	350.00	385.00	150.00
STAR400-345	Region 4 at US 85 bus @ 26th	09/20/18	45.00	325.00	142.00	365.00
MTCE0704-244	Crack Seal I-70 MP 328 TO MP	09/27/18	40.00	550.00	578.00	578.00
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	70.00	200.00	573.50	350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,442.00	599.14	563.61	609.04
SHER200-243	R2 WRONG WAY PREVENTION	10/18/18	75.00	300.00	352.50	280.00
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	279.94	675.00	550.00
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	40.00	300.00	500.32	365.96
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	11/15/18	550.00	540.00	573.09	227.28
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO	11/15/18	150.00	375.00	313.63	300.00
NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	30.00	350.00	214.50	190.00
NHPP2854-138	US 285 DECK REHABILITATION (F	11/29/18	40.00	450.00	493.75	300.00
STA086A-051	SH 86; WEST OF I-70	11/29/18	40.00	550.00	400.90	435.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	500.00	350.00	392.38	450.00
SHER100-302	RAMP METERING - DENVER METRO	12/13/18	40.00	600.00	248.00	219.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN	12/13/18	70.00	500.00	550.00	300.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	300.00	400.00	325.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,352.00	668.18	668.18	668.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,942.00	541.14	483.46	481.94
	WEIGHTED AVERAGE FOR THE YEAR		5,561.00	514.83	475.57	493.76
==========	630-86801 Traffic Signal (Temp)		LUMP SUM			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	1.00	35000.00	9150.00	5500.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	10000.00	17151.60	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.00	13950.96	5250.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	630-86801	Traffic Signal (Temp)		LUMP SUM			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	63995.55	60000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	31297.50	19500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15750.00	84297.69	84297.69
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	26916.67	49338.37	54599.23
		WEIGHTED AVERAGE FOR THE YEAR		5.00	25150.00	33253.18	34859.54
==========	630-86810	Traffic Signal (Temp)		Each			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	15000.00	4551.88	3590.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	15000.00	4551.88	3590.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	30000.00	15441.63	14300.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	15441.63	14300.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	15000.00	14508.57	16500.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	35000.00	9231.27	2793.80
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	16000.00	27851.14	33000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	18000.00	17170.62	7000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	22833.33	18478.19	11514.60
ER052A-039		SH 170	11/15/18	2.00	12500.00	8891.56	7200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	15000.00	18006.99	22000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	13.00	16500.00	24651.94	27000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		17.00	15852.94	21444.60	24082.35
		WEIGHTED AVERAGE FOR THE YEAR		29.00	17637.93	16113.28	17611.64

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	632-00000	Night Work Lighting		LUMP SUM			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	31250.00	30000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	30000.00	64708.00	98000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	45000.00	43046.10	50000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	12000.00	27820.87	26714.74
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	8000.00	28157.06	30000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	10000.00	7800.00	400.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	40000.00	52530.69	46760.25
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	99730.40	114400.00	114400.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	11300.00	2600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	500.00	64462.85	39852.55
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	28523.04	39228.14	43872.75
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	50000.00	2000.00	2000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	50000.00	2000.00	2000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	187671.07	187671.07	187671.07
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	35000.00	32273.33	12000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	111335.54	63352.88	99835.54
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	12000.00	14262.50	3300.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	100000.00	161976.59	200000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15996.72	9284.34	9284.34
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	30000.00	38016.65	40566.61
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	35000.00	24650.00	4300.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	50000.00	112500.00	55000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	238373.74	238373.74	238373.74
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	68767.21	87525.34	78689.24
		WEIGHTED AVERAGE FOR THE YEAR		20.00	51963.60	54351.08	59561.17
==========	641-10000	Shotcrete		Sq Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	194.00	612.89	680.00	680.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		194.00	612.89	680.00	680.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	641-10000	Shotcrete		Sq Yard			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	445.00	117.86	117.86	117.86
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		445.00	117.86	117.86	117.86
		WEIGHTED AVERAGE FOR THE YEAR		639.00	268.15	288.53	288.53
==========	641-10010	Initial Shotcrete Facing		Sq Foot			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	136.00	300.00	176.55	62.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		136.00	300.00	176.55	62.00
		WEIGHTED AVERAGE FOR THE YEAR		136.00	300.00	176.55	62.00
==========	641-10070	Shotcrete Sculpting		Sq Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	194.00	302.87	340.00	340.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		194.00	302.87	340.00	340.00
		WEIGHTED AVERAGE FOR THE YEAR		194.00	302.87	340.00	340.00
==========	642-00010	Exploder (Ty 1)(Install)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	31000.00	26782.69	13806.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	31000.00	26782.69	13806.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31000.00	26782.69	13806.00
==========	642-00020	Exploder (Ty 2)(Install)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	15.00	21000.00	13592.37	5040.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		15.00	21000.00	13592.37	5040.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	21000.00	13592.37	5040.00

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==========	642-00030	Cntrl Shelter (Ty 1)(Install)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	42500.00	35605.57	12911.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	42500.00	35605.57	12911.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	42500.00	35605.57	12911.00
==========	670-00000	Electrical Syst		LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17455.93	17325.00	17325.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	17455.93	17325.00	17325.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	17455.93	17325.00	17325.00