

2011 COST DATA CONSTRUCTION

TABLE OF CONTENTS

	<u>PAGE</u>
BRIDGE COSTS PER SQUARE FOOT	1
INDEX & AVG UNIT PRICES	2
ITEM UNIT COSTS	16
PROJECT BID (JANUARY 2011-MARCH 2011)	165
Appendix A – 2011 Construction Type Projects	* released on the CDOT web-site

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 1

BRIDGE COST PER SQUARE FOOT
(01/01/11 THROUGH 03/31/11)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
CONCRETE SLAB AND GIRDER							
110127	FBR089A-013 ON SH 89 FROM MP 33.21 TO MP 3	P L-28-H	508.0000	43.0000	21844.0	\$2,442,802	\$111.83
			WEIGHTED AVERAGE COST: NEW STRUCTURES		21844.0	\$2,442,802	\$111.83
PRECAST SEGMENTAL BOX GIRDER							
110120	BR0252-407 SOUTH OF DOWNTOWN DENVER	U	1760.0000	39.0000	68640.0	\$6,691,822	\$97.49
			547.0000	149.0000	81503.0	\$7,102,517	\$87.14
110324	BRR600-297 I-25 BRIDGE OVER SOUTH PLATTE	U	371.0000	197.0000	73087.0	\$6,901,209	\$94.42
			WEIGHTED AVERAGE COST: NEW STRUCTURES		223230.0	\$20,695,547	\$92.71
ROLLED STEEL GIRDER							
110120	FBR R100-183 US 24 EAST OF LIMON	P	78.5000	43.0000	3375.5	\$313,145	\$92.77
			WEIGHTED AVERAGE COST: NEW STRUCTURES		3375.5	\$313,145	\$92.77

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 1

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
201-00000	Clearing and Grubbing	4	Lump Sum	307,540.57	76,885.14
202-00002	Removal of Structure (Special)	1	Each	2,770.14	2,770.14
202-00010	Removal of Tree	179	Each	25,560.48	142.80
202-00011	Tree Trimming	30	Each	2,094.30	69.81
202-00019	Removal of Inlet	58	Each	16,146.06	278.38
202-00021	Removal of Manhole	13	Each	7,619.23	586.09
202-00026	Removal of Slope and Ditch Paving	1,838	Sq Yard	9,134.86	4.97
202-00033	Removal of Pipe	4	Each	6,690.00	1,672.50
202-00035	Removal of Pipe	7,851	Lin Foot	121,775.80	15.51
202-00037	Removal of End Section	3	Each	640.00	213.33
202-00090	Removal of Delineator	4,944	Each	26,796.24	5.42
202-00165	Removal of Wall	1	Lump Sum	10,000.00	10,000.00
202-00190	Removal of Concrete Median Cover Material	1,535	Sq Yard	4,758.00	3.10
202-00195	Removal of Median Cover	2,630	Sq Yard	9,205.00	3.50
202-00200	Removal of Sidewalk	1,519	Sq Yard	7,427.05	4.89
202-00201	Removal of Curb	1,228	Lin Foot	8,065.00	6.57
202-00202	Removal of Gutter	1,699	Lin Foot	4,076.71	2.40
202-00203	Removal of Curb and Gutter	18,455	Lin Foot	45,153.90	2.45
202-00206	Removal of Concrete Curb Ramp	177	Sq Yard	3,355.00	18.95
202-00210	Removal of Concrete Pavement	100	Sq Yard	10,000.00	100.00
202-00220	Removal of Asphalt Mat	76,002	Sq Yard	444,193.61	5.84
202-00240	Removal of Asphalt Mat (Planing)	518,544	Sq Yard	791,794.68	1.53
202-00250	Removal of Pavement Marking	46,739	Sq Foot	46,640.10	1.00
202-00400	Removal of Bridge	5	Each	907,829.94	181,565.99
202-00425	Removal of Bridge Railing	2,592	Lin Foot	51,472.72	19.86
202-00495	Removal of Portions of Present Structure	2	Lump Sum	18,700.00	9,350.00
202-00500	Removal of Portions of Present Structure	2	Each	10,116.08	5,058.04
202-00504	Removal of Expansion Device	684	Lin Foot	85,500.00	125.00
202-00750	Removal of Luminaire	2	Each	550.00	275.00
202-00805	Removal of Overhead Sign Structure	7	Each	32,977.60	4,711.09
202-00810	Removal of Ground Sign	125	Each	13,629.81	109.04
202-00815	Removal of Sign (Special)	6	Each	8,802.00	1,467.00
202-00821	Removal of Sign Panel	82	Each	6,368.27	77.66
202-00825	Removal of Flashing Beacon	2	Each	600.00	300.00
202-00831	Removal of Traffic Signal Head	7	Each	560.00	80.00
202-00840	Removal of Traffic Signal Pole	2	Each	1,160.00	580.00
202-00895	Removal of Impact Attenuator	5	Each	6,412.26	1,282.45
202-00900	Removal of Concrete Footing	91	Each	11,657.40	128.10

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 2

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
202-01000	Removal of Fence	8,009	Lin Foot	6,549.34	0.82
202-01130	Removal of Guardrail Type 3	8,627	Lin Foot	17,243.48	2.00
202-01140	Removal of Guardrail Type 4	29,820	Lin Foot	286,585.00	9.61
202-01170	Removal of Guardrail Type 7	9,265	Lin Foot	101,395.22	10.94
202-01300	Removal of End Anchorage	51	Each	10,984.00	215.37
202-04001	Plug Culvert	11	Each	11,710.28	1,064.57
202-04002	Clean Culvert	3	Each	21,000.00	7,000.00
202-04003	Clean Culvert (Special)	3	Each	3,060.00	1,020.00
202-04005	Clean Valve Box	46	Each	5,520.00	120.00
202-04010	Clean Inlet	1	Each	1,700.00	1,700.00
202-04100	Abandon Well	8	Each	5,480.00	685.00
202-05026	Sawing Asphalt Material (6 Inch)	1,329	Lin Foot	2,658.00	2.00
202-05030	Sawing Asphalt Material (10 Inch)	43,500	Lin Foot	87,000.00	2.00
203-00000	Unclassified Excavation	115	Cubic Yard	1,466.25	12.75
203-00010	Unclassified Excavation (Complete In Place)	172,810	Cubic Yard	999,962.78	5.79
203-00040	Unclassified Excavation (Special)	3,307	Cubic Yard	26,456.00	8.00
203-00060	Embankment Material (Complete In Place)	95,362	Cubic Yard	661,822.00	6.94
203-00061	Embankment Material (Complete In Place)	323	Ton	2,261.00	7.00
203-00062	Embankment Material (Complete In Place) (Special)	18,395	Cubic Yard	188,908.95	10.27
203-00100	Muck Excavation	1,350	Cubic Yard	20,152.50	14.93
203-00710	Clay Plating (Complete In Place)	1,190	Cubic Yard	33,320.00	28.00
203-01100	Proof Rolling	42	Hour	3,446.00	82.05
203-01140	Rolling	60	Hour	5,400.00	90.00
203-01500	Blading	478	Hour	51,640.00	108.03
203-01510	Backhoe	540	Hour	46,878.00	86.81
203-01550	Dozing	30	Hour	3,900.00	130.00
203-01582	Truck (Dump)	24	Hour	2,280.00	95.00
203-01590	Front End Loader (Rubber Tire)	10	Hour	1,100.00	110.00
203-01594	Combination Loader	300	Hour	27,678.00	92.26
203-01597	Potholing	958	Hour	174,610.00	182.27
203-01620	Sweeping	240	Hour	72,000.00	300.00
203-01622	Sweeping (With Pickup Broom)	445	Hour	72,462.00	162.84
203-02330	Laborer	40	Hour	1,000.00	25.00
206-00000	Structure Excavation	58,660	Cubic Yard	410,404.99	7.00
206-00065	Structure Backfill (Flow-Fill)	5,372	Cubic Yard	303,172.00	56.44
206-00066	Structure Backfill (Flowable Fly Ash)	200	Cubic Yard	7,000.00	35.00
206-00100	Structure Backfill (Class 1)	128,627	Cubic Yard	1,682,878.00	13.08
206-00200	Structure Backfill (Class 2)	4,061	Cubic Yard	39,450.00	9.71

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 3

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
206-00360	Mechanical Reinforcement of Soil	80,351	Cubic Yard	1,577,952.24	19.64
206-00505	Filter Material (Special)	712	Cubic Yard	27,056.00	38.00
206-00510	Filter Material (Class A)	751	Cubic Yard	26,818.21	35.71
206-00520	Filter Material (Class B)	81	Cubic Yard	4,455.00	55.00
206-00530	Filter Material (Class C)	317	Cubic Yard	9,827.00	31.00
206-01750	Shoring	1	Lump Sum	10,000.00	10,000.00
206-01781	Shoring (Area 1)	1	Lump Sum	110,000.00	110,000.00
206-01782	Shoring (Area 2)	1	Lump Sum	15,000.00	15,000.00
206-01783	Shoring (Area 3)	1	Lump Sum	15,000.00	15,000.00
206-01784	Shoring (Area 4)	1	Lump Sum	35,000.00	35,000.00
206-01786	Shoring (Area 6)	1	Lump Sum	100,000.00	100,000.00
206-01787	Shoring (Area 7)	1	Lump Sum	35,000.00	35,000.00
207-00205	Topsoil	7,677	Cubic Yard	60,577.70	7.89
207-00210	Stockpile Topsoil	3,115	Cubic Yard	12,460.00	4.00
208-00002	Erosion Log (12 Inch)	46,052	Lin Foot	144,165.94	3.13
208-00003	Erosion Log (18 Inch)	7,305	Lin Foot	43,572.50	5.96
208-00005	Erosion Log	300	Lin Foot	1,005.00	3.35
208-00007	Erosion Log (8 Inch)	360	Lin Foot	594.00	1.65
208-00011	Erosion Bales (Weed Free)	122	Each	2,328.80	19.09
208-00020	Silt Fence	15,821	Lin Foot	16,156.40	1.02
208-00021	Silt Fence (Reinforced)	6,361	Lin Foot	7,988.97	1.26
208-00034	Gravel Bag	3,470	Lin Foot	20,717.20	5.97
208-00040	Check Dam	71	Each	8,955.92	126.14
208-00045	Concrete Washout Structure	39	Each	21,704.72	556.53
208-00050	Storm Drain Inlet Protection	274	Each	13,854.90	50.57
208-00070	Stabilized Construction Entrance	37	Each	54,301.12	1,467.60
208-00103	Removal and Disposal of Sediment (Labor)	1,138	Hour	38,441.00	33.78
208-00105	Removal and Disposal of Sediment (Equipment)	878	Hour	61,720.60	70.30
208-00106	Sweeping (Sediment Removal)	12	Hour	2,220.00	185.00
208-00205	Erosion Control Supervisor	1,810	Hour	41,170.00	22.75
208-00206	Erosion Control Supervisor	680	Day	86,422.50	127.09
208-00300	Temporary Berms	1,500	Lin Foot	6,000.00	4.00
210-00001	Reset Structure	1	Each	2,995.00	2,995.00
210-00011	Reset Mailbox Structure (Type 1)	16	Each	2,064.00	129.00
210-00473	Reset TV Cameras	1	Each	1,400.00	1,400.00
210-00750	Reset Light Standard	3	Each	3,855.00	1,285.00
210-00805	Reset Overhead Sign Structure	2	Each	18,486.46	9,243.23
210-00810	Reset Ground Sign	15	Each	4,667.07	311.14

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 4

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
210-00815	Reset Sign Panel	13	Each	720.10	55.39
210-00820	Reset Variable Message Sign	1	Each	2,700.00	2,700.00
210-00827	Reset Pull Box	1	Each	65.00	65.00
210-00848	Reset Traffic Signal Controller and Cabinet	1	Each	5,000.00	5,000.00
210-00910	Reset Traffic Counter (Permanent)	4	Each	1,780.00	445.00
210-01000	Reset Fence	542	Lin Foot	6,802.10	12.55
210-04010	Adjust Manhole	18	Each	11,820.00	656.67
210-04015	Modify Manhole	2	Each	2,925.00	1,462.50
210-04020	Modify Inlet	6	Each	5,920.44	986.74
210-04030	Modify Guardrail	705	Lin Foot	10,592.00	15.02
210-04050	Adjust Valve Box	102	Each	11,220.00	110.00
210-04200	Adjust Guardrail	15,936	Lin Foot	41,068.30	2.58
211-03005	Dewatering	1	Lump Sum	17,182.40	17,182.40
212-00006	Seeding (Native)	62	Acre	31,395.01	506.37
212-00007	Seeding (Native) (Hydraulic)	7	Acre	5,647.20	806.74
212-00032	Soil Conditioning	13	Acre	25,533.28	1,964.10
212-00048	Soil Preparation (Special)	7	Cubic Yard	210.00	30.00
213-00002	Mulching (Weed Free Hay)	26	Acre	7,810.25	300.39
213-00004	Mulching (Weed Free Straw)	47	Acre	23,968.26	509.96
213-00008	Mulching (Wood Chip)	6	Cubic Foot	210.00	35.00
213-00011	Mulching (Hydraulic)	7	Acre	14,480.00	2,068.57
213-00012	Spray-on Mulch Blanket	0	Acre	99.60	
213-00061	Mulch Tackifier	14,390	Pound	21,829.00	1.52
213-00100	Soil Binder	32	Acre	12,546.47	392.08
213-00150	Bonded Fiber Matrix	7	Acre	32,688.00	4,669.71
214-00000	Landscape Maintenance	2	Lump Sum	16,705.21	8,352.61
214-00215	Deciduous Tree (1.5 Inch Caliper)	60	Each	21,000.00	350.00
214-00220	Deciduous Tree (2 Inch Caliper)	12	Each	5,348.52	445.71
214-00222	Deciduous Tree (2 Inch Caliper) (Furnish Only)	128	Each	25,600.00	200.00
214-00230	Deciduous Tree (3 Inch Caliper)	16	Each	8,224.00	514.00
214-00506	Evergreen Tree (6 Foot) (Ball and Burlap)	17	Each	5,015.00	295.00
214-00507	Evergreen Tree (6 Foot) (Ball and Burlap) (Furnish On	4	Each	1,060.88	265.22
214-01010	Brush Layer Cutting	250	Each	1,375.00	5.50
214-01015	Willow Cuttings	500	Each	3,300.00	6.60
216-00015	Soil Retention Blanket (Excelsior)	100	Sq Yard	500.00	5.00
216-00021	Soil Retention Blanket (Class 1)	2,000	Sq Yard	3,000.00	1.50
216-00030	Soil Retention Blanket (Special)	9,525	Sq Yard	14,287.50	1.50
216-00037	Soil Retention Blanket (Coconut)	8,728	Sq Yard	22,605.52	2.59

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 5

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
216-00039	Soil Retention Blanket (Straw)	277	Sq Yard	2,271.40	8.20
216-00041	Soil Retention Blanket (Straw/Coconut)	19,605	Sq Yard	38,425.80	1.96
216-00042	Soil Retention Blanket (Biodegradable Straw/Coconut)	2,520	Sq Yard	4,003.00	1.59
216-00201	Soil Retention Blanket (Straw-Coconut)	250	Sq Yard	752.50	3.01
217-00020	Herbicide Treatment	220	Hour	18,544.00	84.29
240-00000	Wildlife Biologist	80	Hour	6,240.00	78.00
250-00010	Environmental Health and Safety Management	2	Lump Sum	6,700.00	3,350.00
250-00050	Monitoring Technician	1,008	Hour	38,880.00	38.57
250-00110	Health and Safety Officer	654	Hour	34,500.00	52.75
304-03000	Aggregate Base Course (Class 3)	448	Ton	16,128.00	36.00
304-06000	Aggregate Base Course (Class 6)	54,201	Ton	825,782.15	15.24
304-06007	Aggregate Base Course (Class 6)	20,376	Cubic Yard	447,775.60	21.98
304-07005	Aggregate Base Course (Class 7)	30	Cubic Yard	1,890.00	63.00
304-09000	Aggregate Base Course (Special)	38	Cubic Yard	1,938.00	51.00
304-09014	Aggregate Base Course (Special)	7,290	Ton	87,962.20	12.07
307-00000	Hydrated Lime	590	Ton	117,410.00	199.00
403-00720	Hot Bituminous Pavement (Patching) (Asphalt)	5,035	Ton	443,012.00	87.99
403-00721	Hot Bituminous Pavement (Patching) (Asphalt)	182	Sq Yard	13,350.40	73.35
403-00800	Emergency Pothole Repair	150	Ton	28,291.50	188.61
403-09221	Stone Matrix Asphalt (Fibers)(Asphalt)	11,558	Ton	1,045,708.96	90.47
403-09500	Furnish Hot Bituminous Pavement	4,353	Ton	283,510.89	65.13
403-33841	Hot Bituminous Pavement (Grading S) (100) (PG 64-22)	10,318	Ton	498,848.00	48.35
403-34701	Hot Bituminous Pavement (Grading SX) (75)	95,193	Ton	4,625,419.80	48.59
403-34731	Hot Bituminous Pavement (Grading SX) (75) (PG 58-34)	25,829	Ton	1,671,116.89	64.70
403-34741	Hot Bituminous Pavement (Grading SX) (75) (PG 64-22)	1,768	Ton	212,160.00	120.00
403-34751	Hot Bituminous Pavement (Grading SX) (75) (PG 64-28)	18,559	Ton	1,293,824.00	69.71
403-34841	Hot Bituminous Pavement (Grading SX) (100) (PG 64-22)	25,592	Ton	1,497,882.76	58.53
403-34851	Hot Bituminous Pavement (Grading SX) (100) (PG 64-28)	20,296	Ton	1,261,802.32	62.17
403-34871	Hot Bituminous Pavement (Grading SX) (100) (PG 76-28)	8,933	Ton	522,213.40	58.46
405-00100	Heating and Remixing Treatment	207,264	Sq Yard	1,090,208.64	5.26
406-09500	Cold Bituminous Pavement (Recycle)	187,052	Sq Yard	467,630.00	2.50
411-03345	Asphalt Cement Performance Grade (PG 76-28)	51	Ton	42,268.80	828.80
411-03352	Asphalt Cement Performance Grade (PG 58-28)	3,842	Ton	1,968,485.00	512.36
411-03354	Asphalt Cement Performance Grade (PG 64-22)	53	Ton	27,613.00	521.00
411-03355	Asphalt Cement Performance Grade (PG 58-34)	2,037	Ton	2,037.00	1.00
411-10255	Emulsified Asphalt (Slow-Setting)	133,650	Gallon	266,088.20	1.99
411-90010	Asphalt Rejuvenating Agent	10,881	Gallon	42,109.47	3.87
411-90040	Recycling Agent	235,000	Gallon	467,650.00	1.99

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 6

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
412-00800	Concrete Pavement (8 Inch)	100	Sq Yard	10,000.00	100.00
412-01120	Concrete Pavement (11 Inch) (Fast Track)	90	Sq Yard	4,680.00	52.00
412-01300	Concrete Pavement (13 Inch)	42,460	Sq Yard	1,936,176.00	45.60
420-00000	Geomembrane	4,824	Sq Yard	20,434.24	4.24
420-00102	Geotextile (Erosion Control) (Class 1)	4,590	Sq Yard	9,266.00	2.02
420-00112	Geotextile (Drainage) (Class 1)	12	Sq Yard	163.50	13.63
420-00132	Geotextile (Separator) (Class 1)	868	Sq Yard	4,229.60	4.87
502-14117	Steel Piling (HP 14x117)	3,135	Lin Foot	210,045.00	67.00
503-00024	Drilled Caisson (24 Inch)	461	Lin Foot	25,355.00	55.00
503-00030	Drilled Caisson (30 Inch)	1,662	Lin Foot	187,298.70	112.69
503-00036	Drilled Caisson (36 Inch)	1,835	Lin Foot	388,600.00	211.77
503-00042	Drilled Caisson (42 Inch)	38	Lin Foot	8,629.04	227.08
503-00048	Drilled Caisson (48 Inch)	727	Lin Foot	153,400.80	211.01
503-00054	Drilled Caisson (54 Inch)	1,057	Lin Foot	310,395.76	293.66
503-00072	Drilled Caisson (72 Inch)	71	Lin Foot	42,600.00	600.00
503-00400	Drilling and Logging Bores	29	Lin Foot	6,960.00	240.00
504-04420	Precast Panel Facing	92,441	Sq Foot	1,269,782.20	13.74
506-00010	Riprap (Special)	616	Cubic Yard	29,229.87	47.45
506-00030	Grouted Riprap	362	Cubic Yard	71,239.50	196.79
506-00206	Riprap (6 Inch)	27	Cubic Yard	3,980.00	147.41
506-00209	Riprap (9 Inch)	18	Cubic Yard	2,045.25	113.63
506-00212	Riprap (12 Inch)	1,786	Cubic Yard	79,465.88	44.49
506-00218	Riprap (18 Inch)	3,067	Cubic Yard	175,851.00	57.34
507-00000	Concrete Slope and Ditch Paving	48	Cubic Yard	12,000.00	250.00
507-00100	Concrete Slope and Ditch Paving (Reinforced)	192	Cubic Yard	85,342.08	444.49
507-00400	Bituminous Slope and Ditch Paving (Asphalt)	8	Ton	2,680.00	335.00
509-00000	Structural Steel	82,304	Pound	127,571.20	1.55
509-00001	Structural Steel (Galvanized)	22,960	Pound	35,128.80	1.53
509-08100	Provide Temporary Support	2	Lump Sum	650,000.00	325,000.00
509-08120	Temporary Bridge Deck	1,938	Sq Foot	1,938.00	1.00
512-00101	Bearing Device (Type I)	33	Each	121,546.40	3,683.22
512-00103	Bearing Device (Type III)	12	Each	66,000.00	5,500.00
513-00600	Bridge Drain	10	Each	105,000.00	10,500.00
513-00690	Bridge Drain (Special)	6	Each	10,535.80	1,755.97
514-00200	Pedestrian Railing (Steel)	361	Lin Foot	20,122.14	55.74
515-00120	Waterproofing (Membrane)	18,755	Sq Yard	240,752.67	12.84
515-00400	Concrete Sealer	1,556	Sq Yard	10,060.50	6.47
518-01004	Bridge Expansion Device (0-4 Inch)	1,304	Lin Foot	274,269.72	210.33

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 7

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
518-01012	Bridge Expansion Device (0-12 Inch)	72	Lin Foot	129,600.00	1,800.00
518-02010	Elastomeric Concrete End Dam	257	Cubic Foot	71,960.00	280.00
519-03000	Thin Bonded Epoxy Overlay	440	Sq Yard	35,200.00	80.00
601-01000	Concrete Class B	3	Cubic Yard	3,900.00	1,300.00
601-01050	Concrete Class B (Wall)	9	Cubic Yard	4,695.83	521.76
601-03000	Concrete Class D	809	Cubic Yard	263,653.24	325.90
601-03040	Concrete Class D (Bridge)	6,699	Cubic Yard	2,456,669.75	366.72
601-03050	Concrete Class D (Wall)	1,279	Cubic Yard	447,650.00	350.00
601-05050	Concrete Class S50	150	Cubic Yard	45,000.00	300.00
601-06400	Grout (Bridge)(Special)	11,925	Cubic Foot	149,778.00	12.56
601-21003	Precast Wall Segment	1,704	Sq Foot	71,568.00	42.00
601-40300	Structural Concrete Coating	18,622	Sq Yard	184,357.80	9.90
601-40302	Structural Concrete Coating (Anti-Graffiti)	137,671	Sq Foot	117,020.35	0.85
601-40400	Structural Concrete Stain	29,085	Sq Yard	215,691.00	7.42
602-00000	Reinforcing Steel	254,837	Pound	186,904.80	0.73
602-00020	Reinforcing Steel (Epoxy Coated)	1,653,585	Pound	1,247,875.42	0.75
603-00025	Culvert Lining (24 Inch)(Special)	495	Lin Foot	94,050.00	190.00
603-01185	18 Inch Reinforced Concrete Pipe (Complete In Place)	4,518	Lin Foot	222,144.99	49.17
603-01240	24 Inch Reinforced Concrete Pipe	310	Lin Foot	31,320.00	101.03
603-01245	24 Inch Reinforced Concrete Pipe (Complete In Place)	2,101	Lin Foot	118,114.00	56.22
603-01305	30 Inch Reinforced Concrete Pipe (Complete In Place)	988	Lin Foot	82,627.90	83.63
603-01365	36 Inch Reinforced Concrete Pipe (Complete In Place)	645	Lin Foot	57,508.20	89.16
603-01485	48 Inch Reinforced Concrete Pipe (Complete In Place)	578	Lin Foot	78,560.00	135.92
603-02245	30x19 Inch Reinforced Concrete Pipe Elliptical	324	Lin Foot	38,880.00	120.00
603-02305	38x24 Inch Reinforced Concrete Pipe Elliptical	230	Lin Foot	24,150.00	105.00
603-02665	83X53 Inch Reinforced Concrete Pipe Elliptical	529	Lin Foot	111,090.00	210.00
603-05018	18 Inch Reinforced Concrete End Section	3	Each	6,300.00	2,100.00
603-05024	24 Inch Reinforced Concrete End Section	3	Each	4,290.00	1,430.00
603-05030	30 Inch Reinforced Concrete End Section	3	Each	7,500.00	2,500.00
603-05124	30x19 Inch Reinforced Concrete End Section Elliptical	1	Each	2,500.00	2,500.00
603-10180	18 Inch Corrugated Steel Pipe	386	Lin Foot	21,712.80	56.25
603-30018	18 Inch Steel End Section	3	Each	1,095.00	365.00
603-30024	24 Inch Steel End Section	1	Each	600.00	600.00
603-33030	30 Inch Pipe Safety End Treatment	2	Each	3,200.00	1,600.00
603-33048	48 Inch Pipe Safety End Treatment	4	Each	9,600.00	2,400.00
603-50004	4 Inch Plastic Pipe	751	Lin Foot	9,012.00	12.00
603-50012	12 Inch Plastic Pipe	308	Lin Foot	15,092.00	49.00
603-50015	15 Inch Plastic Pipe	800	Lin Foot	28,000.00	35.00

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 **8**

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
603-61120	12 Inch Flexible Pipe	105	Lin Foot	13,650.00	130.00
603-61240	24 Inch Flexible Pipe	688	Lin Foot	96,320.00	140.00
604-00305	Inlet Type C (5 Foot)	6	Each	12,800.00	2,133.33
604-00310	Inlet Type C (10 Foot)	1	Each	2,800.00	2,800.00
604-00315	Inlet Type C (15 Foot)	1	Each	4,200.00	4,200.00
604-00505	Inlet Type D (5 Foot)	1	Each	2,900.00	2,900.00
604-13010	Inlet Type 13 (10 Foot)	2	Each	5,766.54	2,883.27
604-16005	Inlet Type 16 (5 Foot)	3	Each	8,456.50	2,818.83
604-16010	Inlet Type 16 (10 Foot)	4	Each	11,919.16	2,979.79
604-16015	Inlet Type 16 (15 Foot)	1	Each	4,483.23	4,483.23
604-16510	Inlet Type 16 (Double) (10 Foot)	4	Each	18,522.28	4,630.57
604-16515	Inlet Type 16 (Double) (15 Foot)	1	Each	5,776.77	5,776.77
604-16610	Inlet Type 16 (Triple) (10 Foot)	1	Each	5,803.84	5,803.84
604-19000	Inlet Special	1	Each	3,400.00	3,400.00
604-19105	Inlet Type R L 5 (5 Foot)	2	Each	9,230.00	4,615.00
604-19110	Inlet Type R L 5 (10 Foot)	1	Each	7,580.00	7,580.00
604-20000	Outlet Structure	1	Each	20,000.00	20,000.00
604-25000	Vane Grate Inlet Special	4	Each	6,275.36	1,568.84
604-25005	Vane Grate Inlet (5 Foot)	1	Each	3,089.84	3,089.84
604-25010	Vane Grate Inlet (10 Foot)	4	Each	14,587.48	3,646.87
604-25011	Vane Grate Inlet Special (10 Foot)	1	Each	4,100.00	4,100.00
604-26005	Vane Grate Inlet (Double) (5 Foot)	11	Each	40,970.26	3,724.57
604-26010	Vane Grate Inlet (Double) (10 Foot)	19	Each	83,482.20	4,393.80
604-26015	Vane Grate Inlet (Double) (15 Foot)	1	Each	6,000.00	6,000.00
604-30005	Manhole Slab Base (5 Foot)	3	Each	7,600.00	2,533.33
604-30010	Manhole Slab Base (10 Foot)	10	Each	32,001.16	3,200.12
604-30015	Manhole Slab Base (15 Foot)	3	Each	11,379.32	3,793.11
604-30020	Manhole Slab Base (20 Foot)	2	Each	10,000.00	5,000.00
604-31010	Manhole Box Base (10 Foot)	1	Each	8,279.05	8,279.05
604-31020	Manhole Box Base (20 Foot)	1	Each	9,460.71	9,460.71
604-39000	Manhole Special	1	Each	14,905.39	14,905.39
604-39005	Manhole Special (5 Foot)	3	Each	10,200.00	3,400.00
604-39010	Manhole Special (10 Foot)	2	Each	8,200.00	4,100.00
604-39015	Manhole Special (15 Foot)	1	Each	6,600.00	6,600.00
604-39020	Manhole Special (20 Foot)	4	Each	52,000.00	13,000.00
604-39050	Manhole (Traffic Management System)	2	Each	12,105.72	6,052.86
605-82200	French Drain	515	Lin Foot	38,625.00	75.00
606-00301	Guardrail Type 3 (6-3 Post Spacing)	5,239	Lin Foot	79,163.63	15.11

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 9

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
606-00705	Guardrail Type 7 (Special)	8,709	Lin Foot	104,508.00	12.00
606-00710	Guardrail Type 7 (Style CA)	2,788	Lin Foot	120,053.50	43.06
606-00721	Guardrail Type 7 (Style CC) (Special)	544	Lin Foot	58,311.36	107.19
606-00725	Guardrail Type 7 (Style CC)(Concrete Glare Screen)	555	Lin Foot	50,782.50	91.50
606-00730	Guardrail Type 7 (Style CD)	891	Lin Foot	45,441.00	51.00
606-00740	Guardrail Type 7 (Style CE)	1,309	Lin Foot	100,700.30	76.93
606-00745	Guardrail Type 7 (Style CE)(Concrete Glare Screen)	4,723	Lin Foot	455,654.66	96.48
606-01340	End Anchorage Type 3D	7	Each	4,219.67	602.81
606-01370	Transition Type 3G	46	Each	53,737.01	1,168.20
606-01380	Transition Type 3H	5	Each	2,914.14	582.83
606-01385	Transition Type 3J	4	Each	2,440.00	610.00
606-01390	End Anchorage Type 3K	4	Each	3,600.00	900.00
606-01460	Median Terminal	2	Each	9,000.00	4,500.00
606-02003	End Anchorage (Nonflared)	7	Each	13,723.75	1,960.54
606-02005	End Anchorage (Flared)	34	Each	64,211.00	1,888.56
606-10700	Bridge Rail Type 7	9,016	Lin Foot	614,454.89	68.15
606-10705	Bridge Rail Type 7 (Special)	51	Lin Foot	3,170.67	62.17
606-10742	Bridge Rail Type 7 (42")	1,598	Lin Foot	191,760.00	120.00
606-11030	Bridge Rail Type 10M	1,264	Lin Foot	138,098.00	109.25
606-99999	Guardrail Type 7 (Precast)	30,175	Lin Foot	1,975,500.00	65.47
607-00005	End Post	21	Each	4,320.00	205.71
607-00010	Corner and Line Brace Post	17	Each	4,150.00	244.12
607-01000	Fence Barbed Wire with Metal Posts	7,270	Lin Foot	12,782.50	1.76
607-11525	Fence (Plastic)	7,530	Lin Foot	20,804.00	2.76
607-11580	Fence (Temporary)	1,000	Lin Foot	5,006.00	5.01
607-53137	Fence Chain Link (Special) (36 Inch)	4,004	Lin Foot	88,088.00	22.00
607-53160	Fence Chain Link (60 Inch)	285	Lin Foot	15,675.00	55.00
607-53161	Fence Chain Link (Special) (60 Inch)	400	Lin Foot	7,044.00	17.61
607-53172	Fence Chain Link (72 Inch)	725	Lin Foot	17,552.25	24.21
607-60113	12 Foot Gate (Special)	5	Each	1,400.00	280.00
607-60121	20 Foot Gate (Special)	2	Each	880.00	440.00
608-00000	Concrete Sidewalk	368	Sq Yard	15,415.75	41.89
608-00006	Concrete Sidewalk (6 Inch)	37	Sq Yard	2,072.00	56.00
608-00010	Concrete Curb Ramp	213	Sq Yard	11,348.00	53.28
608-00015	Truncated Domes	520	Sq Foot	12,452.80	23.95
608-00026	Concrete Bikeway (6 Inch)	1,282	Sq Yard	57,818.20	45.10
608-01000	Bituminous Sidewalk	12	Ton	1,980.96	165.08
609-20010	Curb Type 2 (Section B)	32	Lin Foot	800.00	25.00

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 10

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
609-21011	Curb and Gutter Type 2 (Section I-M)	1,420	Lin Foot	18,516.80	13.04
609-21020	Curb and Gutter Type 2 (Section II-B)	3,752	Lin Foot	57,878.00	15.43
609-21021	Curb and Gutter Type 2 (Section II-M)	4,350	Lin Foot	66,118.05	15.20
609-24002	Gutter Type 2 (2 Foot)	141	Lin Foot	2,833.63	20.10
609-24006	Gutter Type 2 (6 Foot)	128	Lin Foot	4,224.00	33.00
609-24008	Gutter Type 2 (8 Foot)	32	Lin Foot	1,952.00	61.00
609-40011	Curb Type 4 (Section M)	290	Lin Foot	4,350.00	15.00
609-60011	Curb Type 6 (Section M)	1,798	Lin Foot	23,422.10	13.03
610-00020	Median Cover Material (Patterned Concrete)	18,383	Sq Foot	104,706.15	5.70
612-00001	Delineator (Type I)	762	Each	21,735.29	28.52
612-00002	Delineator (Type II)	255	Each	5,009.70	19.65
612-00003	Delineator (Type III)	156	Each	6,504.60	41.70
612-00021	Delineator (Type I) (Barrier)	355	Each	5,653.22	15.92
612-00022	Delineator (Type II) (Barrier)	3,578	Each	49,512.87	13.84
612-00041	Delineator (Flexible) (Type I)	2,121	Each	86,221.00	40.65
612-00042	Delineator (Flexible) (Type II)	265	Each	11,056.75	41.72
612-00043	Delineator (Flexible) (Type III)	335	Each	14,136.50	42.20
612-00065	Reflector Strip (1-1/2 inch)	965	Each	27,985.00	29.00
612-00075	Reflector Strip (6 Inch)	20,781	Each	290,934.00	14.00
612-00081	Delineator (Post Mounted)(Type I)	1,314	Each	23,652.00	18.00
612-00082	Delineator (Post Mounted)(Type II)	172	Each	3,440.00	20.00
612-00083	Delineator (Post Mounted)(Type III)	24	Each	504.00	21.00
612-00260	Location Marker (Fiber Optic)(Dome)	63	Each	3,726.64	59.15
613-00100	1 Inch Electrical Conduit	2,975	Lin Foot	17,129.30	5.76
613-00150	1-1/2 Inch Electrical Conduit	20	Lin Foot	1,100.40	55.02
613-00200	2 Inch Electrical Conduit	27,501	Lin Foot	205,445.55	7.47
613-00206	2 Inch Electrical Conduit (Bored)	8,650	Lin Foot	177,875.00	20.56
613-00300	3 Inch Electrical Conduit	2,587	Lin Foot	24,110.50	9.32
613-01100	1 Inch Electrical Conduit (Plastic)	1,050	Lin Foot	6,930.00	6.60
613-01200	2 Inch Electrical Conduit (Plastic)	20,809	Lin Foot	139,541.80	6.71
613-01300	3 Inch Electrical Conduit (Plastic)	4,512	Lin Foot	31,344.30	6.95
613-04130	1-1/2 Inch Electrical Conduit (Liquidtight Flexible M	50	Lin Foot	562.50	11.25
613-06000	Meter Pole	3	Each	6,300.00	2,100.00
613-07000	Pull Box (Special)	7	Each	3,220.00	460.00
613-07023	Pull Box (24"x36"x24")	63	Each	54,850.00	870.63
613-07026	Pull Box (16"x24"x12")	13	Each	7,800.00	600.00
613-07038	Pull Box (36"x48"x18")	2	Each	2,201.06	1,100.53
613-07039	Pull Box (30"x48"x18")	7	Each	8,155.00	1,165.00

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 11

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
613-10000	Wiring	5	Lump Sum	134,958.86	26,991.77
613-32300	Light Standard Steel (30 Foot)	1	Each	4,200.00	4,200.00
613-32400	Light Standard Steel (40 Foot)	52	Each	191,360.00	3,680.00
613-34400	Light Standard Metal (40 Foot)	35	Each	100,147.60	2,861.36
613-34700	Light Standard Metal (70 Foot)	6	Each	59,400.00	9,900.00
613-40010	Light Standard Foundation	78	Each	72,933.97	935.05
613-50100	Lighting Control Center	2	Each	8,301.82	4,150.91
613-50105	Lighting Control Center (Pedestal Only)	12	Each	18,852.00	1,571.00
613-50210	Temporary Lighting	1	Lump Sum	22,010.41	22,010.41
613-70150	Luminaire High Pressure Sodium (150 Watt)	12	Each	18,488.76	1,540.73
613-70250	Luminaire High Pressure Sodium (250 Watt)	52	Each	37,440.00	720.00
613-70400	Luminaire High Pressure Sodium (400 Watt)	35	Each	13,481.30	385.18
613-71000	Luminaire High Pressure Sodium (1000 Watt)	16	Each	17,280.00	1,080.00
613-72150	Luminaire High Pressure Sodium (Wall Type) (150 Watt)	15	Each	46,879.95	3,125.33
614-00011	Sign Panel (Class I)	672	Sq Foot	11,006.91	16.38
614-00012	Sign Panel (Class II)	2,523	Sq Foot	50,878.52	20.17
614-00013	Sign Panel (Class III)	4,808	Sq Foot	121,638.96	25.30
614-00035	Sign Panel (Special)	6	Sq Foot	990.48	165.08
614-00040	Sign Post (Special)	19	Lin Foot	1,767.00	93.00
614-00216	Steel Sign Post (2x2 Inch Tubing)	492	Lin Foot	7,566.96	15.38
614-00612	Steel Sign Post (W 6x12)	49	Lin Foot	2,614.28	53.35
614-00818	Steel Sign Post (W 8x18)	35	Lin Foot	1,724.10	49.26
614-00821	Steel Sign Post (W 8x21)	33	Lin Foot	2,324.19	70.43
614-01026	Steel Sign Post (W 10x26)	49	Lin Foot	4,184.60	85.40
614-01503	Steel Sign Support (2-Inch Round)(Post and Socket)	16	Each	1,885.68	117.86
614-01512	Steel Sign Support (2-Inch Round)(Post)	46	Lin Foot	253.00	5.50
614-01522	Steel Sign Support (2-Inch Round)(Socket)	4	Each	286.12	71.53
614-01573	Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Sl	65	Each	22,821.91	351.11
614-01575	Steel Sign Support (2-1/2 Inch Round NP-40)(Post)	144	Lin Foot	1,902.24	13.21
614-01578	Steel Sign Support (2-1/2 Inch Round NP-40)(Slipbase)	14	Each	2,696.26	192.59
614-01582	Steel Sign Support (2-1/2 Inch Round)(Post and Slipba	86	Lin Foot	3,698.00	43.00
614-01583	Steel Sign Support (2-1/2 Inch Round)(Post & Slipbase	62	Each	25,033.74	403.77
614-01585	Steel Sign Support (2-1/2 Inch Round Sch 80) (Post)	68	Lin Foot	1,261.40	18.55
614-01588	Steel Sign Support (2-1/2 Inch Round Sch 80)(Slipbase	5	Each	1,545.00	309.00
614-03001	Concrete Footing (Type 1)	3	Each	3,891.00	1,297.00
614-03003	Concrete Footing (Type 3)	2	Each	2,364.00	1,182.00
614-03004	Concrete Footing (Type 4)	2	Each	4,402.08	2,201.04
614-03006	Concrete Footing (Type 6)	2	Each	5,282.50	2,641.25

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 12

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-07000	Mask Sign Legend	2	Each	660.12	330.06
614-10147	Variable Message Sign LED (Overhead)	3	Each	419,963.00	139,987.67
614-10148	Variable Message Sign LED (Speed Radar)	1	Each	31,000.00	31,000.00
614-30110	Butterfly Structure	2	Each	44,712.56	22,356.28
614-32400	Monotube Overhead Sign Cantilever (24 Inch Diameter)	5	Each	190,775.97	38,155.19
614-42000	Monotube Overhead Sign Bridge (20 Inch Diameter)	3	Each	156,000.00	52,000.00
614-42400	Monotube Overhead Sign Bridge (24 Inch Diameter)	2	Each	135,423.96	67,711.98
614-70336	Traffic Signal Face (12-12-12)	21	Each	16,800.00	800.00
614-70448	Traffic Signal Face (12-12-12-12)	1	Each	1,180.00	1,180.00
614-72830	Communications Cabinet	1	Each	11,400.00	11,400.00
614-72831	Communications Cabinet (Type 1)	18	Each	79,038.00	4,391.00
614-72832	Communications Cabinet (Type 2)	2	Each	9,240.00	4,620.00
614-72855	Traffic Signal Controller Cabinet	8	Each	30,182.00	3,772.75
614-72875	Loop Detector Wire	3,644	Lin Foot	11,370.00	3.12
614-72884	Traffic Signal Vehicle Detector (Micro Wave Type)	9	Each	77,481.00	8,609.00
614-80000	Flashing Beacon	5	Each	14,290.00	2,858.00
614-80001	Flashing Beacon (Solar Powered)	2	Each	9,282.00	4,641.00
614-80010	Travel Time Indicator	17	Each	106,318.00	6,254.00
614-80385	Rumble Strip	83,644	Lin Foot	23,730.96	0.28
614-85001	Impact Attenuator	4	Each	80,174.25	20,043.56
614-85130	Impact Attenuator (Quadguard II)	1	Each	28,000.90	28,000.90
614-85312	Traffic Signal Span Wire Pole (12 Inch)	2	Each	11,600.00	5,800.00
614-85362	Traffic Signal-Light Span Wire Pole (12 Inch)	3	Each	24,900.00	8,300.00
614-85366	Traffic Signal-Light Span Wire Pole (16 Inch)	2	Each	20,200.00	10,100.00
614-86004	Spread Spectrum Radio (Install Only)	6	Each	2,604.00	434.00
614-86007	Serial to IP Converter	6	Each	12,943.00	2,157.17
614-86105	Telemetry (Field)	5	Each	6,750.00	1,350.00
614-86238	Traffic Signal Controller (Solid State) (Full-Actuate	2	Each	5,390.00	2,695.00
614-86741	Weather Monitoring System	1	Each	52,824.98	52,824.98
614-86752	Fold-Over Tower (ITS)	1	Each	8,804.16	8,804.16
614-86800	Uninterrupted Power Supply	2	Each	10,000.00	5,000.00
614-87010	Fiber Optic Cable (Single Mode) (12 Fiber)	17,081	Lin Foot	40,923.50	2.40
614-87020	Optical Transceiver	49	Each	125,698.17	2,565.27
614-87310	Traffic Management System Building Equipment	1	Lump Sum	10,642.00	10,642.00
614-87320	Closed Circuit Television	19	Each	73,295.00	3,857.63
614-87325	Closed Circuit Television Pole	23	Each	49,216.00	2,139.83
614-87333	Closed Circuit Television Camera (Traffic Surveillanc	1	Each	7,800.00	7,800.00
614-87412	Fiber Optic Cable (Single Mode) (12 Strands) (Install	475	Lin Foot	3,562.50	7.50

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 13

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-87448	Fiber Optic Cable (Single Mode) (48 Strands)	2,000	Lin Foot	8,480.00	4.24
614-87496	Fiber Optic Cable (Single Mode) (96 Strands)	4,100	Lin Foot	19,960.00	4.87
614-87498	Fiber Optic Cable (Single Mode) (144 Strands)	2,000	Lin Foot	8,800.00	4.40
614-87660	Video Enc/Dec	6	Each	36,041.00	6,006.83
614-87661	Video Encoder	5	Each	25,214.00	5,042.80
615-00030	Embankment Protector Type 3	4	Each	5,200.00	1,300.00
615-00050	Embankment Protector Type 5	2	Each	1,000.00	500.00
615-10048	48 Inch Automatic Drain Gate	1	Each	11,000.00	11,000.00
618-00002	Prestressing Steel Wire or Strand	21,752	M Kip Foot	497,242.04	22.86
618-00005	Prestressing Steel Bar	16,349	M Kip Foot	287,415.42	17.58
618-00184	Prestressed Concrete I (BT84)	3,021	Lin Foot	725,040.00	240.00
618-06032	Prestressed Concrete Slab (Depth Less Than 6 Inches)	43,833	Sq Foot	394,497.00	9.00
618-06034	Prestressed Concrete Slab (Depth 6" Through 13")	67,602	Sq Foot	1,775,904.54	26.27
618-10072	Precast Concrete U Girder (U72)(Pre-Tensioned)	2,920	Lin Foot	1,613,387.60	552.53
618-10372	Precast Concrete U Girder (U72)(Curved)	3,439	Lin Foot	2,063,400.00	600.00
619-50640	8 Inch Plastic Pipe	130	Lin Foot	13,608.40	104.68
619-51280	16 Inch Plastic Pipe	353	Lin Foot	39,468.93	111.81
620-00001	Field Office (Class 1)	2	Each	16,565.00	8,282.50
620-00002	Field Office (Class 2)	7	Each	97,751.58	13,964.51
620-00005	Field Office (Special)	2	Each	190,957.20	95,478.60
620-00011	Field Laboratory (Class 1)	1	Each	5,090.00	5,090.00
620-00012	Field Laboratory (Class 2)	11	Each	159,369.94	14,488.18
620-00020	Sanitary Facility	13	Each	23,187.24	1,783.63
621-00202	Haul Road (Special)	8,488	Sq Yard	101,856.00	12.00
621-00430	Detour	21,581	Sq Yard	647,430.00	30.00
621-00450	Detour Pavement	500	Sq Yard	21,890.00	43.78
621-00500	Temporary Bridge	1	Lump Sum	125,000.00	125,000.00
624-20301	Detour Drainage Pipe (Class 0)	1	Lump Sum	35,000.00	35,000.00
625-00000	Construction Surveying	9	Lump Sum	374,989.79	41,665.53
625-00001	Construction Surveying (Hourly)	10	Hour	1,500.00	150.00
626-00000	Mobilization	15	Lump Sum	4,886,737.73	325,782.52
626-01000	Public Information Services	11	Lump Sum	107,966.95	9,815.18
627-00001	Pavement Marking Paint	7,660	Gallon	216,302.80	28.24
627-00005	Epoxy Pavement Marking	3,900	Gallon	263,497.89	67.56
627-00011	Pavement Marking Paint (Waterborne)	317	Gallon	11,267.34	35.54
627-00012	Pavement Marking Paint (Low VOC Solvent Base)	3,660	Gallon	115,750.00	31.63
627-01001	Preformed Plastic Pavement Marking (Type I)	3,060	Sq Foot	24,780.00	8.10
627-01010	Preformed Plastic Pavement Marking (Type I)(Inlaid)	22,475	Sq Foot	226,415.15	10.07

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 14

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
627-30326	Preformed Plastic Pavement Marking (Word - Symbol) (T	1,072	Sq Foot	16,080.00	15.00
627-30327	Preformed Plastic Pavement Marking (Word-Symbol) (Typ	2,740	Sq Foot	37,220.00	13.58
627-30332	Preformed Plastic Pavement Marking (Xwalk-Stop Line)	1,154	Sq Foot	12,345.00	10.70
627-30405	Preformed Thermoplastic Pavement Marking (Word-Symbol	557	Sq Foot	10,472.04	18.80
627-30410	Preformed Thermoplastic Pavement Marking (Xwalk-Stop	768	Sq Foot	10,679.40	13.91
629-01001	Survey Monument (Type 1)	16	Each	1,980.92	123.81
629-01003	Survey Monument (Type 3)	2	Each	320.00	160.00
629-01005	Survey Monument (Type 5)	4	Each	480.12	120.03
629-01050	Monument Box	1	Each	60.00	60.00
629-01065	Survey Monument (Type 5S)	3	Each	410.16	136.72
629-01110	Locate Monuments	8	Hour	880.00	110.00
629-01210	Adjust Monument Box	2	Each	320.00	160.00
630-00000	Flagging	36,370	Hour	664,204.00	18.26
630-00001	Pilot Car Operation	820	Hour	28,680.00	34.98
630-00003	Uniformed Traffic Control	8,780	Hour	219,180.00	24.96
630-00004	Traffic Control Vehicle	5	Each	52,216.66	10,443.33
630-00005	Uniformed Traffic Control (Vehicle)	4,000	Hour	35,200.00	8.80
630-00007	Traffic Control Inspection	1,167	Day	57,111.80	48.94
630-00012	Traffic Control Management	2,412	Day	825,155.00	342.10
630-80001	Flashing Beacon (Portable)	29	Each	18,426.60	635.40
630-80335	Barricade (Type 3 M-A) (Temporary)	49	Each	5,623.80	114.77
630-80336	Barricade (Type 3 M-B) (Temporary)	9	Each	1,080.00	120.00
630-80341	Construction Traffic Sign (Panel Size A)	578	Each	30,324.65	52.46
630-80342	Construction Traffic Sign (Panel Size B)	786	Each	42,174.70	53.66
630-80343	Construction Traffic Sign (Panel Size C)	197	Each	13,796.92	70.04
630-80344	Construction Traffic Sign (Special)	4,789	Sq Foot	89,424.05	18.67
630-80348	Construction Information Sign	5	Each	2,960.00	592.00
630-80350	Vertical Panel	6	Each	165.06	27.51
630-80355	Portable Message Sign Panel	37	Each	217,163.16	5,869.27
630-80358	Advance Warning Flashing or Sequencing Arrow Panel (C	29	Each	26,811.18	924.52
630-80359	Portable Message Sign Panel	3	Day	576.00	192.00
630-80360	Drum Channelizing Device	1,675	Each	46,243.10	27.61
630-80363	Drum Channelizing Device (With Light) (Flashing)	206	Each	8,133.20	39.48
630-80364	Drum Channelizing Device (With Light) (Steady Burn)	126	Each	5,563.90	44.16
630-80367	Portable Traffic Speed Monitor	2	Each	8,800.00	4,400.00
630-80370	Concrete Barrier (Temporary)	29,240	Lin Foot	867,180.00	29.66
630-80378	Glare Screen (Temporary)	8,000	Lin Foot	76,300.00	9.54
630-80380	Traffic Cone	4,755	Each	34,499.00	7.26

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 15

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/11 THROUGH 03/31/11

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
630-80384	Tubular Marker	20	Each	600.00	30.00
630-80390	Channelizing Device (Special)	1,000	Each	60,000.00	60.00
630-80430	Rumble Strip (Portable)	8	Each	11,074.72	1,384.34
630-80510	Mobile Pavement Marking Zone	5	Lump Sum	7,147.00	1,429.40
630-80520	Mobile Pavement Marking Zone	8	Day	6,664.34	833.04
630-85010	Impact Attenuator (Temporary)	39	Each	109,217.85	2,800.46
630-85040	Impact Attenuator (Truck Mounted Attenuator) (Tempora	12	Each	108,950.82	9,079.24
630-85041	Impact Attenuator (Truck Mounted Attenuator)	7	Day	2,096.00	299.43
630-86800	Traffic Signal (Temporary)	1	Lump Sum	500.00	500.00
630-86820	Traffic Signal (Temporary)(State Furnished)	2	Each	3,200.00	1,600.00
631-10000	Alternate Bridge Design and Construction	1	Lump Sum	6,588,686.87	6,588,686.87

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 1

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000		Clear and Grub		LUMP SUM	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	4000.00	6392.00	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	100000.00	91190.02	100000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	15000.00	38646.07	199000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	50000.00	55865.71	6040.57
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	67000.00	43460.20	61708.11
	WEIGHTED AVERAGE FOR THE YEAR			4.00	67000.00	43460.20	61708.11
===== 202-00002		Rem of Structure (Spec)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	2000.00	6130.47	2770.14
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.00	4873.33	1635.07
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2000.00	4873.33	1635.07
===== 202-00010		Rem Tree		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	412.00	210.00	217.11	160.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	60.00	240.00	118.05	110.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	16.00	300.00	305.93	155.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			488.00	216.64	190.70	142.80
	WEIGHTED AVERAGE FOR THE YEAR			488.00	216.64	190.70	142.80
===== 202-00011		Tree Trimming		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	80.00	500.00	170.62	20.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	300.00	241.64	169.43
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			90.00	477.78	192.47	69.81
	WEIGHTED AVERAGE FOR THE YEAR			90.00	477.78	192.47	69.81

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 2

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019		Rem Inlet		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	2000.00	1024.00	400.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	152.00	750.00	552.41	310.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	19.00	750.00	746.16	208.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			172.00	757.27	616.16	278.38
	WEIGHTED AVERAGE FOR THE YEAR			172.00	757.27	616.16	278.38
===== 202-00021		Rem Manhole		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	40.00	1000.00	801.63	625.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	3.00	750.00	1292.12	456.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			43.00	982.56	904.89	586.09
	WEIGHTED AVERAGE FOR THE YEAR			43.00	982.56	904.89	586.09
===== 202-00026		Rem S and D Pave		Sq Yard	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,838.00	6.00	7.92	4.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,838.00	6.00	7.92	4.97
	WEIGHTED AVERAGE FOR THE YEAR			1,838.00	6.00	7.92	4.97
===== 202-00033		Rem Pipe		Each	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	850.00	889.73	690.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3.00	1000.00	1098.78	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	962.50	1055.74	1672.50
	WEIGHTED AVERAGE FOR THE YEAR			4.00	962.50	1055.74	1672.50
===== 202-00035		Rem Pipe		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	59.00	20.00	40.88	16.40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00035	Rem Pipe		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	22,580.00	15.00	21.55	16.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	457.00	18.00	18.29	25.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,690.00	15.00	25.95	11.28
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24,786.00	15.07	22.38	15.51
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			24,786.00	15.07	22.38	15.51
=====	202-00037	Rem of End Section		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	200.00	289.14	200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	250.00	236.11	220.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	216.67	197.35	160.56
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			6.00	216.67	197.35	160.56
=====	202-00090	Rem Delineator		Each	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	3.00	6.00	41.76	25.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	200.00	5.00	12.11	7.45
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	12.00	6.00	13.17	10.50
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	42.00	6.00	8.02	3.20
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	4,000.00	6.00	3.78	5.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	181.00	5.00	8.08	10.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	352.00	7.00	4.69	8.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	134.00	65.00	3.57	4.26
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	130.00	6.00	3.87	4.15
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	40.00	7.00	8.69	8.80
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,094.00	7.55	4.35	5.43
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			5,094.00	7.55	4.35	5.43
=====	202-00165	Rem Wall		LUMP SUM	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	30000.00	25233.62	10000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00165		Rem Wall		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	25233.62	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	25233.62	10000.00
===== 202-00190		Rem of Conc Median Cover Matl		Sq Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	3,080.00	6.00	5.54	3.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	765.00	10.00	5.97	3.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,845.00	6.80	5.74	3.10
	WEIGHTED AVERAGE FOR THE YEAR			3,845.00	6.80	5.74	3.10
===== 202-00195		Rem of Median Cover		Sq Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	10,520.00	7.00	5.37	3.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,520.00	7.00	5.76	3.97
	WEIGHTED AVERAGE FOR THE YEAR			10,520.00	7.00	5.76	3.97
===== 202-00200		Rem Sidewalk		Sq Yard	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	230.00	15.00	10.44	5.20
STA007A-014		SH 7 US 287 TO RR EAST EDGE	01/13/11	193.00	9.00	10.69	11.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	220.00	10.00	8.21	7.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,041.00	9.00	6.24	3.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,684.00	9.95	7.99	6.04
	WEIGHTED AVERAGE FOR THE YEAR			1,684.00	9.95	7.99	6.04

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 5

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00201 Rem Curb Lin Foot =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	118.00	10.00	3.87	2.50
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1,110.00	3.50	3.65	7.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,228.00	4.12	3.92	4.70
	WEIGHTED AVERAGE FOR THE YEAR			1,228.00	4.12	3.92	4.70
===== 202-00202 Rem Gutter Lin Foot =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	10.00	10.00	5.96	4.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,689.00	3.00	4.73	2.39
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,699.00	3.04	4.73	2.40
	WEIGHTED AVERAGE FOR THE YEAR			1,699.00	3.04	4.73	2.40
===== 202-00203 Rem Curb and Gutter Lin Foot =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1,501.00	6.00	4.95	2.40
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2,312.00	5.00	4.60	3.50
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	41,792.00	4.00	3.85	2.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,194.00	6.00	4.36	1.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49,799.00	4.28	4.18	2.59
	WEIGHTED AVERAGE FOR THE YEAR			49,799.00	4.28	4.18	2.59
===== 202-00206 Rem Conc Curb Ramp Sq Yard =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	157.00	10.00	13.47	15.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	80.00	15.00	23.04	50.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			237.00	11.69	15.00	18.95
	WEIGHTED AVERAGE FOR THE YEAR			237.00	11.69	15.00	18.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00210 Rem Conc Pavement Sq Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	400.00	15.00	24.90	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				400.00	15.00	50.23	81.51
WEIGHTED AVERAGE FOR THE YEAR				400.00	15.00	50.23	81.51
===== 202-00220 Rem Asphalt Mat Sq Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	156.00	9.00	9.49	7.15
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	508.00	10.00	13.21	8.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	255,688.00	4.00	4.25	6.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	659.00	10.00	4.54	2.45
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	971.00	6.50	8.26	7.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	9,786.00	5.00	8.33	4.81
WEIGHTED AVERAGE FOR THE FIRST QUARTER				267,768.00	4.07	4.96	5.78
WEIGHTED AVERAGE FOR THE YEAR				267,768.00	4.07	4.96	5.78
===== 202-00240 Rem Asphalt Mat (Planing) Sq Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	6,718.00	5.00	3.36	1.55
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	28,645.00	1.50	1.42	1.40
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	18,684.00	3.00	4.07	4.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	4,230.00	5.00	2.35	1.55
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	8,147.00	1.40	2.96	1.80
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1,697.00	3.50	5.67	7.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1,124.00	5.00	6.98	6.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	134,188.00	1.00	1.29	1.21
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1,000.00	3.00	6.68	5.70
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	259,224.00	1.00	1.98	1.50
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	67,510.00	1.50	1.87	1.72
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1,390.00	7.00	8.19	7.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				532,557.00	1.28	1.93	1.58
WEIGHTED AVERAGE FOR THE YEAR				532,557.00	1.28	1.93	1.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00250		Rem Pavement Marking		Sq Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	3,000.00	1.00	1.98	1.90
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	132,956.00	1.00	1.26	0.90
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10,500.00	2.00	1.00	1.05
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		146,456.00	1.07	1.21	0.92
		WEIGHTED AVERAGE FOR THE YEAR		146,456.00	1.07	1.21	0.92
===== 202-00400		Rem Bridge		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	150000.00	100201.02	150000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	80000.00	23269.82	10000.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	40000.00	107295.31	115600.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	750000.00	574492.62	482229.94
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		11.00	188181.82	179240.61	181565.99
		WEIGHTED AVERAGE FOR THE YEAR		11.00	188181.82	179240.61	181565.99
===== 202-00425		Rem Bridge Railing		Lin Foot	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	810.00	14.00	8.01	4.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,598.00	20.00	58.08	26.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	184.00	15.00	42.36	36.33
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2,592.00	17.77	36.08	18.91
		WEIGHTED AVERAGE FOR THE YEAR		2,592.00	17.77	36.08	18.91
===== 202-00495		Rem Port Present Str		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	50000.00	35708.40	15000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 8

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00495	Rem Port Present Str		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	20000.00	14120.54	3700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	44000.00	27073.25	9350.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	44000.00	27073.25	9350.00
=====	202-00500	Rem Port Present Str		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	18000.00	9183.12	5058.04
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	18000.00	9183.12	5058.04
	WEIGHTED AVERAGE FOR THE YEAR			2.00	18000.00	9183.12	5058.04
=====	202-00504	Rem Exp Device		Lin Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	684.00	60.00	257.61	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			684.00	60.00	214.63	110.82
	WEIGHTED AVERAGE FOR THE YEAR			684.00	60.00	214.63	110.82
=====	202-00750	Rem Luminaire		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	60.00	291.03	275.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	60.00	291.03	275.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	60.00	291.03	275.00
=====	202-00805	Rem Overhead Sign Str		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	6500.00	5787.07	7500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00805	Rem Overhead Sign Str		Each	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	5000.00	3643.70	2619.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	6125.00	4624.56	4711.09
	WEIGHTED AVERAGE FOR THE YEAR			16.00	6125.00	4624.56	4711.09
=====	202-00810	Rem Ground Sign		Each	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	8.00	150.00	97.78	60.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	228.00	90.00	104.98	165.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	10.00	54.00	46.84	39.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	31.00	50.00	67.35	53.24
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	100.00	25.65	20.65
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	18.00	80.00	93.04	93.54
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			296.00	85.64	69.11	87.43
	WEIGHTED AVERAGE FOR THE YEAR			296.00	85.64	69.11	87.43
=====	202-00815	Rem of Sign (Special)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	500.00	970.12	1467.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	500.00	970.12	1467.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	500.00	970.12	1467.00
=====	202-00821	Rem Sign Panel		Each	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	8.00	75.00	64.75	16.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	76.00	90.00	146.02	268.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	3.00	15.00	28.98	31.95
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	41.00	25.00	10.10	10.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00821	Rem Sign Panel		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	5.00	60.00	57.89	60.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6.00	70.00	218.53	55.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	66.40	67.91	57.58
	WEIGHTED AVERAGE FOR THE YEAR			139.00	66.40	67.91	57.58
=====	202-00825	Rem Flashing Beacon		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	300.00	310.24	300.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	300.00	310.24	300.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	300.00	310.24	300.00
=====	202-00831	Rem Traf Sig Head		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	28.00	60.00	82.22	80.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	60.00	126.32	127.50
	WEIGHTED AVERAGE FOR THE YEAR			28.00	60.00	126.32	127.50
=====	202-00840	Rem Traf Sig Pole		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	1500.00	573.00	580.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1500.00	573.00	580.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1500.00	573.00	580.00
=====	202-00895	Rem of Impact Attenuator		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	2000.00	951.89	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00895	Rem of Impact Attenuator		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	1500.00	1854.33	1612.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	1970.59	1115.97	1282.45
	WEIGHTED AVERAGE FOR THE YEAR			17.00	1970.59	1115.97	1282.45
=====	202-00900	Rem Conc Footing		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	300.00	871.00	495.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	240.00	300.00	259.01	120.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	30.00	400.00	283.57	132.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			271.00	311.07	270.42	128.10
	WEIGHTED AVERAGE FOR THE YEAR			271.00	311.07	270.42	128.10
=====	202-01000	Rem Fence		Lin Foot	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	555.00	1.00	1.71	1.35
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	6,725.00	0.50	0.66	0.65
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	729.00	2.00	1.81	1.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,009.00	0.67	0.54	0.43
	WEIGHTED AVERAGE FOR THE YEAR			8,009.00	0.67	0.54	0.43
=====	202-01130	Rem Gd rail Ty 3		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	53.00	4.00	15.48	17.75
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	14,364.00	3.00	2.32	1.90
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	427.00	4.00	5.32	2.10
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,615.00	2.00	3.21	1.80
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,941.00	3.00	2.47	1.93
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19,400.00	2.94	2.55	2.40
	WEIGHTED AVERAGE FOR THE YEAR			19,400.00	2.94	2.55	2.40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01140		Rem Gd rail Ty 4		Lin Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	29,820.00	15.47	14.72	9.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29,820.00	15.47	14.72	9.61
	WEIGHTED AVERAGE FOR THE YEAR			29,820.00	15.47	14.72	9.61
===== 202-01170		Rem Gd rail Ty 7		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	19,932.00	6.00	10.43	15.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	460.00	15.00	19.92	8.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	3,822.00	10.00	15.67	6.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24,214.00	6.80	13.53	12.16
	WEIGHTED AVERAGE FOR THE YEAR			24,214.00	6.80	13.53	12.16
===== 202-01300		Rem End Anchorage		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	120.00	372.88	225.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	56.00	175.00	149.38	144.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	8.00	150.00	171.99	151.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	8.00	110.00	172.23	130.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	19.00	150.00	222.30	330.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			93.00	160.97	170.91	183.83
	WEIGHTED AVERAGE FOR THE YEAR			93.00	160.97	170.91	183.83
===== 202-04001		Plug Culvert		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	900.00	480.65	265.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	800.00	1054.62	750.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04001	Plug Culvert		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	1500.00	2036.94	5200.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6.00	3000.00	1283.57	665.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	1500.00	1217.57	1064.57
	WEIGHTED AVERAGE FOR THE YEAR			20.00	1500.00	1217.57	1064.57
=====	202-04002	Clean Culvert		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	3.00	1800.00	6128.34	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1800.00	1924.80	2563.64
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1800.00	1924.80	2563.64
=====	202-04003	Clean Culvert (Spec)		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	3.00	1000.00	903.02	1020.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1000.00	903.02	1020.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1000.00	903.02	1020.00
=====	202-04005	Clean Valve Box		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	46.00	150.00	109.16	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			46.00	150.00	109.16	120.00
	WEIGHTED AVERAGE FOR THE YEAR			46.00	150.00	109.16	120.00
=====	202-04010	Clean Inlet		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	750.00	2021.24	1700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	750.00	691.56	637.50
	WEIGHTED AVERAGE FOR THE YEAR			1.00	750.00	691.56	637.50
=====	202-04100	Abandon Well		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	32.00	1250.00	1068.37	685.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04100	Abandon Well		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			32.00	1250.00	1096.17	858.89
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			32.00	1250.00	1096.17	858.89
=====	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,329.00	1.00	1.25	2.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,329.00	1.00	1.25	2.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			1,329.00	1.00	1.25	2.00
=====	202-05030	Sawing Asphalt Mat (10 In)		Lin Foot	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	43,500.00	1.50	1.68	2.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			43,500.00	1.50	1.68	2.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			43,500.00	1.50	1.68	2.00
=====	203-00000	Uncl Excav		Cubic Yard	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	115.00	24.27	13.16	12.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			115.00	24.27	13.16	12.75
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			115.00	24.27	13.16	12.75
=====	203-00010	Uncl Excav (CIP)		Cubic Yard	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	4,182.00	15.00	18.15	7.70
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	591,404.00	6.00	7.62	5.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	20,777.00	15.00	9.73	7.44
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			616,363.00	6.36	8.06	5.92
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			616,363.00	6.36	8.06	5.92

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00040	Uncl Excav (Spec)		Cubic Yard	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	3,307.00	20.00	18.58	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,307.00	20.00	18.58	8.00
	WEIGHTED AVERAGE FOR THE YEAR			3,307.00	20.00	18.58	8.00
=====	203-00060	Emb Matl (CIP)		Cubic Yard	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1,414.00	25.00	18.87	14.75
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	90,823.00	4.00	7.95	6.50
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	140.00	30.00	31.13	20.40
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2,985.00	15.00	24.67	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95,362.00	4.69	8.95	7.80
	WEIGHTED AVERAGE FOR THE YEAR			95,362.00	4.69	8.95	7.80
=====	203-00061	Emb Matl (CIP)		Ton	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	323.00	30.00	22.75	7.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			323.00	30.00	22.75	7.00
	WEIGHTED AVERAGE FOR THE YEAR			323.00	30.00	22.75	7.00
=====	203-00062	Emb Matl (CIP) (Spec)		Cubic Yard	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	6,300.00	7.00	10.76	10.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	12,095.00	15.00	13.90	10.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,395.00	12.26	12.74	10.27
	WEIGHTED AVERAGE FOR THE YEAR			18,395.00	12.26	12.74	10.27
=====	203-00100	Muck Excav		Cubic Yard	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	50.00	20.00	41.75	34.75
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	200.00	15.00	44.30	40.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00100	Muck Excav		Cubic Yard	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	100.00	25.00	19.85	15.75
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	500.00	25.00	46.98	7.50
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	500.00	18.00	20.15	10.18
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,350.00	20.74	25.61	12.23
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		1,350.00	20.74	25.61	12.23
=====	203-00710	Clay Plating (CIP)		Cubic Yard	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,760.00	28.00	22.69	28.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,760.00	28.00	22.69	28.00
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		4,760.00	28.00	22.69	28.00
=====	203-01100	Proof Rolling		Hour	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	10.00	100.00	104.80	95.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	32.00	125.00	88.16	78.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	119.05	91.60	82.05
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		42.00	119.05	91.60	82.05
=====	203-01140	Rolling		Hour	=====	=====	=====
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	30.00	90.00	98.29	70.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	30.00	100.00	87.42	110.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	95.00	92.85	90.00
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		60.00	95.00	92.85	90.00
=====	203-01500	Blading		Hour	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	20.00	110.00	124.00	95.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01500		Blading		Hour =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	960.00	125.00	129.62	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	40.00	135.00	140.55	175.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	50.00	100.00	136.71	110.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	30.00	100.00	113.67	70.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	30.00	120.00	99.90	130.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	18.00	120.00	135.16	120.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	10.00	120.00	118.15	108.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	40.00	120.00	117.29	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,198.00	123.01	127.34	104.92
	WEIGHTED AVERAGE FOR THE YEAR			1,198.00	123.01	127.34	104.92
===== 203-01510		Backhoe		Hour =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	960.00	125.00	130.64	80.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	125.00	122.87	92.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,260.00	125.00	126.55	86.81
	WEIGHTED AVERAGE FOR THE YEAR			1,260.00	125.00	126.55	86.81
===== 203-01550		Dozing		Hour =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	20.00	175.00	132.60	135.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	10.00	130.00	151.18	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	160.00	139.57	130.00
	WEIGHTED AVERAGE FOR THE YEAR			30.00	160.00	139.57	130.00
===== 203-01582		Truck (Dump)		Hour =====			
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	24.00	100.00	95.43	95.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	100.00	93.35	92.06
	WEIGHTED AVERAGE FOR THE YEAR			24.00	100.00	93.35	92.06

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01590	Front End Loader (Rubber)		Hour	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	10.00	140.00	123.15	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	140.00	112.99	79.12
		WEIGHTED AVERAGE FOR THE YEAR		10.00	140.00	112.99	79.12
=====	203-01594	Combination Loader		Hour	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	125.00	99.15	92.26
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	125.00	98.91	92.19
		WEIGHTED AVERAGE FOR THE YEAR		300.00	125.00	98.91	92.19
=====	203-01597	Potholing		Hour	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	20.00	120.00	172.60	100.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	10.00	150.00	145.25	84.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE	01/13/11	10.00	175.00	173.04	160.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	300.00	90.00	122.25	80.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	800.00	180.00	227.77	250.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	10.00	210.00	169.63	200.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	40.00	180.00	171.58	200.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	8.00	200.00	162.33	150.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	10.00	250.00	120.08	162.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	10.00	200.00	183.20	140.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	40.00	200.00	201.32	155.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	180.00	207.01	252.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,558.00	163.06	192.25	185.22
		WEIGHTED AVERAGE FOR THE YEAR		1,558.00	163.06	192.25	185.22
=====	203-01620	Sweeping		Hour	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	960.00	135.00	170.83	300.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01620 Sweeping Hour =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			960.00	135.00	170.83	300.00
	WEIGHTED AVERAGE FOR THE YEAR			960.00	135.00	170.83	300.00
===== 203-01622 Sweeping (With Pickup Broom) Hour =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	25.00	135.00	140.59	130.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	20.00	130.00	128.50	160.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	400.00	150.00	164.17	165.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			445.00	148.26	162.31	162.84
	WEIGHTED AVERAGE FOR THE YEAR			445.00	148.26	162.31	162.84
===== 203-02330 Laborer Hour =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	40.00	50.00	39.29	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40.00	50.00	38.59	26.80
	WEIGHTED AVERAGE FOR THE YEAR			40.00	50.00	38.59	26.80
===== 206-00000 Str Excav Cubic Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	387.00	15.00	19.35	9.75
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	151,168.00	6.00	8.29	6.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2,402.00	10.00	9.19	6.50
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,064.00	7.00	35.80	15.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,338.00	25.00	15.94	17.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	13,461.00	10.00	11.27	8.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			169,820.00	6.55	9.68	7.01
	WEIGHTED AVERAGE FOR THE YEAR			169,820.00	6.55	9.68	7.01
===== 206-00065 Str Bkfl (Flow-Fill) Cubic Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	172.00	90.00	139.97	138.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	88.00	95.00	135.22	200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	660.00	110.00	78.05	69.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	18.00	100.00	195.38	245.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,500.00	50.00	64.25	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,438.00	59.44	68.36	56.49
		WEIGHTED AVERAGE FOR THE YEAR		5,438.00	59.44	68.36	56.49
=====	206-00066	Str Bkfl (FF Ash)		Cubic Yard	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	200.00	100.00	81.28	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	100.00	81.28	35.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	100.00	81.28	35.00
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	50.00	50.00	49.62	38.50
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	447,724.00	13.00	11.06	12.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1,630.00	25.00	30.44	22.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	14,845.00	25.00	21.55	20.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		464,249.00	13.43	12.36	13.08
		WEIGHTED AVERAGE FOR THE YEAR		464,249.00	13.43	12.36	13.08
=====	206-00200	Str Bkfl (CL 2)		Cubic Yard	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,718.00	12.04	14.20	13.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	274.00	18.00	19.19	9.50
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,440.00	18.00	10.96	4.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,432.00	13.63	13.32	9.91
		WEIGHTED AVERAGE FOR THE YEAR		6,432.00	13.63	13.32	9.91

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00360	Mechanical Reinforcement of Soil		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	281,516.00	25.00	14.72	20.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1,630.00	20.00	18.83	15.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8,171.00	30.00	17.36	17.44
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			291,317.00	25.11	15.03	19.64
	WEIGHTED AVERAGE FOR THE YEAR			291,317.00	25.11	15.03	19.64
=====	206-00505	Filter Matl (Spec)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,848.00	45.00	44.25	38.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,848.00	45.00	44.25	38.00
	WEIGHTED AVERAGE FOR THE YEAR			2,848.00	45.00	44.25	38.00
=====	206-00510	Filter Matl (CL A)		Cubic Yard	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	751.00	50.00	35.92	35.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			751.00	50.00	35.92	35.71
	WEIGHTED AVERAGE FOR THE YEAR			751.00	50.00	35.92	35.71
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	81.00	65.00	67.15	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			81.00	65.00	67.15	55.00
	WEIGHTED AVERAGE FOR THE YEAR			81.00	65.00	67.15	55.00
=====	206-00530	Filter Matl (CL C)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,268.00	50.00	37.25	31.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00530	Filter Matl (CL C)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,268.00	50.00	37.25	31.00
	WEIGHTED AVERAGE FOR THE YEAR			1,268.00	50.00	37.25	31.00
=====	206-01750	Shoring		LUMP SUM	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	5000.00	12428.29	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	12428.29	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	12428.29	10000.00
=====	206-01781	Shoring (A 1)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	105000.00	157142.06	110000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	105000.00	157142.06	110000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	105000.00	157142.06	110000.00
=====	206-01782	Shoring (A 2)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	84000.00	19604.02	15000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	84000.00	19604.02	15000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	84000.00	19604.02	15000.00
=====	206-01783	Shoring (A 3)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	80000.00	17874.14	15000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01783	Shoring (A 3)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	80000.00	17874.14	15000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	80000.00	17874.14	15000.00
=====	206-01784	Shoring (A 4)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	30000.00	23931.43	35000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	23931.43	35000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	23931.43	35000.00
=====	206-01785	Shoring (A 5)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER		1.00	90000.00	8689.91	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	90000.00	8689.91	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	90000.00	8689.91	.
=====	206-01786	Shoring (A 6)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	80000.00	81057.22	100000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	80000.00	81057.22	100000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	80000.00	81057.22	100000.00
=====	206-01787	Shoring (A 7)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	80000.00	48161.78	35000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01787	Shoring (A 7)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	80000.00	48161.78	35000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	80000.00	48161.78	35000.00
=====	207-00205	Topsoil		Cubic Yard	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		3,592.00	11.00	6.42	7.50
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		3,115.00	25.00	12.80	6.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		970.00	50.00	19.95	15.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,677.00	21.61	13.19	13.03
	WEIGHTED AVERAGE FOR THE YEAR			7,677.00	21.61	13.19	13.03
=====	207-00210	Stockpile Topsoil		Cubic Yard	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		3,115.00	4.00	8.28	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,115.00	4.00	8.28	4.00
	WEIGHTED AVERAGE FOR THE YEAR			3,115.00	4.00	8.28	4.00
=====	208-00002	Erosion Log (12 In)		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		50.00	8.00	8.11	7.95
C0704-225		I-70 EAST OF BENNETT 01/06/11		500.00	4.00	3.62	3.13
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		108,600.00	4.00	3.56	2.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON 01/20/11		200.00	10.00	4.23	6.15
NH 0241-056		US 24 BUENA VISTA NORTH 03/03/11		200.00	5.00	4.38	6.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2 03/03/11		100.00	4.00	4.73	5.27
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		200.00	5.00	5.01	3.75
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		16,396.00	3.50	4.10	4.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		1,056.00	4.00	4.73	3.99
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C 03/31/11		200.00	7.00	5.33	4.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			127,502.00	3.95	3.76	3.17
	WEIGHTED AVERAGE FOR THE YEAR			127,502.00	3.95	3.76	3.17

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 208-00003	Erosion Log (18 In)		Lin Foot	=====		
FBR R100-183	US 24 EAST OF LIMON	01/20/11	300.00	25.00	5.05	6.25
FBR089A-013	ON SH 89 FROM MP 33.21 TO MP	01/27/11	5,505.00	4.50	5.18	5.50
NH 2852-017	US 285 PONCHA PASS SOUTH RESU	03/03/11	500.00	7.00	6.63	8.10
BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,000.00	6.00	7.49	7.37
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,305.00	5.72	5.54	5.96
			=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR		7,305.00	5.72	5.54	5.96
===== 208-00005	Erosion Log		Lin Foot	=====		
ITS4701-121	C470 (SANTA FE TO I-25) AND R	01/20/11	300.00	5.00	3.53	3.35
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	5.00	3.53	3.35
			=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR		300.00	5.00	3.53	3.35
===== 208-00007	Erosion Log (8 In)		Lin Foot	=====		
SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	360.00	6.00	4.41	1.65
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		360.00	6.00	4.55	1.94
			=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR		360.00	6.00	4.55	1.94
===== 208-00011	Erosion Bales (Weed Free)		Each	=====		
SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	38.00	20.00	23.15	26.00
FBR089A-013	ON SH 89 FROM MP 33.21 TO MP	01/27/11	44.00	15.00	16.05	16.00
STA0504-061	US 50 M.P.369.9 -M.P.373.2	03/03/11	40.00	17.00	15.71	15.92
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		122.00	17.21	17.26	18.06
			=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR		122.00	17.21	17.26	18.06
===== 208-00020	Silt Fence		Lin Foot	=====		
ITS4701-121	C470 (SANTA FE TO I-25) AND R	01/20/11	200.00	3.00	2.05	0.70

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00020	Silt Fence		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	32,672.00	1.50	1.40	0.82
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	500.00	1.50	1.58	1.87
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	500.00	2.00	1.28	1.50
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	500.00	1.80	1.25	1.43
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,500.00	2.00	1.66	2.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,453.00	2.00	1.78	0.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40,325.00	1.59	1.52	1.02
	WEIGHTED AVERAGE FOR THE YEAR			40,325.00	1.59	1.52	1.02
=====	208-00021	Silt Fence (Reinf)		Lin Foot	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	5,580.00	2.60	1.36	1.10
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	781.00	4.00	3.45	2.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,361.00	2.77	1.59	1.26
	WEIGHTED AVERAGE FOR THE YEAR			6,361.00	2.77	1.59	1.26
=====	208-00034	Gravel Bag		Lin Foot	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	100.00	6.00	4.65	3.18
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	100.00	5.00	4.66	2.50
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1,000.00	3.00	2.64	2.55
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,200.00	8.00	7.05	3.60
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	100.00	18.00	20.16	115.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	20.00	9.00	10.00	6.71
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	100.00	6.00	6.82	6.65
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,000.00	6.00	5.81	1.52
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,620.00	6.99	5.64	5.16
	WEIGHTED AVERAGE FOR THE YEAR			6,620.00	6.99	5.64	5.16
=====	208-00040	Check Dam		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	272.00	200.00	289.41	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00040	Check Dam		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	3.00	500.00	743.76	718.64
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			275.00	203.27	306.56	126.14
	WEIGHTED AVERAGE FOR THE YEAR			275.00	203.27	306.56	126.14
=====	208-00045	Conc Washout Str		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	800.00	861.76	500.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	500.00	522.75	166.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2.00	500.00	720.49	160.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	3.00	200.00	187.25	192.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	72.00	600.00	1075.83	475.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	700.00	748.86	1130.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2.00	640.00	926.68	870.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	3.00	900.00	887.84	1000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8.00	615.00	1175.72	715.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			93.00	598.92	1002.05	585.71
	WEIGHTED AVERAGE FOR THE YEAR			93.00	598.92	1002.05	585.71
=====	208-00050	Storm Drain Inlet Protection		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	3.00	300.00	167.15	140.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	764.00	150.00	159.78	3.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	80.00	150.00	192.20	159.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			847.00	150.53	168.21	53.09
	WEIGHTED AVERAGE FOR THE YEAR			847.00	150.53	168.21	53.09
=====	208-00070	Vehicle Tracking Pad		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	1200.00	1418.00	912.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00070		Vehicle Tracking Pad		Each	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	1350.00	1226.87	1100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	60.00	1500.00	1710.30	1500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	1500.00	1192.21	955.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3.00	1000.00	1855.04	2000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	4.00	300.00	1093.10	1630.52
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	1500.00	1898.60	2256.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	1500.00	2036.91	2100.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8.00	1500.00	1490.96	1112.63
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			82.00	1417.68	1607.48	1604.57
	WEIGHTED AVERAGE FOR THE YEAR			82.00	1417.68	1607.48	1604.57
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	60.00	45.69	32.50
C0704-225		I-70 EAST OF BENNETT	01/06/11	15.00	40.00	34.70	31.80
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	25.00	40.00	46.53	38.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	20.00	40.00	36.50	32.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,680.00	35.00	37.97	26.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	30.00	42.00	31.47	30.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	200.00	40.00	42.06	35.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	10.00	40.00	39.30	40.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	4.00	40.00	37.96	56.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	60.00	40.00	39.44	35.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	52.00	55.00	52.91	35.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	35.00	42.33	43.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,398.00	36.24	41.12	34.11
	WEIGHTED AVERAGE FOR THE YEAR			2,398.00	36.24	41.12	34.11
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	100.00	232.80	100.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	6.00	100.00	44.28	37.10
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,440.00	55.00	88.57	50.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	15.00	98.00	57.36	60.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	100.00	70.00	89.96	87.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	10.00	80.00	84.00	100.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	4.00	80.00	84.58	125.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	30.00	75.00	61.10	50.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	52.00	85.00	101.19	60.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	55.00	91.50	92.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,958.00	57.54	87.78	69.29
	WEIGHTED AVERAGE FOR THE YEAR			1,958.00	57.54	87.78	69.29
=====	208-00106	Sweeping (Sediment Removal)		Hour	=====		
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	12.00	100.00	135.90	185.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	100.00	135.90	185.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	100.00	135.90	185.00
=====	208-00205	Erosion Control Supervisor		Hour	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	40.00	50.00	65.39	49.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	50.00	60.00	58.81	58.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	70.00	60.00	62.25	70.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,400.00	60.00	62.35	10.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	800.00	45.00	51.10	15.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	40.00	50.00	86.17	70.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	50.00	60.00	62.08	45.40
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	60.00	50.00	60.65	60.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	100.00	35.00	53.56	47.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,610.00	55.60	57.40	30.88
	WEIGHTED AVERAGE FOR THE YEAR			3,610.00	55.60	57.40	30.88
=====	208-00206	Erosion Control Supervisor		Day	=====		
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	30.00	250.00	165.33	40.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00206	Erosion Control Supervisor		Day =====			
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	175.00	249.59	110.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	550.00	90.00	147.81	134.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			680.00	109.56	157.64	130.68
	WEIGHTED AVERAGE FOR THE YEAR			680.00	109.56	157.64	130.68
=====	208-00300	Temporary Berms		Lin Foot =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	6,000.00	8.00	4.90	4.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,000.00	8.00	4.90	4.00
	WEIGHTED AVERAGE FOR THE YEAR			6,000.00	8.00	4.90	4.00
=====	210-00001	Res Structure		Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	2000.00	4631.66	2995.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2000.00	4631.66	2995.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2000.00	4631.66	2995.00
=====	210-00011	Res Mailbox Str (Ty 1)		Each =====			
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	16.00	200.00	208.63	129.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	200.00	208.63	129.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	200.00	208.63	129.00
=====	210-00473	Res TV Cameras		Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	600.00	2576.90	1400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00473	Res TV Cameras		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	600.00	2576.90	1400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	600.00	2576.90	1400.00
=====	210-00750	Res Light Standard		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	3.00	400.00	1215.58	1285.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	400.00	1215.58	1285.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	400.00	1215.58	1285.00
=====	210-00805	Res Overhead Sign Str		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	4000.00	5214.04	9243.23
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	4000.00	5214.04	9243.23
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4000.00	5214.04	9243.23
=====	210-00810	Res Ground Sign		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	4.00	300.00	311.11	350.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	300.00	594.71	832.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	8.00	250.00	298.24	240.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	200.00	214.39	350.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	300.00	254.25	165.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	272.22	323.33	292.83
	WEIGHTED AVERAGE FOR THE YEAR			18.00	272.22	323.33	292.83
=====	210-00815	Res Sign Panel		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	150.00	204.90	50.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00815		Res Sign Panel		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	10.00	80.00	81.50	45.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	450.00	173.16	110.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	143.75	112.10	57.88
	WEIGHTED AVERAGE FOR THE YEAR			16.00	143.75	112.10	57.88
===== 210-00820		Res Var Mesg Sign		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	8000.00	3822.84	2700.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	8000.00	3822.84	2700.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	8000.00	3822.84	2700.00
===== 210-00827		Res Pull Box		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	250.00	651.95	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	250.00	338.33	215.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	250.00	338.33	215.00
===== 210-00848		Res Traf Sig Control+Cab		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	4000.00	4890.69	5000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	4000.00	4890.69	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4000.00	4890.69	5000.00
===== 210-00910		Res Traffic Counter (Perm)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	750.00	1344.57	445.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00910	Res Traffic Counter (Perm)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	750.00	1344.57	445.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	750.00	1344.57	445.00
=====	210-01000	Res Fence		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,168.00	6.00	15.39	12.55
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,168.00	6.00	15.39	12.55
	WEIGHTED AVERAGE FOR THE YEAR			2,168.00	6.00	15.39	12.55
=====	210-04010	Adj Manhole		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	6.00	350.00	383.50	370.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	550.00	780.27	1200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	6.00	500.00	824.84	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	508.33	676.78	656.00
	WEIGHTED AVERAGE FOR THE YEAR			36.00	508.33	676.78	656.00
=====	210-04015	Modify Manhole		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	500.00	1251.00	425.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1200.00	2007.36	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	1060.00	1737.23	1462.50
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1060.00	1737.23	1462.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04020 Modify Inlet Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	3000.00	2954.19	1750.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	2200.00	1850.49	605.11
WEIGHTED AVERAGE FOR THE FIRST QUARTER				12.00	2733.33	2249.17	917.21
WEIGHTED AVERAGE FOR THE YEAR				12.00	2733.33	2249.17	917.21
===== 210-04030 Modify Guardrail Lin Foot =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	605.00	20.00	11.95	16.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	100.00	25.00	9.90	9.12
WEIGHTED AVERAGE FOR THE FIRST QUARTER				705.00	20.71	11.61	15.02
WEIGHTED AVERAGE FOR THE YEAR				705.00	20.71	11.61	15.02
===== 210-04050 Adj Valve Box Each =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	102.00	175.00	170.55	110.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				102.00	175.00	170.55	110.00
WEIGHTED AVERAGE FOR THE YEAR				102.00	175.00	170.55	110.00
===== 210-04200 Adj Gd rail Lin Foot =====							
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	775.00	4.00	7.32	6.30
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	4,596.00	2.00	4.28	3.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	10,565.00	2.50	2.30	2.12
WEIGHTED AVERAGE FOR THE FIRST QUARTER				15,936.00	2.43	3.04	2.58
WEIGHTED AVERAGE FOR THE YEAR				15,936.00	2.43	3.04	2.58
===== 211-03005 Dewatering LUMP SUM =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	400000.00	120160.30	17182.40
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	400000.00	120160.30	17182.40
WEIGHTED AVERAGE FOR THE YEAR				1.00	400000.00	120160.30	17182.40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006		Seeding (Native)		Acre	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	0.50	500.00	697.88	556.50
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	168.00	350.00	918.78	400.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	0.60	2500.00	967.17	1335.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	12.00	450.00	878.23	820.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	2.00	600.00	677.50	518.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	0.50	5000.00	1031.92	1000.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	0.50	1000.00	910.51	694.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	800.00	855.05	896.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.10	385.55	802.03	507.44
		WEIGHTED AVERAGE FOR THE YEAR		186.10	385.55	802.03	507.44
===== 212-00007		Seeding (Native) (Hydraulic)		Acre	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	7.24	1000.00	754.47	780.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.24	1000.00	754.47	780.00
		WEIGHTED AVERAGE FOR THE YEAR		7.24	1000.00	754.47	780.00
===== 212-00032		Soil Conditioning		Acre	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	0.50	1000.00	2328.00	2067.00
FBR R100-183		US 24 EAST OF LIMON	01/20/11	0.60	1450.00	2928.90	4840.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	0.50	6000.00	3262.50	2000.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	0.50	2000.00	2851.24	459.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	7.24	1200.00	2730.43	1500.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	2000.00	4360.19	4753.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.34	1592.42	2284.28	1744.10
		WEIGHTED AVERAGE FOR THE YEAR		11.34	1592.42	2284.28	1744.10
===== 212-00048		Soil Preparation (Spec)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	28.00	50.00	51.60	30.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00048	Soil Preparation (Spec)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	50.00	51.60	30.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	50.00	51.60	30.00
=====	213-00002	Mulching (Weed Free Hay)		Acre	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	0.50	500.00	742.88	556.50
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	24.00	360.00	315.11	300.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	0.50	750.00	884.51	664.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	370.60	326.74	334.16
	WEIGHTED AVERAGE FOR THE YEAR			25.00	370.60	326.74	334.16
=====	213-00004	Mulching (Weed Free Straw)		Acre	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	168.00	400.00	489.92	500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	2.00	800.00	707.83	504.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	0.50	5000.00	1544.75	1200.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	800.00	776.11	680.13
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			172.50	422.61	498.03	464.61
	WEIGHTED AVERAGE FOR THE YEAR			172.50	422.61	498.03	464.61
=====	213-00008	Mulching (Wood Chip)		Cubic Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	50.00	34.37	35.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	50.00	34.37	35.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	50.00	34.37	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00011 Mulching (Hydraulic) Acre =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	7.24	600.00	1347.14	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.24	600.00	1347.14	2000.00
	WEIGHTED AVERAGE FOR THE YEAR			7.24	600.00	1347.14	2000.00
===== 213-00012 Spray-on Mulch Blanket Acre =====							
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	0.15	3000.00	4402.96	664.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			0.15	3000.00	3398.97	3436.74
	WEIGHTED AVERAGE FOR THE YEAR			0.15	3000.00	3398.97	3436.74
===== 213-00061 Mulch Tackifier Pound =====							
C0704-225		I-70 EAST OF BENNETT	01/06/11	100.00	3.00	6.89	6.89
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	33,600.00	2.00	1.37	1.34
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4,800.00	1.80	1.89	1.40
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	400.00	2.50	3.14	3.10
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	100.00	10.00	6.52	5.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	100.00	5.00	4.49	4.10
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	90.00	3.50	3.46	5.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	400.00	2.00	2.77	1.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			39,590.00	2.01	1.80	1.83
	WEIGHTED AVERAGE FOR THE YEAR			39,590.00	2.01	1.80	1.83
===== 213-00100 Soil Binder Acre =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	116.00	400.00	714.13	346.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	3.00	700.00	849.71	837.49
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			119.00	407.56	725.55	392.08
	WEIGHTED AVERAGE FOR THE YEAR			119.00	407.56	725.55	392.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00150 Bonded Fiber Matrix Acre =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	6.81	2000.00	3975.58	4800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.81	2000.00	3975.58	4800.00
	WEIGHTED AVERAGE FOR THE YEAR			6.81	2000.00	3975.58	4800.00
===== 214-00000 Landscape Maintenance LUMP SUM =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	10000.00	7029.67	5700.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	15000.00	11417.58	11005.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11000.00	9094.56	8352.61
	WEIGHTED AVERAGE FOR THE YEAR			2.00	11000.00	9094.56	8352.61
===== 214-00215 Deciduous Tree (1.5 In C) Each =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	60.00	380.00	375.06	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	380.00	375.06	350.00
	WEIGHTED AVERAGE FOR THE YEAR			60.00	380.00	375.06	350.00
===== 214-00220 Deciduous Tree (2 In C) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	12.00	400.00	516.12	445.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	400.00	516.12	445.71
	WEIGHTED AVERAGE FOR THE YEAR			12.00	400.00	516.12	445.71
===== 214-00222 Furn Decid Tree (2 In C) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	512.00	200.00	227.68	200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00222	Furn Decid Tree (2 In C)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			512.00	200.00	227.68	200.00
	WEIGHTED AVERAGE FOR THE YEAR			512.00	200.00	227.68	200.00
=====	214-00230	Deciduous Tree (3 In C)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	64.00	550.00	549.42	514.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	550.00	549.42	514.00
	WEIGHTED AVERAGE FOR THE YEAR			64.00	550.00	549.42	514.00
=====	214-00506	Evergreen Tree (6 Ft)(B-B)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	68.00	400.00	313.63	295.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			68.00	400.00	313.63	295.00
	WEIGHTED AVERAGE FOR THE YEAR			68.00	400.00	313.63	295.00
=====	214-00507	Furn Evergreen Tree (6 Ft)(B-B)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	300.00	333.48	265.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	300.00	333.48	265.22
	WEIGHTED AVERAGE FOR THE YEAR			4.00	300.00	333.48	265.22
=====	214-01010	Brush Layer Cutting		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	250.00	2.20	6.85	5.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			250.00	2.20	6.85	5.50
	WEIGHTED AVERAGE FOR THE YEAR			250.00	2.20	6.85	5.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01015 Willow Cuttings Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	500.00	2.00	5.01	6.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.00	2.00	5.01	6.60
	WEIGHTED AVERAGE FOR THE YEAR			500.00	2.00	5.01	6.60
===== 216-00015 Soil Reten Blanket (Excel) Sq Yard =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	3.00	3.19	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	3.00	3.19	5.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	3.00	3.19	5.00
===== 216-00021 Soil Reten Blanket (Cl 1) Sq Yard =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2,000.00	1.50	1.66	1.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,000.00	1.50	1.66	1.50
	WEIGHTED AVERAGE FOR THE YEAR			2,000.00	1.50	1.66	1.50
===== 216-00030 Soil Reten Blanket (Spec) Sq Yard =====							
BR0252-407 BR0252-407 BR0252-407 BR0252-407		SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER	01/20/11	38,100.00	2.50	1.53	1.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38,100.00	2.50	1.53	1.50
	WEIGHTED AVERAGE FOR THE YEAR			38,100.00	2.50	1.53	1.50
===== 216-00037 Soil Reten Blanket (Coconut) Sq Yard =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8,728.00	2.00	2.41	2.59
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,728.00	2.00	2.41	2.59
	WEIGHTED AVERAGE FOR THE YEAR			8,728.00	2.00	2.41	2.59

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00039	Soil Reten Blanket (Straw)		Sq Yard	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	277.00	15.00	4.94	8.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			277.00	15.00	4.94	8.20
	WEIGHTED AVERAGE FOR THE YEAR			277.00	15.00	4.94	8.20
=====	216-00041	Soil Reten Blanket (S/C)		Sq Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	78,420.00	1.50	1.83	1.96
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			78,420.00	1.50	1.84	1.99
	WEIGHTED AVERAGE FOR THE YEAR			78,420.00	1.50	1.84	1.99
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	100.00	3.00	7.66	6.15
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2,420.00	3.75	2.10	1.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,520.00	3.72	2.23	1.59
	WEIGHTED AVERAGE FOR THE YEAR			2,520.00	3.72	2.23	1.59
=====	216-00201	Soil Reten Blanket (S-C)(BioD Cl 1)		Sq Yard	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	50.00	2.50	4.43	3.45
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	200.00	5.00	2.83	2.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			250.00	4.50	2.25	2.06
	WEIGHTED AVERAGE FOR THE YEAR			250.00	4.50	2.25	2.06
=====	217-00020	Herbicide Treatment		Hour	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	480.00	110.00	82.28	75.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	217-00020	Herbicide Treatment		Hour	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	100.00	100.00	95.63	95.44
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		580.00	108.28	87.96	84.29
	WEIGHTED AVERAGE FOR THE YEAR			580.00	108.28	87.96	84.29
=====	240-00000	Wildlife Biologist		Hour	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	320.00	70.00	86.32	78.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		320.00	70.00	86.32	78.00
	WEIGHTED AVERAGE FOR THE YEAR			320.00	70.00	86.32	78.00
=====	250-00010	Envir Health/Safety Mngmt		LUMP SUM	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	4000.00	2595.32	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	10000.00	5000.95	4200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	8800.00	4141.79	3350.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	8800.00	4141.79	3350.00
=====	250-00050	Monitoring Technician		Hour	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	8.00	100.00	100.20	110.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,000.00	40.00	42.08	38.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4,008.00	40.12	42.34	38.57
	WEIGHTED AVERAGE FOR THE YEAR			4,008.00	40.12	42.34	38.57

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110		Health and Safety Officer		Hour	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	4.00	100.00	161.78	175.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,600.00	60.00	56.83	52.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,604.00	60.06	57.19	52.75
		WEIGHTED AVERAGE FOR THE YEAR		2,604.00	60.06	57.19	52.75
===== 304-03000		ABC (CL 3)		Ton	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	448.00	20.00	28.93	36.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		448.00	20.00	28.93	36.00
		WEIGHTED AVERAGE FOR THE YEAR		448.00	20.00	28.93	36.00
===== 304-06000		ABC (CL 6)		Ton	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	517.00	20.00	30.13	32.75
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	203.00	35.00	26.53	25.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	173,344.00	15.00	13.68	14.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6,540.00	15.00	15.08	19.66
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	3,605.00	22.00	22.50	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		184,209.00	15.17	14.43	15.24
		WEIGHTED AVERAGE FOR THE YEAR		184,209.00	15.17	14.43	15.24
===== 304-06007		ABC (CL 6)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	61,456.00	25.00	18.45	19.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2,898.00	25.00	28.02	22.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06007	ABC (CL 6)		Cubic Yard	=====	=====	=====
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1,090.00	25.00	52.79	30.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,024.20	35.00	60.87	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66,468.20	25.15	22.41	21.98
		WEIGHTED AVERAGE FOR THE YEAR		66,468.20	25.15	22.41	21.98
=====	304-07005	ABC (CL 7)		Cubic Yard	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	30.00	40.00	70.25	63.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	40.00	70.25	63.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	40.00	70.25	63.00
=====	304-09000	ABC (Spec)		Cubic Yard	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	38.00	30.00	46.41	51.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	30.00	15.65	12.07
		WEIGHTED AVERAGE FOR THE YEAR		38.00	30.00	15.65	12.07
=====	304-09014	ABC (Spec)		Ton	=====	=====	=====
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	3,717.30	13.00	16.00	9.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	3,073.00	20.00	17.03	15.50
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	500.00	12.00	13.03	13.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,290.30	15.88	16.27	12.07
		WEIGHTED AVERAGE FOR THE YEAR		7,290.30	15.88	16.27	12.07
=====	307-00000	Hydrated Lime		Ton	=====	=====	=====
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	590.00	150.00	215.47	199.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		590.00	150.00	215.47	199.00
		WEIGHTED AVERAGE FOR THE YEAR		590.00	150.00	215.47	199.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00720		HMA (Patching) (Asph)		Ton	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	100.00	125.00	107.38	110.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	10.00	150.00	422.25	384.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	10,700.00	100.00	64.73	80.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	100.00	80.00	149.98	169.92
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	100.00	150.00	126.03	95.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,000.00	80.00	86.36	91.34
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	50.00	160.00	161.26	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13,060.00	97.63	87.16	96.35
	WEIGHTED AVERAGE FOR THE YEAR			13,060.00	97.63	87.16	96.35
===== 403-00721		HMA (Patching) (Asph)		Sq Yard	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	52.00	100.00	64.07	70.20
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	50.00	40.00	53.62	10.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	40.00	45.00	62.33	30.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	40.00	80.00	164.72	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			182.00	67.03	83.88	73.35
	WEIGHTED AVERAGE FOR THE YEAR			182.00	67.03	83.88	73.35
===== 403-00800		Emerg Pothole Rep		Ton	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	150.00	150.00	238.33	188.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			150.00	150.00	238.33	188.61
	WEIGHTED AVERAGE FOR THE YEAR			150.00	150.00	238.33	188.61
===== 403-09221		SMA (Fibers)(Asph)		Ton	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	5,380.00	92.50	84.87	82.75
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-09221	SMA (Fibers)(Asph)		Ton	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10,394.00	75.00	89.71	91.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15,774.00	80.97	89.00	90.47
	WEIGHTED AVERAGE FOR THE YEAR			15,774.00	80.97	89.00	90.47
=====	403-09500	Furnish HMA		Ton	=====	=====	=====
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	4,353.00	80.00	74.56	65.13
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,353.00	80.00	74.56	65.13
	WEIGHTED AVERAGE FOR THE YEAR			4,353.00	80.00	74.56	65.13
=====	403-33841	HMA (Gr S) (100) (PG 64-22)		Ton	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	238.00	80.00	78.04	80.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	40,320.00	56.25	55.79	47.60
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40,558.00	56.39	56.13	48.35
	WEIGHTED AVERAGE FOR THE YEAR			40,558.00	56.39	56.13	48.35
=====	403-34701	HMA (Gr SX) (75)		Ton	=====	=====	=====
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	33,063.00	35.00	30.96	24.50
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	32,611.00	35.00	54.03	53.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	29,519.00	30.00	41.90	70.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95,193.00	33.45	42.24	48.59
	WEIGHTED AVERAGE FOR THE YEAR			95,193.00	33.45	42.24	48.59
=====	403-34731	HMA (Gr SX) (75) (PG 58-34)		Ton	=====	=====	=====
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	25,828.70	70.00	70.04	64.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25,828.70	70.00	70.04	64.70
	WEIGHTED AVERAGE FOR THE YEAR			25,828.70	70.00	70.04	64.70

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 47

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		1,768.00	75.00	123.61	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,768.00	75.00	126.26	128.29
	WEIGHTED AVERAGE FOR THE YEAR			1,768.00	75.00	126.26	128.29
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		3,030.00	80.00	141.86	140.00
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		15,529.00	66.00	66.11	56.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,559.00	68.29	85.80	69.71
	WEIGHTED AVERAGE FOR THE YEAR			18,559.00	68.29	85.80	69.71
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		884.00	115.00	69.84	72.80
FBR R100-183		US 24 EAST OF LIMON 01/20/11		1,110.00	75.00	81.52	75.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		23,598.00	50.00	54.67	57.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25,592.00	53.33	56.46	59.48
	WEIGHTED AVERAGE FOR THE YEAR			25,592.00	53.33	56.46	59.48
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton	=====		
STA0504-061		US 50 M.P.369.9 -M.P.373.2 03/03/11		20,296.00	65.00	69.93	62.17
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20,296.00	65.00	69.93	62.17
	WEIGHTED AVERAGE FOR THE YEAR			20,296.00	65.00	69.93	62.17
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		853.00	130.00	72.27	73.90
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 01/13/11		4,333.00	63.00	64.82	54.00
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		14,988.00	65.00	67.08	60.10

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-34871	HMA (Gr SX) (100) (PG 76-28)		Ton	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20,174.00	67.32	66.51	58.46
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			20,174.00	67.32	66.51	58.46
=====	405-00100	Heating and Remixing Treatment		Sq Yard	=====	=====	=====
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C 03/31/11		207,264.00	5.50	5.46	5.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			207,264.00	5.50	5.46	5.26
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			207,264.00	5.50	5.46	5.26
=====	406-09500	Cold Bitum Pvmt (Recycle)		Sq Yard	=====	=====	=====
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		187,052.00	2.70	2.61	2.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			187,052.00	2.70	2.61	2.50
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			187,052.00	2.70	2.61	2.50
=====	411-03345	Asph Cem (PG 76-28)		Ton	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		51.00	750.00	830.55	828.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			51.00	750.00	830.55	828.80
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			51.00	750.00	830.55	828.80
=====	411-03352	Asph Cem (PG 58-28)		Ton	=====	=====	=====
NH 0241-056		US 24 BUENA VISTA NORTH 03/03/11		1,885.00	520.00	517.00	520.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		1,957.00	500.00	434.01	505.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,842.00	509.81	474.73	512.36
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			3,842.00	509.81	474.73	512.36

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03354		Asph Cem (PG 64-22)		Ton	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	53.00	475.00	566.49	521.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			53.00	475.00	566.49	521.00
	WEIGHTED AVERAGE FOR THE YEAR			53.00	475.00	566.49	521.00
===== 411-03355		Asph Cem (PG 58-34)		Ton	=====		
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	2,037.00	600.00	477.26	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,037.00	600.00	477.26	1.00
	WEIGHTED AVERAGE FOR THE YEAR			2,037.00	600.00	477.26	1.00
===== 411-10255		Emul Asph (SS)		Gallon	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	255.00	4.00	5.07	5.60
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	1,432.00	2.50	2.85	2.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	26,956.00	3.00	2.13	2.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	351.00	2.00	4.15	3.75
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	14,990.10	3.00	2.29	2.70
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	19,140.00	3.00	2.32	2.50
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	6,711.00	2.70	3.09	4.64
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	28,208.00	2.50	2.46	1.98
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	29,339.80	2.00	1.65	1.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	13,220.00	2.00	2.35	2.20
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	13,264.00	2.00	2.00	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			153,866.90	2.53	2.21	2.01
	WEIGHTED AVERAGE FOR THE YEAR			153,866.90	2.53	2.21	2.01
===== 411-90010		Asph Rejuvenating Agent		Gallon	=====		
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	10,881.00	3.30	3.44	3.87
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,881.00	3.30	3.44	3.87
	WEIGHTED AVERAGE FOR THE YEAR			10,881.00	3.30	3.44	3.87

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-90040 Recycling Agent Gallon =====							
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	235,000.00	2.65	2.26	1.99
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			235,000.00	2.65	2.26	1.99
	WEIGHTED AVERAGE FOR THE YEAR			235,000.00	2.65	2.26	1.99
===== 412-00800 Conc Pvmt (8 In) Sq Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	400.00	50.00	58.72	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			400.00	50.00	58.72	100.00
	WEIGHTED AVERAGE FOR THE YEAR			400.00	50.00	58.72	100.00
===== 412-01120 Conc Pvmt (11 In) (Fast Track) Sq Yard =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	90.00	100.00	76.92	52.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			90.00	100.00	76.92	52.00
	WEIGHTED AVERAGE FOR THE YEAR			90.00	100.00	76.92	52.00
===== 412-01300 Conc Pvmt (13 In) Sq Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	169,840.00	50.00	52.13	45.60
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			169,840.00	50.00	52.13	45.60
	WEIGHTED AVERAGE FOR THE YEAR			169,840.00	50.00	52.13	45.60
===== 420-00000 Geomembrane Sq Yard =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	472.00	5.00	10.94	3.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00000	Geomembrane		Sq Yard	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,352.00	6.00	5.00	4.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,824.00	5.90	5.44	4.24
	WEIGHTED AVERAGE FOR THE YEAR			4,824.00	5.90	5.44	4.24
=====	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3,880.00	2.00	2.30	1.70
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	60.00	4.00	10.46	12.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	650.00	4.00	3.79	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,590.00	2.31	2.51	2.02
	WEIGHTED AVERAGE FOR THE YEAR			4,590.00	2.31	2.51	2.02
=====	420-00112	Geotextile (Drain) (CL 1)		Sq Yard	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	5.00	50.00	93.24	8.20
FBR R100-183		US 24 EAST OF LIMON	01/20/11	7.00	9.20	34.22	17.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	26.20	54.16	13.63
	WEIGHTED AVERAGE FOR THE YEAR			12.00	26.20	54.16	13.63
=====	420-00132	Geotextile (Separator) (CL 1)		Sq Yard	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	508.00	4.00	4.84	6.20
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	360.00	6.00	4.37	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			868.00	4.83	4.64	4.87
	WEIGHTED AVERAGE FOR THE YEAR			868.00	4.83	4.64	4.87
=====	502-14117	Steel Pile (HP 14x117)		Lin Foot	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3,135.00	60.00	75.31	67.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,135.00	60.00	75.31	67.00
	WEIGHTED AVERAGE FOR THE YEAR			3,135.00	60.00	75.31	67.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00024 Drilled Caisson (24 In) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,628.00	125.00	80.22	55.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,628.00	125.00	80.22	55.00
WEIGHTED AVERAGE FOR THE YEAR				1,628.00	125.00	80.22	55.00
===== 503-00030 Drilled Caisson (30 In) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	288.00	180.00	214.35	240.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,590.00	150.00	121.27	106.93
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,878.00	154.60	125.79	112.69
WEIGHTED AVERAGE FOR THE YEAR				1,878.00	154.60	125.79	112.69
===== 503-00036 Drilled Caisson (36 In) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	718.00	200.00	138.22	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	252.00	400.00	204.28	185.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,312.00	200.00	253.20	240.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,282.00	222.09	232.20	211.43
WEIGHTED AVERAGE FOR THE YEAR				2,282.00	222.09	232.20	211.43
===== 503-00042 Drilled Caisson (42 In) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	.	1,788.00	220.00	350.28	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 53

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00042	Drilled Caisson (42 In)		Lin Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	38.00	300.00	256.26	227.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,826.00	221.66	340.60	229.88
	WEIGHTED AVERAGE FOR THE YEAR			1,826.00	221.66	340.60	229.88
=====	503-00048	Drilled Caisson (48 In)		Lin Foot	=====	=====	=====
C0704-225		I-70 EAST OF BENNETT	01/06/11	31.00	350.00	385.25	372.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	30.00	400.00	446.75	538.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,688.00	243.18	302.66	170.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	31.50	1000.00	482.89	500.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	23.00	350.00	297.33	265.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,803.50	255.42	310.46	211.15
	WEIGHTED AVERAGE FOR THE YEAR			2,803.50	255.42	310.46	211.15
=====	503-00054	Drilled Caisson (54 In)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	800.00	300.00	417.20	225.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	857.00	350.00	335.02	309.68
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,657.00	325.86	352.11	293.66
	WEIGHTED AVERAGE FOR THE YEAR			1,657.00	325.86	352.11	293.66
=====	503-00072	Drilled Caisson (72 In)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	142.00	450.00	579.63	600.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			142.00	450.00	579.63	600.00
	WEIGHTED AVERAGE FOR THE YEAR			142.00	450.00	579.63	600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00400 Drill and Log Bores Lin Foot =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	29.00	100.00	220.80	240.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		29.00	100.00	220.80	240.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	100.00	220.80	240.00
===== 504-04420 Precast Panel Facing Sq Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	287,836.00	18.00	17.15	13.18
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	20,482.00	20.00	17.99	15.69
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		308,318.00	18.13	17.32	13.74
	WEIGHTED AVERAGE FOR THE YEAR			308,318.00	18.13	17.32	13.74
===== 506-00010 Riprap (Special) Cubic Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	820.00	80.00	68.03	42.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	411.00	75.00	46.26	50.17
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,231.00	78.33	54.08	47.45
	WEIGHTED AVERAGE FOR THE YEAR			1,231.00	78.33	54.08	47.45
===== 506-00030 Grouted Riprap Cubic Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,268.00	100.00	162.46	135.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	45.00	150.00	282.81	632.10
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,313.00	101.71	175.95	196.79
	WEIGHTED AVERAGE FOR THE YEAR			1,313.00	101.71	175.95	196.79

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00206		Riprap (6 In)		Cubic Yard	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	3.00	100.00	284.36	140.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	65.00	177.35	390.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	20.00	100.00	124.55	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	94.81	149.69	147.41
	WEIGHTED AVERAGE FOR THE YEAR			27.00	94.81	149.69	147.41
===== 506-00209		Riprap (9 In)		Cubic Yard	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	3.00	3.00	279.49	160.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	15.00	80.00	72.71	104.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	67.17	103.51	113.63
	WEIGHTED AVERAGE FOR THE YEAR			18.00	67.17	103.51	113.63
===== 506-00212		Riprap (12 In)		Cubic Yard	=====		
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	150.00	75.00	88.60	79.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,636.00	85.00	42.34	41.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,786.00	84.16	44.84	44.49
	WEIGHTED AVERAGE FOR THE YEAR			1,786.00	84.16	44.84	44.49
===== 506-00218		Riprap (18 In)		Cubic Yard	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3,043.00	80.00	68.20	57.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	24.00	140.00	131.51	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,067.00	80.47	68.53	57.34
	WEIGHTED AVERAGE FOR THE YEAR			3,067.00	80.47	68.53	57.34
===== 507-00000		Conc S and D Pave		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	192.00	300.00	449.61	250.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00000	Conc S and D Pave		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			192.00	300.00	464.90	277.76
	WEIGHTED AVERAGE FOR THE YEAR			192.00	300.00	464.90	277.76
=====	507-00100	Conc S and D Pave (Reinf)		Cubic Yard	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	192.00	400.00	398.09	444.49
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			192.00	400.00	398.09	444.49
	WEIGHTED AVERAGE FOR THE YEAR			192.00	400.00	398.09	444.49
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	8.00	180.00	277.33	335.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	180.00	277.33	335.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	180.00	277.33	335.00
=====	509-00000	Str Steel		Pound	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	82,304.00	2.00	1.68	1.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			82,304.00	2.00	1.68	1.55
	WEIGHTED AVERAGE FOR THE YEAR			82,304.00	2.00	1.68	1.55
=====	509-00001	Str Steel (Galv)		Pound	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	22,960.00	5.00	2.45	1.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,960.00	5.00	2.67	1.74
	WEIGHTED AVERAGE FOR THE YEAR			22,960.00	5.00	2.67	1.74
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	600000.00	288024.80	325000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	600000.00	288024.80	325000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	600000.00	288024.80	325000.00
=====	509-08120	Temporary Bridge Deck		Sq Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,938.00	50.00	109.03	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,938.00	50.00	109.03	1.00
	WEIGHTED AVERAGE FOR THE YEAR			1,938.00	50.00	109.03	1.00
=====	512-00101	Bearing Device (Type I)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1000.00	3778.54	3100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	32.00	800.00	4567.23	3701.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	822.22	4540.45	3683.22
	WEIGHTED AVERAGE FOR THE YEAR			36.00	822.22	4540.45	3683.22
=====	512-00103	Bearing Device (Type III)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	8000.00	5982.32	5500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	8000.00	5982.32	5500.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	8000.00	5982.32	5500.00
=====	513-00600	Bridge Drain		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	20.00	4000.00	12121.64	10500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 58

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	513-00600	Bridge Drain		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	4000.00	12121.64	10500.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	4000.00	12121.64	10500.00
=====	513-00690	Bridge Drain (Spec)		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		2.00	2200.00	3169.72	2400.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		4.00	6000.00	4335.83	1433.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	4733.33	3916.03	1755.97
	WEIGHTED AVERAGE FOR THE YEAR			6.00	4733.33	3916.03	1755.97
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		361.00	180.00	69.36	55.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			361.00	180.00	69.36	55.74
	WEIGHTED AVERAGE FOR THE YEAR			361.00	180.00	69.36	55.74
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		33,200.00	11.50	12.91	12.06
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON 01/20/11		349.00	18.00	14.79	14.25
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		2,437.00	12.00	14.15	13.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		8,788.00	12.00	13.32	13.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			44,774.00	11.68	13.32	12.71
	WEIGHTED AVERAGE FOR THE YEAR			44,774.00	11.68	13.32	12.71
=====	515-00400	Concrete Sealer		Sq Yard	=====		
FBR R100-183		US 24 EAST OF LIMON 01/20/11		126.00	6.00	11.64	11.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00400	Concrete Sealer		Sq Yard	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,430.00	6.50	9.37	6.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,556.00	6.46	9.58	6.47
	WEIGHTED AVERAGE FOR THE YEAR			1,556.00	6.46	9.58	6.47
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	850.00	200.00	244.23	160.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	80.00	160.00	188.87	150.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	684.00	250.00	177.56	260.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	468.00	200.00	171.31	155.79
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,082.00	214.89	189.24	211.11
	WEIGHTED AVERAGE FOR THE YEAR			2,082.00	214.89	189.24	211.11
=====	518-01012	Br Expan Device (0-12 In)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	144.00	2000.00	1888.33	1800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			144.00	2000.00	1888.33	1800.00
	WEIGHTED AVERAGE FOR THE YEAR			144.00	2000.00	1888.33	1800.00
=====	518-02010	Elastomeric Conc End Dam		Cubic Foot	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	257.00	550.00	420.10	280.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			257.00	550.00	424.53	290.61
	WEIGHTED AVERAGE FOR THE YEAR			257.00	550.00	424.53	290.61
=====	519-03000	Thin Bonded Epoxy Overlay		Sq Yard	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	440.00	50.00	87.12	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			440.00	50.00	87.12	80.00
	WEIGHTED AVERAGE FOR THE YEAR			440.00	50.00	87.12	80.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-01000 Conc CL B Cubic Yard =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.60	490.00	1702.83	1500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.60	490.00	353.06	245.90
	WEIGHTED AVERAGE FOR THE YEAR			2.60	490.00	353.06	245.90
===== 601-01050 Conc CL B (Wall) Cubic Yard =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8.50	410.00	665.06	552.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.50	410.00	665.06	552.45
	WEIGHTED AVERAGE FOR THE YEAR			8.50	410.00	665.06	552.45
===== 601-03000 Conc CL D Cubic Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,160.00	300.00	373.28	325.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	34.90	830.00	876.10	900.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	484.00	410.00	417.34	285.11
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,678.90	342.73	414.36	325.73
	WEIGHTED AVERAGE FOR THE YEAR			1,678.90	342.73	414.36	325.73
===== 601-03040 Conc CL D (Bridge) Cubic Yard =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	13,740.00	350.00	515.64	350.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	285.00	600.00	466.68	400.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,388.00	500.00	440.52	360.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,995.00	500.00	569.19	392.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17,408.00	383.24	512.93	366.72
	WEIGHTED AVERAGE FOR THE YEAR			17,408.00	383.24	512.93	366.72

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	5,125.00	450.00	465.50	350.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,125.00	450.00	465.50	350.00
	WEIGHTED AVERAGE FOR THE YEAR			5,125.00	450.00	465.50	350.00
=====	601-05050	Conc CL S50		Cubic Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	656.00	600.00	742.46	300.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			656.00	600.00	742.46	300.00
	WEIGHTED AVERAGE FOR THE YEAR			656.00	600.00	742.46	300.00
=====	601-06400	Grout (Bridge)(Spec)		Cubic Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	11,925.00	60.00	43.76	12.56
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11,925.00	60.00	43.76	12.56
	WEIGHTED AVERAGE FOR THE YEAR			11,925.00	60.00	43.76	12.56
=====	601-21003	Precast Wall Seg		Sq Foot	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1,704.00	26.20	44.92	42.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,704.00	26.20	44.92	42.00
	WEIGHTED AVERAGE FOR THE YEAR			1,704.00	26.20	44.92	42.00
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	18,622.00	8.00	8.75	9.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,622.00	8.00	8.75	9.90
	WEIGHTED AVERAGE FOR THE YEAR			18,622.00	8.00	8.75	9.90

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-40302		Struct Conc Coating (Anti-Graf)		Sq Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	570,760.00	1.00	0.70	0.85
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			570,760.00	1.00	0.70	0.85
	WEIGHTED AVERAGE FOR THE YEAR			570,760.00	1.00	0.70	0.85
===== 601-40400		Struct Conc Stain		Sq Yard	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	85,538.00	7.55	6.43	7.20
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2,730.00	6.00	10.59	9.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			88,268.00	7.50	6.83	7.42
	WEIGHTED AVERAGE FOR THE YEAR			88,268.00	7.50	6.83	7.42
===== 602-00000		Reinf Steel		Pound	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	193,660.00	0.72	0.68	0.65
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	282.00	2.00	3.99	3.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	187,255.00	0.70	0.76	0.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			381,197.00	0.71	0.74	0.73
	WEIGHTED AVERAGE FOR THE YEAR			381,197.00	0.71	0.74	0.73
===== 602-00020		Reinf Steel (Epoxy)		Pound	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	5,122,048.00	0.70	0.78	0.70
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	38,318.00	1.00	0.93	0.82
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	417,463.00	0.80	0.77	0.74
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	222,804.00	0.80	0.99	1.01
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,800,633.00	0.72	0.80	0.77
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		5,800,633.00	0.72	0.80	0.77
=====	603-00025	Culvert Lining (24 Inch)(Special)		Lin Foot	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	495.00	250.00	184.87	190.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		495.00	250.00	184.87	190.00
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		495.00	250.00	184.87	190.00
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	9,596.00	45.00	55.18	35.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,119.00	45.00	74.77	65.21
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,715.00	45.00	63.80	49.17
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		11,715.00	45.00	63.80	49.17
=====	603-01240	24 In RCP		Lin Foot	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	270.00	80.00	135.60	108.00
FBR R100-183		US 24 EAST OF LIMON	01/20/11	40.00	59.50	79.96	54.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		310.00	77.35	126.04	101.03
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		310.00	77.35	126.04	101.03
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	6,624.00	50.00	66.42	48.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	445.00	60.00	89.64	86.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,069.00	50.63	70.89	56.22
	WEIGHTED AVERAGE FOR THE YEAR			7,069.00	50.63	70.89	56.22
=====	603-01305	30 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,540.00	65.00	90.82	85.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	71.00	98.00	99.53	88.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	282.00	90.00	97.32	79.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,893.00	68.25	93.17	83.63
	WEIGHTED AVERAGE FOR THE YEAR			2,893.00	68.25	93.17	83.63
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	645.00	110.00	107.04	89.16
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			645.00	110.00	107.04	89.16
	WEIGHTED AVERAGE FOR THE YEAR			645.00	110.00	107.04	89.16
=====	603-01485	48 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,368.00	110.00	184.46	140.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	236.00	145.00	169.88	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,604.00	115.15	178.51	135.92
	WEIGHTED AVERAGE FOR THE YEAR			1,604.00	115.15	178.51	135.92
=====	603-02245	30x19 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,296.00	60.00	105.25	120.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02245	30x19 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,296.00	60.00	105.25	120.00
	WEIGHTED AVERAGE FOR THE YEAR			1,296.00	60.00	105.25	120.00
=====	603-02305	38x24 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	920.00	110.00	124.46	105.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			920.00	110.00	124.46	105.00
	WEIGHTED AVERAGE FOR THE YEAR			920.00	110.00	124.46	105.00
=====	603-02665	83X53 In RCP (CIP)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,116.00	300.00	381.03	210.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,116.00	300.00	381.03	210.00
	WEIGHTED AVERAGE FOR THE YEAR			2,116.00	300.00	381.03	210.00
=====	603-05018	18 In RCES		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	1200.00	1125.82	2100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1200.00	1125.82	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	1200.00	1125.82	2100.00
=====	603-05024	24 In RCES		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1275.00	1360.86	2300.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05024	24 In RCES			Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	895.00	1024.04	995.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	1148.33	1155.84	1430.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1148.33	1155.84	1430.00
===== 603-05030	30 In RCES			Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	1600.00	1523.03	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1600.00	1523.03	2500.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	1600.00	1523.03	2500.00
===== 603-05124	30x19 In RCES			Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1500.00	1533.84	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1500.00	1533.84	2500.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1500.00	1533.84	2500.00
===== 603-10180	18 In CSP			Lin Foot =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	338.00	50.00	61.72	51.60
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	48.00	45.00	51.42	89.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			386.00	49.38	59.62	56.25
	WEIGHTED AVERAGE FOR THE YEAR			386.00	49.38	59.62	56.25
===== 603-30018	18 In SES			Each =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	500.00	299.46	255.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-30018	18 In SES		Each	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		2.00	300.00	356.46	420.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	366.67	344.07	365.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	366.67	344.07	365.00
=====	603-30024	24 In SES		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		1.00	500.00	504.57	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	306.68	282.14
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	306.68	282.14
=====	603-33030	30 In Pipe Safety End Treat		Each	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		2.00	2100.00	1620.67	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2100.00	1620.67	1600.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2100.00	1620.67	1600.00
=====	603-33048	48 In Pipe Safety End Treat		Each	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		4.00	3100.00	2232.78	2400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3100.00	2232.78	2400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3100.00	2232.78	2400.00
=====	603-50004	4 In Plastic Pipe		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		3,004.00	15.00	19.51	12.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,004.00	15.00	19.51	12.00
	WEIGHTED AVERAGE FOR THE YEAR			3,004.00	15.00	19.51	12.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-50012 12 In Plastic Pipe Lin Foot =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	308.00	45.00	32.51	49.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			308.00	45.00	32.51	49.00
	WEIGHTED AVERAGE FOR THE YEAR			308.00	45.00	32.51	49.00
===== 603-50015 15 In Plastic Pipe Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,874.00	45.00	45.24	35.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,874.00	45.00	45.24	35.00
	WEIGHTED AVERAGE FOR THE YEAR			2,874.00	45.00	45.24	35.00
===== 603-61120 12 In Flexible Pipe Lin Foot =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	105.00	35.00	100.28	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			105.00	35.00	100.28	130.00
	WEIGHTED AVERAGE FOR THE YEAR			105.00	35.00	100.28	130.00
===== 603-61240 24 In Flexible Pipe Lin Foot =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	688.00	50.00	106.90	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			688.00	50.00	106.90	140.00
	WEIGHTED AVERAGE FOR THE YEAR			688.00	50.00	106.90	140.00
===== 604-00305 Inlet Ty C (5 Ft) Each =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	3000.00	2656.92	2200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	2500.00	2461.93	2100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00305	Inlet Ty C (5 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	2555.56	2504.32	2133.33
	WEIGHTED AVERAGE FOR THE YEAR			18.00	2555.56	2504.32	2133.33
=====	604-00310	Inlet Ty C (10 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	3000.00	3552.26	2800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3000.00	3552.26	2800.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3000.00	3552.26	2800.00
=====	604-00315	Inlet Ty C (15 Ft)		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	4500.00	5296.12	4200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4500.00	5296.12	4200.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4500.00	5296.12	4200.00
=====	604-00505	Inlet Ty D (5 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	3500.00	3557.72	2900.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3500.00	3557.72	2900.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3500.00	3557.72	2900.00
=====	604-13010	Inlet Ty 13 (10 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	3000.00	3448.13	2883.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3000.00	3448.13	2883.27
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3000.00	3448.13	2883.27

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16005		Inlet Ty 16 (5 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	3000.00	3316.57	2800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	3500.00	2885.68	2828.25
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		6.00	3166.67	3040.80	2818.83
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3166.67	3040.80	2818.83
===== 604-16010		Inlet Ty 16 (10 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	4000.00	3878.46	2979.79
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4.00	4000.00	3878.46	2979.79
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4000.00	3878.46	2979.79
===== 604-16015		Inlet Ty 16 (15 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	4500.00	4762.16	4483.23
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	4500.00	4762.16	4483.23
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4500.00	4762.16	4483.23
===== 604-16510		Inlet Ty 16 (D) (10 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	5000.00	5375.24	4630.57
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4.00	5000.00	5375.24	4630.57
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5000.00	5375.24	4630.57
===== 604-16515		Inlet Ty 16 (D) (15 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	6000.00	6873.41	5776.77
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	6000.00	6873.41	5776.77
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6000.00	6873.41	5776.77

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16610		Inlet Ty 16 (T) (10 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	7000.00	7424.10	5803.84
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7000.00	7424.10	5803.84
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7000.00	7424.10	5803.84
===== 604-19000		Inlet Spec		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	4000.00	5979.04	3400.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	4000.00	5979.04	3400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4000.00	5979.04	3400.00
===== 604-19105		Inlet Ty R L5 (5 Ft)		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	3500.00	4453.77	4615.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3500.00	4453.77	4615.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3500.00	4453.77	4615.00
===== 604-19110		Inlet Ty R L5 (10 Ft)		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	5000.00	6455.93	7580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	6455.93	7580.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	6455.93	7580.00
===== 604-20000		Outlet Structure		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	15000.00	28315.85	20000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-20000	Outlet Structure		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	15000.00	28315.85	20000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	15000.00	28315.85	20000.00
=====	604-25000	Vane Gate Inlet Spec		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		4.00	4000.00	4309.16	1568.84
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	4000.00	4309.16	1568.84
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4000.00	4309.16	1568.84
=====	604-25005	Vane Gate Inlet (5 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		1.00	4000.00	3553.08	3089.84
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.00	3553.08	3089.84
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.00	3553.08	3089.84
=====	604-25010	Vane Gate Inlet (10 Ft)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		4.00	4500.00	4277.47	3646.87
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	4500.00	4277.47	3646.87
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4500.00	4277.47	3646.87
=====	604-25011	Vane Gate Inlet Spec (10 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	15000.00	5143.78	4100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	15000.00	5143.78	4100.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	15000.00	5143.78	4100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-26005		Vane Grate Inlet (D) (5 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	40.00	5500.00	4666.80	3700.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	5000.00	4415.83	3970.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			41.00	5487.80	4646.31	3724.57
	WEIGHTED AVERAGE FOR THE YEAR			41.00	5487.80	4646.31	3724.57
===== 604-26010		Vane Grate Inlet (D) (10 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	52.00	6000.00	5543.26	4200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6.00	5500.00	5519.66	4813.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.00	5948.28	5536.39	4393.80
	WEIGHTED AVERAGE FOR THE YEAR			58.00	5948.28	5536.39	4393.80
===== 604-26015		Vane Grate Inlet (D) (15 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	6250.00	6904.21	6000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6250.00	6904.21	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6250.00	6904.21	6000.00
===== 604-30005		MH Slab Base (5 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	2500.00	2676.28	2200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	2200.00	3349.77	3200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	2466.67	2844.65	2533.33
	WEIGHTED AVERAGE FOR THE YEAR			9.00	2466.67	2844.65	2533.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30010 MH Slab Base (10 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	3750.00	3321.13	2800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	3000.00	3654.68	3300.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	3000.00	4440.21	3550.29
WEIGHTED AVERAGE FOR THE FIRST QUARTER				22.00	3545.45	3818.79	3200.12
WEIGHTED AVERAGE FOR THE YEAR				22.00	3545.45	3818.79	3200.12
===== 604-30015 MH Slab Base (15 Ft) Each =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	4000.00	5295.95	3500.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	4000.00	5000.86	3939.66
WEIGHTED AVERAGE FOR THE FIRST QUARTER				3.00	4000.00	5081.34	3793.11
WEIGHTED AVERAGE FOR THE YEAR				3.00	4000.00	5081.34	3793.11
===== 604-30020 MH Slab Base (20 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	5000.00	5627.20	5200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	5000.00	6339.54	4800.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	5000.00	5912.13	5000.00
WEIGHTED AVERAGE FOR THE YEAR				5.00	5000.00	5912.13	5000.00
===== 604-31010 MH Box Base (10 Ft) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	7000.00	8454.84	8279.05
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	7000.00	8454.84	8279.05
WEIGHTED AVERAGE FOR THE YEAR				1.00	7000.00	8454.84	8279.05
===== 604-31020 MH Box Base (20 Ft) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	8000.00	10296.77	9460.71
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	8000.00	10296.77	9460.71
WEIGHTED AVERAGE FOR THE YEAR				1.00	8000.00	10296.77	9460.71

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-39000 MH Spec Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	75000.00	44533.07	14905.39
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	75000.00	44533.07	14905.39
	WEIGHTED AVERAGE FOR THE YEAR			1.00	75000.00	44533.07	14905.39
===== 604-39005 MH Spec (5 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	2500.00	3260.33	3400.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	2500.00	3260.33	3400.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	2500.00	3260.33	3400.00
===== 604-39010 MH Spec (10 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	3000.00	4082.68	4100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	3000.00	4082.68	4100.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	3000.00	4082.68	4100.00
===== 604-39015 MH Spec (15 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	10000.00	6751.44	6600.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.00	6751.44	6600.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	10000.00	6751.44	6600.00
===== 604-39020 MH Spec (20 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	6000.00	11784.01	13000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-39020	MH Spec (20 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	6000.00	11784.01	13000.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	6000.00	11784.01	13000.00
=====	604-39050	MH (TMS)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	4500.00	4145.22	6052.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	4500.00	4145.22	6052.86
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4500.00	4145.22	6052.86
=====	605-82200	French Drain		Lin Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	515.00	50.00	38.83	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			515.00	50.00	38.83	75.00
	WEIGHTED AVERAGE FOR THE YEAR			515.00	50.00	38.83	75.00
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	200.00	14.00	14.89	13.89
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	150.00	16.00	17.59	18.35
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	5,240.00	13.00	14.22	13.40
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	387.50	20.00	13.33	13.75
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,162.50	15.00	13.92	14.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,028.00	13.00	15.57	17.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,168.00	13.62	14.65	14.57
	WEIGHTED AVERAGE FOR THE YEAR			9,168.00	13.62	14.65	14.57
=====	606-00705	Gd rail Ty 7 (Spec)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	34,836.00	40.00	42.42	12.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00705	Gd rail Ty 7 (Spec)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34,836.00	40.00	42.42	12.00
	WEIGHTED AVERAGE FOR THE YEAR			34,836.00	40.00	42.42	12.00
=====	606-00710	Gd rail Ty 7 (Sty CA)		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		263.00	55.00	79.11	67.85
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		8,640.00	50.00	48.20	39.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		365.00	60.00	49.42	49.23
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,268.00	50.54	54.88	45.20
	WEIGHTED AVERAGE FOR THE YEAR			9,268.00	50.54	54.88	45.20
=====	606-00721	Gd rail Ty 7 (Sty CC)(Spec)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		544.00	75.00	79.08	107.19
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			544.00	75.00	79.08	107.19
	WEIGHTED AVERAGE FOR THE YEAR			544.00	75.00	79.08	107.19
=====	606-00725	Gd rail Ty 7 (Sty CC)(Conc Glare Screen)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		2,220.00	100.00	70.10	91.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,220.00	100.00	70.10	91.50
	WEIGHTED AVERAGE FOR THE YEAR			2,220.00	100.00	70.10	91.50
=====	606-00730	Gd rail Ty 7 (Sty CD)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		3,564.00	50.00	55.80	51.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 78

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00730		Gd rail Ty 7 (Sty CD)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,564.00	50.00	55.80	51.00
	WEIGHTED AVERAGE FOR THE YEAR			3,564.00	50.00	55.80	51.00
===== 606-00740		Gd rail Ty 7 (Sty CE)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,096.00	90.00	84.97	87.10
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	785.00	90.00	72.42	70.14
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,881.00	90.00	77.80	76.93
	WEIGHTED AVERAGE FOR THE YEAR			2,881.00	90.00	77.80	76.93
===== 606-00745		Gd rail Ty 7 (Sty CE)(Conc Glare Screen)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	7,096.00	100.00	88.85	110.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,949.00	80.00	84.77	88.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,045.00	94.13	86.42	96.48
	WEIGHTED AVERAGE FOR THE YEAR			10,045.00	94.13	86.42	96.48
===== 606-01340		End Anchor Ty 3D		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	700.00	712.50	594.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	700.00	800.81	878.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	600.00	555.78	503.65
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	800.00	716.57	733.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	621.05	638.27	622.98
	WEIGHTED AVERAGE FOR THE YEAR			19.00	621.05	638.27	622.98

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01370		Transition Ty 3G		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1100.00	1393.07	1005.25
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	4.00	1300.00	971.93	1025.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	1200.00	1009.68	1100.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	35.00	1000.00	1339.18	1200.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	1100.00	1080.82	1115.88
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		49.00	1053.06	1237.93	1196.62
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			49.00	1053.06	1237.93	1196.62
===== 606-01380		Transition Ty 3H		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	600.00	870.21	534.40
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	750.00	638.53	655.47
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		14.00	621.43	728.89	690.46
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			14.00	621.43	728.89	690.46
===== 606-01385		Transition Ty 3J		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	750.00	539.60	610.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4.00	750.00	539.60	610.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			4.00	750.00	539.60	610.00
===== 606-01390		End Anchor Ty 3K		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	1100.00	926.39	900.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4.00	1100.00	926.39	900.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1100.00	926.39	900.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01460		Median Terminal		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	4000.00	3772.01	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	4000.00	3155.41	3119.17
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4000.00	3155.41	3119.17
===== 606-02003		End Anchor (Nonflared)		Each	=====	=====	=====
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	2000.00	2392.50	2225.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	1700.00	1917.02	1816.90
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3.00	1800.00	1858.88	1900.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	1800.00	2052.49	2164.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	1753.85	1994.98	1989.55
	WEIGHTED AVERAGE FOR THE YEAR			13.00	1753.85	1994.98	1989.55
===== 606-02005		End Anchor (Flared)		Each	=====	=====	=====
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	3500.00	3790.25	1511.00
FBR R100-183		US 24 EAST OF LIMON	01/20/11	4.00	2000.00	1520.29	1520.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3.00	2000.00	1540.67	1500.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	24.00	1500.00	1898.79	2000.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	2.00	1900.00	2160.00	2060.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	1685.29	1743.93	1734.04
	WEIGHTED AVERAGE FOR THE YEAR			34.00	1685.29	1743.93	1734.04
===== 606-10700		Brdg Rail Ty 7		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24,656.00	61.77	81.41	65.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,961.00	100.00	94.46	79.49
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26,617.00	64.59	84.00	68.15
	WEIGHTED AVERAGE FOR THE YEAR			26,617.00	64.59	84.00	68.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10705	Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	.	1,208.00	85.00	81.35	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	51.00	150.00	127.44	62.17
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,259.00	87.63	88.01	62.17
	WEIGHTED AVERAGE FOR THE YEAR			1,259.00	87.63	88.01	62.17
=====	606-10742	Bridge Rail Ty 7 (42")		Lin Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,598.00	90.00	95.28	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,598.00	90.00	95.28	120.00
	WEIGHTED AVERAGE FOR THE YEAR			1,598.00	90.00	95.28	120.00
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	157.00	96.00	120.02	104.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,107.00	115.00	106.25	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,264.00	112.64	107.62	109.25
	WEIGHTED AVERAGE FOR THE YEAR			1,264.00	112.64	107.62	109.25
=====	606-99999	Gd rail Ty 7 (Precast)		Lin Foot	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	30,175.00	56.40	64.63	65.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30,175.00	56.40	64.63	65.47
	WEIGHTED AVERAGE FOR THE YEAR			30,175.00	56.40	64.63	65.47
=====	607-00005	End Post		Each	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	230.00	198.00	260.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00005	End Post		Each	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	19.00	185.00	170.68	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	189.29	153.53	147.69
	WEIGHTED AVERAGE FOR THE YEAR			21.00	189.29	153.53	147.69
=====	607-00010	Corner and Line Br Post		Each	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	4.00	250.00	237.14	290.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	13.00	300.00	201.17	230.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	288.24	174.09	162.69
	WEIGHTED AVERAGE FOR THE YEAR			17.00	288.24	174.09	162.69
=====	607-01000	Fence BW MP		Lin Foot	=====	=====	=====
FBR R100-183		US 24 EAST OF LIMON	01/20/11	605.00	1.50	2.51	2.40
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	6,665.00	1.10	1.72	1.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,270.00	1.13	1.22	1.03
	WEIGHTED AVERAGE FOR THE YEAR			7,270.00	1.13	1.22	1.03
=====	607-11525	Fence (Plastic)		Lin Foot	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	500.00	2.50	3.39	3.50
FBR R100-183		US 24 EAST OF LIMON	01/20/11	250.00	3.35	2.96	4.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1,000.00	3.25	2.23	2.60
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	200.00	1.00	2.50	2.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	120.00	3.00	4.16	3.95
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	460.00	3.00	5.02	8.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	5,000.00	3.00	2.63	2.18
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,530.00	2.96	2.74	2.76
	WEIGHTED AVERAGE FOR THE YEAR			7,530.00	2.96	2.74	2.76
=====	607-11580	Fence (Temp)		Lin Foot	=====	=====	=====
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	100.00	3.00	7.00	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11580	Fence (Temp)		Lin Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	900.00	3.00	7.55	5.34
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,000.00	3.00	7.52	5.01
	WEIGHTED AVERAGE FOR THE YEAR			1,000.00	3.00	7.52	5.01
=====	607-53137	Fence CL (Spec) (36 In)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	11,134.00	21.86	24.52	22.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11,134.00	21.86	24.52	22.00
	WEIGHTED AVERAGE FOR THE YEAR			11,134.00	21.86	24.52	22.00
=====	607-53160	Fence CL (60 In)		Lin Foot	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	285.00	60.00	46.14	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			285.00	60.00	46.14	55.00
	WEIGHTED AVERAGE FOR THE YEAR			285.00	60.00	46.14	55.00
=====	607-53161	Fence CL (Spec) (60 In)		Lin Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	400.00	30.00	23.04	17.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			400.00	30.00	23.04	17.61
	WEIGHTED AVERAGE FOR THE YEAR			400.00	30.00	23.04	17.61
=====	607-53172	Fence CL (72 In)		Lin Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	725.00	12.00	22.64	24.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			725.00	12.00	22.64	24.21
	WEIGHTED AVERAGE FOR THE YEAR			725.00	12.00	22.64	24.21

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60113 12 Ft Gate (Spec) Each =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		5.00	400.00	363.57	280.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	400.00	363.57	280.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	400.00	363.57	280.00
===== 607-60121 20 Ft Gate (Spec) Each =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		2.00	600.00	698.52	440.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	600.00	698.52	440.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	600.00	698.52	440.00
===== 608-00000 Conc Sidewalk Sq Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		245.00	30.00	42.74	45.35
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 01/13/11		123.00	40.00	32.72	35.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			368.00	33.34	35.53	34.52
	WEIGHTED AVERAGE FOR THE YEAR			368.00	33.34	35.53	34.52
===== 608-00006 Conc Sidewalk (6 In) Sq Yard =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 01/13/11		37.00	40.00	42.75	56.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			37.00	40.00	42.75	56.00
	WEIGHTED AVERAGE FOR THE YEAR			37.00	40.00	42.75	56.00
===== 608-00010 Conc Curb Ramp Sq Yard =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		40.00	100.00	91.64	76.10
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 01/13/11		173.00	110.00	70.70	48.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			213.00	108.12	79.69	59.40
	WEIGHTED AVERAGE FOR THE YEAR			213.00	108.12	79.69	59.40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 85

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00015 Truncated Domes Sq Foot =====							
SHE0131-056 STA007A-014		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	96.00	40.00	29.61	19.30
		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	424.00	35.00	33.68	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		520.00	35.92	33.03	23.95
		WEIGHTED AVERAGE FOR THE YEAR		520.00	35.92	33.03	23.95
===== 608-00026 Conc Bikeway (6 In) Sq Yard =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,282.00	35.00	43.32	45.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,282.00	35.00	43.32	45.10
		WEIGHTED AVERAGE FOR THE YEAR		1,282.00	35.00	43.32	45.10
===== 608-01000 Bitum Sidewalk Ton =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	12.00	150.00	184.95	165.08
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	150.00	184.95	165.08
		WEIGHTED AVERAGE FOR THE YEAR		12.00	150.00	184.95	165.08
===== 609-20010 Curb Ty 2 B Lin Foot =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	32.00	20.00	19.77	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	20.00	19.77	25.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	20.00	19.77	25.00
===== 609-21011 C and G Ty 2 I-M Lin Foot =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,420.00	13.00	13.31	13.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,420.00	13.00	13.74	11.43
		WEIGHTED AVERAGE FOR THE YEAR		1,420.00	13.00	13.74	11.43

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	571.00	15.00	23.12	15.75
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2,389.00	13.00	14.93	15.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	868.00	18.00	17.16	21.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	575.00	15.00	15.64	14.77
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,403.00	14.51	16.34	15.47
	WEIGHTED AVERAGE FOR THE YEAR			4,403.00	14.51	16.34	15.47
===== 609-21021		C and G Ty 2 II-M		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1,795.00	16.00	20.24	14.90
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,555.00	15.00	15.10	15.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,350.00	15.41	16.67	15.20
	WEIGHTED AVERAGE FOR THE YEAR			4,350.00	15.41	16.67	15.20
===== 609-24002		Gutter Ty 2 (2 Ft)		Lin Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	10.00	30.00	24.01	38.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	131.00	12.00	17.24	18.73
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			141.00	13.28	17.61	20.10
	WEIGHTED AVERAGE FOR THE YEAR			141.00	13.28	17.61	20.10
===== 609-24006		Gutter Ty 2 (6 Ft)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	512.00	25.00	36.58	33.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			512.00	25.00	36.58	33.00
	WEIGHTED AVERAGE FOR THE YEAR			512.00	25.00	36.58	33.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 87

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====							
=====	609-24008	Gutter Ty 2 (8 Ft)		Lin Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	32.00	50.00	45.34	61.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	50.00	45.34	61.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	50.00	45.34	61.00
=====							
=====	609-40011	Curb Ty 4 M		Lin Foot	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	290.00	9.00	15.52	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		290.00	9.00	15.52	15.00
		WEIGHTED AVERAGE FOR THE YEAR		290.00	9.00	15.52	15.00
=====							
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
FBR R100-183		US 24 EAST OF LIMON	01/20/11	84.00	11.50	29.82	30.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1,110.00	7.00	8.25	9.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	594.00	8.00	13.50	18.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	15.00	67.42	22.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,798.00	7.59	10.80	11.24
		WEIGHTED AVERAGE FOR THE YEAR		1,798.00	7.59	10.80	11.24
=====							
=====	610-00020	Median Cover (Pattern Conc)		Sq Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	11,318.00	6.00	6.81	5.25
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	7,065.00	7.00	5.84	6.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,383.00	6.38	6.11	4.85
		WEIGHTED AVERAGE FOR THE YEAR		18,383.00	6.38	6.11	4.85
=====							
=====	612-00001	Delin (Ty I)		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	56.00	18.00	19.13	17.55
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	304.00	20.00	28.05	26.55

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 88

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00001		Delin (Ty I)		Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	5.00	19.50	26.68	13.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	44.00	15.00	16.94	15.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	146.00	20.00	27.73	62.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	246.00	19.00	16.67	22.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	125.00	15.00	23.51	15.97
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	64.00	17.00	24.62	24.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			990.00	18.59	22.06	26.89
	WEIGHTED AVERAGE FOR THE YEAR			990.00	18.59	22.06	26.89
===== 612-00002		Delin (Ty II)		Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	56.00	22.00	33.51	22.19
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	40.00	20.00	18.18	24.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	187.00	16.00	24.70	18.10
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	14.00	18.00	25.64	25.31
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			297.00	17.76	24.29	19.88
	WEIGHTED AVERAGE FOR THE YEAR			297.00	17.76	24.29	19.88
===== 612-00003		Delin (Ty III)		Each =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	4.00	20.00	93.86	350.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	25.00	55.24	23.74
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	7.00	23.00	29.41	15.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	18.00	20.30	17.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	35.00	25.00	30.42	68.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	66.00	21.00	20.87	26.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	34.00	17.00	26.69	20.23
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	20.00	26.94	26.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			168.00	21.38	26.71	36.38
	WEIGHTED AVERAGE FOR THE YEAR			168.00	21.38	26.71	36.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00021	Delin (Ty I) (Barrier)			Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	824.00	11.00	19.19	15.87
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	149.00	20.00	13.82	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			973.00	12.38	17.44	15.92
	WEIGHTED AVERAGE FOR THE YEAR			973.00	12.38	17.44	15.92
===== 612-00022	Delin (Ty II) (Barrier)			Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	124.00	12.00	21.01	13.27
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	3,285.00	15.00	11.16	13.50
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	234.00	24.00	15.73	19.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	28.00	20.00	14.50	11.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,671.00	15.51	11.61	13.84
	WEIGHTED AVERAGE FOR THE YEAR			3,671.00	15.51	11.61	13.84
===== 612-00041	Delin (Flex) (Ty I)			Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	50.00	52.13	88.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	1,999.00	22.00	50.27	41.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	120.00	30.00	32.71	34.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,121.00	22.48	49.43	40.65
	WEIGHTED AVERAGE FOR THE YEAR			2,121.00	22.48	49.43	40.65
===== 612-00042	Delin (Flex) (Ty II)			Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	90.00	53.13	88.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	249.00	40.00	52.35	42.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	15.00	35.00	33.97	34.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			265.00	39.91	51.48	41.72
	WEIGHTED AVERAGE FOR THE YEAR			265.00	39.91	51.48	41.72

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00043 Delin (Flex) (Ty III) Each =====							
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	305.00	41.00	54.61	43.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	30.00	35.00	34.38	34.05
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		335.00	40.46	53.07	42.20
	WEIGHTED AVERAGE FOR THE YEAR			335.00	40.46	53.07	42.20
===== 612-00065 Reflector Strip (1-1/2 in) Each =====							
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	965.00	8.15	21.97	29.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		965.00	8.15	21.97	29.00
	WEIGHTED AVERAGE FOR THE YEAR			965.00	8.15	21.97	29.00
===== 612-00075 Reflector Strip (6 In) Each =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	20,781.00	20.00	15.63	14.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		20,781.00	20.00	15.63	14.00
	WEIGHTED AVERAGE FOR THE YEAR			20,781.00	20.00	15.63	14.00
===== 612-00081 Delin (PM) (Ty I) Each =====							
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	1,314.00	18.00	24.50	18.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,314.00	18.00	24.50	18.00
	WEIGHTED AVERAGE FOR THE YEAR			1,314.00	18.00	24.50	18.00
===== 612-00082 Delin (PM)(Ty II) Each =====							
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	172.00	19.00	27.25	20.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		172.00	19.00	27.25	20.00
	WEIGHTED AVERAGE FOR THE YEAR			172.00	19.00	27.25	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00083		Delin (PM)(Ty III)		Each	=====		
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	24.00	20.00	29.84	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	20.00	29.84	21.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	20.00	29.84	21.00
===== 612-00260		Loc Mark (Fib Opt)(Dome)		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	5.00	100.00	112.25	40.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	46.00	80.00	87.50	41.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	4.00	80.00	70.61	80.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	8.00	100.00	120.57	165.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			63.00	84.13	92.09	57.60
	WEIGHTED AVERAGE FOR THE YEAR			63.00	84.13	92.09	57.60
===== 613-00100		1 In Elec Cond		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,904.00	10.00	9.17	9.10
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,762.00	8.00	7.00	5.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,666.00	8.82	7.36	5.76
	WEIGHTED AVERAGE FOR THE YEAR			4,666.00	8.82	7.36	5.76
===== 613-00150		1-1/2 In Elec Cond		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	20.00	10.00	28.60	55.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	10.00	28.60	55.02
	WEIGHTED AVERAGE FOR THE YEAR			20.00	10.00	28.60	55.02
===== 613-00200		2 In Elec Cond		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	77,674.00	7.38	7.83	7.65

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 92

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00200	2 In Elec Cond		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,702.00	9.00	4.10	6.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			82,376.00	7.47	6.55	6.50
	WEIGHTED AVERAGE FOR THE YEAR			82,376.00	7.47	6.55	6.50
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	600.00	8.00	9.54	7.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	6,050.00	8.00	11.58	12.70
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,000.00	10.00	49.16	48.42
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,650.00	8.46	25.58	20.56
	WEIGHTED AVERAGE FOR THE YEAR			8,650.00	8.46	25.58	20.56
=====	613-00300	3 In Elec Cond		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	9,400.00	10.00	11.06	9.10
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	237.00	12.00	9.23	11.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,637.00	10.05	10.92	9.32
	WEIGHTED AVERAGE FOR THE YEAR			9,637.00	10.05	10.92	9.32
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,050.00	8.00	4.89	6.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,050.00	8.00	4.89	6.60
	WEIGHTED AVERAGE FOR THE YEAR			1,050.00	8.00	4.89	6.60
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	194.00	10.00	16.33	11.70

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01200		2 In Elec Cond (P)		Lin Foot	=====	=====	=====
C0704-225		I-70 EAST OF BENNETT	01/06/11	3,700.00	5.00	4.70	2.24
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	3,035.00	7.00	6.63	4.40
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	14,360.00	9.00	5.76	5.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	4,290.00	12.00	10.08	12.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6,000.00	9.00	7.54	7.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			31,579.00	8.75	7.31	6.79
	WEIGHTED AVERAGE FOR THE YEAR			31,579.00	8.75	7.31	6.79
===== 613-01300		3 In Elec Cond (P)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	13,160.00	10.00	7.36	6.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	572.00	12.00	9.42	2.40
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	650.00	12.00	15.19	13.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14,382.00	10.17	8.67	7.18
	WEIGHTED AVERAGE FOR THE YEAR			14,382.00	10.17	8.67	7.18
===== 613-04130		1-1/2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====	=====	=====
C0704-225		I-70 EAST OF BENNETT	01/06/11	50.00	10.00	13.86	11.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	10.00	13.86	11.25
	WEIGHTED AVERAGE FOR THE YEAR			50.00	10.00	13.86	11.25
===== 613-06000		Meter Pole		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	3.00	3000.00	1807.41	2100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	3000.00	1807.41	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3000.00	1807.41	2100.00
===== 613-07000		Pull Box (Spec)		Each	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	4.00	225.00	305.40	280.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07000		Pull Box (Spec)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	250.00	674.79	700.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	243.75	500.96	460.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	243.75	500.96	460.00
===== 613-07023		Pull Box (24"x36"x24")		Each	=====	=====	=====
C0704-225		I-70 EAST OF BENNETT	01/06/11	5.00	750.00	913.50	784.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	46.00	800.00	948.75	855.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	16.00	700.00	975.84	900.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	8.00	950.00	980.03	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			75.00	791.33	954.90	870.63
	WEIGHTED AVERAGE FOR THE YEAR			75.00	791.33	954.90	870.63
===== 613-07026		Pull Box (16"x24"x12")		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	52.00	300.00	657.82	600.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			52.00	300.00	473.05	435.00
	WEIGHTED AVERAGE FOR THE YEAR			52.00	300.00	473.05	435.00
===== 613-07038		Pull Box (36"x48"x18")		Each	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	900.00	1250.17	1100.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	900.00	1250.17	1100.53
	WEIGHTED AVERAGE FOR THE YEAR			2.00	900.00	1250.17	1100.53
===== 613-07039		Pull Box (30"x48"x18")		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	28.00	950.00	1224.84	1165.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07039		Pull Box (30"x48"x18")		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	950.00	1224.84	1165.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	950.00	1224.84	1165.00
===== 613-10000		Wiring		LUMP SUM	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	4000.00	2028.84	2340.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	5000.00	9326.50	11966.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	135000.00	86356.57	83600.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	10000.00	26089.11	31000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	50000.00	33375.09	6052.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	76125.00	30433.89	21268.98
	WEIGHTED AVERAGE FOR THE YEAR			5.00	76125.00	30433.89	21268.98
===== 613-32300		Light Std Steel (30 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	3500.00	4479.82	4200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3500.00	3557.53	3400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3500.00	3557.53	3400.00
===== 613-32400		Light Std Steel (40 Ft)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	208.00	3000.00	3844.66	3680.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			208.00	3000.00	3844.66	3680.00
	WEIGHTED AVERAGE FOR THE YEAR			208.00	3000.00	3844.66	3680.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 96

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-34400 Light Std Metal (40 Ft) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	35.00	3500.00	2973.23	2861.36
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		35.00	3500.00	2973.23	2861.36
	WEIGHTED AVERAGE FOR THE YEAR			35.00	3500.00	2973.23	2861.36
===== 613-34700 Light Std Metal (70 Ft) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	7500.00	11528.63	9900.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		24.00	7500.00	11528.63	9900.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	7500.00	11528.63	9900.00
===== 613-40010 Light Std Foundation Each =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	3.00	750.00	1288.63	1170.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	204.00	800.00	1080.48	970.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	23.00	950.00	952.78	825.39
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		230.00	814.35	1021.69	908.34
	WEIGHTED AVERAGE FOR THE YEAR			230.00	814.35	1021.69	908.34
===== 613-50100 Lighting Ctrl Center Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	10000.00	5033.91	4450.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	6000.00	1584.14	3851.82
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		5.00	9200.00	2746.71	3267.27
	WEIGHTED AVERAGE FOR THE YEAR			5.00	9200.00	2746.71	3267.27

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-50105 Lighting Ctrl Center (Pedestal Only) Each =====							
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	12.00	2400.00	1614.00	1571.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	2400.00	1614.00	1571.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	2400.00	1614.00	1571.00
===== 613-50210 Temporary Lighting LUMP SUM =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	30000.00	36984.04	22010.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	36984.04	22010.41
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	36984.04	22010.41
===== 613-70150 Lumin HPS (150 W) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	12.00	1000.00	2273.18	1540.73
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1000.00	2273.18	1540.73
	WEIGHTED AVERAGE FOR THE YEAR			12.00	1000.00	2273.18	1540.73
===== 613-70250 Lumin HPS (250 W) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	208.00	400.00	760.10	720.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			208.00	400.00	612.18	551.38
	WEIGHTED AVERAGE FOR THE YEAR			208.00	400.00	612.18	551.38
===== 613-70400 Lumin HPS (400 W) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	35.00	1500.00	927.76	385.18
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	1500.00	927.76	385.18
	WEIGHTED AVERAGE FOR THE YEAR			35.00	1500.00	927.76	385.18

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-71000		Lumin HPS (1000 W)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	64.00	1200.00	1122.68	1080.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	1200.00	1122.68	1080.00
	WEIGHTED AVERAGE FOR THE YEAR			64.00	1200.00	1122.68	1080.00
===== 613-72150		Lumin HPS (WT) (150 W)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	60.00	600.00	3063.54	3125.33
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	600.00	3063.54	3125.33
	WEIGHTED AVERAGE FOR THE YEAR			60.00	600.00	3063.54	3125.33
===== 614-00011		Sign Panel (CL I)		Sq Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	70.00	20.00	17.07	17.55
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	34.00	20.00	24.20	21.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,132.00	18.00	16.13	15.42
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	5.00	15.00	18.07	17.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	184.00	20.00	14.47	14.91
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	59.25	15.00	18.47	20.65
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.50	20.00	54.52	60.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	35.00	18.00	16.41	15.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,520.75	18.25	17.47	16.22
	WEIGHTED AVERAGE FOR THE YEAR			1,520.75	18.25	17.47	16.22
===== 614-00012		Sign Panel (CL II)		Sq Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	90.00	22.00	19.77	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00012		Sign Panel (CL II)		Sq Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	3,380.00	20.00	20.81	22.17
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	61.00	18.00	22.26	23.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	780.00	22.00	16.01	15.97
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	350.00	18.00	19.73	20.65
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	160.00	20.00	27.89	22.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	237.00	20.00	23.25	24.21
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,058.00	20.18	18.83	19.40
	WEIGHTED AVERAGE FOR THE YEAR			5,058.00	20.18	18.83	19.40
===== 614-00013		Sign Panel (CL III)		Sq Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	13,872.00	22.00	23.73	23.17
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,340.00	35.00	30.30	30.81
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15,212.00	23.15	25.43	25.58
	WEIGHTED AVERAGE FOR THE YEAR			15,212.00	23.15	25.43	25.58
===== 614-00035		Sign Panel (Spec)		Sq Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6.00	300.00	125.25	165.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	300.00	125.25	165.08
	WEIGHTED AVERAGE FOR THE YEAR			6.00	300.00	125.25	165.08
===== 614-00040		Sign Post (Spec)		Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	76.00	70.00	81.67	93.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			76.00	70.00	81.67	93.00
	WEIGHTED AVERAGE FOR THE YEAR			76.00	70.00	81.67	93.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 100

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00216 Steel Sign Post (2x2 In T) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,968.00	14.00	13.30	15.38
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,968.00	14.00	13.30	15.38
	WEIGHTED AVERAGE FOR THE YEAR			1,968.00	14.00	13.30	15.38
===== 614-00612 Steel Sign Post (W 6x12) Lin Foot =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	15.00	50.00	56.35	77.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	34.00	42.00	39.75	42.92
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	44.45	43.42	54.46
	WEIGHTED AVERAGE FOR THE YEAR			49.00	44.45	43.42	54.46
===== 614-00818 Steel Sign Post (W 8x18) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	140.00	80.00	52.64	49.26
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			140.00	80.00	52.64	49.26
	WEIGHTED AVERAGE FOR THE YEAR			140.00	80.00	52.64	49.26
===== 614-00821 Steel Sign Post (W 8x21) Lin Foot =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	33.00	55.00	61.38	70.43
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			33.00	55.00	61.38	70.43
	WEIGHTED AVERAGE FOR THE YEAR			33.00	55.00	61.38	70.43
===== 614-01026 Steel Sign Post (W 10x26) Lin Foot =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	49.00	60.00	72.55	85.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	60.00	72.55	85.40
	WEIGHTED AVERAGE FOR THE YEAR			49.00	60.00	72.55	85.40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 101

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====							
=====	614-01503	Steel Sign Supp (2-In Rd)(Po&Sock)		Each	=====		
SHE0131-056 STA0504-061		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	4.00	250.00	136.82	120.00
		US 50 M.P.369.9 -M.P.373.2	03/03/11	12.00	18.00	138.73	117.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	76.00	173.47	106.97
		WEIGHTED AVERAGE FOR THE YEAR		16.00	76.00	173.47	106.97
=====	614-01512	Steel Sign Supp (2-In Rd)(Post)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	46.00	15.00	10.91	5.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	15.00	17.35	18.92
		WEIGHTED AVERAGE FOR THE YEAR		46.00	15.00	17.35	18.92
		=====			=====	=====	=====
=====	614-01522	Steel Sign Supp (2-In Rd)(Sock)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4.00	75.00	134.62	71.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	75.00	111.96	73.74
		WEIGHTED AVERAGE FOR THE YEAR		4.00	75.00	111.96	73.74
		=====			=====	=====	=====
=====	614-01573	Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)		Each	=====		
SHE0131-056 STA0504-061		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	14.00	260.00	289.92	350.00
		US 50 M.P.369.9 -M.P.373.2	03/03/11	51.00	320.00	312.48	351.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		65.00	307.08	347.92	350.58
		WEIGHTED AVERAGE FOR THE YEAR		65.00	307.08	347.92	350.58
=====	614-01575	Steel Sign Supp (2-1/2 In Rd NP40)(Po)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	144.00	25.00	18.91	13.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		144.00	25.00	18.91	13.21
		WEIGHTED AVERAGE FOR THE YEAR		144.00	25.00	18.91	13.21
		=====			=====	=====	=====

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 102

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01578 Steel Sign Supp (2-1/2 In Rd NP40)(Slip) Each =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	14.00	250.00	269.45	192.59
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	250.00	269.45	192.59
	WEIGHTED AVERAGE FOR THE YEAR			14.00	250.00	269.45	192.59
===== 614-01582 Steel Sign Supp (2-1/2 In Rd)(Po&Slip) Lin Foot =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	86.00	45.00	54.55	43.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86.00	45.00	54.55	43.00
	WEIGHTED AVERAGE FOR THE YEAR			86.00	45.00	54.55	43.00
===== 614-01583 Stl Sign Supp (2-1/2 In Rd 80)(Po&Slip) Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	144.00	400.00	400.53	439.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	13.00	360.00	407.80	409.98
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	13.00	300.00	350.53	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			170.00	389.29	393.19	403.77
	WEIGHTED AVERAGE FOR THE YEAR			170.00	389.29	393.19	403.77
===== 614-01585 Steel Sign Supp (2-1/2 In Rd 80) (Post) Lin Foot =====							
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	68.00	20.00	18.45	18.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			68.00	20.00	24.47	25.50
	WEIGHTED AVERAGE FOR THE YEAR			68.00	20.00	24.47	25.50
===== 614-01588 Steel Sign Supp (2-1/2 In Rd 80)(Slip) Each =====							
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	5.00	300.00	271.22	309.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	300.00	431.70	246.38
	WEIGHTED AVERAGE FOR THE YEAR			5.00	300.00	431.70	246.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 103

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03001		Conc Footing (Ty 1)		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	1500.00	1221.00	1800.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	1000.00	1042.74	1045.50
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		3.00	1166.67	909.14	1082.33
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1166.67	909.14	1082.33
===== 614-03003		Conc Footing (Ty 3)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	1250.00	1524.74	1182.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		8.00	1250.00	1524.74	1182.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1250.00	1524.74	1182.00
===== 614-03004		Conc Footing (Ty 4)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	1250.00	1826.05	2201.04
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	1250.00	1826.05	2201.04
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1250.00	1826.05	2201.04
===== 614-03006		Conc Footing (Ty 6)		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	1750.00	2316.31	2641.25
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	1750.00	2316.31	2641.25
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1750.00	2316.31	2641.25
===== 614-07000		Mask Sign Legend		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	300.00	483.81	330.06
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	300.00	483.81	330.06
	WEIGHTED AVERAGE FOR THE YEAR			2.00	300.00	483.81	330.06

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 104

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 614-10147	VMS LED (Overhead)			Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	115000.00	127266.50	125465.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	120000.00	100537.25	124498.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	140000.00	148119.12	170000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	125000.00	128566.41	139987.67
	WEIGHTED AVERAGE FOR THE YEAR			3.00	125000.00	128566.41	139987.67
===== 614-10148							
	VMS LED (Speed Radar)			Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	20000.00	26717.29	31000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	26717.29	31000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	20000.00	26717.29	31000.00
===== 614-30110							
	Btrfly Str			Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	30000.00	23314.78	22356.28
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	30000.00	23314.78	22356.28
	WEIGHTED AVERAGE FOR THE YEAR			2.00	30000.00	23314.78	22356.28
===== 614-32400							
	Monotube Overhead Sign Cant (24 In Dia)			Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	32000.00	34961.75	34228.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	33500.00	35366.25	35315.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	35000.00	37338.38	30000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	33000.00	51409.52	57000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	40000.00	40267.27	34232.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	34812.50	40256.54	38155.19
	WEIGHTED AVERAGE FOR THE YEAR			8.00	34812.50	40256.54	38155.19
===== 614-42000							
	Monotube Overhead Sign Brdg (20 In Dia)			Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	42500.00	57455.72	52000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 105

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-42000		Monotube Overhead Sign Brdg (20 In Dia)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	42500.00	57455.72	52000.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	42500.00	57455.72	52000.00
===== 614-42400		Monotube Overhead Sign Brdg (24 In Dia)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	65000.00	76832.74	70000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	65000.00	65140.96	65423.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	65000.00	71330.72	67711.98
	WEIGHTED AVERAGE FOR THE YEAR			5.00	65000.00	71330.72	67711.98
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	84.00	400.00	836.42	800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			84.00	400.00	789.14	638.92
	WEIGHTED AVERAGE FOR THE YEAR			84.00	400.00	789.14	638.92
===== 614-70448		Traf Sig Face (12-12-12-12)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	750.00	1237.09	1180.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	750.00	761.22	703.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	750.00	761.22	703.00
===== 614-72830		Communications Cabinet		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	5000.00	10908.73	11400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72830		Communications Cabinet		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	5000.00	10908.73	11400.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5000.00	10908.73	11400.00
===== 614-72831		Comm Cabinet (Type 1)		Each	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		18.00	2250.00	4451.50	4391.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	2250.00	4451.50	4391.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	2250.00	4451.50	4391.00
===== 614-72832		Comm Cabinet (Type 2)		Each	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		2.00	2550.00	4978.75	4620.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2550.00	4978.75	4620.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2550.00	4978.75	4620.00
===== 614-72855		Traf Sig Ctrl Cabinet		Each	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		6.00	10000.00	3869.25	1647.00
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		8.00	1500.00	10606.05	10150.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	5142.86	6756.45	3772.75
	WEIGHTED AVERAGE FOR THE YEAR			14.00	5142.86	6756.45	3772.75
===== 614-72875		Loop Detect Wire		Lin Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 01/13/11		2,184.00	3.00	2.85	3.00
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		5,840.00	3.00	3.28	3.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 107

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72875	Loop Detect Wire		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,024.00	3.00	3.06	3.12
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			8,024.00	3.00	3.06	3.12
=====	614-72884	Detect (Micro Wave)		Each	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		9.00	7000.00	8814.75	8609.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	7000.00	8814.75	8609.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			9.00	7000.00	8814.75	8609.00
=====	614-80000	Flash Beacon		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		1.00	2000.00	2937.89	3510.00
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		16.00	2500.00	2764.11	2695.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	2470.59	2785.30	2858.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			17.00	2470.59	2785.30	2858.00
=====	614-80001	Flash Beacon (Solar Pwred)		Each	=====		
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		2.00	5000.00	5281.56	4641.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	5281.56	4641.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5000.00	5281.56	4641.00
=====	614-80010	Travel Time Indicator		Each	=====		
C0704-225		I-70 EAST OF BENNETT 01/06/11		1.00	3000.00	7362.75	5943.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		15.00	4000.00	7281.25	6225.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 108

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80010		Travel Time Indicator		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	6000.00	8393.32	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	4058.82	7381.23	6254.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	4058.82	7381.23	6254.00
===== 614-80385		Rumble Strip		Lin Foot	=====	=====	=====
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	9,724.00	0.20	0.49	0.54
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	73,920.00	0.20	0.17	0.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			83,644.00	0.20	0.23	0.33
	WEIGHTED AVERAGE FOR THE YEAR			83,644.00	0.20	0.23	0.33
===== 614-85001		Impact Atten		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	30000.00	23792.34	20000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	25000.00	24351.99	20174.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	29615.38	23920.26	20043.56
	WEIGHTED AVERAGE FOR THE YEAR			13.00	29615.38	23920.26	20043.56
===== 614-85130		Impact Atten (Quadguard II)		Each	=====	=====	=====
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	20000.00	26516.98	28000.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	26516.98	28000.90
	WEIGHTED AVERAGE FOR THE YEAR			1.00	20000.00	26516.98	28000.90
===== 614-85312		Span Wire Pole (12 In)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	3500.00	5769.33	5800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 109

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-85312		Span Wire Pole (12 In)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	3500.00	5769.33	5800.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	3500.00	5769.33	5800.00
===== 614-85362		Sig-Light Span Wire Pole (12 In)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	7000.00	8063.56	8300.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	7000.00	8063.56	8300.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	7000.00	8063.56	8300.00
===== 614-85366		Sig-Light Span Wire Pole (16 In)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	10000.00	9426.00	10100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	10000.00	9426.00	10100.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	10000.00	9426.00	10100.00
===== 614-86004		Spread Spectrum Radio (Install)		Each	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	6.00	200.00	766.00	434.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	200.00	766.00	434.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	200.00	766.00	434.00
===== 614-86007		Serial to IP Converter		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	1000.00	1695.00	1465.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	3.00	2000.00	2174.00	1826.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 110

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86007		Serial to IP Converter		Each =====			
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	3000.00	5090.03	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	2166.67	3355.30	2157.17
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2166.67	3355.30	2157.17
===== 614-86105		Telemetry (Field)		Each =====			
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		5.00	1000.00	1791.25	1350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	1000.00	1878.04	1503.43
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1000.00	1878.04	1503.43
===== 614-86238		Ctrlr (S-S) (F-A) (8)		Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	15000.00	4244.04	2695.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	15000.00	4244.04	2695.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	15000.00	4244.04	2695.00
===== 614-86741		Weather Monitor System		Each =====			
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		1.00	40000.00	52253.52	52824.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	40000.00	52253.52	52824.98
	WEIGHTED AVERAGE FOR THE YEAR			1.00	40000.00	52253.52	52824.98
===== 614-86752		Fold-Over Tower (ITS)		Each =====			
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		1.00	10000.00	12173.07	8804.16
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	12173.07	8804.16
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	12173.07	8804.16

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 111

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 614-86800	Uninterrupted Power Supply			Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	6500.00	5324.02	5000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8.00	6500.00	5550.35	5576.50
				=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR				8.00	6500.00	5550.35	5576.50

===== 614-87010	Fiber Optic Cable (S Mode) (12 Fiber)			Lin Foot	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	2,000.00	2.50	2.25	1.18
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	12,000.00	2.00	2.92	2.35
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2,081.00	3.00	4.14	3.50
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,000.00	3.00	3.72	3.08
WEIGHTED AVERAGE FOR THE FIRST QUARTER				17,081.00	2.24	3.13	2.40
				=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR				17,081.00	2.24	3.13	2.40

===== 614-87020	Optical Transceiver			Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	2.00	2000.00	2584.00	2411.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	40.00	2000.00	2166.25	2480.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	6.00	2000.00	3357.36	3200.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	2000.00	5265.19	2476.17
WEIGHTED AVERAGE FOR THE FIRST QUARTER				49.00	2000.00	2501.22	2565.27
				=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR				49.00	2000.00	2501.22	2565.27

===== 614-87310	TMS Building Equip			LUMP SUM	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	9000.00	7523.00	10642.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	9000.00	7523.00	10642.00
				=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR				1.00	9000.00	7523.00	10642.00

===== 614-87320	CCTV			Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	5000.00	5079.50	3623.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 112

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87320	CCTV			Each	=====	=====	=====
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		16.00	3000.00	3879.25	3667.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		2.00	3000.00	5114.31	5500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	3105.26	4276.19	3939.75
	WEIGHTED AVERAGE FOR THE YEAR			19.00	3105.26	4276.19	3939.75
===== 614-87325	CCTV Pole			Each	=====	=====	=====
ITS4701-121		C470 (SANTA FE TO I-25) AND R 01/20/11		21.00	2000.00	2555.25	2096.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00 03/17/11		2.00	3000.00	2873.22	2600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			23.00	2086.96	2595.00	2139.83
	WEIGHTED AVERAGE FOR THE YEAR			23.00	2086.96	2595.00	2139.83
===== 614-87333	CCTV Camera (Traf Surveil)			Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		4.00	6000.00	7905.39	7800.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6000.00	7905.39	7800.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6000.00	7905.39	7800.00
===== 614-87412	Fiber Optic Cable (S Mode) (12 S) (Inst)			Lin Foot	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		1,900.00	2.00	6.91	7.50
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,900.00	2.00	6.91	7.50
	WEIGHTED AVERAGE FOR THE YEAR			1,900.00	2.00	6.91	7.50
===== 614-87448	Fiber Optic Cable (S Mode) (48 S)			Lin Foot	=====	=====	=====
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		2,000.00	3.00	4.67	4.24
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,000.00	3.00	4.67	4.24
	WEIGHTED AVERAGE FOR THE YEAR			2,000.00	3.00	4.67	4.24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 113

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87496		Fiber Optic Cable (S Mode) (96 S)		Lin Foot	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	2,000.00	3.00	3.20	2.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8,400.00	4.00	6.98	7.60
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,400.00	3.81	5.86	4.87
	WEIGHTED AVERAGE FOR THE YEAR			10,400.00	3.81	5.86	4.87
===== 614-87498		Fiber Optic Cable (S Mode) (144 S)		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,000.00	5.00	8.41	4.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,000.00	5.00	8.41	4.40
	WEIGHTED AVERAGE FOR THE YEAR			2,000.00	5.00	8.41	4.40
===== 614-87660		Video Decoder		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	5000.00	8574.50	10668.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	3.00	4500.00	3825.25	3791.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	7000.00	5638.96	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	5416.67	5281.02	6006.83
	WEIGHTED AVERAGE FOR THE YEAR			6.00	5416.67	5281.02	6006.83
===== 614-87661		Video Encoder		Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	5000.00	6815.50	3632.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	2.00	4500.00	4772.75	3791.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	7000.00	6180.63	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	5600.00	5817.15	5042.80
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5600.00	5817.15	5042.80
===== 615-00030		Emb Prot Ty 3		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	1200.00	1297.98	1300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1200.00	1297.98	1300.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1200.00	1297.98	1300.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 114

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 615-00050 Emb Prot Ty 5 Each =====							
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	2500.00	1450.52	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2500.00	1450.52	500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2500.00	1450.52	500.00
===== 615-10048 48 In Auto Drain Gate Each =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	1000.00	9025.39	11000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1000.00	9025.39	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1000.00	9025.39	11000.00
===== 618-00002 Prestress Steel Strand M Kip Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	74,886.00	27.50	25.61	17.58
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	5,086.00	100.00	59.92	40.16
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			79,972.00	32.11	31.41	22.86
	WEIGHTED AVERAGE FOR THE YEAR			79,972.00	32.11	31.41	22.86
===== 618-00005 Prestress Steel Bar M Kip Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	32,698.00	100.00	14.41	17.58
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			32,698.00	100.00	14.41	17.58
	WEIGHTED AVERAGE FOR THE YEAR			32,698.00	100.00	14.41	17.58
===== 618-00184 Prestress Conc I (BT84) Lin Foot =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3,021.00	200.00	249.83	240.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,021.00	200.00	249.83	240.00
	WEIGHTED AVERAGE FOR THE YEAR			3,021.00	200.00	249.83	240.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 115

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 618-06032 Prestress Conc Slab (Depth Less Than 6") Sq Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	87,716.00	9.00	9.29	9.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			87,716.00	9.00	9.29	9.00
	WEIGHTED AVERAGE FOR THE YEAR			87,716.00	9.00	9.29	9.00
===== 618-06034 Prestress Conc Slab (Depth 6" Thru 13") Sq Foot =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	67,602.00	50.00	30.33	26.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			67,602.00	50.00	30.33	26.27
	WEIGHTED AVERAGE FOR THE YEAR			67,602.00	50.00	30.33	26.27
===== 618-10072 Precast Conc U Girder (U72)(Pre-Ten) Lin Foot =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,920.00	450.00	620.28	552.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,920.00	450.00	620.28	552.53
	WEIGHTED AVERAGE FOR THE YEAR			2,920.00	450.00	620.28	552.53
===== 618-10200 Precast Conc U Girder (Pre and Post-Ten) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	.	8,488.00	750.00	572.91	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,488.00	750.00	572.91	.
	WEIGHTED AVERAGE FOR THE YEAR			8,488.00	750.00	572.91	.
===== 618-10372 Precast Concrete U Girder (U72)(Curved) Lin Foot =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	6,878.00	660.00	611.02	600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 116

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-10372	Precast Concrete U Girder (U72)(Curved)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,878.00	660.00	611.02	600.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			6,878.00	660.00	611.02	600.00
=====	619-50640	8 In Plastic Pipe		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	130.00	80.00	129.73	104.68
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	80.00	129.73	104.68
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			130.00	80.00	129.73	104.68
=====	619-51280	16 In Plastic Pipe		Lin Foot	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	353.00	110.00	134.42	111.81
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			353.00	110.00	134.42	111.81
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			353.00	110.00	134.42	111.81
=====	620-00001	Field Office (CL 1)		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	10000.00	10724.76	4565.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	12000.00	10650.02	12000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11000.00	10683.99	8282.50
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			2.00	11000.00	10683.99	8282.50
=====	620-00002	Field Office (CL 2)		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	5000.00	12430.70	6300.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	15000.00	26596.89	29500.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1.00	10000.00	11249.17	14000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	12000.00	12430.32	7951.58
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	12000.00	13003.04	11000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 117

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	20000.00	18965.78	15000.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	12000.00	12857.14	14000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	12285.71	18677.43	19957.72
	WEIGHTED AVERAGE FOR THE YEAR			7.00	12285.71	18677.43	19957.72
=====	620-00005	Field Office (Spec)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	100000.00	128719.65	125000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	55000.00	102719.58	65957.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	91000.00	116484.32	95478.60
	WEIGHTED AVERAGE FOR THE YEAR			5.00	91000.00	116484.32	95478.60
=====	620-00011	Field Lab (CL 1)		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	12000.00	7369.76	5090.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	12000.00	7369.76	5090.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12000.00	7369.76	5090.00
=====	620-00012	Field Lab (CL 2)		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	5000.00	8349.13	3200.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	100000.00	44995.30	30000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	20000.00	12272.29	12000.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	15000.00	21595.65	18600.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1.00	10000.00	10250.00	14000.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	15000.00	10158.33	12000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	12000.00	10435.77	7578.87
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	15000.00	9644.38	9500.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	18000.00	18245.44	15000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	55000.00	38411.37	23491.07

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 118

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each	=====	=====	=====
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	12000.00	12500.00	14000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	41214.29	19925.10	16719.30
	WEIGHTED AVERAGE FOR THE YEAR			14.00	41214.29	19925.10	16719.30
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	800.00	944.00	630.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	500.00	751.38	600.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4.00	10000.00	5345.54	3000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	800.00	743.07	300.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	1200.00	1873.24	1700.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1.00	1000.00	1541.67	2000.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	1500.00	1820.83	2000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	1000.00	2135.25	2236.24
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	1500.00	1588.98	1000.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	2500.00	2429.76	2000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	5500.00	2741.29	2860.50
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	1000.00	1725.00	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	3925.00	2070.01	2128.04
	WEIGHTED AVERAGE FOR THE YEAR			16.00	3925.00	2070.01	2128.04
=====	621-00202	Haul Road (Spec)		Sq Yard	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	8,488.00	10.00	12.14	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,488.00	10.00	12.14	12.00
	WEIGHTED AVERAGE FOR THE YEAR			8,488.00	10.00	12.14	12.00
=====	621-00430	Detour		Sq Yard	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	86,324.00	5.00	30.35	30.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86,324.00	5.00	30.35	30.00
	WEIGHTED AVERAGE FOR THE YEAR			86,324.00	5.00	30.35	30.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 119

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====							
=====	621-00450	Detour Pvmt		Sq Yard	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	500.00	40.00	50.01	43.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.00	40.00	50.01	43.78
	WEIGHTED AVERAGE FOR THE YEAR			500.00	40.00	50.01	43.78
=====							
=====	621-00500	Temp Brdg		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	143750.00	211124.33	125000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	143750.00	211124.33	125000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	143750.00	211124.33	125000.00
=====							
=====	624-20301	Detour Drainage Pipe (CL 0)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	50000.00	80429.91	35000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	50000.00	80429.91	35000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	80429.91	35000.00
=====							
=====	625-00000	Const Surveying		LUMP SUM	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	10000.00	12672.00	32760.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	3000.00	2856.25	3000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	270000.00	244092.53	250000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	40000.00	6363.00	7200.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	35000.00	30230.16	20700.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	10400.00	6310.70	4653.50
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	15000.00	12905.92	7000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 120

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 625-00000 Const Surveying LUMP SUM =====							
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	45000.00	12428.51	15000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	180000.00	119144.91	34676.29
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	118200.00	50571.41	33454.21
	WEIGHTED AVERAGE FOR THE YEAR			9.00	118200.00	50571.41	33454.21
===== 625-00001 Const Surveying (Hour) Hour =====							
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	10.00	100.00	142.86	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	100.00	148.28	142.86
	WEIGHTED AVERAGE FOR THE YEAR			10.00	100.00	148.28	142.86
===== 626-00000 Mobilization LUMP SUM =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	50000.00	82291.47	70000.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	20000.00	16115.25	15201.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	1.00	22000.00	54206.56	49000.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	1.00	20000.00	63469.00	11876.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	3000000.00	2626750.37	2000000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	90000.00	81201.72	60000.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	450000.00	458509.78	509258.10
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	1.00	20000.00	35746.67	15000.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1.00	100000.00	162983.33	132000.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	150000.00	165243.67	110000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	100000.00	130258.76	41393.81
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	180000.00	146335.90	60008.82
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	1100000.00	898210.79	505000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	1500000.00	1190138.40	1037000.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	250000.00	256831.37	271000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	891777.78	442101.52	266330.72
	WEIGHTED AVERAGE FOR THE YEAR			15.00	891777.78	442101.52	266330.72
===== 626-01000 Public Info Services LUMP SUM =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	1.00	3000.00	3360.00	1700.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01000		Public Info Services		LUMP SUM	=====	=====	=====
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	2000.00	3467.71	3100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	30000.00	47487.31	20000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	1.00	3000.00	3025.43	1900.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	25000.00	7450.46	8100.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	5000.00	4609.17	3000.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	1.00	2000.00	4981.39	4406.96
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	5000.00	2799.49	3500.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	5000.00	21812.09	15000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1.00	25000.00	61357.76	42259.99
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	5000.00	5250.00	5000.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	14285.71	16988.96	10044.38
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		11.00	14285.71	16988.96	10044.38
===== 627-00001		Pvmt Mkg Paint		Gallon	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,536.00	40.00	39.26	30.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	96.00	25.00	33.33	48.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1,400.00	30.00	23.41	20.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1,518.00	40.00	27.04	33.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,706.00	30.00	28.61	30.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1,806.00	37.00	30.51	26.80
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,062.00	36.57	30.14	28.24
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		11,062.00	36.57	30.14	28.24
===== 627-00005		Epoxy Pvmt Mkg		Gallon	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	19.00	100.00	122.42	146.50
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	61.00	70.00	113.50	102.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	848.00	70.00	70.97	55.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	12.00	100.00	240.29	235.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	48.00	60.00	169.73	180.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 122

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
NH 2852-017	US 285 PONCHA PASS SOUTH RESU	03/03/11		350.00	50.00	73.09	75.00
NH 0241-056	US 24 BUENA VISTA NORTH	03/03/11		506.00	75.00	64.88	62.00
STA0504-061	US 50 M.P.369.9 -M.P.373.2	03/03/11		298.00	75.00	82.73	85.19
STA0362-030	US 36, WEST OF WATKINS (@I-70	03/10/11		623.00	40.00	55.11	51.80
IM0702-303	I-70 WEST VAIL PASS MP 170.00	03/17/11		766.00	50.00	63.29	65.00
BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	03/24/11		102.00	75.00	116.58	121.06
NH 0402-079	US40 MP 165.0 - 179.0 GRAND C	03/31/11		903.00	60.00	62.79	59.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,536.00	60.07	72.19	69.34
	WEIGHTED AVERAGE FOR THE YEAR			4,536.00	60.07	72.19	69.34
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon	=====	=====	=====
SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 R	01/06/11		19.00	50.00	55.43	58.50
STA0504-061	US 50 M.P.369.9 -M.P.373.2	03/03/11		298.00	33.00	38.85	34.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			317.00	34.02	58.10	67.74
	WEIGHTED AVERAGE FOR THE YEAR			317.00	34.02	58.10	67.74
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====	=====	=====
STA007A-014	SH 7 US 287 TO RR EAST EDGE 0	01/13/11		260.00	25.00	30.51	27.00
STA0362-030	US 36, WEST OF WATKINS (@I-70	03/10/11		1,400.00	30.00	33.61	33.65
BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	03/24/11		2,000.00	25.00	31.84	30.81
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,660.00	26.91	32.13	31.33
	WEIGHTED AVERAGE FOR THE YEAR			3,660.00	26.91	32.13	31.33
=====	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot	=====	=====	=====
STA007A-014	SH 7 US 287 TO RR EAST EDGE 0	01/13/11		60.00	8.00	13.11	13.00
C0703-363	CLEAR CREEK AND JEFFERSON COU	02/17/11		3,000.00	10.00	11.98	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,060.00	9.96	12.00	8.10
	WEIGHTED AVERAGE FOR THE YEAR			3,060.00	9.96	12.00	8.10
=====	627-01010	Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot	=====	=====	=====
BR0252-407	SOUTH OF DOWNTOWN DENVER	01/20/11		44,348.00	9.00	10.57	9.25

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 123

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-01010	Preform Plastic Pvmt Mkg (TY I)(Inlaid)		Sq Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	9,042.00	12.00	10.36	11.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2,346.00	10.00	10.01	10.40
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			55,736.00	9.53	10.44	10.07
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			55,736.00	9.53	10.44	10.07
=====	627-30326	Preform Plastic Pvmt Mkg (WS) (Ty II)		Sq Foot	=====		
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1,072.00	20.00	17.40	15.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,072.00	20.00	17.40	15.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			1,072.00	20.00	17.40	15.00
=====	627-30327	Preform Plastic Pvmt Mkg (WS) (Ty III)		Sq Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2,170.00	10.00	14.26	14.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,280.00	11.00	13.69	12.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,450.00	10.51	14.10	13.58
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			4,450.00	10.51	14.10	13.58
=====	627-30332	Preform Plastic Pvmt Mkg (XS) (Ty III)		Sq Foot	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	653.00	7.00	11.65	12.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,004.00	11.00	10.55	9.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,657.00	10.02	11.06	10.70
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			2,657.00	10.02	11.06	10.70
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	176.00	19.00	16.07	17.55

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 124

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====	=====	=====
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP 01/27/11		117.00	9.00	16.64	20.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2 03/03/11		248.00	12.00	19.33	19.17
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		15.50	15.00	17.51	18.65
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			556.50	13.67	17.12	17.13
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			556.50	13.67	17.12	17.13
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R 01/06/11		444.00	14.00	14.65	16.50
STA0362-030		US 36, WEST OF WATKINS (@I-70 03/10/11		324.00	15.00	10.76	10.35
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			768.00	14.42	12.32	12.17
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			768.00	14.42	12.32	12.17
===== 629-01001		Survey Monument (Ty 1)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		8.00	300.00	197.33	110.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE 03/24/11		14.00	300.00	204.79	125.78
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22.00	300.00	203.75	123.81
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			22.00	300.00	203.75	123.81
===== 629-01003		Survey Monument (Ty 3)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		8.00	400.00	533.83	160.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	400.00	533.83	160.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			8.00	400.00	533.83	160.00
===== 629-01005		Survey Monument (Ty 5)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER 01/20/11		8.00	300.00	200.54	130.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 125

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01005	Survey Monument (Ty 5)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	225.00	209.07	110.06
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	285.00	204.56	120.03
	WEIGHTED AVERAGE FOR THE YEAR			10.00	285.00	204.56	120.03
=====	629-01050	Monument Box		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	300.00	243.23	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	300.00	243.23	60.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	300.00	243.23	60.00
=====	629-01065	Survey Monument (Ty 5S)		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	150.00	208.25	80.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	225.00	228.45	165.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	200.00	222.94	136.72
	WEIGHTED AVERAGE FOR THE YEAR			3.00	200.00	222.94	136.72
=====	629-01110	Locate Monuments		Hour	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	8.00	130.00	118.06	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	130.00	118.06	110.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	130.00	118.06	110.00
=====	629-01210	Adjust Monument Box		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2.00	350.00	176.54	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	350.00	176.54	160.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	350.00	176.54	160.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00000	Flagging			Hour	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	960.00	20.00	24.65	27.15
C0704-225		I-70 EAST OF BENNETT	01/06/11	40.00	25.00	21.59	19.35
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1,600.00	21.00	20.77	20.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	100.00	22.00	24.94	25.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	30,000.00	22.00	19.01	1.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	150.00	22.00	24.69	20.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2,000.00	19.00	20.85	19.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	200.00	20.00	13.33	15.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1,200.00	20.00	21.27	21.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	2,000.00	21.00	21.17	22.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	500.00	18.00	25.12	25.56
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1,800.00	25.00	21.84	19.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	5,220.00	21.00	24.73	27.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	9,600.00	22.00	21.01	22.01
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	3,500.00	22.00	24.45	23.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			58,870.00	21.73	21.15	16.32
	WEIGHTED AVERAGE FOR THE YEAR			58,870.00	21.73	21.15	16.32
===== 630-00001	Pilot Car Operation			Hour	=====		
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	400.00	35.00	36.47	36.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	420.00	37.00	39.81	34.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			820.00	36.02	38.55	36.53
	WEIGHTED AVERAGE FOR THE YEAR			820.00	36.02	38.55	36.53
===== 630-00003	Uniformed Traf Ctrl			Hour	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	160.00	65.00	54.96	48.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	18,480.00	60.00	37.24	1.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,000.00	60.00	46.18	51.72
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,640.00	60.04	41.31	24.96
	WEIGHTED AVERAGE FOR THE YEAR			22,640.00	60.04	41.31	24.96

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 127

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00004		Traf Ctrl Vehicle		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	2000.00	1642.89	1000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	5000.00	8413.88	8000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	4000.00	13581.91	17608.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	4545.45	9465.44	10443.33
	WEIGHTED AVERAGE FOR THE YEAR			11.00	4545.45	9465.44	10443.33
===== 630-00005		Uniformed Traf Ctrl (Vehicle)		Hour	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,000.00	30.00	9.38	8.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,000.00	30.00	9.38	8.80
	WEIGHTED AVERAGE FOR THE YEAR			4,000.00	30.00	9.38	8.80
===== 630-00007		Traf Ctrl Inspection		Day	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	24.00	80.00	71.31	64.35
C0704-225		I-70 EAST OF BENNETT	01/06/11	10.00	100.00	87.03	90.10
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	15.00	100.00	89.90	52.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	4.00	100.00	157.69	307.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,840.00	110.00	76.75	1.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	75.00	110.00	126.86	100.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	100.00	110.00	100.09	80.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	24.00	120.00	45.67	90.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	14.00	90.00	92.00	103.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	18.00	70.00	93.92	110.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	20.00	35.00	36.56	21.30
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	25.00	150.00	106.68	122.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	50.00	200.00	150.69	150.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	300.00	90.00	63.53	55.02
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	28.00	100.00	114.58	129.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,547.00	108.41	81.89	52.99
	WEIGHTED AVERAGE FOR THE YEAR			2,547.00	108.41	81.89	52.99

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 128

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00012	Traf Ctrl Mgmt			Day =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	60.00	520.00	628.42	700.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	30.00	400.00	463.50	424.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	25.00	500.00	475.74	520.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	70.00	550.00	532.75	564.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	4,000.00	500.00	342.35	1.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	15.00	600.00	579.43	525.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	245.00	500.00	726.90	550.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	60.00	550.00	348.92	400.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	30.00	450.00	552.00	540.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	35.00	500.00	482.54	550.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	40.00	400.00	471.65	447.25
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	42.00	450.00	549.01	485.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	600.00	728.57	700.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	600.00	500.00	614.26	632.80
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	60.00	525.00	578.14	449.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5,412.00	501.87	497.44	376.36
WEIGHTED AVERAGE FOR THE YEAR				5,412.00	501.87	497.44	376.36
===== 630-80001	Flash Beacon (Port)			Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	32.00	700.00	831.66	750.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	895.00	560.71	1625.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3.00	500.00	903.38	420.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	4.00	500.00	323.89	311.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	550.00	716.57	550.26
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	2.00	600.00	912.57	585.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				53.00	648.87	731.80	618.99
WEIGHTED AVERAGE FOR THE YEAR				53.00	648.87	731.80	618.99
===== 630-80335	Barricade (3 M-A) (Temp)			Each =====			
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	6.00	150.00	76.99	30.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 129

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80335	Barricade (3 M-A) (Temp)		Each	=====	=====	=====
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	28.00	150.00	110.58	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	10.00	300.00	98.71	190.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	4.00	150.00	19.81	10.65
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	90.00	266.60	300.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	20.00	110.00	116.79	110.06
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			70.00	158.29	103.60	92.54
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			70.00	158.29	103.60	92.54
=====	630-80336	Barricade (3 M-B) (Temp)		Each	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	5.00	120.00	72.13	88.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	4.00	225.00	125.59	160.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	166.67	112.49	220.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			9.00	166.67	112.49	220.00
=====	630-80341	Const Traf Sign (A)		Each	=====	=====	=====
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	34.00	25.00	17.91	23.50
C0704-225		I-70 EAST OF BENNETT	01/06/11	6.00	40.00	23.05	21.20
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	78.00	50.00	25.77	30.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	444.00	50.00	86.72	100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	11.00	50.00	36.43	56.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	10.00	40.00	35.66	42.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	4.00	50.00	10.33	9.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	23.00	15.00	16.02	5.15
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	72.00	40.00	38.00	38.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	32.00	50.00	28.15	31.95
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	24.00	35.00	49.08	8.30
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	24.00	20.00	40.86	40.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	100.00	60.00	78.27	82.53
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	49.00	50.00	36.39	32.60
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			911.00	47.13	53.37	49.75
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			911.00	47.13	53.37	49.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 130

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80342 Const Traf Sign (B) Each =====

SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	19.00	30.00	17.91	23.50
C0704-225	I-70 EAST OF BENNETT	01/06/11	18.00	50.00	24.38	26.50
STA007A-014	SH 7 US 287 TO RR EAST EDGE 0	01/13/11	70.00	60.00	30.11	30.00
ITS4701-121	C470 (SANTA FE TO I-25) AND R	01/20/11	28.00	60.00	24.00	10.00
BR0252-407	SOUTH OF DOWNTOWN DENVER	01/20/11	188.00	60.00	94.17	140.00
BR0252-407	SOUTH OF DOWNTOWN DENVER					
BR0252-407	SOUTH OF DOWNTOWN DENVER					
BR0252-407	SOUTH OF DOWNTOWN DENVER					
FBR R100-183	US 24 EAST OF LIMON	01/20/11	24.00	60.00	79.29	100.00
FBR089A-013	ON SH 89 FROM MP 33.21 TO MP	01/27/11	28.00	60.00	94.36	160.00
C0703-363	CLEAR CREEK AND JEFFERSON COU	02/17/11	32.00	50.00	13.17	11.00
NH 2852-017	US 285 PONCHA PASS SOUTH RESU	03/03/11	52.00	20.00	18.60	5.15
NH 0241-056	US 24 BUENA VISTA NORTH	03/03/11	48.00	50.00	43.17	43.00
STA0504-061	US 50 M.P.369.9 -M.P.373.2	03/03/11	42.00	60.00	36.76	42.60
STA0362-030	US 36, WEST OF WATKINS (@I-70	03/10/11	74.00	45.00	40.37	20.70
IM0702-303	I-70 WEST VAIL PASS MP 170.00	03/17/11	90.00	30.00	48.53	50.00
BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	140.00	70.00	86.39	82.53
NH 0402-079	US40 MP 165.0 - 179.0 GRAND C	03/31/11	74.00	55.00	52.22	45.30
WEIGHTED AVERAGE FOR THE FIRST QUARTER			927.00	53.09	56.48	52.41
WEIGHTED AVERAGE FOR THE YEAR			927.00	53.09	56.48	52.41

===== 630-80343 Const Traf Sign (C) Each =====

SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	6.00	35.00	17.91	23.50
C0704-225	I-70 EAST OF BENNETT	01/06/11	13.00	60.00	27.03	37.10
STA007A-014	SH 7 US 287 TO RR EAST EDGE 0	01/13/11	8.00	70.00	31.11	30.00
ITS4701-121	C470 (SANTA FE TO I-25) AND R	01/20/11	4.00	70.00	24.25	10.00
BR0252-407	SOUTH OF DOWNTOWN DENVER	01/20/11	104.00	70.00	102.28	200.00
BR0252-407	SOUTH OF DOWNTOWN DENVER					
BR0252-407	SOUTH OF DOWNTOWN DENVER					
BR0252-407	SOUTH OF DOWNTOWN DENVER					
FBR R100-183	US 24 EAST OF LIMON	01/20/11	4.00	75.00	84.29	135.00
C0703-363	CLEAR CREEK AND JEFFERSON COU	02/17/11	26.00	80.00	15.83	12.00
NH 2852-017	US 285 PONCHA PASS SOUTH RESU	03/03/11	8.00	25.00	29.43	21.00
STA0504-061	US 50 M.P.369.9 -M.P.373.2	03/03/11	8.00	65.00	47.57	53.24
STA0362-030	US 36, WEST OF WATKINS (@I-70	03/10/11	8.00	45.00	46.53	29.00
IM0702-303	I-70 WEST VAIL PASS MP 170.00	03/17/11	70.00	40.00	68.45	70.00
BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	80.00	91.02	82.53
NH 0402-079	US40 MP 165.0 - 179.0 GRAND C	03/31/11	6.00	60.00	54.02	48.40
WEIGHTED AVERAGE FOR THE FIRST QUARTER			275.00	60.11	63.24	67.23
WEIGHTED AVERAGE FOR THE YEAR			275.00	60.11	63.24	67.23

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 131

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80344		Const Traf Sign (Spec)		Sq Foot	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	114.00	20.00	13.33	14.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	28.00	10.00	15.50	12.99
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	200.00	18.00	15.90	16.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,608.00	18.00	28.17	20.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	828.00	20.00	11.40	21.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	55.00	15.00	16.50	22.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	154.00	19.00	9.50	8.52
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	935.00	15.00	14.94	12.45
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,900.00	20.00	21.64	22.01
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	173.00	21.00	17.86	16.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,995.00	18.53	18.17	17.59
	WEIGHTED AVERAGE FOR THE YEAR			5,995.00	18.53	18.17	17.59
===== 630-80348		Const Info Sign		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2.00	2300.00	440.48	130.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	3.00	75.00	903.60	900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	965.00	672.04	592.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	965.00	672.04	592.00
===== 630-80350		Vert Panel		Each	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6.00	20.00	27.80	27.51
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	20.00	27.80	27.51
	WEIGHTED AVERAGE FOR THE YEAR			6.00	20.00	27.80	27.51
===== 630-80355		Port Mesg Panel		Each	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	2.00	3000.00	1518.78	1300.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	24.00	5000.00	9124.06	8000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 132

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355	Port Mesg Panel			Each =====			
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	2.00	8000.00	3205.71	2300.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	2.00	1500.00	3175.17	1800.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	2.00	2500.00	1895.67	620.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	2.00	5000.00	2125.00	3700.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	2.00	5000.00	3086.93	3194.63
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	2.00	4000.00	2724.44	3005.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	4.00	3000.00	5623.57	6000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	8000.00	9139.76	9904.69
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	3.00	4000.00	4418.43	4759.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			55.00	5127.27	6194.01	5665.90
	WEIGHTED AVERAGE FOR THE YEAR			55.00	5127.27	6194.01	5665.90
===== 630-80358	Flash Arrow Panel (C Ty)			Each =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	800.00	1975.68	2340.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	1000.00	374.50	583.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	2.00	1000.00	407.73	270.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	2.00	1250.00	602.25	769.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	12.00	1250.00	1052.58	700.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	2.00	1200.00	658.50	400.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	2.00	900.00	589.99	532.44
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	5.00	1000.00	956.41	900.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	2000.00	1049.14	1100.53
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	1350.00	923.59	918.49
	WEIGHTED AVERAGE FOR THE YEAR			38.00	1350.00	923.59	918.49
===== 630-80359	Port Mesg Panel			Day =====			
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	3.00	90.00	135.00	192.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	90.00	64.25	78.70
	WEIGHTED AVERAGE FOR THE YEAR			3.00	90.00	64.25	78.70
===== 630-80360	Drum Channel Dev			Each =====			
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	100.00	15.00	29.50	47.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 133

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80360 Drum Channel Dev Each =====							
C0704-225		I-70 EAST OF BENNETT	01/06/11	20.00	30.00	14.52	19.08
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	200.00	35.00	15.65	16.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1,100.00	35.00	29.09	40.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	50.00	50.00	30.00	48.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	50.00	30.00	37.69	48.00
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	100.00	30.00	8.25	18.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	20.00	5.00	5.29	2.10
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	100.00	30.00	3.12	1.60
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	10.00	30.00	17.36	10.35
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	15.00	20.42	25.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	600.00	40.00	30.07	27.51
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	50.00	20.00	24.24	21.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,500.00	33.80	25.95	27.18
WEIGHTED AVERAGE FOR THE YEAR				2,500.00	33.80	25.95	27.18
===== 630-80363 Drum Channel Dev (Light) (F) Each =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	10.00	20.00	35.81	47.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	120.00	30.00	76.50	70.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	6.00	50.00	102.86	72.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	10.00	6.00	10.61	11.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	24.00	50.00	18.96	8.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	6.00	35.00	8.02	10.65
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	20.00	29.76	37.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	10.00	30.00	75.12	82.53
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	10.00	25.00	34.36	24.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				296.00	27.43	43.96	40.10
WEIGHTED AVERAGE FOR THE YEAR				296.00	27.43	43.96	40.10
===== 630-80364 Drum Channel Dev (Light) (SB) Each =====							
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	6.00	40.00	8.02	10.65
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	100.00	25.00	38.92	50.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	20.00	30.00	34.57	25.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				126.00	26.51	36.42	41.32
WEIGHTED AVERAGE FOR THE YEAR				126.00	26.51	36.42	41.32

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 134

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

=====	630-80367	Port Traf Speed Monitor		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	2.00	4000.00	3778.49	4400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4000.00	3812.76	3825.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4000.00	3812.76	3825.00
=====							
=====	630-80370	Conc Barrier (Temp)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	66,560.00	30.04	23.59	40.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	100.00	80.00	34.76	27.00
IM0702-303		ON SH 89 FROM MP 33.21 TO MP	01/27/11	3,000.00	22.00	30.26	21.00
BR0252-407		I-70 WEST VAIL PASS MP 170.00	03/17/11	3,500.00	40.00	36.59	8.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	6,000.00	30.00	26.83	17.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		79,160.00	30.24	26.37	29.50
		WEIGHTED AVERAGE FOR THE YEAR		79,160.00	30.24	26.37	29.50
=====							
=====	630-80378	Glare Screen (Temp)		Lin Foot	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	13,600.00	13.00	14.09	15.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	4,600.00	13.00	11.34	5.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,200.00	13.00	12.59	9.54
		WEIGHTED AVERAGE FOR THE YEAR		18,200.00	13.00	12.59	9.54
=====							
=====	630-80380	Traffic Cone		Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	25.00	15.00	11.41	18.00
C0704-225		I-70 EAST OF BENNETT	01/06/11	100.00	8.00	5.90	5.83
STA007A-014		SH 7 US 287 TO RR EAST EDGE O	01/13/11	300.00	8.00	6.64	6.00
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	300.00	8.00	6.46	4.50
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	2,000.00	8.00	8.24	13.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 135

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380		Traffic Cone		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON	01/20/11	30.00	12.00	5.43	12.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	150.00	10.00	6.43	9.50
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	400.00	7.00	3.42	1.00
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	200.00	5.00	5.93	2.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	450.00	5.00	4.68	8.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	300.00	7.00	7.50	8.52
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	300.00	5.00	8.18	7.25
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	500.00	7.00	2.83	1.20
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	1,000.00	8.00	10.85	11.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	200.00	10.00	9.51	6.50
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,255.00	7.51	7.53	7.24
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			6,255.00	7.51	7.53	7.24
===== 630-80384		Tubular Marker		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	80.00	17.25	23.58	30.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			80.00	17.25	23.58	30.00
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			80.00	17.25	23.58	30.00
===== 630-80390		Channel Dev (Spec)		Each	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1,000.00	12.00	48.09	60.00
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,000.00	12.00	47.14	57.40
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			1,000.00	12.00	47.14	57.40
===== 630-80430		Rumble Strip (Port)		Each	=====		
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	8.00	40.00	1338.87	1384.34
				-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	40.00	1572.03	1528.11
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			8.00	40.00	1572.03	1528.11

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 136

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 630-80510	Mobile Pvmt Mkg Zone			LUMP SUM	=====		
NH 2852-017		US 285 PONCHA PASS SOUTH RESU	03/03/11	1.00	2000.00	1181.67	110.00
NH 0241-056		US 24 BUENA VISTA NORTH	03/03/11	1.00	600.00	1663.33	2100.00
STA0362-030		US 36, WEST OF WATKINS (@I-70	03/10/11	1.00	1000.00	1310.27	104.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	1.00	1100.00	3376.49	3500.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	1.00	1500.00	2056.14	1333.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	1240.00	1942.44	1429.40
WEIGHTED AVERAGE FOR THE YEAR				5.00	1240.00	1942.44	1429.40
=====							
===== 630-80520	Mobile Pvmt Mkg Zone			Day	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	5.00	400.00	899.54	950.00
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	1.00	1000.00	2488.40	530.00
STA0504-061		US 50 M.P.369.9 -M.P.373.2	03/03/11	2.00	250.00	1624.43	692.17
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8.00	437.50	1339.31	833.04
WEIGHTED AVERAGE FOR THE YEAR				8.00	437.50	1339.31	833.04
=====							
===== 630-85010	Impact Atten (Temp)			Each	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R	01/06/11	2.00	3000.00	1844.89	1755.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	120.00	3000.00	2433.58	2500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2.00	3500.00	5881.98	7100.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	5.00	4500.00	4463.68	3301.57
WEIGHTED AVERAGE FOR THE FIRST QUARTER				129.00	3065.89	2840.05	2800.46
WEIGHTED AVERAGE FOR THE YEAR				129.00	3065.89	2840.05	2800.46
=====							
===== 630-85040	Impact Atten (T-M-A) (Temp)			Each	=====		
C0704-225		I-70 EAST OF BENNETT	01/06/11	1.00	9000.00	4310.50	5830.00
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0	01/13/11	1.00	6000.00	4934.86	3100.00
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	8.00	40000.00	19906.97	8000.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 137

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85040		Impact Atten (T-M-A) (Temp)		Each	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
C0703-363		CLEAR CREEK AND JEFFERSON COU	02/17/11	1.00	19500.00	13833.33	10000.00
IM0702-303		I-70 WEST VAIL PASS MP 170.00	03/17/11	5.00	12000.00	7261.64	6000.00
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE	03/24/11	2.00	12000.00	23202.86	22010.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	24361.11	10242.65	7502.82
	WEIGHTED AVERAGE FOR THE YEAR			18.00	24361.11	10242.65	7502.82
===== 630-85041		Impact Atten (T-M-A)		Day	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R	01/20/11	5.00	400.00	298.50	256.00
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C	03/31/11	2.00	600.00	805.43	408.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	457.14	241.66	188.49
	WEIGHTED AVERAGE FOR THE YEAR			7.00	457.14	241.66	188.49
===== 630-86800		Traffic Signal (Temp)		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	50000.00	23611.51	500.00
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	50000.00	23611.51	500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	23611.51	500.00
===== 630-86820		Traffic signal(Temp.)(State Furnished)		Each	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP	01/27/11	2.00	1000.00	2544.34	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1000.00	2544.34	1600.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.00	2544.34	1600.00
===== 631-10000		Alt Brdg Design and Const		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER	01/20/11	1.00	8029009.90	8310110.35	6588686.87

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 138

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 631-10000		Alt Brdg Design and Const		LUMP SUM	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8029009.90	8310110.35	6588686.87
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8029009.90	8310110.35	6588686.87
===== 700-70010		F/A Minor Contract Revisions		Force Acct	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	80000.00	.	.
C0704-225		I-70 EAST OF BENNETT .		1.00	15000.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	100000.00	.	.
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	30000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	5000000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	75000.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	157000.00	.	.
C0703-363		CLEAR CREEK AND JEFFERSON COU .		1.00	30000.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	150000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	85000.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	100000.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	50000.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	479280.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	1500000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	200000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	1280626.67	.	.
	WEIGHTED AVERAGE FOR THE YEAR			18.00	1280626.67	.	.
===== 700-70011		F/A Partnering		Force Acct	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	4000.00	.	.
C0704-225		I-70 EAST OF BENNETT .		1.00	100.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	2500.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	500.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	5000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 139

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70011		F/A Partnering		Force Acct	=====		
C0703-363		CLEAR CREEK AND JEFFERSON COU .		1.00	100.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	2000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	200.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	5000.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	2000.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	4000.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	25000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	1000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	14788.24	.	.
	WEIGHTED AVERAGE FOR THE YEAR			17.00	14788.24	.	.
===== 700-70012		F/A Asph Pvmt Incentive		Force Acct	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	8839.00	.	.
FBR R100-183		US 24 EAST OF LIMON .		1.00	15000.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	22500.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	133000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	135000.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	60500.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	266000.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	115000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	94479.88	.	.
	WEIGHTED AVERAGE FOR THE YEAR			8.00	94479.88	.	.
===== 700-70013		F/A Conc Pvmt Incentive		Force Acct	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	200000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	200000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			4.00	200000.00	.	.
===== 700-70014		F/A Incentive		Force Acct	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	1050000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 140

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70014 F/A Incentive Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	475990.00	.	.
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	935198.00	.	.
WEIGHTED AVERAGE FOR THE YEAR				5.00	935198.00	.	.
===== 700-70016 F/A Fuel Cost Adjustment Force Acct =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	1500.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	9870.00	.	.
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	100.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	4500.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	50000.00	.	.
C0703-363		CLEAR CREEK AND JEFFERSON COU .		1.00	500.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	46000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	63000.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	18473.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	20000.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	71892.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	30000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	30000.00	.	.
WEIGHTED AVERAGE FOR THE FIRST QUARTER				17.00	22696.18	.	.
WEIGHTED AVERAGE FOR THE YEAR				17.00	22696.18	.	.
===== 700-70018 F/A Road Smooth Incentive Force Acct =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	2000.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	5060.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	3225.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	172545.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	239427.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 141

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70018		F/A Road Smooth Incentive		Force Acct	=====		
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	20000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	252314.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	81324.64	.	.
	WEIGHTED AVERAGE FOR THE YEAR			11.00	81324.64	.	.
===== 700-70019		F/A Asphalt Cement Cost Adjustment		Force Acct	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	3000.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	59000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	15000.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	615000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	214000.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	52741.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	61300.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	391402.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	320000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	20000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	127960.21	.	.
	WEIGHTED AVERAGE FOR THE YEAR			14.00	127960.21	.	.
===== 700-70021		F/A On-The-Job Trainee		Hour	=====		
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		0.00	.	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		26,000.00	4.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1,280.00	1.10	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		120.00	0.80	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		320.00	1.88	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		2,500.00	10.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		800.00	4.80	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			31,020.00	4.35	.	.
	WEIGHTED AVERAGE FOR THE YEAR			31,020.00	4.35	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 142

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70022		F/A OJT Colorado Training Program		Force Acct	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	300.00	.	.
C0704-225		I-70 EAST OF BENNETT .		1.00	200.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	300.00	.	.
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	500.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	300.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	2100.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	1000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	1000.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	525.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	1000.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	21504.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	9000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	2100.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	4695.82	.	.
	WEIGHTED AVERAGE FOR THE YEAR			17.00	4695.82	.	.
===== 700-70023		F/A On-The-Job Trainee		Force Acct	=====		
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	500.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	800.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	5250.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	2183.33	.	.
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2183.33	.	.
===== 700-70025		F/A Quality Incentive Pymt		Force Acct	=====		
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	5000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	108000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	131520.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	60930.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 143

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70025 F/A Quality Incentive Pymt Force Acct =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	40000.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	140000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	68545.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			10.00	68545.00	.	.
===== 700-70028 F/A ESB Program Force Acct =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	5000.00	.	.
C0704-225		I-70 EAST OF BENNETT .		1.00	5000.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	5000.00	.	.
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	5000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	25000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	7500.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	7500.00	.	.
C0703-363		CLEAR CREEK AND JEFFERSON COU .		1.00	5000.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	7500.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	7500.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	7500.00	.	.
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	7500.00	.	.
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	7500.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	7500.00	.	.
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	7500.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	10694.44	.	.
	WEIGHTED AVERAGE FOR THE YEAR			18.00	10694.44	.	.
===== 700-70031 F/A INTERIM SURFACE REPAIR Force Acct =====							
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	4000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	36100.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	50000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	41442.86	.	.
	WEIGHTED AVERAGE FOR THE YEAR			7.00	41442.86	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 144

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70033 F/A Video Taping Force Acct =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	5000.00	.	.
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	.	.
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	.	.
===== 700-70034 F/A Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	15000.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	19500.00	.	.
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	39083.33	.	.
		WEIGHTED AVERAGE FOR THE YEAR		6.00	39083.33	.	.
===== 700-70035 F/A Force Acct =====							
SHE0131-056		SH 13 & RAILROAD AVE MP 2-3 R .		1.00	6000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	80000.00	.	.
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	21000.00	.	.
		WEIGHTED AVERAGE FOR THE YEAR		6.00	21000.00	.	.
===== 700-70036 F/A Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	10000.00	.	.
		WEIGHTED AVERAGE FOR THE YEAR		4.00	10000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 145

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70060 F/A Adjust Force Acct =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	5000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	.	.
===== 700-70072 F/A Obtain Power from Xcel Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	10000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			4.00	10000.00	.	.
===== 700-70081 F/A Provide Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	100000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	100000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			4.00	100000.00	.	.
===== 700-70082 F/A Furn & Inst Elec Serv Force Acct =====							
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	30000.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	20000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	25000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			2.00	25000.00	.	.
===== 700-70200 F/A Power Lines Force Acct =====							
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	11000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	11000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	11000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 146

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 700-70230 F/A Communication Lines Force Acct =====							
C0704-225		I-70 EAST OF BENNETT .		1.00	3000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	.	.
===== 700-70310 F/A Landscaping Force Acct =====							
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	25000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	25000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			4.00	25000.00	.	.
===== 700-70320 F/A Sprinklers Force Acct =====							
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	45000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	45000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	45000.00	.	.
===== 700-70380 F/A Erosion Ctrl Force Acct =====							
C0704-225		I-70 EAST OF BENNETT .		1.00	2000.00	.	.
STA007A-014		SH 7 US 287 TO RR EAST EDGE 0 .		1.00	5000.00	.	.
ITS4701-121		C470 (SANTA FE TO I-25) AND R .		1.00	2000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
FBR R100-183		US 24 EAST OF LIMON .		1.00	2000.00	.	.
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	15000.00	.	.
C0703-363		CLEAR CREEK AND JEFFERSON COU .		1.00	2500.00	.	.
NH 2852-017		US 285 PONCHA PASS SOUTH RESU .		1.00	1000.00	.	.
NH 0241-056		US 24 BUENA VISTA NORTH .		1.00	1000.00	.	.
STA0504-061		US 50 M.P.369.9 -M.P.373.2 .		1.00	5000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	700-70380	F/A Erosion Ctrl		Force Acct	=====		
STA0362-030		US 36, WEST OF WATKINS (@I-70 .		1.00	2000.00	.	.
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	25000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	17500.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			15.00	17500.00	.	.
=====	700-70391	F/A Wetland Replacement		Force Acct	=====		
FBR089A-013		ON SH 89 FROM MP 33.21 TO MP .		1.00	25000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	25000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25000.00	.	.
=====	700-70587	F/A Hazardous Waste Disposal		Force Acct	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	50000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	50000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			4.00	50000.00	.	.
=====	700-70589	F/A Environ Health & Safety Mgmt		Force Acct	=====		
BR0252-407		SOUTH OF DOWNTOWN DENVER .		4.00	100000.00	.	.
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BR0252-407		SOUTH OF DOWNTOWN DENVER					
BRR600-297		I-25 BRIDGE OVER SOUTH PLATTE .		1.00	100000.00	.	.
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	100000.00	.	.
	WEIGHTED AVERAGE FOR THE YEAR			5.00	100000.00	.	.
=====	700-73351	F/A		Force Acct	=====		
IM0702-303		I-70 WEST VAIL PASS MP 170.00 .		1.00	20000.00	.	.

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2011 COST DATA

14:33 Thursday, May 5, 2011 148

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

=====	700-73351	F/A		Force Acct	=====		
NH 0402-079		US40 MP 165.0 - 179.0 GRAND C .		1.00	12000.00	.	.
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16000.00	.	.
				=====	=====	=====	=====
		WEIGHTED AVERAGE FOR THE YEAR		2.00	16000.00	.	.

Colorado Department of Transportation
2011 Cost Data

14:07 Thursday, May 5, 2011 1

PROJECTS BID FROM 01/01/11 THROUGH 03/31/11

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20110106	MARTINEZ WESTERN CONSTRUCTORS INC. SHE0131-056	SH 13 & RAILROAD AVE MP 2-3 RI	3	U	5	\$784,309.90	91.93
20110106	INTERFACE COMMUNICATIONS, COMPANY C0704-225	I-70 EAST OF BENNETT	1	P	4	\$283,133.42	100.43
20110113	ASPHALT SPECIALTIES CO., INC. STA007A-014	SH 7 US 287 TO RR EAST EDGE OF	6	R	6	\$664,759.60	91.02
20110120	W.L. CONTRACTORS, INC. ITS4701-121	C470 (SANTA FE TO I-25) AND R6	00	P	4	\$981,412.50	109.72
20110120	HAMON CONTRACTORS, INC. BR0252-407 BR0252-407 BR0252-407 BR0252-407	SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER SOUTH OF DOWNTOWN DENVER	6 6 6 6	U U U U	9	\$32,088,000.00	82.16
20110120	JALISCO INTERNATIONAL, INC. FBR R100-183	US 24 EAST OF LIMON	1	P	7	\$834,857.84	70.42
20110127	SEMA CONSTRUCTION, INC. FBR089A-013	ON SH 89 FROM MP 33.21 TO MP 3	2	P	9	\$5,498,295.27	113.76
20110217	HIGHWAY TECHNOLOGIES C0703-363	CLEAR CREEK AND JEFFERSON COUN	1	M	6	\$312,130.50	103.95
20110303	A & S CONSTRUCTION CO. NH 2852-017	US 285 PONCHA PASS SOUTH RESUR	5	M	6	\$2,067,766.61	94.67
20110303	ROCKY MOUNTAIN MATERIALS & ASPHALT, INC. STA0504-061	US 50 M.P.369.9 -M.P.373.2	2	R	5	\$1,710,437.93	96.29
20110303	ELAM CONSTRUCTION, INC. NH 0241-056	US 24 BUENA VISTA NORTH	5	R	6	\$2,273,283.00	84.18
20110310	LAFARGE NORTH AMERICA, INC STA0362-030	US 36, WEST OF WATKINS (@I-70)	1	P	5	\$2,349,462.00	82.86
20110317	AMERICAN CIVIL CONSTRUCTORS, INC. IM0702-303	I-70 WEST VAIL PASS MP 170.00-	3	M	6	\$8,967,234.00	101.56
20110324	LAWRENCE CONSTRUCTION CO. BRR600-297	I-25 BRIDGE OVER SOUTH PLATTE	6	U	8	\$16,250,620.93	79.06
20110331	A & S CONSTRUCTION CO. NH 0402-079	US40 MP 165.0 - 179.0 GRAND CO	3	M	7	\$4,223,262.05	96.60
					=====	=====	=====
TOTALS					93	\$79,288,965.55	86.76